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Proposed Dredging of Surigao Clustered Project: Ports of
Surigao, Surigao del Norte and Del Carmen, Siargao Island

Province of Surigao del Norte

1) Dredging along berths, approaches and maneuvering
areas of the ports to a designed depth below Mean
Lower Low Water (MLLW) as follows:

11.00 meters @ Surigao Port
5.00 meters @ Del Carmen Port

2) Total Volume to be Dredged : 350,000 cu.m.

{84,000cu.m. at Surigao Port comprising of soft to highly
dense earth materials such as coraline like stone and

266,000 cu.m. at Del Carmen Port comprising mostly of
soft to medium clayish sand/mud and silt with passible
highly compacted soil)

3) Disposal of dredged soil materials 15.00 kms
away from the project site

P 187,749,751.78
P 192,443,495.57

P 570.89 per cubic meter for Surigao Port
P 501.56 per cubic meter for Del Carmen Port

(Dredging Works Only, excluding Genera! Expenses
and Re-Imbursable Items)

419 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)

{NOTE: Under PMO-Surigao's submitted Priority List of Proposed Engineeringn Projects (PLOPEP) for CY 2023, the
dredging of Surigao Port particularly at its turning basin will provide enough space for the safety of maneuvering
vessels. Likewise, deepening the channel leading to Del Carmen Port will allow big draft vessels to calf thereot.}
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