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Tschnical Specifications (Building Viorks})
{Finishes}

ITEM29a : FINISHES FOR LAW ENFORCEMENT BUILDING
GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools
and incidentals necessary to undertake, complete all finishing works as indicated on the
drawings and as specified herein.

Wall, floor, ceiling and other finishing works shall include but are not limited to the following:

WALLS

Exterior

a. Piain cement finished painted with elastomeric paint.

Location as shown in the plans and elevations.

interior
a. Plain cement finished painted with elastomeric paint.
b. 300mm x 600mm Vitrified Glazed Tiles

c. 12mm thick Fiber cement board on at least Ga. 25 thick
uncoated meta! galvanized C- shaped studs framing.

Locations are shown in the plans and elevations.

Stud: 76 mm (3 inches)
3.00 meter length
Track: 76 mm (3 inches}
3.00 meter length
Board: 1.20 x 2.40 x 12mm fiber cement

Fiber Cement Surfaces

Construction of Staff Quarkers Law Enforcemant Buiking and Gate
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Technical Specifications (Buikling Works)
{Finishes)
SUBMITTALS
a. Manufacturer’s product data for each type of product specified.
b. Samples
(1) 300 mm x 300 mm 2 sets of required mock up.

(2) Miscellaneous product samples such as joint tapes and compounds.

Application and Finishing
1. Apply and finish fiber cement panels as per specifications by manufacturer for
flush-jointed.

b. Install fiber cement panels in manner which minimizes the number of end-butt
joints or to avoid where possible.

¢. Install exposed fiber cement panel with face side out. Do not install imperfect,
damages or damp boards. Bat boards together for slight contact at edges and
ends with not more than 1.5 mm open space between boards. Do not force into
place.

d. Locate either edge or end joints over supports, except in horizontal applications
where intermediate support is provided behind end joints. Position boards so that
like edges abut, tapered edges against tapered ends. Do no place tapered edges
against cut edges or ends. Stagger vertical joints over different studs on opposite
sides of partitions.

e. Attach fiber cement panel for supplementary framing and blocking provided for
additional support at openings and cutouts.

f. Space fasteners in fiber cement boards in accordance with referenced application
and finishing standard and manufacturer specifications

Methods Panel Application
a. Follow specifications by manufacturer.
b. Install fiber cement panel as follows, and as indicated on the drawings.
" ¢. Apply fiber cement panels to supports as follows:
Fasten to steel framing with adhesive and supplementary screws as per
recommendation by manufacturer.

Finishing of Fiber Cement Boards
a. Apply to joint treatment at fiber cement panels joints (both
directions);penetrations; fasteners head, surface defects and

Construction of Staff Quarkers Law Enforcement Buikiing and Gals
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Technical Specifications (Building Works)
{Finishes)

elsewhere as required to prepare works for decoration.
b. Finish fiber cement panels as per recommendation by manufacturer.

Protection

a. Provide final protection and maintain conditions, in a manner suitable to
installer that ensures, fiber cement panel construction being without damage
or deterioration at time of substantial completion.

Plain Cement Finish
a. Surface Preparation

All surfaces shall be cleaned and projections, dust, loose particles and other
materials, which would prevent good bond, shall be removed.

Plaster shall not be applied directly to concrete and masonry surfaces
coated with bituminous compounds and surfaces previously painted or
plastered.

All surfaces shall be thoroughly wetted before plastering.
b. Trial Mix

A trial mix of at least three (3) different water-cement ratios for a proposed
mix shall be prepared under full scale conditions and adequate workability.
The proportions by weight of cement to the weight of sand shall not be less
than one part of Portland cement to two parts of sand.

The proportion of cement-sand and water necessary to produce the cement
plaster of the required consistency shall be subject to the approval of the
Engineer. Such approval may be withdrawn at any time and a change in
proportions may be required. Based on the approved mix proportions, the
Contractor shall prepare a list showing the number of kilograms of the
various materials to be used in the cement plaster finish mix.

No cement plaster finish shall be started without an approved trial mix by the
Engineer.

C. Cement Finish Application
A brown coat with sufficient pressure shall be appiied to fill the gaps, and

to secure a good bond. Moistened for 48 hours, each coat of cement plaster
shall be kept after application and allow to dry.

Construckion of Stalf Quariers Law Enforcemant Building and Gate
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Technical Specifications (Building Works)
(Finishes)

A finish coat shall be applied after the brown coat has set. The brown coat
shall be moistened before application of the finish coat. Finish coat shall be
fioated to plumb, even planes and surfaces.
Final plaster finishes shall be rubber sponged.

d Tolerance

The Contractor shall finish plaster work plumb, level, square and true within
tolerance of 3mm in 3 meters, without cracks and other imperfections.

e. Patching and Cleaning

Upon completion of the building, and when directed, all loose, cracked,
damaged or defective plastering shall be cut out and re-plastered in a
satisfactory and approved manner.

Painting Works

a. Surface Preparation
Allow new masonry to dry for 14 days (for exterior surfaces) to 28 days (for
interior surfaces) under normmal conditions before painting. Surface to be
painted should be clean and dry, free from oil, grease, dirt, dust, contaminants,
and all loose grit and mortar.
Without mesh:
1st Coat: Elastomeric Wall Covering Sealer
2nd and 3rd Coat: Elastomeric Wall Covering Basecoat
4th Coat: Elastomeric Wall Covering Topcoat
With mesh:

1st Coat: Elastomeric Wall Covering Sealer

2nd Coat: Elastomeric Wall Covering Basecoat
Reinforcing Membrane: Fiberglass Matting

3rd and 4th Coat: Elastomeric Wall Covering Basecoat

5th Coat: Elastomeric Wall Covering Topcoat

Construction of Stafft Guarters Law Enforcemaent Buliding and Gale
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Technical Specifications {Buitding Works)
{Finishes)

Wall Ceramic Tiles

FLOORS

Wall tiles shall be glazed ceramic tiles color as per Architect's approval.

Trimmers and moulding shall be lustrous, glazed with size and color
corresponding to wall tiles.

Portland cement, sand, bonding compound, lime and water shall conform
with the requirements.

F1 600mm x 600mm Unglazed Ceramic Floor Tiles

Lobby / Hallway
Conference Room
Interrogation Room
Evidence/ File Room
Investigation Room
Port Palice Office
Manager’'s Office
Amory

File Room

Male & Female Temporary Cell
Clinic / Toilet

Male Toilets
Female Toilets

All Gender Toilets
PWD Toiiet

Pantry

Electrical Room
Equipment Room
Janitor's Room
Slop Sink

Fire Exits

Storage

Mid Stairs

Coast Guard Office
PNP Office

PDEA Office

NS XESET®IOADOII~FTTITQ@ROQAODTP

Locations are shown in the plan.

F2 600mm x 600mm Non Slippeed Floor Tiles

a. Porch
b. Service Entrance/ Exit
c. . Fire Exits (Left & Right Side Outside)

Construction of Staff Quarters Law Enforcement Buliding antd Gate
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Technicsl Specifications (Building Worka)
{Finishes)

Locations are shown in the plan.

F3  Non- Skid / Rough Cement Fioor Finish

a. Porch (Ramp)
b. Parking

Locations are shown in the plan.

F4 Water Proof Finish
a. Toilets
b. Roof Deck
¢. Concrete Canopy

Locations are shown in the plan.
Fs 300mm X 300mm Ceramic Tactile
a. Porch
b. Service Entrance/ Exit
C. Fire Exits (Left & Right Side Outside)

Locations are shown in the plan

a. Floor tiles shall be color varies and as shown on the drawings or to be
designated by the Architect.

b. Portland Cement, sand, water and adhesive shall conforfn with
the requirements.

C. Floor tiles shall be delivered in the manufacturer's original unbroken
packages or containers that are labeled plainly  with the manufacturer's
name and brand. Containers shall be grade scaled. Materials shall be stored

in dry weathertight enclosures, and shall be handled in a manner that will
prevent the inclusion of foreign materials and damage by water or dampness.

EXECUTION
Floor Tiles
a. Mortar Preparation

Mortar mix proportion and preparation shall be in accordance with the
requirements.

Construction of Staff Quarters Law Enforcemant Buikding and Gate
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Technical Specifications (Building Works}
(Finishes)

Surface Preparation

Surfaces to receive the tiles shall be clean, free of dust, dirt, oil, grease, and
other deleterious substances. Floor tile operations in spaces receiving wail tile
shali not be started untit wall tile installation has been completed. Before tile
is applied with a dryset mortar bed, the structural floor shali be tested for
levelness or uniformity of slope by flooding it with water. Areas where the water
ponds shall be filled and leveled with mortar and shall be retested before the
setting bed is applied.

Placing of Setting Beds and Floor Tile

Mortar setting beds shall have a minimum thickness of 20mm for floors. The
structurat concrete slab shall be soaked thoroughly with clean fresh water
on the day before the setting bed is to be applied. Inmediately preceding the
application of the setting bed, the structural slab shall again be wetted
thoroughly, but no free water shall be permitted to remain on the surface.

A skim coat of neat Portland cement mortar shall then be applied not more
than 4mm thick. The mortar shall be spread until its surface is true and even
and thoroughly compacted, either level or sloped uniformly for drainage, as the
case requires. A setting bed, as large as can be covered with tile before the
mortar has reached its initial set, shall be placed on one operation; but in the
event that more setting mortar has been placed than can be covered, the
unfinished portion shall be removed and cut back to a clean beveled
edge.

All mounted tiles shall be soaked in clean water a minimum of one hour before
they are set. Absorptive mounted tile shall be dampened by placing sheets
on a wetted cloth in a shallow pan before setting. No free water shall remain
on the tiles at the time of setting. Before the initiai set has taken place in the
setting bed, a skim coat of neat Portland cement mortar, 0.7mm to 1.6mm
thick, shall be trowelled or brushed over the setting bed and/or the back of the
tile, or a thin layer of Portland cement, 0.79mm to 2mm thick, may be hand-
dusted uniformly over the setting bed and worked lightly with a trowel or brush
until thoroughly damp.

The tiles shall then be pressed firmly upon the setting bed, and beaten into
the mortar until true and even with the plane of the finished floor line.
Beating and leveling shall be completed within one hour after placing tiles or
sheets. Borders and defined lines shall be laid before the field or body of
the floor. Where floor drains are provided, the floors shall be sloped to drain
properly to the drains. Intersections and retums shall be formed accurately.

Construction of Staff Quartens Law Enforcoment Buikding and Gaw
Port of Cunimao, llocos Nore



221

Technical Spacifications {Building VWorks}
(Finishes)
Cutting of tile, where necessary, shali be done along the outer edges of the
floor. As far as practicable, no tiles of less than half size shall be used. Cutting
and drilling of tiles shall be done neatly without marring the tile surfaces. The
cut edges of tile against trim, bases, thresholds, pipes, built-in fixtures, and
similar surfaces shall be ground and jointed carefully. Tile shall fit closely
and neatly at all plumbing fixtures and around electrical outlets, pipes and
fittings so that cover plates or escutcheons will overlap the tiles properly.
Tites shall be secured firmly in place and loose tiles or tiles sounding hollow
shall be removed and replaced. All lines shall be kept straight, parallel, and
true, and all finished surfaces brought to true and even planes. The inner
edges of borders shall be kept straight and, where practicable, shall form right
angles at all returns. The paper and glue shall be removed from mounted tile,
without using excess water, within one hour after installing the tiles.

Joints shall be paraliel and uniform in width, plumb, level and in alignment.
End joints in broken-joint work shall be made as far as practicable, on the
center lines of adjoining tiles. Except in special arrangement and design, as
indicated or specified, square tiles shall be set with straight joints, and
oblong tiles shal! be set with broken joints.

Joint widths shall be uniform and spaced to accommodate the tile in the
given spaces with 2 minimum of cutting. Tiles shall be wetted, if they have
become dry, before applying grout. Joints 3.2 mm or less in width shall be
grouted with a neat Portland cement grout of the consistency of thick

cream. Other joints shall be
pointed with mortar consisting of one part Portland cement and twoc parts
pointing sand.

The grout or mortar for joints on floors shall be white Portland cement or
as specified by the Engineer. Grout painting mortar shall be forced into
joints by using trowel, brush or finger application. Before the grout or mortar
sets, the joints of cushion edge tile shall be struck or tooled to the depth of the
cushion, filling all skips or gaps, and the joints of square edged tiles shall be
filled completely flush with their surface. Dark cement shall not be seen through
grouted white joints.

All surplus mortar or grout shall be removed before it has set or hardened.
Cleaning and Curing

Floors shall be covered with waterproofed paper with all joints lapped at
least 96 mm and allowed to damp cure for at least 72 hours before foot traffic

is permitted thereon.

All completed tile work shalt be thoroughly sponged and washed diagonally
across joints, and finally polished with clean, dry cloth. Acid cleaning of

Conetruction of Staff Quarters,Law Enforcement Buikding and Gate
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Technical Specificaticns (Buitding Wacks)
{Finishes)

unglazed tile, when necessary, shall not be done within ten days after setting
the tile. All metal shall be covered with approved grease and the tile shall be
wetted with clean water, before tile is cleaned with 10% muriatic acid
solution. After acid cleaning, the tile shall be flushed with clean water, and the
grease coating on metal shall be removed.

Finished tile floors shall be covered with clean building paper before foot
traffic is permitted on them. Board watkways shall be placed on floors that are
to be continuously used as passage ways by workmen. Thresholds shall be
covered with boards. Tiles vertical outside corners (external angles) shall be
protected with
board comers strips in areas used as passage by workmen.

Ceiling
1. interior

1. C1- 12 mm thick Gypsum Board, painted finish, on 0.40mm thick
galvanized steel ceiling suspension system at 0.40 meter on center
(furring) 0.60 meter on center ( Carrying channel) and 1.20 meters on
center both ways (suspension rod) or Approved Equivalent

Reception

Mate Toilets

Female Toilets

Electrical Rooms

Janitor's Rooms

Toilet & Baths

All Gender Toilets

PWD Toilet

Toilets

Pantry

Electrical Room
Equipment / Control Room
Ante Rooms

Male & Female Temporary Cell
Receiving Area/ Lounge
Fire Exits

Hallway

Slop Sink

Service Entry / Exit

Male & Female Quarters (PDEA, PNP, Port Police, Coast
Guards)

Toilet & Baths

~FOMEDOSgTATTIQNOANTD

&

{ ocations are shown in the plan.
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Technical Specifications {Building YWorks)
(Finishes)

2. C2- 600mm X 600mm X0.70mm thick Aluminum Clipped - in
perforatred panels, Bone white or approved equivalent

Clinic

Port Police Office
PNP Office

PDEA Office

Coast Guard Office
Manager’s Office
Pantry

Conference Room
Investigation Room
Evidence / File Room
Interrogation Room
. File Room

m. Armory

X Too@moa0oe

Location is shown in the plan.

3. C3- 50mm x 100mm x 5.80m Lightweight Timber Look uPVC
Extruded Material Baffle Ceiling Suspended on Metal Track

a. Lobby
Location is shown in the plan.
4. C4-  4mm thick Aluminum Composite Panel Champagne Silver or

approved equivalent
a. Porch

Location is shown in the plan.
5. C5 - Painted underside slab

R.C. Canopy

Ledge ( Front Fagade)

Left & Right Side Fire Exits
Mid stairs

Parking

oo ow

Locations are shown in the plan.
SUBMITTAL
1. Shop drawings for all finishing and painting works for the building shall be submitted

in advance to allow twenty eight days for review and approval. Shop drawings
shall indicate materials and details of finishing works. The Contractor shali be

responsible for all errors of
detailing and fabrication, and for the correct finishing work items shown on the shop
drawings.

C tion of Staff Q Larw Enfi t Buikding and Gate

Puart of Currmao, (locos Norte



224

Technical Specifications (Bullding Works)
{Finishes}

2. The Contractor, before placing order for the finishing materials shall submit to the
Engineer for approval representative samples of finishing materials. No placing of
orders for material for finishing works shall be made without his approval.

3. Samples of all walls finishes, measuring not less than 1000mm x 1000mm shall be
submitted to the Engineer for approval as to its finish texture and workmanship.
GRANITE TILES

a. Selected granite slabs for toilet countertops, fascia and splashboard.
Dimensions as shown on the drawings.

b. Shalf be sound material with uniform and favorable working qualities and with
very limited natural faults.

C. Color, veining and guality shall be approved by Engineer.

d. Veining shall run vertically on all vertical surfaces and direction of veining shail
continue in same directions over horizontal surfaces except as directed by the
Engineer.

e. Sealer

e. 1. Shall be a commercial penetrating type free from harmful alkali or acid

content
specially prepared for marble work
e. 2. Shall have a Ph factor between 7 and 9
e. 3. Shall not discolor
€. 4. Shall produce a slip resistant surface
e. 5. Shall have a flash point not less than 35 °C

f. Cleaning fluid

f. 1. Shall be commercial neutral liquid type especially prepared for marble

WOrK
f. 2. Shall have a Ph factor between 7 and 9
f. 3. Shall be free from crystallizing saits or water soluble alkaline salts
f. 4. Shall be biodegradable and phosphate free

INSTALLATION OF DOORS / GLASS PANELS
1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, clean,
dry, and free from defects detrimental to work.

DOORS

Construction of Staff Quarters.Law En Building and Gate
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Technical Specifications (Buikiing Works)
(Finishes)

D-1 - Frameless 12 mm Thk. Reflective Tempered Glass Double Leaf Door
(1.80m x 2.70m)

D-2 - Frameless 12 mm Thk. Clear Glass Double Leaf Door
(1.70m x 2.15m)

D-3 - Frameless 12 mm Thk. Clear Glass Door
(0.90m X 2.15m)

D-4 - Marine Piywood Painted Finish Double Leaf Fiush Door
(1.50m X 2.15m)

D-5 - Marine Plywood Painted Finish Flush Door with 8mm thk. Fixed Clear
Tempered Glass (0.90m X 2.15m)

D-6 -Marine Plywood Painted Finish Flush Door
(0.90m X 2.15m)

D-7 - Marine Plywood Painted Finish Flush Door with Louver
(1.10m X 2.15m)

D-8 - Marine Plywood Painted Finish Flush Door with Louver
(0.80m X 2.15m)

D-9 - Marine Plywood Painted Finish Flush Door with Louver

(0.80m X 2.15m)
D-10 - Coled Rolled Steel Emergency Exit Door in Quick Drying Enamel Finish
With Panic Push Bar Lock (1.1m. x 2.15m.)

D-11 - Steel Door with 25mm dia. Round Bars
(0.9m. x 2.15m.)

D- 12 - Powder coated aluminum louvered Double Leaf Door
(0.8m. x 1.2m.)

GLASS PANEL

GP -1 - Frameless 12 mm Thk. Clear Tempered Glass Partition
(1.6m. x 2.15m.)

GP- 2 - Frameless 12 mm Thk. Frosted Tempered Glass Partition
(1.6m. x 2.15m.)

GP- 3 - Frameless 12 mm Thk. Clear Tempered Glass Partition
(0.475m. x 2.15m.)

GP- 4 - Frameless 12 mm Thk. Clear Tempered Glass Partition
(0.35m. x 2.15m.)

GP -5 - Steel Wall with 25mm dia. Round Bars

C jon of Staff Quarters Law En ¢ Building and Gate
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Technical Specifications (Building Works)
{Finishes)

(2.19m. x 2.15m.)

GP -6 - Steel Walt with 25mm dia. Round Bars
(2.85m. x 2,15m.)

INSTALLATION OF WINDOWS

1.

Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, clean,
dry, and free from defects detrimental to work.

W-1 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk.
Reflected Tempered Glass Fixed & Awning Window
(3.50m X 2.20m)

W-2 - Frameless 12 mm Thk. Reflective Tempered Glass Fixed Window
(3.25m X 2.70m)

W-3 - Frameless 12 mm Thk. Reflective Tempered Glass Fixed Window
(0.825m X 2.70m)

W-4 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk.
Reflected Tempered Glass Sliding Window
{3.50m X1.65)

W-5 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk.
Reflected Tempered Glass Sliding Window
(1.60m x 1.65m)

W-6 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk.
Reflected Tempered Glass Sliding Window
(1.1m. x 1.65m.)

W-7 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 8mm Thk.
Reflected Tempered Glass Awning Window

{(1.8m. x 0.5m.)
W-8 - 1.8mm thk. Aluminum Framed Powder Coated Fin. With 8mm Thk.
Reflected Tempered Glass Awning Window
{1.3m. x 0.5m.)
W-9 - Steel Window with 25mm dia. Round Bars
(1.1m. x 0.5m.)

Mirror Glass

Mirror glass shall be of high quality float glass free from imperfections and
impurities, 6.3 mm (1/4 inch) thick. Silvering shall be performed by modemn

& ion of Biaff Quariers,Law Enf Builkding and Gate
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Technical Spacifications (Building Works)
{Finishes)

continuous operation under controlled conditions. The coating shall be of pure silver
and of adequate thickness to provide reflectivity of 83% or more of incident light, and
shall be without pinholes or other defects visible to the naked eye.

Refer to plans for locations, dimensions and details.

Conatruction of Staff Quartars Lww Ent t Building snd Gata
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Tachnical Specifications (Building Works)
(Finishes)

ITEM29b INDENT ORDERS
GENERAL NOTES

The contractor should observe special consideration to indent order items that require
longer lead time and checking of material availability under specified conditions of sale,
the acceptance of which by the supplier constitutes a contract of sale.

The following are listed as the indent items:

20mm thick Phenolic Toilet Partition and accessories
Roofing

Aluminum Composite Panels (including Honeycomb design Aluminum
panels and Brise soleil)

Photoluminescent Signs and markings

Tempered Glass Panels (Low-E Glass )

Elevator and Escalator

Gang Chairs

Green Wall System

Signanges and logos

UPVC Baffle Ceiling

Construction of Staff Q , Law Eno ¢ Buiding and Gate
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Technical Specifications (Buiiiing Works)
{Painting)

ITEM 29¢ : PAINTING
GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this section, whether or not referred to herein,

SCOPE OF WORK

This Section covers the surface preparation, coating materials and application of coatings systems
required for the Works.

The work shall consist of fumishing of all labor, materals, equipment and other incidentals
necessary for the supply of painting materials and the complete painting of surfaces as shown on
the drawings in accordance with this Specification and as directed by the Project-In-Charged.

The term paint as hereinafter used includes emulsion paints, vamishes, oils, pigments, thinner
and dryers.

All exposed metal surfaces, except metal surfaces embedded in concrete, shall be painted unless
otherwise specified.

STANDARD

The following publications listed below, but referred to thereafter by basic designation only, forms a
part of these Specifications to the extent indicated by the reference thereto:

Stee! Structures Painting Council (SSPC) U.S. Specification JIS K 5628 Red-lead Zinc Chromate Anti-
Corrosive Paint.

SUBMITTAL

1. The Contractor shall submit work method statements with lists of materials to the
Project-in-Charged for approval twenty eight days before the staring of works. This
statement shall include following items:

Type of paint and manufacturer
Manufacturer's specifications
Storage and delivery of materials
Surface preparation

Finish painting and drying
Touch-up painting, if any
Equipment

@roonop

2. The Contractor, before placing order for the painting materials, shall submit to the
Project-In-Charged for approval samples of materials. No placing of orders for material shall

be made without his approval.
STORAGE AND DELIVERY
1. The Contractor shail deliver all material to the site in the original labeled sealed cans

and containers, with [abels intact and seal unbroken.

a. Seals shall remain unbroken until after inspection and acceptance of material by the
Project-In-Charged.

Construction of Staff Quarers, Law Enforcement Bullding and Gate
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Technical Specifications (Building Works)

{Painting)
b. The Contractor shali deliver materials in ample quantities sufficiently in advance
of the need to avoid any delay or interruptions in the works.
2. Paint in thinner shall be stored in accordance with the approved manufacturer's
instructions.
a. All regulations required for storage of paint shall be observed and all necessary
safety signs required by goveming codes shall be posted.
b. Any damage caused by failure to exercise proper precautions in paint storage shall
be repaired.
MATERIAL REQUIREMENTS

PAINT

Paints for the protective coating system shall be the product of a manufacturer approved by the
Project-in-Charged.

Paints for exterior finish must be with file like durability and elegance, fast drying, solvent based
acrylic, highly suitable for coastal or polluted areas with excellent anti-fungus properties and alkali
resistance.

100% Acrylic, water based, quick-drying, easy to clean-up and environmentally friendly, resist dirt,
stains, alkali, water, humidity, algae, mold and mildew growth and highly durable paint for interior
finish.

An afi-purpose synthetic quick dry paint for all types of wood and metal surfaces. It has high gloss,
good color retention and outstanding durabifity.

For pipes, valves and equipment, galvanized and ungalvanized ferrous metal, use a 100% acrylic
gloss paint, has excellent resistance to ultraviolet rays and resists chalking, cracking and color fading,
dries fast and environmentally friendly.

SCHEDULE OF PAINTING

Architectural ltems

a. Exterior Finishes

1. On Concrete Walls

Three Coats, Concrete Masonry Paint Elastomernic Paint

or approved equal
2. Unprimed Ferrous Metal

First Coat Red Oxide Primer,
#310
or approved equal

Second & Third Coat Quick Dry Enamel
or approved equal

3. On Concrete Block Wall

Masonry Neutralizer #44
Masonry Neutralizer or approved equal
Three Coats Elastomeric Paint

Construction of Staff Quaniers, Law Enforcement Buiding and Gate
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{Painting}
Concrete Masonry Paint or approved equal
4. On Wood
First Coat Flatwall Enamel
Exterior Wood Primer or approved equal
Second & Third Coat Quick Drying Ename
Exterior enamel or approved equal

b. Interior Finishes
Location of the various finishes are listed in the
Finish Schedule on the drawings or else will be
confirmed by PPA

1. On primer and coated metal two coats of | Red Oxide Primer #3190,
interior semi-gloss enamel or as indicated | Quick Dry Enamel

in the Schedule finish or approved equal
2. On Plaster
First Coat Masonry Neutralizer #44
or approved equal
Three Coats Elastomeric Paint
or approved equal
3. On Wood
First Coat Flatwall Enamel
Enamel undercoater or approved equal
Second & Third Coat Quick Drying Enamel
Exterior enamel or approved equal

4. Wood Stain Finish

First Coat Oil Wood Stain ,
Second & Third Coats Lacquer Sanding Seale #1254
Fourth & Fifth Coats Clear Gloss Lacquer #1250

or approved equal

c. Non - Architectural Items
{Piping, valves, equipment, eic.)

1. Piping, valves, equipment etc. in rooms are

to be painted
2. Galvanized pipes and ducts
Primer — one coat Red Oxide Primer,
#310
or approved equal
Finish — one coat Quick Dry Enamel

or approved equal

3. Black steel pipes

Primer — one coat Red Oxide Primer,
#310
or approved equal
Finish — one coat Quick Dry Enamel

or approved equal

4. Mechanical items

a. Ungalvanized ferrous metal

Primer — one coat Red Oxide Primer,
#310 or approved equal
Finish — one coat Quick Dry Enamel

or approved equal or approved

Construction of Staff Quarters, Law Enforcement Building and Gate
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Fachnical Specifications (Building Works)

{Painting}
equal
b. Galvanized ferrous metai ,
Primer — one coat Red Oxide Primer,
#310 or approved equal
Finish — one coat Quick Dry Enamel
or approved equal or approved
equal
c. Submerged galvanized ferrous metal Red Oxide Primer,
Primer — one coat #310 or approved equal
d. Buried miscellaneous ferrous surface Red Oxide Primer,
valves, & flanged joints (excl. pipe) #310 or approved equal
Primer — one coat
EXECUTION
SURFACE PREPARATION OF STEEL
1. Steel surfaces shall be cleaned as follows:
a. All round welds, burrs and sharp surface projections shait be ground smooth and all
weld splatter shail be removed prior to blast cleaning.
b. Sand abrasives, if used, shalli be clean, and free from salt and extraneocus

matter. The sand shall pass through a 2.0mm test sieve, and be substantially
retained on a 0.18mm test sieve, with at least 25 percent retained on a 0.355mm test
sieve.

C. Metallic abrasive, if used, shall be sharp, hard and free from dust, and shall pass
through a 1.8 mm test sieve.

d. Blast cleaning operations shall not be conducted on surfaces that will be wet after
blasting and before coating, or when the surfaces are less than 10°C above degree
points, or when the relative humidity of the air is greater than 85 percent.

e. Any oil, grease, soil, dust or other foreign maiter deposited on the cleaned surfaces
shall be removed prior to painting. In the event that rusting occurs after completion of
the surface preparation, the surfaces shall be cleaned again in accordance with the
specified method.

f. Particular care shall be taken to prevent the contamination of other corrosive
chemicais before the application of the paint. Such contamination shall be
removed from the cleaned susface by flash blasting and the paint applied immediately.

g. Care shall be taken to prevent contamination of cleaned and painted surfaces by
cleaning operations in an adjacent area.

h. Surfaces not to be painted shall be suitably protected from the effects of cleaning
and painting operations.

SURFACE PREPARATION OF WOQD

1. Wood surfaces shalt be sanded to a fresh surface. Surface mould where present, shall
be removed by washing, rubbing down and buming off as necessary. Resinous exudation
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and large knots shall be removed and replaced with filler or other materials approved by
the Project-In-Charged.

2. Parts of timber to be enclosed in walls shall always be primed unless already impregnated.
Priming shall be brushed on and a minimum of two coats applied to end grain. When the
priming paint is hard, all cracks, holds, open joints, efc. shall be made good with hard
stopping and rubbed down with fine abrasive paper. Priming of joinery shall be applied only
on site after the Project-In-Charged has approved such joinery and before it is fixed. For
internal surfaces primer coats shall be carefully flatted.

SURFACE PREPARATION OF CONCRETE AND PLASTER

Concrete and cement plaster surfaces to be painted shall be prepared by removing efflorescence,
dust, dirt, grease, o#l, asphalt, tar, excessive mortar and mortar dropping and by roughening to
remove glaze. A zinc sulfate solution shall be applied before prime cost.

SURFACE PREPARATION FOR FIBER CEMENT SURFACES

Shall be dry and clean prior to application of the specified first-coat material. Oil, grease, or
rust stains shall be carefully removed by the use of suitable solvent. Wire brushing will not be
permitted. After the first coat has become dry and prior to application of finish coats, touch-up coats
shall be applied to suction spots.

ALUMINUM FRAMES FOR DOORS AND WINDOWS

All metal surfaces shall undergo pre-treatment process which includes: desmutting, water-
rinsing, degreasing/etching, water rinsing, zinc phosphating, water rinsing and acid rinsing.

Powder coating application, shall be factory applied and shall be done in one operation using an
electro-static powder gun. The materials to be coated should be well connected to earth. Coating
thickness should be kept to a minimum of 60 microns for exposed areas. On details which are to be
treated mechanically after coating (drilling, sawing, etc.), the coating film must not exceed 100
microns.

The powder coating shall be oven cured in the range of 20 minutes at 220° C (metal temperature
measured on the area with greatest metal thickness). The temperature variation in the oven should not
exceed +/- 10°C.

Handling

Coated items should be cooled to no less than 40° Centigrade before handling. Precautions
should be taken to avoid damages on the finished coating during stacking, storing and
transportation.

Storage and Delivery

Inspect materials delivered to the site for damage. Unload and store with minimum handiing.
Provide storage space in dry location with adequate ventilation, free from dust or water
and easily accessible for inspection and handling. Store materials neatly on the floor, properly
stacked on non-absorptive strips or wood platforms. Protect finished surfaces during shipping
and handling using manufacturer’s standard method.

WOQOD REPAIR
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Badly decayed areas shall be removed and repaired. Areas and pieces decayed beyond repair
shail be replaced with new pieces that match originals in all respects. Moderately decayed areas,
weathered, or gouged wood shall be patched with approved patching compounds, and shail be
sanded smooth. The source or cause of wood decay shall be identified and corrected prior to
application of patching materials. Wet wood shall be completely dried to a moisture content
not exceeding 12 percent, as measured by a moisture meter, to its full depth before patching,
unless otherwise authorized. Wood that is to be patched shall be clean of dust, grease, and loose

paint.
1. Epoxy Wood Repair

Epoxy wood repair materials shall be applied in accordance with manufacturer's written
instructions. Health and safety instructions shali be followed in accordance with the
manufacturers instructions. Clean mixing equipment shall be used to avoid
contamination. Mix and proportions shall be as directed by the manufacturer. Batches shail
be only large enough to complete the specific job intended. Patching materials shall be
completely cured before painting or reinstatiation of patched pieces.

2, Epoxy Consolidant and Epoxy Paste
Epoxy liquid wood consolidant shall be used:

1. To penetrate and impregnate deteriorated wood sections in order to reinforce
wood fibers that have become softened or absorbent.

2. As a primer for areas that are to receive epoxy paste filler. Epoxy paste shall be
used to fill areas where portions of wood are missing such as holes, cracks, gaps,
gouges, and other voids.

MIXING AND THINNING

Mixing and thinning of paint shall be done in accordance with the approved manufacturer's printed
instructions. The pot life of each paint as stated by the manufacturer shall not be exceeded.

WEATHER CONDITION

The paint shall not be applied when the relative humidity is above 85 percent. The paint shall
not be applied in rain, wind, fog, dust or mist.

APPLICATION

Workmanship shall be first class in every respect. All work shall be done in a workmanship manner
so that the finished surfaces shall be free from runs, chop, ridges, waves, laps and unnecessary
brush marks. All coats shall be applied in such manner as to produce an even film of uniform
thickness. Edges, comers, crevices, welds and rivets shall receive specia! attention to ensure that
they receive an adequate thickness of paint.

All painting shall be done by thoroughly experienced workmen.

Safety regulations shall be adhered to at all fimes, including the wearing of respirators by persons
engaged on assisting in spray painting. Adjacent areas and installation shall be protected by
the use of cloths or other approved precautionary measures.

Plain enamel and vamish shall be applied carefully with good clean brushes or approved
spraying equipment, except that the initia! coat on any surface shall be applied with brush.

Consiruction of Staff Quarters, Law Enforcerment Bulling and Gate
Post of Cumrimao, Hocos Nore




235
Technical Specifications (Building Works)
(Painting)

Sufficient time shall be allowed between coats to assure thorough drying and each coat shall be
in proper condition before receiving the next coat.

Sanding and dusting as required shall be performed between coats in vamishing work. Finish
coat shali be smooth and free from runs, sags, and other defects. Exterior paint shall not be applied
during rainy days.

All paint when applied shall provide a satisfactory film and smooth, even surface. Paint shalt be
thoroughly stirred and kept at a uniform consistency during application. Powdered metallic pigments
added at the time of use shall be mixed by adding the powder in small increments to about one-third
of the base paint or vehicle, with thorough mixing to obtain a smooth paste. The remainder of the
base paint shall then be thoroughly stirred in.

Different brands of emulsion paints shall not be mixed prior to application of the materials.

Where necessary to suit conditions of surface temperature, weather and method of application, the
package paint may be thinned immediately prior to application in accordance with the approved
manufacturer's directions, but not in excess of 125 cc of suitable thinner per liter {one pint per
gallon). Before using, the paint shall be mixed to a uniform consistency and shall be stired frequently
during application, '

Paints other than water-thinned paints shall be applied only to surfaces which are completely
free of moisture as determined by sight or fouch and only such combinations of humidity to be
painted as will cause evaporation rather than condensation.

Surfaces which have been cleaned, pretreated and/or otherwise been prepared for painting shall
be primed or painted with one coat of finish paint as soon as practicable after such preparation has
been completed, but in any event prior to any deterioration of the prepared surfaces.

The first coat of paint on all exterior surfaces shall be applied by brush. interior prime coats and
all other subsequent coats on either exterior or interior surfaces may be applied by brush or spray.
Whenever spraying is permitted all areas inaccessible to spray painting shall be coated by
brushing or other suitable means. Brushes to be used for application of water-emulsions shali be
soaked in water for a period of 2 hours prior to use.

All cloths and cotton waste which might constitute a fire hazard shall be placed in closed metal
containers or destroyed at the end of each day.

Upon compietion of the work, all staging, scaffolding, and containers shall be removed from the
site or destroyed in a manner approved by the Project-In-Charged. Paint spots, or stains upon
adjacent surfaces shall be removed and the entire job left clean and acceptable to the Project-In-
Charged.

No smoking shali be permitted in the vicinity where painting is going on.

TOUCH-UP PAINTING

Touch-up painting shall be done with the same paint as used for the original coat. The
resulting minimum dry film shall be the same as for the original coat.

Touch-up painting shall include cleaning and painting of field connections, welds and ali damaged or
defective paint and rusted areas.

During touch-up painting, only loose, cracked, brittle or non-adherent paint shall be removed during
cleaning. All exposed edges shall be feathered. Touch-up painting shall be performed in a
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manner which will minimize damage to sound paint. Rust spots shall be thoroughly cleaned and
edges of the existing paint shall be scraped back to sound material.

DRYING

1. No primer or paint shall be forced to be dried under conditions which will cause cracking,
wrinkling, blistering, formation of pores which would detrimentally affect the condition of the
paint.

2. No drier shall be added to the paint unless specified in the approved manufacturer's
instructions.

3. Painted surfaces shall be protected from dust, dirt, and the elements of the weather until dry
to the fullest extent practicabie.

4, After drying, any areas of paint damaged from any cause shall be removed, the surface
again prepared and then touched-up with the same paint and to the same thickness as
the undamaged areas as specified in sub-section 4.14.3.7 above.

HANDLING

1. Precautions shall be taken to minimize damage to paint films resulting from stacking for
drying.

2. Paint which is damaged in handling shall be scraped off and touched-up with the same
paint and in the same thickness as was previously applied to the damaged area at
Contractor's expense.

INSPECTION

1. All works and materials supplied under this Specification shall be subject to inspection
by the Project-in-Charged.

2. The Contractor shall correct such works or replace such materials found defective under
these Specifications at his own expense.
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ITEM 29d : MODULARS, TABLES AND CHAIRS OF VARIOUS TYPE INCLUDING

GENERAL

ACCESSORIES

General Requirements contain provisions and requirements essentiai to these Specifications; and

apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools and
incidentals necessary to undertake, complete supply of gang chairs for the buildings as

indicated on the drawings and as specified herein.

MODULARS Unit Quantity

L-shaped table set 9.00
Executive L-shaped table set 4.00
Office partition with table (6pax) set 3.00
Table: 1500mm X 750mm

Partition Ht: 1200mm

Office partition with table (3pax) set 3.00
Table: 1500mm X 750mm

Partition Ht: 1200mm

Office Partition with giass set 1.00
3275 mm Length X 1500 mm Height

Office partition with table (2pax) set 7.00
Table: 1500mm X 750mm

Partition Ht: 1200mm

Office partition with table (4pax) set 7.00
Table: 1500mm X 750mm

Partition Ht: 1200mm

Conference Table 1800mm X 3410mm set 2.00
Reception Desk 3000mm X 1000mm set 1.00
Center table set 4.00
Bunk Bed set 45.00
Cioset (0.50m x 0.80m) set 41.00
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Twin Bed set 4.00

Bed Side Table set 8.00

High Back Chair set 26.00

Kitchen Sink set 7.00
SUBMITTAL

1. Shop drawings for all gang chair for the building shall be submitted in advance to allow

twenty eight days for review and approval. Shop drawings shall indicate materials and
details of finishing works. The Contractor shall be responsible for ail errors of detailing and
fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the supply shall submit to the Engineer for
approval representative samples of finishing materials. No placing of orders for material for

finishing works shalt be made without his approval.

EXECUTION

All materials will be delivered and installed (if needed to be installied) on site.
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ITEM29¢ : ALUMINUM PERFORATED CEILING PANEL
GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORKS

This Item covers the use of aluminum panel as perforated ceiling panel and
shail consist of furnishing and installing materials, tools, labor and equipment
necessary for aesthetic purposes as indicated on the Plans and in accordance with
this Specifications.

Material Requirements

Aluminum

The aluminum shall be high strength, heat-treatable alloy which provides good
formability and weldability and good corrosion resistance. It shall be suitable for a
wide variety of architectural applications and of commercial quality uniess specified
in the Plans. It shall conform to the applicable requirements of ASTM B 209M,
Standard Specification for Aluminum and Aluminum Alloy Sheet and Plate.

Thickness

Thinner material perforate easier and faster. It shall have a gauge thickness
tolerance of + 0.2 mm.

Panel Shape and Size

Panel shape and sizes shall be as indicated in the Plans or as approved by
the Engineer.

Aluminum panels shall be equipped with perimeter welded metal frames,
retum edges, borders mounting holes attachment brackets and clips. It shali be

dimensioned as indicated on the Plans and as approved by the Engineer with a
width and length tolerances of + 2.0mm and + 4.0 mm respectively.

Perforations

Shape and Size

The shape of perforations shall be as indicated on the Plans using the
standard shapes
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Size: 1200mm X 600mm, T = 0.70mm
Hole Diameter: 2.0mm
Weight : 1.94 kg/ sqm

Powder Coated Finish : Bone White Color with Black tissue felt in- fill to
prevent penetration of dust.

In any cases that a custom shape perforations is needed for functional
requirement spacing and size of perforation shall be provided.

The hole diameter should not be less than the thickness of the aluminum
panel.

Pattern

Staggered pattern perforations shall have an unfinished end pattern that appears
incomplete at both ends of the sheet.

For staggered perforations both Round and Square the pattern stagger shail be in
the short dimension of the sheet. Holes in a straight row pattemn shall be paralle! to
long dimension of sheet.

Siotted Perforation - Slots shalf be identified if to be furnished parallel with either the
length or width of the sheet.

Margin

The "margin” on a perforated sheet or plate refers to the distance from the edge of
the sheet to the first perforation along the same dimension. "No margin” refers to the
last row or set of perforations extending off the sheet or plate.

The long side of a sheet shall be supplied with minimum margins. The short side of a
sheet will have either minimum margins or no margins.

Construction Requirements
Installation

Install in accordance with manufacturer's installation instructions and approved shop
drawings.

1. Level the ceiling height by the use of water level or laser beam.

2. Perimeter trims shall be installed using screw, nails or other applicable
fasteners depending on wall type.

3. The ceiling shall be set out from the center to the perimeter wall. The center to
center spacing for Triangle Keel shall be 600mm.
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4. The maximum distance from the wall to first suspension part shall be 600mm.
5. The Suspension Part Twin Ciamps (together with drop —in anchor installed at
the concrete slab) shall be spaced 600mm on center

Note :

The end of the threaded bolt shall be spaced on the drop — in anchor
and the other end shall be attached to the suspension Party Twin Clamps
using nuts.

6. Tringle Keel shall be attached to the Suspension Part Twin Clamps.

7. When the accessories have been installed, adjustment shall be made to
ensure that the whole suspension ceiling is leveled.

8. Slightly push the Aluminum Ceiling Panel upward the ends of the panel until it
rest with the triangle keel.

Inspection

When items not meeting specification requirements are discovered, their existence
shall be called to the attention of the manufacturer prior to installation. Possible use
of such items may be adjudicated among the responsible parties involved, based on
the nature of the deficiency and the effect on the performance of the ceiling.

When rejection occurs, the manufacturer shall have the right to examine the rejected
material. After removal of the portion not conforming to the specification,
resubmission of the ot shall be permitted.

The inspection of specific ceiling areas for acceptability shall be made with lighting
conditions corresponding to that of final building occupancy. If temporary lighting
must be used, care shall be taken to position lights such that temporary conditions
will approximate the final lighting condition.
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ITEM28f SUPPLY AND INSTALL OF PHOTOLUMINISCENT SIGNS AND
MARKINGS

GENERAL

General Requirements contain provisions and requirements essential to these
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of fumishing all labor, materials, equipment, tools
and incidentals necessary to undertake, complete supply and install of
photoluminescent signs and markers for the buildings as indicated on the drawings and
as specified herein.

PHOTOLUMINESCENT SIGNS AND PATH MARKERS

Signs and markers are designed to be used in and about buildings to identify and
ensure visibility escape routes for compliance with the performance based on Codes
(Building & Fire Codes). The signs will be clearly visible and readily understandable under
ali conditions of foreseeable use, including emergency conditions.

SUBMITTAL

1. Shop drawings shall be submitted in advance to allow twenty eight days for
review and approval. Shop drawings shall indicate materials and details of finishing
works. The Contractor shall be rasponsible for all errors of detailing and fabrication,
and for the correct finishing work items shown on the shop drawings.

2. The Contractor, hefore placing order for the finishing materials shall submit to the
Project- In - Charged for approval representative samples of finishing materials. No
placing of orders for material for finishing works shall be made without approval.
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MATERIALS

Running Man Arrow Up/Left/Right
Pictogram (392mm X 223mm)

Bracket: Ceiling Mount (420mm X 230mm)
Bracket: Flag Mount (230mm X 133mm)
Double Sided Pictogram Directional (392mm X 223mm) /(480mm X 280mm)
Fire Extinguisher Sign

Fire Hose Sign

Fire Alarm Sign

Break Glass Sign

Evacuation Map

Path Markers

Guidance Strip

Handrail Strip

Step Edging
Exit Down Stairs

EXECUTION
INSTALLATION

For versatility the signs and markers can be installed using fixers (screws) or adhesive
tape.

The instaflation method used should be determined by the condition of installation
surface screws should be used if there is any doubt about adhesion.
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ITEM 30 : FINISHES FOR GATE AND GUARDHOUSE

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and
apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of fumishing all labor, materials, equipment, tools and
incidentals necessary to undertake, complete all finishing works and painting for the buildings as
indicated on the drawings and as specified herein.

Wall, floor, ceiling and other finishing works shali include but are not limited to the following:

WALLS
Guard House
1. Exterior
a. Plain cement finish painted with elastomeric paint.
2. Interior
a. Plain cement finish painted with elastomeric paint.
Guard House
1. 600mm x 600mm ceramic unglazed tiles (F 1)

2. Waterproof finish for roof deck (F2).

Guard House

1. 13mm thick gypsum board painted on 0.40mm thick galvanized steel ceiling suspension
system at 400mm on center (C1)

2. Painted finish underside of RC Slab (C2)

SUBMITTAL

1. Shop drawings for all finishing and painting works for the building shall be submitted in
advance to allow twenty eight days for review and approval. Shop drawings shall indicate
materials and details of finishing works. The Contractor shall be responsible for all errors of
detailing and fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the finishing materials shall submit to the
Engineer for approval representative samples of finishing materials. No placing of orders for
material for finishing works shall be made without his approval.

3. Samples of all walls finishes, measuring not less than 1000mm x 1000mm shall be

Construction of Staff Quarters, Law Enforcament Bullding and Gate
Port of Cumimao, #ocos Norte



245
Technical Specifications (Building Works)

(Finishes)
submitted to the Engineer for approval as to its finish texture and workmanship.
MATERIAL REQUIREMENTS
WALL FINISHES AND COUNTERTOPS
1. Plain Cement Finish
a. Sand shall be clean and hard material. Sand shall be free from deleterious

substances and conforming with the requirements of ASTM C 33.
b. Cement shall be Portland cement conforming with the requirements of ASTM
Designation C 150.

C. Water shall be clean and potable.

d. Bonding compound shalt conform to ASTM C 631.

e. Hydrate lime shall conform to ASTM C 206.

f. Synthetic fibrous reinforcement shall conform to BS 5139 or ASTM C 1116.
2. Wall Ceramic Tiles

a. Wall tiles shall be glazed ceramic tiles color as per Architect’s approval.

b. Trimmers and moulding shall be Justrous, glazed with size and color
corresponding to wall tiles.

c. Portland cement, sand, bonding compound, fime and water shail conform with the

requirements.

3. Granite Tiles

a. Black granite slabs for toilet countertops, fascia and splashboard. Dimensions as
shown on the drawings.

b. Shall be sound material with uniform and favorable working qualities and with
very limited natural faults.

C. Color, veining and quality shall be approved by Engineer.

d. Veining shall run vertically on all vertical surfaces and direction of veining shall
continue in same directions over horizontal surfaces except as directed by the
Engineer.

e. Sealer

e. 1. Shall be a commercial penetrating type free from harmful aikali or acid content
specially prepared for marble work

Shall have a Ph factor between 7 and 9

Shall not discolor '

Shall produce a slip resistant surface

Shall have a flash point not less than 35 °C

pooo
s wN

f Cleaning fluid

f. 1.  Shall be commercial neutral liquid type especially prepared for marble work
f.2. Shall have a Ph factor between 7 and 9
f. 3. Shall be free from crystallizing salts or water soluble alkaline salts
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f.4. Shall be bicdegradable and phosphate free
FLOOR FINISHES
1. Vitrified Ceramic Unglazed Tiles
a, Vitrified ceramic unglazed floor tiles shall be color varies and as shown on the
drawings or to be designated by the Architect.
b. Portland Cement, sand and water shall conform with the requirements.
C. Vitrified ceramic unglazed floor tiles shali be delivered in the manufacturer's

original unbroken packages or containers that are labeled plainly with the
manufacturer's name and brand. Containers shall be grade scaled. Materials shall
be stored in dry weathertight enclosures, and shall be handled in a manner that will
prevent the inclusion of foreign materials and damage by water or dampness.

2. Non-skid floor finished shall be applied to ramps.
3. Waterproof finish for all toilets and baths.

EXECUTION
WALL FINISHES
1. Plain Cement Finish
a. Preparation of Susfaces

All surfaces shall be cleaned and projections, dust, loose particles and other
materials, which would prevent good bond, shall be removed.

Plaster shall not be applied directly to concrete and masonry surfaces coated
with bituminous compounds and surfaces previously painted or plastered.

All surfaces shall be thoroughly wetted before plastering.

b. Trial Mix

A trial mix of at least three (3) different water-cement ratios for a proposed mix
shall be prepared under fuli scale conditions and adequate workability. The
proportions by weight of cement to the weight of sand shail not be less than one part
of Portland cement to two parts of sand.

The proportion of cement-sand and water necessary to produce the cement plaster
of the required consistency shall be subject to the approval of the Engineer. Such
approval may be withdrawn at any time and a change in proportions may be required.
Based on the approved mix proportions, the Contractor shall prepare a list showing
the number of kilograms of the various materials to be used in the cement plaster
finish mix.

No cement plaster finish shall be started without an approved trial mix by the
Engineer.
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c. Cement Finish Application

A brown coat with sufficient pressure shall be applied fo fill the gaps, and to
secure a good bond. Moistened for 48 hours, each coat of cement plaster shall be
kept after application and allow to dry.

A finish coat shall be applied after the brown coat has set. The brown coat shall be
moistened before application of the finish coat. Finish coat shall be floated to plumb,
even pianes and surfaces.

Final plaster finishes shall be rubber sponged.

d. Tolerance

The Contractor shall finish plaster work plumb, level, square and true within
tolerance of 3mm in 3 meters, without cracks and other imperfections.

€. Patching and Cleaning

Upon completion of the building, and when directed, all loose, cracked,
damaged or defective plastering shall be cut out and re-plastered in a satisfactory
and approved manner.

2. Wall Tiles
a. Mortar Preparation

All mortar sefting beds shall be mixed by volume in the proportion of 1 part Portland
cement and 3 parts dry sand and not more than 1/10 part hydrated lime.

Mortar materials shall be measured in approved containers, which will insure that the
specified proportions of materials will be controlled and accurately maintained
during the progress of the work. Measuring materials with shovels, "shovel count”, will
not be permitted. Unless specified otherwise, mortar shall be mixed in proportions by
volume, in an approved mortar box.

The guantity of water shall be controlled accurately and uniformly. The aggregates
shall be introduced and mixed in such manner that the materials will be distributed
uniformly throughout the mass. A sufficient amount of water shall be added gradually
and the mass further mixed until a mortar of the elasticity necessary for purpose
intended is obtained. Mortar boxes, pans and wall surfaces shail be kept clean and
free from debris or dried mortar. The mortar shall be used before the initial set of
the cement has occurred. Re-tempering of mortar in which cement has started to set
will not be allowed.

b. Application of Wall Tile

Interior masonry shall be clean, thoroughly dry, sound and sufficiently rough to
provide strong mechanical bond. Surfaces shall be evenly damped immediately
prior to the application of the scratch coat.

Scratch coat shall be applied to masonry, as backing for wall tile, not less than 24
hours or more than 48 hours before starting the tile setting. The scratch coat shall
not be less than 6 mm from the face of the masonry. The scratch coat shail be
applied with sufficient pressure to ensure a proper bond with the base for the
setting bed. While the mortar is still plastic, the scratch coat shall be cut with a trowel
at all internal vertical angles for the depth of the coat with the full height of the tile
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bed and shall be cross-scratched, in 25 mm centers for the extent of the tite bed.

Immediately before the application of mortar setling bed, the scratch coat shall be
moistened thoroughly but not saturated. Temporary screeds shall be applied to the
scratch coat with mortar o provide a true and plumb surface, the proper distance back
from the finished wall line. The setting bed shall be appiied, rodded and floated flush
with the screeds over an area not greater than the area to be covered with the tile
while the bed remains plastic. The thickness of the setting bed shall not exceed
15mm and the mortar shall not be re-tempered. The setting bed shall be cut with a
trowel at all intemal comers as specified for the scratch coat.

Mounted tiles shall be soaked in clean water a minimum of one hour before they
are set. Absorptive mounted tiles shall be damped by placing sheets on a
wetted cloth in a shallow pan before setting. A skim coat of neat Portland cement
mortar, mixed with water to the consistency of a pasty, thick cream, shall be
applied 0.8mm to 1.6mm thick to the mortar setting bed, or to the back of each tile as
laid. The tiles shall then be pressed fimly on the setting bed and tamped unti! flush
and in the plane of the other tiles. The tiles shall be applied before the mortar bed has
taken its initial set.

Intersections and returns shall be formed accurately. Where cutting of tiles is
necessary it shall be done at the interal angles of the walls or wainscots. Cutting
and drilfing tiles shall be done neatly without maming the surfaces. The cut edges of
tiles against trim, built-in fixtures, and similar surfaces shall be ground and
jointed carefully. The tiles shall fit closely with plumbing fixtures and around electric
outlets, pipes and fittings, so that the plates or escutcheons will properly overtap the
tiles. Wainscots shall be within one half of the heights indicated without cutting of the
tiles. ,

Bases, caps, bull-nose comers, and all other trimmers moulded or shaped features,
and accessories shall be backed thoroughly with mortar and set firmly into place. All
lines shall be kept straight and true, and all finished surfaces brought to true and
even planes, straight and plumb, and intemal corners squared and external
comers rounded.

Horizontal joints shall be maintained level and vertical joints plumb and in alignment.
The completed work shall be free of broken, cracked, damaged or otherwise faulty
tiles.

Joints shall be parallel and uniform in width, plumb, level and in alignment. End
joints in broken-joint work shall be made as far as practicable, on the center line of
adjoining tiles. Except in special arrangement and design, as indicated or specified,
square tiles shall be set with straight joints, and oblong tiles shall be set with broken
joints.

Joint widths shall be uniform and spaced to accommodate the tile in the given
spaces with 2a minimum of cutting. Tiles shall be wefted, if they have become dry,
before applying grout. Joints 3mm or less in width shall be grouted with a neat
Portland cement grout of the consistency of thick cream. Other joints shall be
pointed with mortar consisting of one part Portland cement and two parts pointing sand.
The grout for walls and other vertical surfaces shall contain non-staining white
Portland cement. Grout and pointing mortar shall be forced into joints by using
trowel, brush or finger application.

Before the grout or mortar sets, the joints of cushion edge tiles shall be struck or
tooled to the depth of cushion, filling all skips or gaps, and the Joints of square edge
tiles shall be filled completely flush with their surface. Dark cement shall not show
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Technical Specifications (Bullding Works)
(Finishes)

through grouted white joints. Care shall be taken to avoid scratching glazed
finishes. All mortar or grout shall be removed before it has set or hardened.

Cleaning and Curing

All completed tile work shall be thoroughly sponged and washed diagonally across
joints, and finally polished with clean, dry cloth. Acid cleaning of unglazed tile, when
necessary, shall not be done within ten days after setling tile. All metal shall be
covered with an approved grease and the tile shall be wetted with clean water,
before tile is cleaned with 10% muriatic acid solution. After acid cleaning, the tile
shall be flushed with clean water, and the grease coating on metal shall be
removed. Acid cleaners shall not be used on glazed tile.

Protection

Tiled walls outside comers (external angles) shall be protected with board corner
strips in areas used as passage ways by workmen. Extreme care should be taken not
to disturb walled tiled until mortar has fully set.

Painting Works

Surface Preparation
Allow new masonry to dry for 14 days (for exterior surfaces) to 28 days (for interior
surfaces) under normal conditions before painting. Suiface to be painted should be
clean and dry, free from oil, grease, dirt, dust, contaminants, and alil loose grit and
mortar.
Without mesh:
1st Coat: Elastomeric Wall Covering Sealer
2nd and 3rd Coat: Elastomeric Wall Covering Basecoat
4th Coat: Elastomeric Wall Covering Topcoat
With mesh:
1st Coat: Elastomeric Wall Covening Sealer

2nd Coat: Elastomeric Wall Covering Basecoat
Reinforcing Membrane: Fiberglass Matting

3rd and 4th Coat: Elastomeric Wall Covering Basecoat

5th Coat: Elastomeric Wall Covering Topcoat

FLOOR FINISHES

1.

Vitrified Ceramic Tiles

b.

Mortar Preparation
Mortar mix proportion and preparation shall be in accordance with the requirements.

Surface Preparation

Consiruction of Staff Quartess, Law Enforoement Bulkiing and Gate
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Technical Specifications (Buikiing Works)
(Finishes)

Surfaces to receive the tiles shall be clean, free of dust, dirt, cil, grease, and other
deleterious substances. Floor tile operations in spaces receiving wall tile shalt not be
started untit wall tile installation has been completed. Before tile is applied with a
dryset mortar bed, the structural floor shall be tested for levelness or uniformity of
slope by flooding it with water. Areas where the water ponds shall be filled and leveled
with montar and shall be retested before the setting bed is applied.

Placing of Setting Beds and Floor Tile

Mortar setting beds shall have a minimum thickness of 20mm for floors. The
structural concrete slab shall be soaked thoroughly with clean fresh water on the
day before the setting bed is to be applied. Immediately preceding the application of
the setting bed, the structural slab shall again be wetted thoroughly, but no free
water shall be permitted to remain on the surface.

A skim coat of neat Portland cement mortar shall then be applied not more than
4mm thick. The mortar shall be spread until its surface is true and even and
thoroughly compacted, either level or sloped uniformly for drainage, as the case
requires. A setting bed, as large as can be covered with tile before the mortar has
reached its initial set, shall be placed on one operation; but in the event that more
setting mortar has been placed than can be covered, the unfinished portion
shall be removed and cut back to a clean beveled edge.

All mounted tiles shall be soaked in clean water a minimum of one hour before they
are set. Absorptive mounted tile shall be dampened by piacing sheets on a wetted
cloth in a shallow pan before setting. No free water shall remain on the tiles at the
time of setting. Before the initial set has taken place in the setting bed, a skim coat of
neat Portland cement mortar, 0.7mm to 1.6mm thick, shall be trowelled or brushed
over the setting bed and/or the back of the tile, or a thin layer of Portland cement,
0.79mm to 2mm thick, may be hand-dusted uniformly over the setting bed and
worked lightly with a trowel or brush until thoroughly damp.

The tiles shall then be pressed firmly upon the setting bed, and beaten into the
mortar until true and even with the plane of the finished fioor line. Beating and
leveling shall be completed within one hour after placing tiles or sheets. Borders and
defined lines shail be laid before the field or body of the floor. Where floor drains
are provided, the floors shalt be sloped to drain properly to the drains. Intersections
and retums shall be formed accurately.

Cutting of tile, where necessary, shall be done along the outer edges of the fioor.
As far as practicable, no tiles of less than half size shall be used. Cutting and drilling
of tiles shall be done neatly without marring the tile surfaces. The cut edges of tile
against tim, bases, thresholds, pipes, built-in fixtures, and similar surfaces shall be
ground and jointed carefully. Tile shall fit closely and neatly at all plumbing fixtures
and around electrical outlets, pipes and fittings so that cover plates or escutcheons
will overlap the tites properly. Tiles shali be secured firmly in place and loose tiles or
tites sounding hollow shall be removed and replaced. All lines shall be kept straight,
parallel, and true, and all finished surfaces brought to true and even planes. The inner
edges of borders shall be kept straight and, where practicable, shall form right angles
at all returns. The paper and glue shall be removed from mounted tile, without using
excess water, within one hour after installing the tiles.

Joints shail be paraliel and uniform in width, plumb, level and in alignment. End
joints in broken-joint work shall be made as far as practicable, on the center lines of
adjoining tiles. Except in special arrangement and design, as indicated or specified,
square tites shall be set with straight joints, and oblong tiles shall be set with broken

joints.
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Technical Specifications {Buticing Wories)
{Finishes)

Joint widths shall be uniform and spaced to accommodate the tile in the given
spaces with a minimum of cutting. Tiles shall be wetted, if they have become dry,
before applying grout. Joints 3.2 mm or less in width shall be grouted with a neat
Portland cement grout of the consistency of thick cream. Other joints shatl be
pointed with mortar consisting of one part Portland cement and two parts pointing sand.
The grout or mortar for joints on floors shall be white Portland cement or as
specified by the Engineer. Grout painting mortar shali be forced into joints by
using trowel, brush or finger application. Before the grout or mortar sets, the joints
of cushion edge tile shall be struck or tooled to the depth of the cushion, filling all
skips or gaps, and the joints of square edged tiles shall be filled completely flush with
their surface. Dark cement shall not be seen through grouted white joints.

All surplus mortar or grout shall be removed before it has set or hardened.

d. Cleaning and Curing

Floors shall be covered with waterproofed paper with all joints [apped at least 96
mm and allowed to damp cure for at least 72 hours before foot traffic is permitted
thereon.

All completed tile work shall be thoroughly sponged and washed diagonally across
joints, and finally polished with clean, dry cioth. Acid cleaning of unglazed tile, when
necessary, shall not be done within ten days after setting the tile. All metal shall be
covered with approved grease and the tile shall be wetted with clean water, before
tile is cleaned with 10% muriatic acid solution. After acid cleaning, the tife shall be
flushed with clean water, and the grease coating on metal shall be removed.

Finished tile floors shall be covered with clean building paper before foot traffic is
permitted on them. Board walkways shall be placed on floors that are to be
continuously used as passage ways by workmen. Thresholds shall be covered with
boards. Tiles vertical outside comers (external angles) shalf be protected with
board comers strips in areas used as passage by workmen.

3. Plain Cement Floor Finish with Non-metallic Floor Hardener
a. Tnal Mix

No plain cement floor finish work shall be started without the approval of the
Engineer of the trial mix.

b. Application

The concrete sub-floor shall be cleaned and projection, dust, loose particles and other
materials which would prevent good bond shall be removed. The sub-floor surface
shall be moistened but not soaked, dry cement shall then be sprinkled over it and
the mortar shall be spreaded on the setting bed. The surface shall be tamped to
assure a good bond over the entire area and screeded to provide a smooth and
level bed at proper height.

Mortar mix shall be one part Portland cement to three parts sand. Following the
ptacing of leveling concrete on the floor and after the concrete is free from excess
water, a dry mixture of 2 parts of floor hardener and 1 part Portland cement shall be
uniformty dusted over the floor. Three kilograms of floor hardener shall be used for
every square meter of flooring or in accordance with approved manufacturer's
specifications. The dry mixture shall be floated thoroughly into the surface which
shall be finished by steel trowelling and cured by water or curing compound for

Construction of Steff Quariers, Lew Entorcement Buiiding and Gate
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Technical Specifications (Building Works)
(Finishes)

seven (7) days.

4. Protection

a. Before tum over of the building to the Owner, wash pebble surfaces with 1 part
muriatic acid to 6 parts clean water.

b. Apply an overlapping strokes of water shield using brush or by low pressure
spraying. Dries to a tack-free surface in 4-6 hours and cures to form an effective
water repeiiant film in approximately 24 hours.

c. Protect finished surface with specified hardeners and sealants.

INSTALLATION OF DOORS

1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, clean, dry, and
free from defects detrimental to work.

DOCRS AND WINDOWS

Guard House

D-1 - 1.5mm thk. Aluminum Framed Powder Coated Finish with 8 mm thk.
Clear Glass Sliding Door Type {(0.85m x 2.50m)

D-2 - PVC Door with vent louver at the bottom part (0.70m x 2.10m)
INSTALLATICN OF WINDOWS

Guard House

W-1  1.5mm thk. Aluminum Framed Powder Coated Fixed Type Window with 8mm
Thk. Reflective Tempered Glass.
(W-1) (1.20m x 1.20m)

W-2  1.5mm thk. Aluminum Framed Powder Coated Casement Type Window with
8mm Thk. Reflective Tempered Glass.
{0.80m x 1.20m)

W-3 1.5mm thk. Aluminum Framed Powder Coated Casement Type Window with
8mm Thk. Reflective Tempered Glass.
{0.55m x 1.20m)

W-3  1.5mm thk. Aluminum Framed Powder Coated Awning Type Window with 8mm
Thk. Reflective Tempered Glass.
{0.55m x 1.20m)

Conatruction of Staff Quarars, Law Enf nt Buliding and Gate
Port of Currimao, llocos Naita




253

Technical Specifications {Buiiding Works)
(Finishes)

GATE

1. MOTORIZED GATE
a. Trackless Motorized Retractable Gate
b. Gate Frame Intelligent self —align motor wireless remote contro! (433.4Mhz)
¢. Multi- Language LED Display Screen
d. Actual Gate Length = 15.0 meters
e. Expected Opening Clearance = 11.50 meter

f. Storage Gate Length = Approximate 3.50 meter

2. PEDESTRIAN GATE
50mm X 50mm X 4mm thick Galvanized lron steel square tubular for main frame
with vertical bars-25mm X 50mm X 3mm thick Galvanized fron steel square tubular,
painted finish.

Details and locations are shown in the plan.

Construction of Staff Quartars, Law Enforcement Buikiing and Gate
Port of Currimao, Hocos Norte
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Technical Specifications
{Project Billboard)

ITEM 3t : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥ inch {(12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Construction of Stafl Quarters, Law Enforcement Buiding and Gate
Port of Cumimao, llocos Norte
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Technical i
(Project Biltboard)

- To all our contractors, suppliers, and
service providers, all we ask is for you to |

SPEED UP
- your contracts and FINISH
: AH EAD of schedule,

WITHOUT SACRIFICING

QUALITY

of work, and REASONABLENESS

OF COST agreed upon. Gawin niyo
~ ‘'yan at hindi tayo maghihiwalay ng
landas (Do that and we will not part ways).”

A Message from )
DOTr Secretary Arthur Tugade

A A Y A Y A |
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Technical Specifications
{Safety Signagse and Barricades)

ITEM 32 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For baricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch {12mm) marine plywood or
tarpaulin poster on 2" x 2" {(50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

\!
4 T GOOD LUMBER ——saeiurd ﬂ \J
\
7\ A
F:;:T SIDF FRONT SIDE
FRAMING FOR (,80m x 1,20m SIGNAGES FRAMING FOR 0.80m x 0.80m SIGNAGES AND BARRICADES
STANDARD PLAN FOR SIGNAGES AND BARRICADES
Construction of Staff Quard Law Eevh t Budding and Gate

Port of Currimao, llocos Norts
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Projact Drawings
{Approved Plans)

SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
STAFF QUARTERS:
. e PERSPECTIVES e TABLE OF CONTENTS
A-01of21 |/ VICINITY MAP
A-02 of 21 s SITE DEVELOPMENT PLAN
s GROUND FLOOR PLAN
A-030of21 |/ LEGEND
e SECOND FLOOR PLAN
A-040of21 | ’Ecend
e ROOF DECK PLAN
A-050f21 | LEGEND
e FRONT ELEVATION = RIGHT SIDE ELEVATION
A-070f21 |+ REARELEVATION e SECTION THRU B-8'
s LEFT SIDE ELEVATION
e SECTION THRU A-A"
A-080f21 |+ SCHEDULE OF DOORS
¢ SCHEDULE OF WINDOWS AND GLASS PANELS
» GROUND FLOOR REFLECTED CEILING PLAN
A-090f21 |« COVELIGHT DETAILLS
» LEGEND
e SECOND FLOOR REFLECTED CEILING PLAN
A-100f21 |, LEGEND
¢ ROOF DECK REFLECTED CEILING PLAN
A-110of21 | LEGEND
* GROUND FLOOR WALLS AND PARTITION LAYOUT PLAN
A-120f21 |+ FIRE HOSE CABINET DRYWALL DETAIL
» LEGEND
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Project Drawings
{Approved Plans)
e SECOND FLOOR WALLS AND PARTITION LAYOUT PLAN
A-13 of 21 . LEGEND
) ¢ ROOF DECK WALLS AND PARTITION LAYOUT PLAN
A - 14 of 21 e LEGEND
o TYPICAL TOILET & BATH BLOW-UP s TYPICAL TOILET & BATH BLOW-UP
A-~150f21 PLANS FOR FEMALE & MALE'S PLANS FOR GUEST ROOM, DIVISION
QUARTERS MANAGER'S ROOM, & PM'S QUARTERS
s TYPICAL TOILET & BATH BLOW-UP e FLIP-UP BAR DETAILS (TYP.)
A-~-16 of 21 PLANS FOR PM'S BEDROOM « GRAB BAR DETAIL
e FEMALE/MALE/PWDCR. e MIRROR DETAILS (TYP.)
BLOW-UP PLANS
e ALL GENDER C.R. @ GROUND
FLOOR BLOW-UP PLANS
e Ail GENDER C.R. @SECOND FLOOR BLOW-UP PLANS
A-17 0of 21 |+ CANTEEN'S KITCHEN & PANTRY BLOW-UP PLANS
e PORT MANAGER'S KITCHEN BLOW-UP PLANS
e STAIR 1 BLOW-UP PLANS
A-180f21 | [ STAR 2 BLOW-UP PLANS
e STAIR 3 BLOW-UP PLANS
A-190f21 |« STAIRRAILING DETAIL
s DRYWALL PARTITION DETAILLS
s RAMP 1 BLOW-UP DETAILS ¢ PLANT BOX BLOW-UP DETAIL
A-200f21 |« RAMP 2BLOW-UP DETALS s  PPALOGO DETAIL
e HANDRAIL CONNECTION DETAILS
= FRONT FACADE BAY SECTION e PARAPET WALL COPPING DETAILS
A-210f21 |+ REARFACADE BAY SECTION e GUTTER DETAILS
s COLUMN FRAMING DETAILS
S -010f 16 » GENERAL NOTES
S-020f16 |* PLANSHOWING BOUNDARY OF REMOVAL OF CONC. BLOCKS
« PLAN SHOWING BOUNDARY OF REINSTALLATION OF CONC. BLOCKS
S-030f16 |* INTERLOCKING CONCRETE BLOCK PAVEMENT TYPICAL CROSS SECTION
« INTERLOCKING CONCRETE BLOCK PAVEMENT TYPICAL DETAIL
o DETAIL OF SHEAR KEY
S-040f16 |* PLELAYOUTPLAN o DETAIL OF PILE CAP 1 (PC-1}
e PILE CAP & COLUMN LAYOUT s DETAIL OF PILE CAP 2 (PC-2)
¢ WALL FOUNDATION AND SLAB ON FILL PLAN
S-050f16 |+ EXTERIOR WALL FOOTING (WF-1)
e INTERIOR WALL FOOTING (WF-2)
s GROUND FLOOR FRAMING PLAN » TYPICAL DETAIL OF STEP-UP
S-060f16 {« SLABDETALS » TYPICAL DETAIL OF RAMP
e« TYPICAL DETAIL OF CONCRETE EDGING REINFORCEMENT
e« SECOND FLOOR LEVEL BEAM LAY-QUT
S-070f16 |« SLABDETALS
e TYPICAL DETAIL OF CANOPY WITH PARAPET WALL
e THIRD FLOOR LEVEL BEAMLAY-OUT e SLAB DETAIL AT OVERHEAD WATER
S 08 of 16 ® ROOF PLAN BEAM LAY-OUT
-V 0 e SLABDETAILS . OVERHEAD WATER TANK SUPPORT
¢ DETAIL OF CANOPY (FRONT FACADE BAY) FRAME
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Project Drawings
{Approved Plans)

TYPICAL BEAM REINFORCEMENT AT COLUMN SUPPORT
TYPICAL INTERMEDIATE BEAM REINFORCEMENT AT BEAM SUPPORT

®
[
S-100f16 e TYPICAL GIRDER REINFORCEMENT
o TYPICAL SLAB REINFORCEMENT DETAIL
= TYPICAL COLUMN ELEVATION » STIFFENER COLUMN DETAIL

e  TYPICAL CANOPY FRAMING PLAN (LOWER SEGMENT)
S-120f16 |+ TYPICAL CANOPY FRAMING PLAN (UPPER SEGMENT)
s TYPICAL CONNECTION DETAIL OF CANOPY

S-130f 16 » DETAIL OF 400mm x 400mm PSC PILES

» DETAIL OF STAIR-1
S-140f16 || [eral oF sTaR2

S-150f16 |°* DETAIL OF STAIR-3

S§$-160f16 |°* EXISTING BULKHEAD SECTION

ELECTRICAL
» GROUND FLOOR REFLECTED CEILING LIGHTING LAYOUT PLAN
RCL-010f03]; CROUN

+ SECOND FLOOR REFLECTED CEILING LIGHTING LAYOUT PLAN
RCL-020f 03/3 SECONC

¢ ROOF DECK REFLECTED CEILING LIGHTING LAYOUT PLAN
RCL-03 0f 03| ROOFDX

) ¢ GROUND FLOOR LIGHTING LAYOUT PLAN
E-010f08 |, ‘Teenp

= SECOND FLOOR LIGHTING LAYOUT PLAN
E-020f08 | SECONC

e ROOF DECK LIGHTING LAYOUT PLAN
E-030f08 |, |coenn

¢ GROUND FLOOR POWER LAYOUT PLAN
E-040f08 || ‘ToenD

* SECOND FLOOR POWER LAYOUT PLAN
E-050f08 |, [eceno

. e ROOF DECK POWER LAYOUT PLAN
E-060f08 |, |coenD

) »  ROOF DECK LIGHTNING PROTECTION LAYOUT PLAN
E-070f08 10 |eceno

 SCHEDULE OF LOADS
E-080f08 || Rier DIAGRAM
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Project Drawings
{Approved Plans)
BGM/PA |+ GROUNDFLOORBGM/PA LAYOUT s BGM/PA SINGLE LINE DIAGRAM
01 of 02 PLAN » LEGEND
-Vl 0 » NOTES ON BGM/PA SYSTEM
BGM/PA |, sEconD FLOORBGM/PA LAYOUT PLAN
-020f02 |+ LEGEND
DAS » GROUND FLOOR FDAS LAYOUT PLAN ¢ LEGEND
F
¢ NOTES ON FDAS
-010f02 |+ FIRE DETECTION ALARM SYSTEM SINGLE LINE DIAGRAM
FDAS s SECOND FLOOR FDAS LAYOUT PLAN
-02 of 02 « LEGEND
CATV e GROUND FLOOR CATV LAYOUT PLAN
-010f02 |+ LEGEND
CATV e SECOND FLOOR CATV LAYOUT PLAN
- 01 Of 02 o LEGEND
TEL » GROUND FLOOR TELEPHONE LAYOUT PLAN
» TELEPHONE SINGLE LINE DIAGRAM
-010of02 |. LecenD
TEL e SECOND FLOOR TELEPHONE LAYOUT PLAN
-020f02 |+ LEGEND
e GROUND FLOOR AIRCONDITION LAYOUT PLAN
ME-010f03 | SROUN
ME - 02 of 03 | ¢ SECOND FLOOR AIRCONDITION LAYOUT PLAN
e LEGEND
« MECHANICAL EQUIPMENT SCHEDULE { SPLIT- TYPE WALL MOUNTED INVERTER
ME - 03 of 03 AIR CONDITION)
« GENERAL NOTES
* GENERAL NOTES * LEGEND
FP-010f11 |* MATERIAL SPECIFICATIONS » DETAIL OF FLUSHING CONNECTION
e ABBREVIATIONS o DETAIL OF PIPE HANGER
o _SCHEDULE OF EQUIPMENT s DETAIL OF PIPE St EEVE.
FP - 02 of 11 o GROUND FLOOR SPRINKLER LAYOUT
FP-030f11 |* SECOND FLOOR SPRINKLER LAYOUT
FP-050f11 |* GROUND FLOOR FIRE EXTINGUISHER LAYOUT
FP-060f 11 |* SECOND FLOOR FIRE EXTINGUISHER LAYOUT
FP-07 of 11 | * ROOF DECK FIRE EXTINGUISHER LAYOUT
¢ FIRE PROTECTION SYSTEM RISER DIAGRAM
FP-080f11 | ¢+ FIREPUMP ROOM BLOW-UP PLAN
« FIRE PUMP ROOM LONGITUDINAL SECTION
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Project Drawinge
{Approved Pians)
e DETAIL OF INSPECTOR TEST e DFETAIL OF SUPERVISORY FLOOR
FP -09 of 11 CONNECTION CONTROL VALVE ASSEMBLY
e DETAIL OF FIRE HOSE CABINET ¢ DETAIL OF FIRE DEPT. INLET
¢ DETAIL OF ALARM CHECK VALVE CONNECTION
ASSEMBLY (WET TYPE) » DETAIL OF ALARM MOTOR GONG
e DETAL OF FIRE HOSE VALVE
s DETAIL OF ROOF MANIFOLD OUTLET ¢ WATERFLOW SWITCH DETAIL
FP -10of 11 (SIAMESE TWIN) e POSITION OF DEFLECTOR WHEN
SPOT DETAIL LOCATED ABOVE & BELOW OF BEAM
MOTOR SWITCH DETAIL e UPRIGHT TYPE SPRINKLER HEAD DET.
PORTABLE FIRE EXTINGUISHER ¢ PENDANT TYPE SPRINKLER HEAD
MOUNTING DETAIL DETAIL
FP-110f11 |* SITE DEVELOPMENT PLAN
» DETAILS OF SEPTIC TANK s MATERIAL SPECIFICATIONS
P-010of10 |+ DETALS OF CATCH BASIN s SCHEDULE OF PIPE (SEWER LINE)
s CLEANOUT DETAILS e SCHEDULE OF PIPE (WATER LINE)
» PIPE TRENCH BEDDING
» DETAILS OF WATER METER
s GENERAL NOTES AND SPECIFICATIONS
. GROUND FLOOR SANITARY SEWAGE e GREASE TRAP DETAIL
P-03of 10 LAYOU » SCHEDULE OF PIPE (SEWER LINE
. SECOND FLOOR SANITARY SEWAGE e« LEGENDS
LAYOUT
» ISOMETRIC SANITARY SEWAGE LAYOUT
P-040of 10 |» SCHEDULE OF PIPE (SEWER LINE)
* LEGENDS
e GROUND FLOOR WATER LINE LAYOUT & SCHEDULE OF PIPE (WATER LINE)
P-050f10 |» SECONDFLOORWATER LINE LAYOQUT e LEGENDS
» DETAIL OF AIR CHAMBER
P-060f10 |° ROOF DECK WATER LINE LAYOUT » SCHEDULE OF PIPE {(WATER LINE)
-UBo e ISOMETRIC WATER LINE LAYOUT e LEGENDS
+ GROUND FLOOR STORM DRAINAGE LAYOUT
P-070f 10 {+ SECONDFLOOR STORM DRAINAGE LAYOUT
« LEGENDS
e« ROOF DECK STORM DRAINAGE LAYOUT
P-080of 10 |+ ROOF STORM DRAINAGE LAYOUT
» LEGENDS
e ISOMETRIC STORM DRAINAGE LAYOUT
P-0Sof 10 » DETAILS OF DOWNSPOUT LAYOQUT
» ELEVATION VIEW » DETAILS OF LATER CANAL
P-100f40 |° PLANVEW e DETAILS OF CATCH BASIN MANHOLE
e CROSS SECTION WITH COVER s DETAIL X (TYPICAL)
e CROSS SECTION WITHOUT COVER

C fon of Staff Quarters. Law Eff B

g ond Gate

Port of Curritees, Bocoe Norbe
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Projoct Drawings
{(Approved Plans)

PUMP HOUSE

PH - 01 of 06

FLOOR PLAN ¢ LOCATION PLAN
ROOF PLAN SCHEDULE OF DOORS AND WINDOWS
REFLECTED CEILING PLAN e LEGEND

PH-02 of 06

FRONT ELEVATION e SECTION THRU Y-Y’
RIGHT SIDE ELEVATION

REAR ELEVATION

LEFT SIDE ELEVATION

SECTION THRU X-X'

SECTION THRU 2-Z

FOUNDATION PLAN (PUMP HOUSE)

PH-03 of 06 GROUND FLOOR FRAMING PLAN (PUMP HOUSE)
e ROOF FRAMING PLAN {PUMP HOUSE)
e RETAINING WALL DETAIL s COLUMN SCHEDULE
PH-04 of 06 | » DETAIL OF WALL FOOTING s PUMP HOUSE BEAM SCHEDULE
* DETAIL OF MANHOLE COVER s DETAIL OF STEP-UP
e LIGHTING & POWER LAYOUT PLAN
PH-050f06 |+« SCHEDULE OF LOAD
¢ LEGEND
e PUMP HOUSE PLUMBING PLAN ¢ LEGEND AND SYMBOLS
PH-060f06 |« WATER SUPPLY SCHEMATIC DIAGRAM ¢ APPROXIMATE DIMENSIONS
» SCHEDULE OF EQUIPMENT STAINLESS TANKS
¢ PERSPECTIVE ¢ SIGNAGE FRAMING DETAIL
G-010f08 |+ FLOORPLAN s PPALOGO DETAIL
e ROOF PLAN s SCHEDULE OF GATES
e FLOOR PLAN {GUARD HOUSE) e ROOCF PLAN (GUARD HOUSE)
G-020f 08 |+ REFLECTED CEILING PLAN (GUARD e ELEVATIONS (GUARD HOUSE)
HOUSE) e SECTIONS (GUARD HOUSE)
e SCHEDULE OF DOORS AND WINDOWS e DRIP MOLD PLAN
G-030f08 |+ BLOW-UPDETAIL3 s DRIP MOLD SECTION
s BLOW-UP DETAIL 4
e MISCELLANEQUS STRUCTURES e C-1SECTION » CS-1SECTION
G-040f08 LOCATION TAG s B-1SECTION
» CROSS SECTION & FRONT ELEVATION s B-2 SECTION
OF GATE « DETAILA
L AT RS AL
» . -
G-050f08 | &23E6TiON « F3DETALL
s _SECTIONA
» FOUNDATION PLAN (GUARD HOUSE} e FRAMING PLAN
G-060f08 |* SIEP-UPSECTION ¢ ROOF LAYOUT PLAN
s DETAIL OF CONCRETE CURB » TYP.DETAIL OF CONCRETE EDGING
e FRAMING ELEVATION o  WALL FOOTING -1
¢ REFLECTED CEILING LIGHTING LAYOUT PLAN
G-070f08 |* REFLECTED LIGHTING & POWER LAYOUT PLAN
e SCHEDULE OF LOAD / RISER DIAGRAM
s LEGEND
o GENERAL NOTES AND SPECS e  WATER LINE LAYOUT PLAN
G-080f08 |°* MATERIAL SPECS s SEWER LINE tAYOUT PLAN
¢ DETAILS OF SEPTIC TANK e WATER LINE ISOMETRIC PLAN
¢ TYPICAL SECTION OF CATCHBASIN ¢ SEWER LINE ISOMETRIC PLAN
ANNEX - ¢ GROUND FLOOR CCTV LAYOUT
010f 03
ANNEX - ¢ SECOND FLOOR CCTV LAYOUT
02 0of 03
ANNEX - s ROOF DECK CCTV LAYOUT
03 of 03

Construction of Staff Quarters, Law Enf t Buikdi

and Gate

Port of Currimao, llocos Nodts
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Project Drawings
{Approved Plans)
LAW ENFORCEMENT BUILDING:
PERSPECTIVE « TABLE OF CONTENTS
A-010f27 VICINITY MAP
A-020f 27 SITE DEVELOPMENT PLAN
A-030f27 GROUND FLOOR PLAN
A-040of 27 SECOND FLOOR PLAN
A -05 of 27 THIRD FLOOR PLAN
A-086 of 27 ROOF DECK PLAN
A-07 of 27 ROOF PLAN
FRONT ELEVATION o RIGHT SIDE ELEVATION
A-080f 27 REAR ELEVATION e SECTION THRU B-B"
LEFT SIDE ELEVATION
SECTION THRU A-A"
A-09of 27 ROUND BARS BLOW-UP DETAILS
SCHEDULE OF DOORS, WINDOWS AND GLASS AND GRILLE PARTITION
GROUND FLOOR REFLECTED CEILING PLAN
A-100of 27 COVE LIGHT DETAILS
LEGEND
SECOND FLOOR REFLECTED CEILING PLAN
A-110of27 LEGEND
THIRD FLOOR REFLECTED CEILING PLAN
A-120f27 LEGEND
ROOF DECK REFLECTED CEILING PLAN
A-130f 27 LEGEND
GROUND FLOOR WALL PARTITION LAYOUT PLAN
A-140f 27 FIRE HOSE CABINET DRYWALL DETAIL
LEGEND
'e SECOND FLOOR WALL PARTITION LAYOUT PLAN
A-150f 27 LEGEND
THIRD FLOOR WALL PARTITION LAYOUT PLAN
A-16 of 27 LEGEND
ROOF DECK WALL PARTITION LAYOUT PLAN
A-17of 27 LEGEND
A-18 of 27 STAIR 1 BLOW-UP PLANS
A-190f 27 STAIR 2 BLOW-UP PLANS
A -20 of 27 BLOW-UP DETAILS OF FEMALE & MALE COMMON TOILET @ GROUND
FLOOR
Construchon of Staff Q , Law Erf: t Buikling and Gate

Port of Currimao, Hocos Norte
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Project Drawings
{Approved Plans)

e BLOW-UP DETAILS OF PWD TOILET @ GROUND FLOOR
A-210f 27 |+ BLOW-UP DETAILS OF ALL GENDER TOILET @ GROUND FLOOR
» BLOW-UP DETAILS OF CLINIC TOILET @ GROUND FLOOR

A-220of27 1° BLOW-UP BETAILS OF FEMALE COMMON TOILET @ SECOND FLOOR
= BLOW-UP DETAILS OF MALE COMMON TOILET @ SECOND FIL.OOR

A-230f27 |°* BLOW-UP DETAILS OF PWD TOILET @ SECOND FLOOR
« BLOW-UP DETAILS OF ALL GENDER TOKR.ET @ SECOND FLOOR

¢ BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF PDEA & COAST GUARD

A-240f27 MALE QUARTERS @ THIRD FLOOR

e BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF PNP & PORT POLICE MALE
QUARTERS @ THIRD FLOOR

e BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF PORT POLICE FEMALE
QUARTERS @ THIRD FLOOR

e BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF FEMALE & MANAGER'S
A-250f 27 QUARTERS @ THIRD FLOOR

TYPICAL TOWLET OF TEMPORARY DETENTION CELL

FLIP-UP BAR DETAL S {TYP.)

GRAB BAR DETAIL

M{RROR DETAILS (TYP.}

FRONT FACADE BAY SECTION
REAR FACADE BAY SECTION
RAMP BLOW-UP DETAILS
HANDRAIL CONNECTION

DRYWALL PARTITION DETAILS
PARAPET WALL COPPING DETAIL

STRUCTURAL

S-010f17 |* GENERAL NOTES

A - 26 of 27

L 4

GUTTER DETAIL

PLANT BOX BLOW-UP DETAIL
PPA LOGO DETAIL

LEB SIGNAGE DETAILS

A-27of 27

L N N
600

S-020f17 |* PLAN SHOWING BOUNDARY OF REMOVAL OF CONCRETE BLOCKS

+ PLAN SHOWING BOUNDARY OF =« INTERLOCKING CONCRETE BLOCK
S-02A0f 17 | REINSTALLATION OF CONC. BLOCKS PAVEMENT TYPICAL DETAIL
o INTERLOCKING CONCRETE BLOCK o DETAIL OF SHEAR KEY
PAVEMENT TYPICAL CROSS SECTION
« DRIVEN PILES LAYOUT PLAN
S$-030f17 |+ DRIVEN PILES SCHEDULE
¢ DETAILOFPRECAP1(PC-T)

e PUILE CAP & COLUMN LAYOUT PLAN
S-03Aof 17 DETAIL OF PILE CAP 2 (PC-2)

S-040f17 |* DETAIL OF 400X400MM PSC PILES

* WALL FOUNDATION & SLAB-ON-FILL PLAN

®

- - ETAIL
S-050f17 |: FREOR WAL FOOT N NE 2 SETAL

o  WALL SUPPORTED BY FTB

»  GROUND FLOOR FRAMING PLAN e TYPICAL DETAIL OF STEP-UP
S - 06 of 17 e SLAB DETAILS e TYPICAL DETAIL OF RAMP

e TYPICAL DETAIL OF CONCRETE EDGING  REINFORCEMENT

s TYPICAL FOOTING TIE BEAM o EXISTING BULKHEAD SECTION
S -07 of 17 ELEVATION e EXISTING FLOOD LIGHT POLE

FOOTING TIE BEAM SCHEDULE SECTION

»
* SECOND FLOCOR FRAMING PLAN
S-080f17 |* SLAB DETAILS

« TYPICAL DETAIL OF R.C. CANOPY WITH PARAPET WALL (ZND & 3RD FLOOR)

| o _ TYPICAL DETAIL OF R.C. CANOPY @ FRONT FACADE ( 2ND & 3RD FLOOR)

» THIRD FLOOR FRAMING PLAN

¢ SLAB DETAILS

» TYPICAL DETAIL OF R.C. CANOPY @ FRONT FACADE (ROOF DECK)

« ROOF DECK FRAMING PLAN
S-100f 17 |[= TYPICAL DETAIL OF R.C. CANOPY WITH PARAPET WALL (ROOF DECK)
e TYPICAL DETAIL OF R.C. CANOPY @ FRONT FACADE (ROOF DECK)

S-09o0f 17

Construction of Staff Quarters, Law Enforcerment Budding and Gate
Port of Cumvnao, Hocos Norte
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Project Drawings
{Approved Plans)
e TOP OF PARAPET WALL-1 FRAMING PLAN
S-110f17 |+ ROOF FRAMING PLAN
s TYPICAL DETAIL OF R.C. CANOPY
S-120f {7 |* TYPICAL COLUMN ELEVATION e LINTEL BEAM DETAILS
e COLUMN SCHEDULE » STIFFENER COLUMN DETAIL
s TYPICAL R.C. BEAM ELEVATION
S-130f17 || ZEAM SCHEDULE
s TYPICAL SLAB REINFORCEMENT ¢ CORNER SLAB DETAIL
S-140f 17 DETAIL » SLAB OPENING DETAIL
¢ SLAB SCHEDULE
e STEEL CANOPY FRAMING PLAN « PURLINS CONNECTION DETAIL
S-150f 17 |+ STEEL CANOPY SECTION e SAGROD DETAIL
o STEEL CANOPY CONNECTION DETAILS
.« STAIR 1 DETAIL
S-160f 17 . |ANDING BEAM SECTION
w STAIR 2 DETAIL
S-170f17 0 ANDING BEAM SECTION
"o GROUND FLOOR REFLECTED CEILING PLAN
RCL-010f04 | SROUNC
e SECOND FLOOR REFLECTED CEILING PLAN
RCL-020f04 ; SECONC
s THIRD FLOOR REFLECTED CEILING PLAN
RCL-030f04 | 'Coonn
"« ROOF DECK REFLECTED CEILING PLLAN
RCL-040f04 | '‘cocenp
. » GROUND FLOOR LIGHTING LAYOUT PLAN
E-0%of13 '« LEGEND
" SECOND FLOOR LIGHTING LAYOUT PLAN
E-020f13 ) PEEOE
s THIRD FLOOR LIGHTING LAYOUT PLAN
E-030of 13 ' LEGEND
'« ROOF DECK LIGHTING LAYOUT PLAN
E-040f13 s LEGEND
« GROUND FLOOR POWER LAYOUT PLAN
E-050f13 [ ‘toeno
: e SECOND FLOOR POWER LAYOUT PLAN
E-060f13 e LEGEND
:» THIRD FLOOR POWER LAYOUT PLAN
E-07 of 13 e LEGEND
- ROOF DECK POWER LAYOUT PLAN
E-080of 13 '+ LEGEND
" ROOF DECK LIGHTNING PROTECTION LAYOUT PLAN
E-090f13 | FOID
E-100f13 "= SCHEDULE OF LOADS
Construction of Staff Quart Law En t Building and Gate.

Port of Currimao, llocos Norte



SCHEDULE OF LOADS

PD-10
Project Drawings
{Approved Plans)

E-110f13 SINGLE LINE DIAGRAM
_ e UNDERGROUND DUCT BANK
E-120f13 |+ ELECTRICAL HANDHOLE
‘e PEDESTAL POST {(POWER, CATV/ TELEPHONE)
e SITE DEVLOPMENT OF SERVICE e LEGEND
E-130f13 = ENTRANCE LAYOUT PLAN o RECOMMENDATION
e GENERAL NOTES
BGM/PA  * GROUND FLOOR BGM /PA LAYOUT PLAN
01 of e LEGEND
of 03 . NOTESONEBGM/PASYSTEM
BGM/PA i« SECONDFLOORBGM/PA LAYOUT PLAN
-020f 03 . * LEGEND
BGM/PA « THIRD FLOORBGM/PA LAYOUT PLAN
03 0f(03 '+ LEGEND
e GROUND FLOOR FDAS LAYOUT PLAN
FDAS e LEGEND
-010f03 . NOTESONFDAS
FDAS ¢ SECOND FLOOR FDAS LAYOUT PLAN
-020f03 ¢ LEGEND
FDAS "« THIRD FLOOR FDAS LAYOUT PLAN
-030f03 * LEGEND
CATV e GROUND FLOOR CATV LAYOUT PLAN
-010f03 ‘e LEGEND
CATV "« SECOND FLOOR CATV LAYOUT PLAN
-020f03 * LEGEND
CATV "o THIRD FLOOR CATV LAYOUT PLAN
«-030f03 ' LEGEND
TEL e GROUND FLOOR TELEPHONE LAYOUT PLAN
‘e LEGEND
-010f03 . SINGLE LINE DIAGRAM
TEL ‘ »  SECOND FLOOR TELEPHONE LAYOUT PLAN
-020f03 | LEGEND
TEL "=  THIRD FLOOR TELEPHONE LAYOUT PLAN
-030f03 .° LEGEND
. "« GROUND FLOOR AIRCONDITION LAYOUT PLAN
ME - 01 of 04 '« LEGEND
. "e SECOND FLOOR AIRCONDITION LAYOUT PLAN
ME-020f04 . | ‘cceno
. : @ THIRD FLOOR AIRCONDITION LAYOUT PLAN
ME -030of 04 . LEGEND
. » MECHANICAL EQUIPMENT SCHEDULE ( SPLIT- TYPE WALL MOUNTED INVERTER
ME - 04 of 04 AR CONDITION)

GENERAL NOTES

Construction of Staff Quarters, Law Enforcement Bulikking and Gate
Post of Currimao, #ocos Norte
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Project Drawings
{Approved Pians}

s GENERAL NOTES e LEGEND
FP-010f13 |, MATERIAL SPECIFICATIONS o DETAIL OF FLUSHING CONNECTION

s ABBREVIATIONS e DETAIL OF PIPE HANGER

a  SCHEDULE OF EQUIPMENT = DETAIL OF PIPE SLEEVE
FP-020f13 |* GROUND FLOOR SPRINKLER LAYOUT
FP-030f13|* SECOND FLOOR SPRINKLER LAYOUT
FP-040f 13 | ® THIRD FLOOR SPRINKLER LAYOUT
FP-050f13 |* ROOF DECK SPRINKLER LAYOUT
FP-06 of 13 |* SROUND FLOOR FIRE EXTINGUISHER LAYOUT
FP-07 of 13 | * SECOND FLOOR FIRE EXTINGUISHER LAYOUT
FP-080f13 |* THIRD FLOOR FIRE EXTINGUISHER LAYOUT
FP-0980f13 | * ROOF DECKFIRE EXTINGUISHER LAYOUT

* FIRE PROTECTION SYSTEM RISER DIAGRAM
FP-100f 13 | ¢ FIRE PUMP ROOM BLOW-UP PLAN

» FIRE PUMP ROOM LONGITUDINAL SECTION

e DETAIL OF INSPECTOR TEST e DETAIL OF SUPERVISORY FLOOR
FP-110f 13 CONNECTION CONTROL VALVE ASSEMBLY

s DETAIL OF FIRE HOSE CABINET e DETAIL OF FIRE DEPT. INLET

o DETAIL CF ALARM CHECK VALVE CONNECTION

ASSEMBLY (WET TYPE) e DETAIL OF ALARM MOTOR GONG

» DETAIL OF FIRE HOSE VALVE

« DETAIL OF ROOF MANIFOLD QUTLET « WATERFLOW SWITCH DETAIL
FP-120f13 (SIAMESE TWIN) » POSITION OF DEFLECTOR WHEN

+ SPOTDETAL LOCATED ABOVE & BELOW OF BEAM

e MOTOR SWITCH DETAIL e UPRIGHT TYPE SPRINKLER HEAD DET.

» PORTABLE FIRE EXTINGUISHER e PENDANT TYPE SPRINKLER HEAD

MOUNTING DETAIL DETAIL
FP-130f 13 |* SITE DEVELOPMENT PLAN
Consbucton of Staff Q , Law Endi t Buikiing and Gate

Port of Currimao, Hocos Norte



PLUMBING

P-010f12

DETAILS OF SEPTIC TANK e MATERIAL SPECIFICATIONS
DETAILS OF CATCH BASIN » SCHEDULE OF PIPE (SEWER LINE})
CLEANOUT DETAILS « SCHEDULE OF PIPE (WATER LINE)
PIPE TRENCH BEDDING

DETAILS OF WATER METER

GENERAL NOTES AND SPECIFICATIONS

P-020f 12 |® S'EDEVELOPMENT PLAN
P-030f12 |* GROUND FLOOR SANITARY SEWAGE LAYOUT
e SECOND FLOOR SANITARY SEWAGE LAYOUT
s THIRD FLOOR SANITARY SEWAGE s SCHEDULE OF PIPE {SEWER LINE)
P-040of12 LAYOUT s LEGENDS
+ GREASE TRAP DETAIL
« ISOMETRIC SANITARY SEWAGE LAYOUT
P-050f12 |« SCHEDULE OF PIPE (SEWER LINE)
» LEGENDS
e GROUND FLOOR WATER LINE LAYOUT
P-06of12 | SECOND FLOOR WATER LINE LAYOUT
s THIRD FLOOR WATER LINE LAYOUT e SCHEDULE OF PIPE (WATER LINE)
P-070f 12 |+ ROOFDECKWATER LINE LAYOUT » LEGENDS
» DETAIL OF AR CHAMBER
e ISOMETRIC WATER LINE LAYOUT
P-080f 12 |+ SCHEDULE OF PIPE (WATER LINE)
« LEGENDS
* GROUND FLOOR STORM DRAINAGE LAYOUT
P-090f12 |« SECONDFLOOR STORM DRAINAGE LAYOUT
+ LEGENDS
» THIRD FLOOR STORM DRAINAGE LAYOUT
P-100f12 |+ ROOF DECK STORM DRAINAGE LAYOUT
« LEGENDS
P.410f12 |* 'SOMETRIC STORM DRAINAGE LINE LAYOUT
« DETAIL OF DOWNSPOUT LAYOUT
e ELEVATION VIEW e DETAIS OF LATER CANAL
P-120f12 |°® PLANVIEW « DETAILS OF CATCH BASIN MANHOLE
e CROSS SECTION WITH COVER » DETAIL X (TYPICAL)
e CROSS SECTION WITHOUT COVER
ANNEX - e GROUND FLOOR CCTV LAYOUT
01 of 04
ANNEX - e SECOND FLOOR CCTV LAYOUT
02 of 04
ANNEX - « THIRD FLOOR CCTV LAYCUT
03 of 04
ANNEX - » ROOF DECK CCTV LAYOUT
04 of 04
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Project Drawings
(Approved Plans)

Construction of Staff Quarters, Law Enforcement Building and Gale
Port of Cummimao, Slocos Norte
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BILL OF QUANTITIES

CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE
Port of Currimao, llocos Norte

T T T T e— T URITPRIGE ™
. » . __l_;J_ESCRIP_'_ﬂON OF WDRK g (Pesos)
e U - RECIREIRER ¢ IR {8y
BILLNO.| ¥ GENERAL EXPENSES
1.04 Mobilization, demobilization and cleaning {ot 1
1.02 Rental of temporary site office and residence for the Engineer and staff mo. 186
1.03 Maintain temporary site office and residence for the Engineer and staff mo, 16
1.04 Provide Construction Safety and Health Prograrm in the execution mo. 18
of the project including striingent Covid-18 protocols per Engineering
circular No. 01-2020, and Construction Guidelines for Project
implementation during the period of Public Health Emargancy,
approved by PDCB and CIAP (as indicated in the Bid Documents)
2oy TOTAL FOR BILLNO. 1 SR iR G e el e e i

Bidder's Authorized Signaturs Pags f of




BILL OF QUANTITIES

CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Part of Currimao, llocos Norte

PmLIPPHl
AUI‘NORITY

‘{Pesos)
" (5):

BILL NO.

2.01

2.02

2.03

2.04

2.05

2.06

207
2.08
2.08
2.10
2.11

2.12

2 STAFF QUARTERS, LAW ENFORCEMENT BUILDING, PUMPHOUSE,
GUARDHOUSE & GATE

Extraction/removal of existing interlocking paving blocks
Demolish and dispose existing drainage canal

Demolish and dispose existing fence prior to the construction of gate

Excavation and backfilling works for building foundations,
drainage, septic vault, electrical and pile driving works

Extraction and re-installation of existing rock bulkhead prior
to the driving of PSC piles

Scraping of existing sand cushion, cement treated base course
and gravel base course

Supply and deliver to site 400mm x 400mm PSC Piles

Handle, pitch and drive 400mm x 400mm Vertical PSC Piles

Cutfchip and dispose newly driven PSC Piles up to required elavation
Subgrade Preparation

Supply and apply soil treatment

Supply, place and compact aggregate sub-base course

cu.m,

cu.m.

cu.m,

no.

50Q.m.
$G.m.

cu.m.

1,434

130

1,547

2,085
2,085
110
4,419
1,583

728

Bidder's Authorized Signature Page 2of §



BILL OF QUANTITIES

CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE L )

Port of Currimao, liocos Norte

‘ U”I"\I"I'T'ﬁﬁT'c'E

: DESCRIPTION DF WORK
- -{2) - i (4]
213 Supply, place and compact gravel bedding for building foundation, cu.m 217
ramps, step-up, drainage & septic vault.
2.14 Supply and place lean concrete for pile caps cu.m. 9
2.15 Supply & place 4,000 psi, concrete for building structure and shear key cu.m. 1,610
2.16 Supply & install steel reinforcement for building structure and shear key kg. 375,478
2,17 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement sq.m, 1,390
2.18 Construct 150mm thick CHB wall including reinforcement sg.m, 3,575
2.19 Congtruct 100mm thick CHB wall including reinforcement sg.m, 535
2.20 Supply, fabricate and install structural steel materials including acessories kq. 11,799
2.21 Supply and apply anti-rust paint for metat surfaces sq.m, 175
222 Supply, deliver and install 0.60mm thk. PPGL Pre-Painted Hi-rib sq.m, 94
main roofing- single metal (rib-type) wf 25mm thk. UPI Board
including roof gutter, flashing ridge roll and other accessories.
2.23 Supply and install dry wall partition sq.m 254
2.24 Supply and place 13mm thick cement Plaster finish sq.m, 11,001
2.25 Supply and apply Elastomeric paint (2-tcats) sq.m. 12,192

Bidder's Authorized Signature Paga 3of 2




BILL OF QUANTITIES -
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE e,

Port of Currimao, llocos Norte

e A v oot T UNITPRIGE |7 ""-AMOUNT_.{._'_'
L DESCRIPTION OF WORK © (Pesos) - _ ' ]
2.26 Supply and apply Quick dry enamel paint finish {2-coats) 8q.M. 584
2.27 Supply and apply Flat latex paint finish (2-coats) sq.m, 1,130
2.28 Supply and apply water proofing far toilets, footbaths, stair wells, sq.m, 2,408
roof deck and canoples

2.29 Supply and instalt Aluminum Composite Panels and accessories sg.m. 587
2.30 Supply and install 0.60m x 0.60m Unglazec Caramic Floor Tiles (F1) sg.m. 3,178
2.31 Supply ard instalt 0.60m x 0.60m Non-slip Floor Tiles {F2) 50.m. 61
2.32 Suppy and place Non-skid / Rough Cement Floor Finish (F3) sq.m, 718
2.33 Supply and install tactile strip for ramp sg.m. 11
2.34 Supply and install 0.30m x 8.60m Wall Tiles sg.m. 1,223
2.35 Supply and install Granite tile splash board and countertop sq.m, 47
2.36 Supply and install PVC ceiling including accessories sq.m, 62
2.37 Supply and install Acoustic ceiling panel (600mm x 600mm) & accessories 8q.Mm. 32
2.38 Supply and install 12msy thk, Gypsum board an 0.40mm thk

galvanized steel celling suspension system at 0.40m O,C., (furring}

cartying channel) and suspenstan rod sq.m, 2,222

Bidder's Authorized Signature Page 4 of9



BILL OF QUANTITIES "
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE LA

Port of Currimao, lloces Norte

i : UNIT ﬁRic
DESCRIP“ON OF WORK R B - (Pesos)
. : 2y 3y [4} " (5) .-
Supply and install 12mm thk. Gypsum beard, Wood veneer finish on 0.40mm thk
galvanized steel ceiling suspansion system at 0.40m 0.C. (furring)
carrying channel) and suspansion rod s9.m, 5
240 Suppiy and install Aluminum Clip-in Perforated Panel including accessories sq.m. 655
{0.80m x 0.60m x 0.70mm}
.41 Supply and Install PVC Baffle Ceiling (S50mm % 100mm) & accessories sq.m. 40
2.42 Supply and install stainless steel materials, buffed finish of various sizes
including accessories lot 1
243 Supply and install fabricated glass doors, windows, and glase panel including
glass partitions for showers and other accessorles for Staff Quarters lot 1
2,44 Supply and install fabricated glass doors and windows Including glass lot. 1
partitions for shewers and other accessaries for Law Enforcement Building
2,45 Supply and install fabricated Glass partition for Law Enfarcement Building lot. 1
2.48 Supply and install fabricated Cold rolled steel emergency exit Doors
with panic bar lock including jumbs and accessories set 16
247 Supply and install fabricated Salid Door and Matine Plywaod Finlsh
Flush Doars including clear glass, door Jambs, hinges and fockeels lot 1
248 Supply, fabricate and instalt Steel doors, windows and grilte lot 1
partition for Law Enforcement Building
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CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE ATHSRIY

Port of Currimao, llocos Norte

BILL OF QUANTITIES
i A

e, ot e UNIT PRICE TR
cNO. TION L QUYL [ (Pesos) " BIET
(1) Lo R N R (2} - o (4) e v (B) ) (4),((5);-_51---
249 Supply and install fabricated powder coated aluminum Jouvered 1
double leaf door including accessories
2.50 Supply and install Photoluminescent signs & path marking for emergency {ot. 1
route including accessories
2.51 Supply, fabricate and install Phenclic anti-bacterial water proof Tailet
partition 20mm thk, including stainless hinges, lock Indicators, bottom
support door knabs and coat hooks lot 1
2.52 Supply and install Tollet Fixtures and accessories lot 1
2.53 Supply and install water line pipes and fittings lot 1
2.54 Supply and install sewerage pipes and fittings lot 1
2.55 Supply and install drainage pipes and fittings lot 1
2.56 Construct septic vault including fittings and accessories no. 4
2.57 Construct catch basin including accessorias no. 32
2.58 Construct drainage manhole including accessories no. 4
2.59 Construct drainage canal including accessories I.m. 118
2.60 Supply, spread and compact aggregate base course cu.m. 418
2.61 Supply, spread and compact cemant treated base course cu.m, 363
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BILL OF QUANTITIES —

CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE AUTHORTY
Port of Currimao, llocos Norte

AMOUNT.
SCRIFTION OF (Pesos}
b By . . e e i i
Supply, spread compact leveling course, sand cushion cu.m. 121

2,63 Re-install newly removed interlocking concrete paving blocks sq.m, 2,423
2,64 Supply, deliver and install wires and cables of various sizes {ot 1
2.65 Supply, deliver and install conduit pipe including fittings of various sizes {ot 1
266 - Supply, deliver and install wiring devices lot 1
2.67 Supply, deliver and install protective devices lot 1
2.68 Supply, deliver and install lighting fixtures lot 1
2.69 Supply, deliver and install lightning protection and accessories lot 1
270 Supply, deliver and install auxiliary system & accessories:

a) Community Antenna Television (CATV) : lot 1

b) Background Music / Paging Alarm (BGM/PA) lot 1

¢) Fire Detection Alarm System (FDAS) lot 1

d) Telephone System lot 1
2N Supply, deliver and install airconditioning unit & accessories Iot 1
2.72 Construct Pumphouse including domestic water tank, fire tank lot 1

overhead water tank, pumps, pressure tank and other apurtenances

2.73 Construct Reinforced Concrate for Duct bank, Handhole, 8 Pedestal post lot 1
2.74 Supply and deliver bedroom furnitures and appliances for Staff Quarters lot 1
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BILL OF QUANTITIES o
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE e

Port of Currimao, llocos Norte

. DESGRIPTION OF WORK . . ~uNT-| Cary.

2,75 Supply and deliver office furnitures for Law Enforcement Building lot 1

2.76 Supply and install PPA Logo and signages for Staff Quarters, fot 1
Law Enforcement Building and gate including accessories

2.77 Supply, deliver and install distribution transfarmer including lot 1
accessories and other incidenta! expenses

2.78 Supply and install fire protection system including testing, commisioning, lot 1
fire extinguishers and other accessories

2.79 Supply deliver and install wastewater treatment facility including fot 1
accessories

2.80 Construct Guardhouse and gate including septic vault and other apurienances fot, 1

" TOTAL FOR BILLNO, 2
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BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE il -A)
Port of Currimao, llocos Norte

DESCRIPTIO!

REIMBURSABLE ITEMS

3.01 Provide reimbursable items necessary in the implementation
of the project as detarmined by the Authority

a) Office furnitures and appliances lot 1

b) Computers and Accessories lot 1

i wn TOTAL FOR BILLNO, 8 vy o SRR M A TR T
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item 1.01

tem 1.02

item 1.03

ftem 1.04

BQ-10
BOQ and Attachmants
{Annex 1 - Basis of Paymants)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shalt be full compensation for furmnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual renta of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Malntain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Provide construction safety and Health Program in the execution of the project
including stringent Covid-19 protocols per PPA Engineering Circular No. 01-
2020 and, construction guidelines for the project implementation during the
period of public health emergency approved by PDCB and CIAP (as indicated in
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of Staff Quarters, Law Enforc;mm Suikling and Gate
Port

Currimao, ¥oc0s
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