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ITEM 29a FINISHES FOR LAW ENFORCEMENT BUILDING

GENERAL

General Requirements contain provisions and requirements essential to these 
Specifications: and apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools 
and Incidentals necessary to undertake, complete all finishing works as indicated on the 
drawings and as specified herein.

Wall, floor, ceiling and other finishing works shall include but are not limited to the following: 

WALLS

Exterior

a. Plain cement finished painted with elastomeric paint.

Location as shown in the plans and elevations.

Interior

a. Plain cement finished painted with elastomeric paint

b. 300mm x 600mm Vitrified Glazed Tiles

c. 12mm thick Fiber cement board on at least Ga. 25 thick 
uncoated metal galvanized C- shaped studs framing.

Locations are shown in the plans and elevations.

Stud: 76 mm (3 inches)
3.00 meter length 

Track; 76 mm (3 inches)
3.00 meter length

Board: 1.20 x 2.40 x 12mm fiber cement

Fiber Cement Surfaces

Constntttton of staff Quarlars.Law Enforeonart BuDdfiB and Gata
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SUBMITTALS

a. Manufacturer’s product data for each type of product specified.

b. Samples

(1) 300 mm x 300 mm 2 sets of required mock up.

(2) Miscellaneous product samples such as joint tapes and compounds.

ApplicaticHi and Finishing
1. Apply and finish fiber cement panels as per specifications by manufacturer for 
flush-jointed.

b. Install fiber cement panels In manner which minimizes the number of end-butt 
joints or to avoid where possible.

c Install exposed fiber cement panel vwth face side out. Do not install imperfect, 
damages or damp boards. Bat boards together for slight contact at edges and 
ends with not more than 1.5 mm open space between boards. Do not force into 
place.

d. Locate either edge or end joints over supports, except in horizontal applications 
where Intermediate support is provided behind end joints. Position boards so that 
like edges abut, tapered edges against tapered ends. Do no place tapered edges 
against cut edges or ends. Stagger vertical joints over different studs on opposite 
sides of partitions.

e. Attach fiber cement panel for supplementary framing and blocking provided for 
additional support at openings and cutouts.

f. Space fasteners in fiber cement boards in accordance with referenced application 
and finishing standard and manufacturer specifications

Methods Panel Application
a. Follow spedfications by manufacturer.
b. Install fiber cement panel as follows, and as indicated on the drawings.
c. Apply fiber cement panels to supports as follows:

Fasten to steel framing with adhesive and supplementary screws as per 
recommendation by manufecturer.

Finishing of Fiber Cement Boards
a. Apply to joint treatment at fiber cement panels joints (both 

directions);penetrations; fasteners head, surface defects and
CoMrudion of staff Quarl»raJ>« EnforccmeM BuMng and Gats

PedofCuninao, Itseos Nolle



216
Tsctnkal Specmcations (Bulking Vtorfcs) 

(FinishM)

elsewhere as required to prepare works for decoration, 
b. Finish fiber cement panels as per recommendation by manufacturer.

Protection

a. Provide final protection and maintain conditions, in a manner suitable to 

installer that ensures, fiber cement panel constmctlon being without damage 

or deterioration at time of substantial completion.

Plain Cement Finish

a. Surface Preparation

All surfaces shall be cleaned and projections, dust loose particles and other 
materials, which would prevent good bond, shall be removed.

Plaster shall not be applied directly to concrete and masonry surfaces 
coated with bituminous compounds and surfaces previously painted or 
plastered.

All surfaces shall be thoroughly wetted before plastering.

b. Trial Mix

A trial mix of at least three (3) different water-cement ratios for a proposed 
mix shall be prepared under full scale conditions and adequate workability. 
The proportions by weight of cement to the weight of sand shall not be less 
than one part of Portland cement to two parts of sand.

The proportion of cement-sand and water necessary to produce the cement 
plaster of the required consistency shall be subject to the approval of toe 
Engineer. Such approval may be withdrawn at any time and a change in 
proportions may be required. Based on the approved mix proportions, the 
Contractor shall prepare a list showing the number of kilograms of the 
various materials to be used in the cement plaster finish mix.

No cement plaster finish shall be started without an approved trial mix by toe 
Engineer.

c. Cement Finish Application

A brown coat with sufficient pressure shall be applied to fill the gaps, and 
to secure a good bond. Moistened for 48 hours, eadi coat of cement plaster 
shall be kept after application and allow to dry.

------------------------- —-------------------------------------------------CenttudnncfStilQuartois^wEfifsfcMMM Bulking ind<M
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A finish coat shall be applied after the brown coat has set. The brown coat 
shall be moistened before application of the finish coat. Finish coat shall be 
floated to plumb, even planes and surfaces.

Final plaster finishes shall be rubber sponged.

Tolerance

The Contractor shall finish plaster work plumb, level, square and tme within 
tolerance of 3mm in 3 meters, without cracks and other imperfections.

Patching and Cleaning

Upon completion of the building, and when directed, all loose, cracked, 
damaged or defective plastering shall be cut out and re-plastered in a 
satisfactory and approved manner.

Painting Works 

a. Surface Preparation

Allow new masonry to dry for 14 days (for exterior surfaces) to 28 days (for 
interior surfaces) under normal conditions before painting. Surface to be 
painted should be clean and dry, free from oil, grease, dirt, dust, contaminants, 
and all loose grit and mortar.

V\fithout mesh:

1st Coat: Elastomeric Wall Covering Sealer 

2nd and 3rd Coat: Elastomeric Wall Covering Basecoat 

4th Coat: Elastomeric Wall Covering Topcoat 

With mesh:

1st Coat: Elastomeric Wall Covering Sealer

2nd Coat: Elastomeric Wall Covering Basecoat
Reinforcing Membrane: Fiberglass Matting

3rd and 4th Coat: Elastomeric Wall Covering Basecoat

5th Coat: Elastomeric Wall Covering Topcoat

CenMueSsn o( stall OuartmiJw Erfciewrwnt BuiUng ind CM
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Wall Ceramic Tiles

a. Wall tiles shall be glazed ceramic tiles color as per Architect’s approval.

b. Trimmers and moulding shall be lustrous, glazed with size and color 
corresponding to wail tiles.

c. Portland cement, sand, bonding compound, lime and water shall conform 
with tile requirements.

FLOORS

FI 600mm x 600mm Unglazed Ceramic Floor Tiles

a. Lobby / Hallway
b. Conference Room
c. Interrogation Room
d. Evidence/ File Room
e. Investigation Room
f. Port Police Office
g. Manager’s Office
h. Armory
i. File Room
j. Male & Female Temporary Cell
k. Clinic/Toilet
l. Male Toilets
m. Female Toilets
n. All Gender Toilets
o. PWD Toilet
p. Pantry
q. Electrical Room
r. Equipment Room
s. Janitor’s Room
t. Slop Sink
u. Fire Exits
V. Storage
w. Mid Stairs
X. Coast Guard Office
y. PNP Office
z. PDEA Office

Locations are shown In the plan.

F2 600mm X 600mm Non Slippeed Floor Tiles

a. Porch
b. Service Entrance/ Exit
c. Fire Exits (Left & Right Side Outside)

Corattudion of SWr QMrtwsJ.n> Er<Mwnw« &Mng and QM
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Locations are shown in the plan.

F3 Non- Skid / Rough Cement Floor Finish

a. Porch (Ramp)
b. Parking

Locations are shown in the plan.

F4 Water Proof Finish

a. Toilets
b. Roof Deck
c. Concrete Canopy

Locations are shown in the plan.

F5 300mm X 300mm Ceramic Tactile

a. Porch
b. Service Entrance/ Exit
c. Fire Exits (Left & Right Side Outside)

Locations are shown in the plan

a. Floor tiles shall be color varies and as shown on the drawings or to be 
designated by the Architect.

b. Portland Cement, sand, water and adhesive shall conform with 
the requirements.

c. Floor tiles shall be delivered in the manufacturer's original unbroken 
packages or containers that are labeled plainly with the manufacturer's 
name and brand. Containers shall be grade scaled. Materials shall be stored 
in dry weathertight enclosures, and shall be handled in a manner that will 
prevent the inclusion of foreign materials and damage by water or dampness.

EXECUTION

Floor Tiles

a. Mortar Preparation

Mortar mix proportion and preparation shall be in accordance with the 
requirements.______________________________________________________

Constnjcbon o( Staff Quart»re.Law EnfcrcMMnt Buitdng and Sata 
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b. Surface Preparation

Surfaces to receive the tiles shall be clean, free of dust, dirt, oil, grease, and 
other deleterious substances. Floor tile operations in spaces receiving wall tile 
shall not be started until wall tile installation has been completed. Before tile 
is applied with a dryset mortar bed, the structural floor shall be tested for 
levelness or unifonnity of slope by flooding it with water. Areas where the water 
ponds shall be filled and leveled with mortar and shall be retested before the 
setting bed is applied.

c. Placing of Setting Beds and Floor Tile

Mortar setting beds shall have a minimum thickness of 20mm for floors. The 
structural concrete slab shall be soaked thoroughly with clean fresh water 
on the day before the setting bed is to be applied. Immediately preceding the 
application of the setting bed, the structural slab shall again be wetted 
thoroughly, but no free water shall be permitted to remain on the surface.

A skim coat of neat Portland cement mortar shall then be applied not more 
than 4mm thick. The mortar shall be spread until its surface is true and e\«n 
and thoroughly compacted, either level or sloped uniformly for drainage, as the 
case requires. A setting bed, as large as can be covered with tile before the 
mortar has readied its initial set, shall be placed on one operation; but in the 
event that more setting mortar has been placed than can be covered, the 
unfinished portion shall be removed and cut back to a clean beveled 
edge.

All mounted tiles shall be soaked in dean water a minimum of one hour before 
they are set. Absorptive mounted tile shall be dampened by placing sheets 
on a wetted cloth in a shallow pan before setting. No free water shall remain 
on the tiles at the time of setting. Before the initial set has taken place In the 
setting bed, a skim coat of neat Portland cement mortar, 0.7mm to 1.6mm 
thick, shall be trowelled or brushed over the setting bed and/or the back of the 
tile, or a thin layer of Portland cement, 0.79mm to 2mm thick, may be hand- 
dusted unifomily over the setting bed and worked lightly with a trowel or brush 
until thoroughly damp.

The tiles shall then be pressed firmly upon the setting bed, and beaten into 
the mortar until true and even with the plane of the finished floor line. 
Beating and leveling shall be completed within one hour after placing tiles or 
sheets. Borders and defined lines shall be laid before the field or body of 
the floor. Where floor drains are provided, the floors shall be sloped to drain 
properly to the drains. Intersections and returns shall be formed accurately.

Cenibijctton ct Staff Quttl*ni.*w EntoicwmnI BuiUlng tnd GaW
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Cutting of tile, where necessary, shall be done along the outer edges of the 
floor. As far as practicable, no tiles of less than half size shall be used. Cutting 
and drilling of tiles shall be done neatly without marring the tile surfaces. The 
cut edges of tile against trim, bases, thresholds, pipes, built-in fixtures, and 
similar surfaces shall be ground and jointed carefully. Tile shall fit closely 
and neatly at all plumbing fixtures and around electrical outlets, pipes and 
fittings so that cover plates or escutcheons will overlap the tiles properly. 
Tiles shall be secured firmly in place and loose tiles or tiles sounding hollow 
shall be removed and replaced. All lines shall be kept straight, parallel, and 
true, and all finished surfaces brought to true and even planes. The inner 
edges of borders shall be kept straight and, where practicable, shall form right 
angles at all returns. The paper and glue shall be removed from mounted tile, 
without using excess water, within one hour after installing the tiles.

Joints shall be parallel and uniform In width, plumb, level and in alignment. 
End joints in broken-joint work shall be made as far as practicable, on the 
center lines of adjoining tiles. Except in special arrangement and design, as 
Indicated or spedfied, square tiles shall be set with straight joints, and 

oblong tiles shall be set with broken joints.

Joint widths shall be uniform and spaced to accommodate the tile In the 
given spaces with a minimum of cutting. Tiles shall be wetted, if they have 
become dry, before applying grout. Joints 3.2 mm or less in width shall be 
grouted with a neat Portland cement grout of the consistency of thick 
cream. Other joints shall be
pointed with mortar consisting of one part Portland cement and two parts 

pointing sand.
The grout or mortar for joints on floors shall be white Portland cement or 
as spedfied by the Engineer. Grout painting mortar shall be forced into 
joints by using trowel, brush or finger application. Before the grout or mortar 
sets, the joints of cushion edge tile shall be struck or tooled to the depth of the 
cushion, filling all skips or gaps, and the joints of square edged tiles shall be 
filled completely flush with their surfece. Dark cement shall not be seen through 

grouted white joints.

All surplus mortar or grout shall be removed before it has set or hardened, 

d. Cleaning and Curing

Floors shall be covered with waterproofed paper with all joints lapped at 
least 96 mm and allowed to damp cure for at least 72 hours before foot traffic 

is permitted thereon.

All completed tile work shall be thoroughly sponged and washed diagonally 
across joints, and finally polished with clean, dry cloth. Acid cleaning of

CoftstruOkm of staff Quartara.Law Enforcem«fit Building and Gate
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unglazed tile, when necessary, shall not be done within ten days after setting 
the tile. All metal shall be covered with approved grease and the tile shall be 
wetted with clean water, before tile is cleaned with 10% muriatic acid 
solution. After acid cleaning, the tile shall be flushed with dean water, and the 
grease coating on metal shall be removed.

Finished tile floors shall be covered with clean building paper before foot 
traffic is permitted on them. Board walkways shall be placed on floors that are 
to be continuously used as passage ways by workmen. Thresholds shall be 
covered with boards. Tiles vertical outside corners (external angles) shall be 
protected with
board comers strips in areas used as passage by workmen.

Ceiling 

1. Interior

1. Cl - 12 mm thick Gypsum Board, painted finish, on 0.40mm thick
galvanized steel ceiling suspension system at 0.40 meter on center 
(furring) 0.60 meter on center ( Carrying channel) and 1.20 meters on 
center both ways (suspension rod) or Approved Equivalent

a. Reception
b. Male Toilets
c. Female Toilets
d. Electrical Rooms
e. Janitor’s Rooms
f. Toilets Baths
g. All Gender Toilets
h. PWD Toilet
i. Toilets
j. Pantry
k. Electrical Room
l. Equipment / Control Room
m. Ante Rooms
n. Male & Female Temporary Cell
0. Receiving Area/ Lounge
p. Fire Exits
q. Hallway
r. Slop Sink
s. Service Entry / Exit
t. Male & Female Quarters (PDEA, PNP, Port Police, Coast 

Guards)
u. Toilets Baths

Locations are shown in me plan.
ConsBuctlonofStBfrQuaitersXaw EnfMcsmentBuikSng and Gate
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2. C2 - 600mm X 600mm XOJOmm thick Aluminum Clipped - in
perforatred panels, Bone white or approved equivalent

a. Clinic
b. Port Police Office
c. PNP Office
d. PDEA Office
e. Coast Guard Office
f. Manager’s Office
g. Pantry
h. Conference Room
i. Investigation Room
j. Evidence / File Room
k. Interrogation Room
l. File Room
m. Armory

Location is showm in the plan.

3. C3 - 50mm x 100mm x 5.80m Lightweight Timber Look uPVC 
Extruded Material Baffle Ceiling Suspended on Metal Track

a. Lobby

Location is shown in the plan.

4. C4- 4mm thick Aluminum Composite Panel Champagne Silver or 
approved equivalent

a. Porch

Location is shown in the plan.

5. C5 - Painted underside slab

a. R.C. Canopy
b. Ledge (Front Facade)
c. Left & Right Side Fire Exits
d. Mid stairs
e. Parking

Locations are shown in the plan.

SUBMITTAL

1. Shop drawings for all finishing and painting works for the building shall be submitted
in advance to allow twenty eight days for review and approval. Shop drawings 
shall indicate materials and details of finishing works. The Contractor shall be 
responsible for all errors of
detailing and fabrication, and for the correct finishing work items shown on the shop 
drawings.

Construction of Staff Ouamrslsw Enfwamnl BulUng and Oatt
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The Contractor, before placing order for the finishing materials shall submit to the 
Engineer for approval representative samples of finishing materials. No placing of 
orders for material for finishing works shall be made without his approval.

Samples of all walls finishes, measuring not less than 1000mm x 1000mm shall be 
submitted to the Engineer for approval as to its finish texture and workmanship.

GRANITE TILES

a. Selected granite slabs for toilet countertops, fascia and splashboard. 
Dimensions as shown on the drawings.

b. Shall be sound material with uniform and favorable working qualities and with 
very limited natural faults.

c. Color, veining and quality shall be approved by Engineer.

d. Veining shall run vertically on all vertical surfaces and direction of veining shall 
continue in same directions over horizontal surfaces except as directed by the 
Engineer.

e. Sealer

content
e. 1. Shall be a commercial penetrating type free from harmful alkali or acid

f.

woric

specially prepared for marble work 
e. 2. Shall have a Ph factor between 7 and 9 
e. 3. Shall not discolor 
e. 4. Shall produce a slip resistant surface
e. 5. Shall have a flash point not less than 35 °C

Cleaning fluid

f. 1. Shall be commercial neutral liquid type especially prepared for marble 

f. 2. Shall have a Ph factor between 7 and 9
f. 3. Shall be free from crystallizing salts or water soluble alkaline salts 
f. 4. Shall be biodegradable and phosphate free

INSTALLATION OF DOORS / GLASS PANELS 

1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, clean, 
dry, and free from defects detrimental to work.

DOORS

Construction of Staff QuartaraXaw Enforcement Building and Gats 
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D-1 - Frameless 12 mm Thk. Reflective Tempered Glass Double Leaf Door
(1.60m X 2.70m)

D-2 - Frameless 12 mm Thk. Clear Glass Double Leaf Door
(1.70m X 2.15m)

D-3 - Frameless 12 mm Thk. Clear Glass Door
(0.90m X 2.15m)

D-4 - Marine Plywood Painted Finish Double Leaf Flush Door
(1.50m X 2.15m)

D-5 - Marine Plywood Painted Finish Flush Door with 8mm thk. Fixed Clear 
Tempered Glass (0.90m X 2.15m)

D-6 -Marine Plywood Painted Finish Flush Door 
(0.90m X 2.15m)

D-7- Marine Plywood Painted Finish Flush Door with Louver 
(1.10m X 2.15m)

D-8 - Marine Plywood Painted Finish Flush Door with Louver 
(0.90m X 2.15m)

D-9 - Marine Plywood Painted Finish Flush Door with Louver 
(0.80m X 2.15m)

D-10 - Coled Rolled Steel Emergency Exit Door in Quick Drying Enamel Finish
With Panic Push Bar Lock (1.1m. x 2.15m.)

D-11 - Steel Door with 25mm dia. Round Bars 
(0.9m. X 2.15m.)

D-12 - Powder coated aluminum louvered Double Leaf Door 
(0.8m. X 1.2m.)

GLASS PANEL

GP - 1 - Frameless 12 mm Thk. Clear Tempered Glass Partition 
(1.6m. X 2.15m.)

GP- 2 - Frameless 12 mm Thk. Frosted Tempered Glass Partition 
(1.6m. x2.15m.)

GP- 3 - Frameless 12 mm Thk. Clear Tempered Glass Partition 
(0.475m. X 2.15m.)

GP- 4 - Frameless 12 mm Thk. Clear Tempered Glass Partition 
(0.35m. X 2.15m.)

GP -5 - Steel Wall with 25mm dia. Round Bars

Constnicbon of Staff QuartenJ^w Enforeamant Buildno and Gala 
Port erf CufTimao, I locos Norta



226
Technical Specifications (Buldng Wprks) 

(Finishes)

(2.19m. X 2.15m.)

GP -6 - Steel Wall with 25mm dia. Round Bars 
(2.85m. X 2.15m.)

INSTALLATION OF WINDOWS

1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, dean, 
dry, and free from defects detrimental to work.

W-1 - 1.5mm thk. Aluminum Framed Powder Coated Fin. V\fith 10mm Thk. 
Reflected Tempered Glass Fixed & Awning Window 
(3.50m X 2.20m)

W-2 - Frameless 12 mm Thk. Reflective Tempered Glass Fixed Window 
(3.25m X 2.70m)

W-3 - Frameless 12 mm Thk. Reflective Tempered Glass Fixed Wndow 
(0.825m X 2.70m)

W-4 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk. 
Reflected Tempered Glass Sliding Window 
(3.50m X1.65)

W-5 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk. 
Reflected Tempered Glass Sliding Window 
(1.60m X 1.65m)

W-6 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 10mm Thk. 
Reflected Tempered Glass Sliding Window 
(1.1m. X 1.65m.)

W-7 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 8mm Thk. 
Reflected Tempered Glass Awning Window

(1.9m. X 0.5m.)

W-8 - 1.5mm thk. Aluminum Framed Powder Coated Fin. With 8mm Thk. 
Reflected Tempered Glass Awning Window 
(1.3m. X 0.5m.)

W-9 - Steel Window with 25mm dia. Round Bars 
(1.1m. X 0.5m.)

Mirror Glass

Mirror glass shall be of high quality float glass free from imperfections and 
impurities, 6.3 mm (1/4 inch) thick. Silvering shall be performed by modem

wrmnk Buildinf ond Qoto
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continuous operation under controlled conditions. The coating shall be of pure silver 
and of adequate thickness to provide reflectivity of 83% or more of incident light, and 
shall be without pinholes or other defects visible to the naked eye.

Refer to plans for locations, dimensions and details.

CoflatniOtM ef Staff QuanaraXnr Entonamanl Building and Oata 
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ITEM 29b INDENT ORDERS

GENERAL NOTES

Ttie contractor should observe special consideration to indent order items that require 
longer lead time and checking of material availability under specified conditions of sale, 
ttie acceptance of which by the supplier constitutes a contract of sale.

The following are listed as the indent items:

• 20mm thick Phenolic Toilet Partition and accessories
• Roofing
• Aluminum Composite Panels (including Honeycomb design Aluminum 

panels and Brise soleil)
• Photoluminescent Signs and markings
• Tempered Glass Panels (Low-E Glass)
• Elevator and Escalator
• Gang Chairs
• Green Wall System
• Signanges and logos
• UPVC Baffle Ceiling

ConstruOtoc of staff Quarters, Law ErAroamont BuUing and Gala
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ITEM 29c PAINTING

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and 
apply to this section, whether or not refen'ed to herein.

SCOPE OF WORK

This Section covers the surface preparation, coating materials and application of coatings systems 
required for the Works.

The work shall consist of furnishing of all labor, materials, equipment and other incidentals 
necessary for the supply of painting materials and the complete painting of surfaces as shown on 
the dryings in accordance with this Specification and as direct^ by the Project-In-Charged.

The term paint as hereinafter used includes emulsion paints, varnishes, oils, pigments, thinner 
and dryers.

All exposed metal surfaces, except metal surfaces embedded in concrete, shall be painted unless 
otherwise specified.

STANDARD

The following publications listed below, but refened to thereafter by basic designation only, forms a 
part of these Specifications to the extent indicated by the reference thereto:

Steel Structures Painting Council (SSPC) U.S. Specification JIS K 5628 Red-lead Zinc Chromate Anti- 
Corrosive Paint

SUBMITTAL 

1. The Contractor shall submit work method statements with lists of materials to the 
ProJect-ln-Charged for approval twenty eight days before the starting of works. This 
statement shall include following items:

a. Type of paint and manufacturer
b. Manufacturer's spedfications
c. Storage and delivery of materials
d. Surface preparation
e. Finish painting and drying
f. Touch-up painting, if any
g. Equipment

2. The Contractor, before placing order for tfie painting materials, shall submit to the 
ProJect-ln-Charged for approval samples of materials. No pladng of orders for material shall 
be made without his approval.

STORAGE AND DELIVERY

1. The Contractor shall deliver all materia! to the site in the original labeled sealed cans 
and containers, with labels intact and seal unbroken.

a. Seals shall remain unbroken until after Inspection and acceptance of material by the 
ProJect-ln-Charged.

ConstruGiiM «f SM Quansra, Law Entercamani Butding and Gata 
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b. The Contractor shall deliver materials in ample quantities sufficiently in advance 
of tile need to avoid any delay or interruptions in the works.

2. Paint in thinner shall be stored in accordance with the approved manufacturer's 
instructions.

a. All regulations required for storage of paint shall be observed and all necessary 
safety signs required by governing codes shall be posted.

b. Any damage caused by failure to exercise proper precautions in paint storage shall 
be repaired.

MATERIAL REQUIREMENTS

PAINT

Paints for the protective coating system shall be the product of a manufacturer approved by the 
Project-In-Charged.

Pants for exterior finish must be wKh tile like durability and elegance, fast drying, solvent based 
acrylic, highly suitable for coastal or polluted areas with excellent anti-fungus properties and alkali 
resistance.

100% Acrylic, water based, quick-drying, easy to dean-up and envircHimentally friendly, resist dirt, 
stains, alkali, water, humidity, algae, mold and mildew growth and highly durable paint for interior 
finish.

An all-purpose synthetic quick dry paint for all types of wood and metal surfaces. It has high gloss, 
good color retention and outstanding durability.

For pipes, valves and equipment, galvanized and ungalvanized ferrous metal, use a 100% acrylic 
gloss paint, has excellent resistance to ultraviolet rays and resists challdng, cracking and color fading, 
dries fast and environmentally friendly.

SCHEDULE OF PAINTING

Architectural Items

a. Exterior Finishes

1. On Concrete Walls
Three Coats, Concrete Masonry Paint Elastomeric Paint 

or approved equal
2. Unprimed Ferrous Metal

First Coat Red Oxide Primer,
#310
or approved equal

Second & Third Coat Quick Dry Enamel 
or approve equal

3. On Concrete Block Wall

Masonry Neutralizer
Masonry Neutralizer #44 
or approved equal

Three Coats Elastomeric Paint
ConstniOion of StBir Ouutore. Law EnfiMcemnl BuMno and GM 
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Concrete Masonry Paint or approved equal
4. On Wood

First Coat Flatwall Enamel
Exterior Wood Primer or approved equal

Second & Third Coat Quick Drying Enamel
E)derior enamel or approved equal

b. Interior Finishes
Location of the various finishes ate listed in the 
Finish Schedule on the drawings or dse will be 
confimied by PPA

1. On primer and coated metal two coats of Red Oxide Primer #310,
interior semi-gloss enamel or as indicated Quick Dry Enamel
in the Schedule finish or approved equal

2. On Plaster
First Coat Masonry Neutralizer #44 

or approved equal
Three Coats Elastomeric Paint 

or approved equal
3. On Wood

First Coat Flatwall Enamel
Enamel undercoater or approved equal

Second & Third Coat Quick Drying Enamel
Exterior enamel or approved equal

4. Wood Stain Finish
First Coat Oil Wood Stain,
Second & Third Coats Lacquer Sanding Seale r#1254
Fourth & Fifth Coats Clear Gloss Lacquer #1250 

or approved equal
c. Non-Architectural Items

(Pipinq. valves, equipment, etc.)
1. Piping, valves, equipment etc. in rooms are

to be painted
2. Galvanized pipes and ducts

Primer-one coat Red Oxide Primer,
#310
or approved equal

Finish-one coat Quick Dry Enamel 
or approved equal

3. Black steel pipes
Primer - one coat Red Oxide Primer,

#310
or approved equal

Finish - one coat Quick Dry Enamel 
or approved equal

4. Mechanical Items
a. Ungalvanized ferrous metal

Primer - one coat Red Oxide Primer,
#310 or approved equal

Finish-one coat Quick Dry Enamel 
or approved equal or approved
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equal
b. Galvanized ferrous metal

Primer-one coat

Finish - one coat

Red Oxide Primer,
#310 or approved equal
Quick Dry Enamel
or approved equal or approved
eaual

c. Submerged galvanized ferrous metal 
Primer-one coat

Red Oxide Primer,
#310 or approved equal

d. Buried miscellaneous ferrous surface 
valves, & flanged joints (exd. pipe) 
Primer-one coat

Red Oxide Primer,
#310 or approved equal

EXECUTION

SURFACE PREPARATION OF STEEL

1. Steel surfaces shall be cleaned as follows:

a. All round welds, burrs and sharp surface projections shall be ground smooth and all 
weld splatter shall be removed prior to blast cleaning.

b. Sand abrasives, if used, shall be clean, and free from salt and extraneous 
matter. The sand shall pass through a 2.0mm test sieve, and be substantially 
retained on a 0.18mm test sieve, with at least 25 percent retained on a 0.355mm test 
sieve.

c. Metallic abrasive, if used, shall be sharp, hard and free from dust, and shall pass 
through a 1.8 mm test »eve.

d. Blast cleaning operations shall not be conducted on surfaces that will be wet after 
blasting and before coating, or when the surfaces are less than 10°C above degree 
points, or when the relative humidity of the air is greater than 95 percent.

e. Any oil, grease, soil, dust or other foreign matter deposited on the cleaned surfaces 
shall be remo>^ prior to painting. In the event that rusting occurs after completion of 
the surface preparation, the surfaces shall be cleaned again in accordance with the 
specified method.

f. Particular care shall be taken to prevent the contamination of other corrosive 
chemicals before the application of the paint Such contamination shall be 
removed from the cleaned surface by flash blasting and the paint applied immediately.

g. Care shall be taken to prevent contamination of cleaned and painted sur^K:es by 
cleaning operations in an adjacent area.

h. Surfaces not to be painted shall be suitably protected from the effects of cleaning 
and painting operations.

SURFACE PREPARATION OF WOOD

1. Wood surfaces shall be sanded to a fresh surface. Surface mould where present, shall 
be removed by washing, rubbing down and burning off as necessary. Resinous e)ojdation
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and large knots shall be removed and replaced with filler or other materials approved by 
tile Prpject-ln-Charged.

2. Parts of timber to be enclosed in walls shall always be primed unless already impregnated. 
Priming shall be brushed on and a minimum of two coats applied to end grain. When the 
priming paint is hard, all cracks, holds, open joints, etc. shall be made good with hard 
stopping and rubbed down with fine abrasive paper. Priming of joinery shall be applied only 
on site after the Project-In-Charged has approved such joinery and before it is fixed. For 
internal surfeces primer coats shall be carefully flatted.

SURFACE PREPARATION OF CONCRETE AND PLASTER

Concrete and cement piaster surfaces to be painted shall be prepared by removing efflorescence, 
dust, dirt, grease, oil, asphalt, tar, excessive mortar and mortar dropping and by roughening to 
remove glaze. A zinc sulfate solution shall be applied before prime cost.

SURFACE PREPARATION FOR FIBER CEMENT SURFACES

Shall be dry and clean prior to application of the specified first-coat material. Oil, grease, or 
rust stains shall be carefully removed by the use of suitable solvent. Wire brushing will not be 
pemiitted. After the first coat has become dry and prior to application of finish coats, touch-up coats 
shall be applied to suction spots.

ALUMINUM FRAMES FOR DOORS AND WINDOWS

All metal surfaces shall undergo pre-treatment process which includes: desmutting, water­
rinsing, degreasing/etching, water rinsing, zinc phosphating, water rinsing and add rinsing.

Powder coating application, shall be factory applied and shall be done in one operation using an 
electro-static powder gun. The materials to be coated should be well connected to earth. Coating 
thickness should be kept to a minimum of 60 microns for exposed areas. On details which are to be 
treated mechanically after coating (drilling, sawing, etc.), the coating film must not exceed 100 
microns.

The powder coating shall be oven cured in the range of 20 minutes at 220° C (metal temperature 
measured on the area with greatest metal thidcness). The temperature variation in the oven should not 
exceed+/-10°C.

Handling

Coated items should be cooled to no less than 40° Centigrade before handling. Precautions 
should be taken to avoid damages on the finished coating during stacking, storing aid 
transportation.

Storage and Delivery

Inspect materials delivered to the site for damage. Unload and store with minimum handling. 
Provide storage space in dry location with adequate ventilation, free from dust or water 
and easily accessible for inspection and handling. Store materials neatly on the floor, property 
stacked on non-absorptive strips or wood platforms. Protect finished surfaces during shipping 
and handling using manufacturer's standard method.

WOOD REPAIR
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Badly decayed areas shall be removed and repaired. Areas and pieces decayed beyond repair 
shall be replaced with new pieces that match originals in all respects. Moderately decayed areas, 
weathered, or gouged wood shall be patched with approved patching compounds, and shall be 
sanded smooth. The source or cause of wood decay shall be identified and corrected prior to 
application of patching materials. Wet wood shall be completely dried to a moisture content 
not exceeding 12 percent, as measured by a moisture meter, to its full depth before patching, 
unless otherwise authorized. Wood that Is to be patched shall be clean of dust, grease, and loose 
paint.

1. Epoxy Wood Repair

Epoxy wood repair materials shall be applied in accordance with manufacturer's written 
instructions. Health and safety instructions shall be followed in accordance with the 
manufacturer's instructions. Clean mixing equipment shall be used to avoid 
contamination. Mix and proportions shall be as directed by the manufacturer. Batches shall 
be only large enough to complete the specific job intended. Patching materials shall be 
completely cured before painting or reinstallation of patched pieces.

Epoxy Consolidant and Epoxy Paste

Epoxy liquid wood consolidant shall be used:

1.

2.

To penetrate and impregnate deteriorated wood sections in order to reinforce 
wood fibers that have become softened or absorbent.

As a primer for areas that are to receive epoxy paste filler. Epoxy paste shall be 
used to fill areas where portions of wood are missing such as holes, cracks, gaps, 
gouges, and other voids.

MIXING AND THINNING

Mixing and thinning of paint shall be done in accordance with the approved manufacturer's printed 
Instructions. The pot life of each paint as stated by the manufacturer shall not be exceeded.

WEATHER CONDITION

The paint shall not be applied when the relative humidity is above 85 percent. The paint shall 
not be applied in rain, wind, fog, dust or mist.

APPLICATION

Workmanship shall be first class in every respect. All work shall be done In a workmanship manner 
so that the finished surfaces shall be free from runs, chop, ridges, waves, laps and unnecessary 
brush marks. All coats shall be applied in such manner as to produce an even film of uniform 
thickness. Edges, comers, crevices, welds and rivets shall receive special attention to ensure that 
they receive an adequate thickness of paint.

All painting shall be done by thoroughly experienced workmen.

Safety regulations shall be adhered to at all times, including the wearing of respirators by persons 
engaged on assisting in spray painting. Adjacent areas and installation shall be protected by 
the use of cloths or other approved precautionary measures.

Plain enamel and varnish shall be applied carefully with good dean brushes or approved 
spraying equipment, except that the initial coat on any surface shall be applied with brush.
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Sufficient time shall be allowed between coats to assure thorough drying and each coat shall be 
in proper condition before rec^vnng tiie next coal

Sanding and dusting as required shall be performed between coats in varnishing work. Finish 
coat shall be smooth and free from runs, sags, and other defects. Exterior paint shall not be applied 
during rainy days.

All paint when applied shall provide a satisfactory film and smooth, even surfece. Paint shall be 
thoroughly stirred and kept at a uniform consistency during application. Powdered metallic pigments 
added at the time of use shall be mixed by adding the powder In small inaements to about one-third 
of the base paint or vehicle, with ttiorough mixing to obtain a smooth paste. The remainder of the 
base paint shall then be thoroughly stirred in.

Different brands of emulsion paints shall not be mixed prior to application of the materials.

Where necessary to suit conditions of surface temperature, weather and method of application, the 
package paint may be thinned immediately prior to application in accordance with the approved 
manufacturer's directions, but not in excess of 125 cc of suitable thinner per liter (one pint per 
gallon). Before using, the paint shall be mixed to a uniform consistency and shall be stirred fr^uentiy 
during application.

Paints other than water-ffiinned paints shall be applied only to surfaces which are completely 
free of moisture as detemiined by sight or touch and only such combinations of humidity to be 
painted as will cause evaporation rather than condensation.

Surfaces which have been cleaned, pretreated and/or otherwise been prepared for painting shaii 
be primed or painted with one coat of finish paint as soon as piacticable after such preparation has 
been completed, but in any event prior to any deterioration of the prepared surfaces.

The first coat of paint on all exterior surfaces shall be applied by brush. Interior prime coats and 
all other subsequent coats on either exterior or interior surfaces may be applied by brush or spray. 
Whenever spraying is permitted all areas ina<xessible to spray painting shall be coated by 
brushing or other suitable means. Brushes to be used for application of water-emulsions shaii be 
soaked in water for a period of 2 hours prior to use.

All cloths and cotton waste which might constitute a fire hazard shall be placed in dosed metal 
containers or destroyed at the end of each day.

Upon completion of the work, all staging, scaffolding, and containers shall be removed from the 
site or destroyed in a manner approved by the Project-ln-Charged. Paint spots, or stains upon 
adjacent surfaces shall be removed and the entire job left dean and acceptable to the PnDject-ln- 
Charged.

No smoldng shall be permitted in the vidnrty where painting is going on.

TOUCH-UP PAINTING

Touch-up painting shall be done with the same paint as used for the original coat. The 
resulting minimum dry film shall be the same as for the original coat.

Touch-up painting shall indude deaning and painting of field connections, wdds and all damaged or 
defective paint and rusted areas.

During touch-up painting, only loose, cracked, brittle or non-adherent paint shall be removed during 
deaning. All exposed edges shall be feathered. Touch-up painting shall be performed in a
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manner whic^ will minimize damage to sound paint. Rust spots shall be thoroughly cleaned and
edges of the existing paint shall be scraped back to sound material.

DRYING

1. No primer or paint shall be forced to be dried under conditions which will cause cracking, 
wrinkling, blistering, formation of pores which would detrimentally affect the condition of the 
paint.

2. No drier shall be added to the paint unless specified in the approved manufacturer's 
instructions.

3. Painted surfaces shall be protected from dust, dirt, and the elements of the weather until dry 
to the fullest extent practicaUe.

4. After drying, any areas of paint damaged from any cause shall be removed, the surface 
again prepared and then touched-up with the same paint and to the same thickness as 
the undamaged areas as specified in sub-section 4.14.3.7 above.

HANDLING 

1.

2.

Precautions shall be taken to minimize damage to paint films resulting from stacking for 
drying.

Paint which is damaged in handling shall be scraped off and touched-up with the same 
paint and in the same thickness as was previously applied to the danraged area at 
Contractor's expense.

INSPECTION

1. All works and materials supplied under this Specification shall be subject to inspection 
by the Project-In-Charged.

2. The Contractor shall correct such works or replace such materials found defective under 
these Specifications at his own expense.
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ITEM 29d MODULARS, TABLES AND CHAIRS OF VARIOUS TYPE INCLUDING 
ACCESSORIES

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and 
apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools and 
incidentals necessary to undertake, complete supply of gang chairs for the buildings as 
indicated on the drawings and as specified herein.

MODULARS Unit Quantitv

L-shaoed table set 9.00

Executive L-shaped table set 4.00
Office partition with table (6pax)

Table: 1500mm X 750mm
Partition Ht: 1200mm

set 3.00

Office partition with table (3pax)
Table: 1500mm X 750mm
Partition Ht: 1200mm

set 3.00

Office Partition with glass
3275 mm Length X 1500 mm Height

set 1.00

Office partition with table (2pax)
Table: 1500mm X 750mm
Partition Ht: 1200mm

set 7.00

Office partition with table (4pax)
Table: 1500mm X 750mm
Partition Ht: 1200mm

set 7.00

Conference Table 1800mm X 3410mm set 2.00

Reception Desk 3000mm X 1000mm set 1.00

Center table set 4.00

Bunk Bed set 45.00

Closet (0.50m x 0.80m) set 41.00
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Twin Bed set 4.00

Bed Side Table set 8.00

High Back Chair set 26.00

Kitchen Sink set 7.00

SUBMITTAL

1. Shop drawings for all gang chair for the building shall be submitted in advance to allow 
twenty eight days for review and approval. Shop drawings shall Indicate materials and 
details of finishing works. The Contractor shall be responsible for ail errors of detailing and 
fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the supply shall submit to the Engineer for 
approval representative samples of finishing materials. No placing of orders for material for 
finishing works shall be made without his approval.

EXECUTION

All materials will be delivered and installed (if needed to be installed) on site.
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ITEM 29e ALUMINUM PERFORATED CEILING PANEL

GENERAL

General Requirements contain provisions and requirements essential to these 
Spedfications; and apply to this section, whether or not refenr^ed to herein.

SCOPE OF WORKS

This Item covers the use of aluminum panel as perforated ceiling panel and 
shall consist of furnishing and installing materials, tools, labor and equipment 
necessary for aesthetic purposes as indicated on the Plans and in accordance with 
this Specifications.

Material Requirements

Aluminum

The aluminum shall be high strength, heat-treatable alloy which provides good 
fbrmability and weldability and good corrosion resistance. It shall be suitable for a 
wide variety of architectural applications and of commercial quality unless specified 
in the Plans. It shall conform to the applicable requirements of ASTM B 209M, 
Standard Specification for Aluminum and Aluminum Alloy Sheet and Plate.

Thickness

Thinner material perforate easier and faster. It shall have a gauge thickness 
tolerance of + 0.2 mm.

Panel Shape and Size

Panel shape and sizes shall be as indicated in the Plans or as approved by 
the Engineer.

Aluminum panels shall be equipped with perimeter welded metal frames, 
return edges, borders mounting holes attachment brackets and clips. It shall be 
dimensioned as indicated on the Plans and as approved by the Engineer with a 
wdth and length tolerances of + 2.0mm and + 4.0 mm respectively.

Perforations

Shape and Size

The shape of perforations shall be as indicated on the Plans using the 
standard shapes
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Size:
Hole Diameter: 
Weight:

1200mm X 600mm, T = 0.70mm
2.0mm
1.94 kg/sqm

Powder Coated Finish : Bone White Color with Black tissue felt in- fili to 

prevent penetration of dust.

In any cases that a custom shape perforations is needed for functional 
requirement spacing and size of perforation shall be provided.

The hole diameter should not be less than the thickness of the aluminum 
panel.

Pattern

Staggered pattern perforations shall have an unfinished end pattern that appears 
incomplete at both ends of the sheet.

For staggered perforations both Round and Square the pattern stagger shall be in 
the short dimension of the sheet. Holes In a straight row pattern shall be parallel to 
long dimension of sheet.

Slotted Perforation - Slots shall be identified if to be furnished parallel with either the 
length or width of the sheet.

Margin

The "margin" on a perforated sheet or plate refers to the distance from the edge of 
the sheet to the first perforation along the same dimension. "No margin" refers to the 
last row or set of perforations extending off the sheet or plate.

The long side of a sheet shall be supplied with minimum margins. The short side of a 
sheet will have either minimum margins or no margins.

Construction Requirements 

Installation

Install in accordance with manufacturer's installation instructions and approved shop 
drawings.

1. Level the ceiling height by the use of water level or laser beam.
2. Perimeter trims shail be installed using screw, nails or other applicable 

fasteners depending on wall type.
3. The celling shall be set out from the center to the perimeter wall. The center to 

center spacing for Triangle Keel shall be 600mm.
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4. The maximum distance from the wall to first suspension part shall be 600mm.
5. The Suspension Part Twin Clamps (together with drop nn anchor installed at 

the concrete slab) shall be spaced 600mm on center

Note;
The end of the threaded bolt shall be spaced on the drop - In anchor 

and the other end shall be attached to the suspension Party Twin Clamps 
using nuts.

6. Tringle Keel shall be attached to the Suspension Part Twin Clamps.
7. When the accessories have been installed, adjustment shall be made to 

ensure that the whole suspension ceiling is leveled.
8. Slightly push the Aluminum Ceiling Panel upward the ends of the panel until it 

rest with the triangle keel.

Inspection

When items not meeting specification requirements are discovered, their existence 
shall be called to the attention of the manufacturer prior to installation. Possible use 
of such items may be adjudicated among the responsible parties involved, based on 
the nature of the deficiency and the effect on the performance of the ceiling.

When rejection occurs, the manufacturer shall have the right to examine the rejected 
material. After removal of the portion not conforming to the specification, 
resubmission of the lot shall be permitted.

The inspection of specific ceiling areas for acceptability shall be made with lighting 
conditions corresponding to that of final building occupancy. If temporary lighting 
must be used, care shall be taken to position lights such that temporary conditions 
will approximate the final lighting condition.
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ITEM 29f SUPPLY AND INSTALL OF PHOTOLUMINISCENT SIGNS AND 
MARKINGS

GENERAL

General Requirements contain provisions and requirements essential to these 
Specifications; and apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools 
and incidentals necessary to undertake, complete supply and install of 
photoluminescent signs and markers for the buildings as indicated on the drawings and 
as specified herein.

PHOTOLUMINESCENT SIGNS AND PATH MARKERS

Signs and markers are designed to be used in and about buildings to identify and 
ensure visibility escape routes for compliance with the performance based on Codes 
(Building & Fire Codes). The signs wll be clearly visible and readily understandable under 
all conditions of foreseeable use, including emergency conditions.

SUBMITTAL

Shop drawings shall be submitted in advance to allow twenty eight days for 
review and approval. Shop drawings shall indicate materials and details of finishing 
works. The Contractor shall be responsible for all errors of detailing and fabrication, 
and for the correct finishing work items shown on the shop drawings.

The Contractor, before placing order for the finishing materials shall submit to the 
Project- In - Charged for approval representative samples of finishing materials. No 
placing of orders for material for finishing works shall be made without approval.
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MATERIALS

Running Man Arrow Up/Left/Right 
Pictogram (392mm X 223mm)
Bracket: Ceiling Mount (420mm X 230mm)
Bracket: Flag Mount (230mm X 133mm)
Double Sided Pictogram Directional (392mm X 223mm) /(480mm X 280mm)
Fire Extinguisher Sign
Fire Hose Sign
Fire Alarm Sign
Break Glass Sign
Evacuation Map
Path Markers
Guidance Strip
Handrail Strip
Step Edging 
Exit Down Stairs

EXECUTION

INSTALLATION

For versatility the signs and markers can be installed using fixers (screws) or adhesive 
tape.

The installation method used should be detennined by the condition of installation 
surtece screws should be used if there is any doubt about adhesion.
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ITEM 30 FINISHES FOR GATE AND GUARDHOUSE

GENERAL

General Requirements contain provisions and requirements essential to these Specifications; and 
apply to this section, whether or not referred to herein.

SCOPE OF WORK

The work covered by this section consist of furnishing all labor, materials, equipment, tools and 
incidentals necessary to undertake, complete all finishing worte and painting for the buildings as 
indicated on the drawings and as specified herein.

Wall, floor, ceiling and other finishing works shall indude but are not limited to the following:

WALLS

Guard House
1. Exterior

a. Plain cement finish painted wito elastomeric paint.

2. Interior

a. Plain cement finish painted with elastomeric paint.

Guard House

1. 600mm X 600mm ceramic unglazed tiles (F1)

2. Waterproof finish for roof deck (F2).

Guard House

1. 13mm thick gypsum board painted on 0.40mm tiiick galvanized steel ceiling suspension 
system at 400mm cxr center (Cl)

2. Painted finish underside of RC Slab (C2)

SUBMITTAL

1. Shop drawings for all finishing and painting works for the building shall be submitted in 
advance to allow twenty eight days for review and approval. Shop drawings shall indicate 
materials and details of finishing works. The Contractor shall be responsible for all errors of 
detailing and fabrication, and for the correct finishing work items shown on the shop drawings.

2. The Contractor, before placing order for the finishing materials shall submit to the 
Engineer for approval representative samples of finishing materials. No pladng of orders for 
material for finishing works shall be made without his approval.

3. Samples of ail walls finishes, measuring not less than 1000mm x 1000mm shall be
ConstnjcSon of Safi Quanm. Law Ent3(eemaM BiiUno and GM 

pMt of Cunanao, doeoa Norte



245
Toc^lcal Specffications (Suikf ng Varies) 

(Finishes)

submitted to the Engineer for approval as to its finish texture and workmanship. 

MATERIAL REQUIREMENTS 

WALL FINISHES AND COUNTERTOPS

1.

2.

Plain Cement Finish

a.

b.

c.
d.
e.
f.

Sand shall be clean and hard material. Sand shall be free from deleterious 
substances and conforming with the requirements of ASTM C 33.
Cement shall be Portland cement conforming with the requirements of ASTM 
Designation C 150.
Water shall be clean and potable.
Bonding compound shall conform to ASTM C 631.
Hydrate lime shall conform to ASTM C 206.
Synthetic fibrous reinforcement shall conform to BS 5139 or ASTM C1116.

Wall Ceramic Tiles

Wall tiles shall be glazed ceramic tiles color as per Archtteefs approval.a.

b. Trimmers and moulding shall be lustrous, glazed with size and color 
corresponding to wall tiles.

c. Portland cement, sand, bonding compound, lime and water shall conform with the 
requirements.

3. Granite Tiles

a. Black granite slabs for toilet countertops, fasda and splashboard. Dimensions as 
shown on the drawings.

b. Shall be sound material with uniform and favorable working qualities and with 
very limited natural faults.

c. Color, veining and quality shall be approved by Engineer.

d. Veining shall run vertically on all vertical surfaces and direction of veining shall 
continue in same directions over horizontal surfaces except as directed by the 
Engineer.

e. Sealer

e. 1. Shall be a commercial penetrating type free horn harmful alkali or add content
spedally prepared for marble work 

e. 2. Shall ha\« a Ph factor between 7 and 9 
e. 3. Shall not discolor 
e. 4. Shall produce a slip resistant surface
e. 5. Shall have a flash point not less than 35 °C

f. Cleaning fluid

f. 1. Shall be commercial neutral liquid type espedally prepared for marble work 
f. 2. Shall have a Ph factor between 7 and 9
f. 3. Shall be free from crystallizing salts or water soluble alkaline salts
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f. 4. Shall be biodegradable and phosphate free

FLOOR FINISHES

1. Vitrified Ceramic Unglazed Tiles

a. Vitrified ceramic unglazed floor tiles shall be color varies and as shown on the 
drawings or to be designated by the Architect.

b. Portland Cement, sand and water shall conform with the requirements.

c. Vitrified ceramic unglazed floor tiles shall be delivered in flie manufachiier's 
original unbroken packages or containers that are labeled plainly with the 
manufacturer's name and brand. Containers shall be grade scaled. Materials shall 
be stored in dry weathertight enclosures, and shall be handled in a manner that will 
prevent the indusion of foreign materials and damage by water or dampness.

2. Non-skid floor finished shall be applied to ramps.

3. Waterproof finish for all toilets and baths.

EXECUTION

WALL FINISHES

1. Plain Cement Finish

a. Preparation of Surfaces

All surfaces shall be deaned and projections, dust, loose partides and ofoer 
materials, which would prevent good bond, shall be removed.

Plaster shall not be applied directly to concrete and masonry surfaces coated 
witti bituminous compounds and surfaces previously painted or (Mastered.

Ail surfaces shall be thoroughly wetted before plastering.

b. Trial Mix

A trial mix of at least three (3) different water-cement ratios for a proposed mix 
shall be prepared under full scale conditions and adequate workability. The 
proportions by weight of cement to the weight of sand shall not be less than one part 
of Portland cement to two parts of sand.

The proportion of cement-sand and water necessary to produce the cement plaster 
of the required consistency shall be subject to the approval of the Engineer. Such 
approval may be withdrawn at any time and a change in proportions may be required. 
Based on the approved mix proportions, the Contractor shall prepare a list showing 
the number of kilograms of the various materials to be used in the cement plaster 
finish mix.

No cement plaster finish shall be started without an approved trial mix by the 
Engineer.
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Cement Finish Application

A brown coat with sufficient pressure shall be applied to fill the gaps, and to 
secure a good bond. Moistened for 48 hours, each coat of cement plaster shall be 
kept after application and allow to dry.

A finish coat shall be applied after the brown coat has set. The brown coat shall be 
moistened beft»e application of the finish coat. Finish coat shall be floated to plumb, 
even planes and surfaces.

Rnal (faster finishes shall be rubber sponged.

Tolerant^

The Contractor shall finish plaster work plumb, level, square and true within 
tolerance of 3mm in 3 meters, without cracks and other imperfections.

Patching and Cleaning

Upon completion of the building, and when directed, all loose, cracked, 
damaged or defective plastering shall be cut out and re-plastered In a satisfectory 
and approved manner.

2. W^l Tiles

a. Mortar Preparation

All mortar setting beds shall be mixed by volume in the proportion of 1 part Portland 
cement and 3 parts dry sand and not more than 1/10 part hydrated lime.

Mortar materials shall be measured in approved containers, which will insure that the 
specified proportions of materials will be controlled and accurately maintained 
during the progress of the work. Measuring materials with shovels, "shovel count", will 
not be permitted. Unless specified otherwise, mortar shall be mixed in proportions by 
volume, in an approved mortar box.

The quantity of water shall be controlled accurately and uniformly. The aggregates 
shall be introduced and mixed in such manner that the materials mil be distritHJted 
uniformly throughout the mass. A suffident amount of water shall be added gradually 
and the mass further mixed until a mortar of the elastidty necessary for purpose 
intended is obtained. Mortar bcnces, pans and wall surfeces shall be kept dean and 
free from debns or dried mortar. The mortar shall be used before the initial set of 
the cement has occurred. Re-tempering of mortar in which cement has started to set 
will not be allowed.

b. Application of Wall Tile

Interior masonry shall be dean, thoroughly dry, sound and suffidently rough to 
provide strong mechanical bond. Surfaces shall be evenly damped immediately 
prior to the application of the scratch coat.

Scratch coat shall be applied to masonry, as backing for wall tile, not less than 24 
hours or more than 48 hours before starting the tile setting. The scratch coat shall 
not be less than 6 mm from the fece of the masonry. The scratch coat shall be 
applied with sufficient pressure to ensure a proper bond with the base for the 
setting bed. While the mortar is still plastic, the scratch coat shall be cut with a trowel 
at ail internal vertical angles for the depth of the coat with the full height of the tile
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bed and shall be cross-scratched, in 25 mm centers for the extent of the tile bed.

Immediately before the application of molar setting bed, the scratch coat shall be 
moistened thoroughly but not saturated. Temporary screeds shall be applied to the 
scratch coat with mortar to provide a true and plumb surface, the proper distance back 
from the finished wall line. The setting bed shall be applied, rodded and floated flush 
with the screeds over an area not greater than the area to be covered witii the tile 
while the bed remains plastic. The thickness of the setting bed shall not exceed 
15mm and the mortar shall not be re-tempered. The setting bed shall be cut with a 
trowel at all interna! comers as specified for the scratch coat.

Mounted tiles shall be soaked in clean water a minimum of one hour before they 
are set. Absorptive mounted tiles shall be damped by placing sheets on a 
wetted cloth in a shallow pan before setting. A skim coat of neat Portland cement 
mortar, mixed with water to the consistency of a pasty, thick cream, shall be 
applied 0.8mm to 1.6mm thick to the mortar setting bed, or to the back of each tile as 
laid. The tiles shall then be pressed finnfy on the setting bed and tamped until flush 
and in the plane of the other tiles. The tiles shall be applied before the mortar bed has 
taken Its initial set.

Intersections and returns shall be formed accurately. Where exulting of tiles is 
necessary It shall be done at tiie Internal angles of toe walls or wainscots. Cutting 
and drilling tiles shall be done neatiy without marring the surfaces. The cut edges of 
tiles against trim, built-in fixtures, and similar surfaces shall be ground and 
jointed carefully. The tiles shall fit closely with plumbing fixtures and around electric 
outlets, pipes and fittings, so that the plates or escutcheons will properly overlap the 
tiles. Wainscots shall be within one half of the heights indicated without cutting of tiie 
tiles.

Bases, caps, bull-nose comers, and all other trimmers moulded or shaped features, 
and accessories shall be backed thoroughly with mortar and set firmly into place. All 
lines shall be kept straight and true, and all finished surfaces brought to true and 
even planes, straight and plumb, and internal comers squared and external 
comers rounded.

Horizontal joints shall be maintained le>«l and vertical joints plumb and in alignment. 
The completed work shall be free of broken, cracked, damaged or otherwise faulty 
tiles.

Joints shall be parallel and uniform in width, plumb, level and in alignment. End 
joints in broken-joint work shall be made as far as practicable, on the center line of 
adjoining tiles. Except In special arrangement and design, as indicated or specified, 
square tiles shall be set with straight joints, and oblong tiles shall be set with broken 
joints.

Joint widths shall be uniform and spaced to accommodate the tile in the given 
spaces with a minimum of cutting. Tiles shall be wetted, if they have become dry, 
before applying grout. Joints 3mm or less in width shall be grouted with a neat 
Portland cement grout of the consistency of thick cream. Other joints shall be 
pointed with mortar exmsisting of one part Portland cement and two parts pointing sand. 
The grout for walls and other vertical surfaces shall contain non-staining white 
Portland cement. Grout and pointing mortar shall be forced into joints by using 
trowel, brush or finger application.

Before the grout or mortar sets, toe joints of cushion edge tiles shall be struck or 
tooled to the depth of cushion, filling all skips or gaps, and the Joints of square edge 
tiles shall be filled completely flush with their surface. Dark cement shall not show
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through grouted white joints. Care shall be taken to avoid scratching glazed 
finishes. All mortar or grout shall be removed before it has set or hardened.

c. Cleaning and Curing

All completed tile work shall be thoroughly sponged and washed diagonally across 
joints, and finally polished with dean, dry doth. Add deaning of unglazed tile, when 
necessary, shall not be done within ten days after setting tile. All metal shall be 
covered witii an approved grease and the tile shall be wetted with clean water, 
before tile is deaned with 10% muriatic add solution. After add deaning, the tile 
shall be flushed with dean water, and the grease coating on metal shall be 
removed. Add cleaners shall not be used on glazed tile.

d. Protection

Tiled walls outside comers (external angles) shall be protected with board comer 
strips In areas used as passage ways by workmen. Extreme care should be taken nd 
to disturb wailed tiled until mortar has fully set.

3. Painting Works

a. Surface Preparation

Allow new masonry to dry for 14 days (for exterior surfaces) to 28 days (for interior 
surfaces) under normal conditions before painting. Surface to be painted should be 
dean and dry, free from oil, grease, dirt, dust, contaminants, and all loose grit and 
mortar.

Without mesh:

1st Coat: Elastomeric Wall Covering Sealer

2nd and 3rd Coat: Elastomeric Wall Covering Basecoat

4th Coat: Elastomeric Wail Covering Topcoat

With mesh:

1 St Coat: Elastomeric Wall Covering Sealer

2nd Coat Elastomeric Wall Co\«ring Basecoat
Reinforcing Membrane: Fiberglass Matting

3rd and 4th Coat; Elastomeric Wall Covering Basecoat

5th Coat: Elastomeric Wail Covering Topcoat

FLOOR FINISHES

1. Vitrified Ceramic Tiles

a. Mortar Preparation

Mortar mix proportion and preparation shall be in accordance with the requirements.

b. Surface Preparation
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Surfaces to receive the tiles shall be clean, free of dust, dirt, oil, grease, and other 
deleterious substances. Floor tile operations in spaces receiving wall tile shall not be 
started until wall tile installation has been completed. Before tile is applied with a 
dryset mortar bed, the structural floor shall be tested for levelness or uniformity of 
slope by flooding it with water. Areas where the water ponds shall be filled and leveled 
with mortar and shall be retested before the setting bed is applied.

Placing of Setting Beds and Floor Tile

Mortar setting beds shall have a minimum thickness of 20mm for floors. The 
structural concrete slab shall be soaked thoroughly with clean fresh water on the 
day before the setting bed is to be applied. Immediately preceding the application of 
the setting bed, the structural slab shall again be wetted thoroughly, but no free 
water shall be permitted to remain on foe surface.

A skim coat of neat Portland cement mortar shall then be applied not more than 
4mm thick. The mortar shall be spread until its surface is true and even and 
thoroughly compacted, either level or sloped uniformly for drainage, as the case 
requires. A setting bed, as large as can be covered with tile before foe mortar has 
reached its initial set, shall be placed on one operation; but in the event that more 
setting mortar has been placed than can be covered, the unfinished portion 
shall be removed and cut back to a clean beveled edge.

All mounted tiles shall be soaked in clean water a minimum of one hour before they 
are set. Absorptive mounted tile shall be dampened by placing sheets on a wetted 
cloth in a shallow pan before setting. No free water shall remain on the tiles at the 
time of setting. Before the initial set has taken place in the setting bed, a slum coat of 
neat Portland cement mortar, 0.7mm to 1.6mm thick, shall be trowelled or brushed 
over the setting bed and/or foe back of the tile, or a thin layer of Portland cement. 
0.79mm to 2mm thid(, may be hand-dusted uniformly over the setting bed and 
worked lightly with a trowel or brush until thoroughly damp.

The tiles shall then be pressed firmly upon the setting bed, and beaten into the 
mortar until true and even with the plane of foe finished floor line. Beating and 
leveling shall be completed within one hour after pladng tiles or sheets. Borders and 
defined lines shall be laid before the field or body of the floor. Where floor drains 
are provided, the floors shall be sloped to drain properly to the drains. Intersections 
and returns shall be formed accurately.

Cutting of tile, where necessary, shall be done along foe outer edges of foe floor.
As far as practicable, no tiles of less than half size shall be used. Cutting and drilling 
of tiles shall be done neatly without marring foe tile surfaces. The cut edges of tile 
against trim, bases, thresholds, pipes, built-in fixtures, and similar surfaces shall be 
ground and jointed carefully. Tile shall fit closely and neatiy at all plumtnng fixtures 
and around electrical outlets, pipes and fittings so that cover plates or escutcheons 
will overlap the tiles properly. Tiles shall be secured firmly in place and loose tiles or 
tiles sounding hollow shall be removed and replaced. All lines shall be kept straight, 
parallel, and true, and all finished surfaces brought to true and even planes. The inner 
edges of borders sh^l be kept straight and. where practicable, shall form right angles 
at all returns. The paper and glue shall be removed horn mounted tile, without using 
excess water, within one hour after installing the tiles.

Joints shall be parallel and uniform in width, plumb, level and in alignment. End 
joints in broken-joint work shall be made as far as practicable, on foe center lines of 
adjoining tiles. Except in spedal arrangement and design, as indicated or specified, 
square tiles shall be set with straight joints, and oblong tiles shall be set with broken 
joints._____________________________________________________________
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Joint widths shall be uniform and spaced to accommodate the tile In the given 
spaces with a minimum of cutting. Tiles shall be wetted, if they have become dry, 
before applying grout. Joints 3.2 mm or less in width shall be grouted with a neat 
Portland cement grout of the consistency of thick cream. Other joints shall be 
pointed with mortar consisting of one part Portland cement and two parts pointing sand. 
The grout or mortar for Joints on floors shall be white Portland cement or as 
specified by the Engineer. Grout painting mortar shall be forced into joints by 
using trowel, brush or finger application. Before the grout or mortar sets, the joints 
of cushion edge tile shall be struck or tooled to the depth of the cushion, filling all 
skips or gaps, and the joints of square edged tiles shall be filled cwnpletely flush with 
their surface. Dark cement shall not be seen through grouted vrfiite pints.

All surplus mortar or grout shall be removed before it has set or hardened.

d. Cleaning and Curing

Floors shall be covered with waterproofed paper with all joints lapped at least 96 
mm and allowed to damp cure for at least 72 hours before foot traffic Is permitted 
thereon.

All completed tile work shall be thoroughly sponged and washed diagonally across 
joints, and finally polished with dean, dry doth. Add deaning of unglazed tile, when 
necessary, shall not be done within t^ days after setting the tile. All metal shall be 
covered with approved grease and the tile shall be wetted with dean water, before 
tile is deaned with 10% muriatic add solution. After add deaning, the tile shall be 
flushed with clean water, and the grease coating on metal shall be removed.

Finished tile floore shall be covered with dean building paper before foot traffic is 
permitted on them. Board walkways shall be placed on floors that are to be 
continuously used as passage ways by workmen. Thresholds shall be covered with 
boards. Tiles vertical outside comers (external angles) shall be protected with 
board comers strips in areas used as passage by workmen.

3. Plain Cement Floor Finish with Noivmetallic Floor Hardener

a. Trial Mix

No plain cement floor finish work shall be started without the approval of the 
Engineer of the trial mix.

b. Application

The concrete sub-floor shall be deaned and projection, dust, loose partides and other 
materials which would prevent good bond shall be removed. The sub-floor surface 
shall be moistened but not soaked, dry cement shall then be sprinkled over it and 
the mortar shall be spreaded on ttie setting bed. The surface shall be tamped to 
assure a good bond over the entire area and screeded to provide a smooth and 
level bed at proper height.

Mortar mix shall be one part Portland cement to three parts sand. Following the 
ptadng of leveling concrete on the floor and after the concrete is free from excess 
water, a dry mixture of 2 parts of floor hardener and 1 part Portland cement shall be 
uniformly dusted over the floor. Three kilograms of floor hardener shall be used for 
every square meter of flooring or In accordance with approved manufacturer's 
specifications. The dry mixture shall be floated thoroughly into the surface which 
shall be finished by steel trowelling and aired by water or curing compound for
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seven (7) days.

4. Protection

a. Before turn over of the building to the Owner, wash pebble surfaces with 1 part 
muriatic add to 6 parts dean water.

b. Apply an overlapping strokes of water shield using brush or by low pressure 
spraying. Dries to a tack-free surface in 4-6 hours and cures to form an effective 
water repellent film in approximately 24 hours.

c. Protect finished surface with specified hardeners and sealants.

INSTALLATION OF DOORS 

1. Surface Preparation

Ensure surfaces to receive panels are structurally sound, even, smooth, dean, dry, and 
free from defects detrimental to work.

DOORS AND WINDOWS

Guard House

D-1 -1.5mm thk. Aluminum Framed Powder Coated Finish with 8 mm thk.
Clear Glass Sliding Door Type (0.85m x 2.50m}

D-2 - PVC Door with vent louver at the bottom part (0.70m x 2.10m)

INSTALLATION OF WINDOWS

Guard House

W-1 1.5mm thk. Aluminum Framed Powder Coated Fixed Type Window with 8mm
Thk. Reflective Tempered Glass.
(W-1) (1.20m x 1.20m)

W-2 1.5mm thk. Aluminum Framed Powder Coated Casement Type Window with
8mm Thk. Reflective Tempered Glass.
(0.80m X 1.20m)

W-3 1.5mm thk. Aluminum Framed Powder Coated Casement Type Window with
8mm Thk. Reflective Tempered Glass.
(0.55m X 1.20m)

W-3 1.5mm thk. Aluminum Framed Powder Coated Awning Type Window with 8mm
Thk. Reflective Tempered Glass.
(0.55m X 1.20m)
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GATE

1. MOTORIZED GATE

a. Trackless Motorized Retractable Gate

b. Gate Frame Intelligent self-align motor wireless remote control (433.4Mhz)

c. Multi- Language LED Display Screen

d. Actual Gate Length = 15.0 meters

e. Expected Opening Clearance = 11.50 meter

f. Storage Gate Length s Approximate 3.50 meter

2. PEDESTRIAN GATE

50mm X 50mm X 4mm thick Galvanized Iron steel square tubular for main frame 
with vertical bars-25mm X 50mm X 3mm thick Galvanized Iron steel square tubular, 
painted finish.

Details and locations are shown in the plan.
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ITEM 31 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using 'A inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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“To all our contractors, suppliers, and 

service providers, all we ask is for you to

SPEED UP
your contracts and FINISH
AHEAD of schedule,

WITHOUT SACRIFICING

QUALITY
of work, and REASONABLENESS 

OF COST agreed upon. Gawin niyo 

‘yan at Hindi tayo maghihiwalay ng 

landas (Do that and we will not part ways).”

A Message from 

DOTr Secretary Arthur Tugade

ts»* ’
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ITEM 32 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work indudes the furnishing and instaiiing of safety signages and barricades in acairdance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are Vi inch (12mm) marine plywood or 
tarpaulin poster on 2” x 2” (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION

Mr»i
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PROMT UX

FRAMING FOR 0.30m x 1.20m SIGNAGES

\

\ 
\

FRONT

FRAMING FOR 0.30m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES

Construction of Staff Quarters. Lav Ertforcemant BuAdIng and Gate
Portof Cummao. I locos Norte



SECTION VII

DRAWINGS 

(APPROVED PLANS)



SECTION VII

PD-1
Project Drawings 

(Approved Ham)

DRAWINGS AND 

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

STAFF QUARTERS:

ARCHITECTURAL

A - 01 of 21 • PERSPECTIVES • TABLE OF CONTENTS
• VICINITY MAP

A - 02 of 21 • SITE DEVELOPMENT PLAN

A-03 of 21 • GROUND FLOOR PLAN
• LEGEND

A-04 of 21 • SECOND FLOOR PLAN
• LEGEND

A-05 of 21 • ROOF DECX PLAN
• LEGEND

A - 06 of 21 • ROOF PLAN

A - 07 of 21
• FRONT ELEVATION - RIGHT SIDE ELEVATION
• REAR ELEVATION • SECTION THRU B-B'
• LEFT SIDE ELEVATION

A-08 of 21
• SECTION THRU A-A'
• SCHEDULE OF DOORS
• SCHEDULE OF WINDOWS AND GLASS PANELS

A - 09 of 21
• GROUND FLOOR REFLECTED CEILING PLAN
• COVE LIGHT DETAILS
• LEGEND

A-10 of 21 • SECOND FLOOR REFLECTED CEIUNG PLAN
• LEGEND

A-11 of 21 • ROOF DECK REFLECTED CEILING PLAN
• LEGEND

A-12 of 21
• GROUND FLOOR WALLS AND PARTITION LAYOUT PLAN
• FIRE HOSE CABINET DRYWALL DETAIL
• LEGEND

Constnicioft of Staff Ouartere, Law Enfofcenwcil BuMoq and Gala 
Poii ct Currmo, lloeoa Nofta



PD-2
Pityect Drawings 

(Approved Plats)

A-13 of 21 • SECOND FLOOR WALLS AND PARTITION LAYOUT PLAN
• LEGEND

A-14 of 21 • ROOF DECK WALLS AND PARTITION LAYOUT PLAN
• LEGEND

A - 15 of 21
• TYPICAL TOILET & BATH BLOW-UP a TYPICAL TOILET & BATH BLOW-UP

PLANS FOR FEMALE & MALE’S PLANS FOR GUEST ROOM. DMSIC^J
QUARTERS MANAGER'S ROOM, & PM'S QUARTERS

A-16 of 21
• TYPICAL TOILET & BATH BLOW-UP • FLIP-UP BAR DETAILS (TYP.)

PLANS FOR PM'S BEDROOM • GRAB BAR DETAIL
• FEMALE / MALE / P.W.D C.R. • MIRROR DETAILS (TYP.)

BLOW-UP PLANS
• ALL GENDER C.R. @ GROUND

FLOOR BLOW-UP PLANS

A-17 of 21
• ALL GENDER C.R. @SECOND FLOOR BLOW-UP PLANS
• CANTEEN'S KITCHEN & PANTRY BLOW-UP PLANS
• PORT MANAGER'S KITCHEN BLOW-UP PLANS

A- 18 of 21 • STAIR 1 BLOW-UP PLANS
• STAIR 2 BLOW-UP PLANS

A - 19 of 21
• STAIR 3 BLOW-UP PLANS
• STAIR RAILING DETAIL
• DRYWALL PARTITION DETAILS

A-20 of 21
• RAMP 1 BLOW-UP DETAILS • PLANT BOX BLOW-UP DETAIL
• RAMP 2 BLOW-UP DETAILS • PPA LOGO DETAIL
• HANDRAIL CONNECTION DETAILS

A-21 of 21
• FRONT FACADE BAY SECTION • PARAPET WALL COPPING DETAILS
• REAR FACADE BAY SECTION • GUTTER DETAILS
• CO.UMN FRAMING DETAILS

STRUCTURAL

S-01 of 16 • GENERAL NOTES

S-02 of 16 • PLAN SHOWING BOUNDARY OF REMOVAL OF CONC. BLOCKS

S-03 of 16

S-04 of 16

• PLAN SHOWING BOUNDARY OF REINSTAILATION OF CONC. BLOCKS
• INTERLOCKING CONCRETE BLOCK PAVEMENT TYPICAL CROSS SECTION
• INTERLOCKING CONCRETE BLOCK PAVEMENT TYPICAL DETAIL
• DETAIL OF SHEAR KEY

• PILE LAYOUT PLAN • DETAIL OF PILE CAP 1 (PC-1)
• PILE CAP & COLUMN LAYOUT • DETAIL OF PILE CAP 2 (PC-2)

S - 05 of 16
• WALL FOUNDATION AND SLAB ON FILL PLAN
• EXTERIOR WALL FOOTING (WF-1)
• INTERIOR WALL FOOTING (WF-2)

S - 06 of 16
• GROUND FLOOR FRAMING R-AN a TYPICAL DETAIL OF STEP-UP
a SLAB DETAILS a TYPICAL DETAIL OF RAMP
a TYPICAL DETAIL OF CONCRETE EDGING REINFORCEMENT

S - 07 of 16
a SECOND FLOOR LEVEL BEAM LAY-OUT 
a SLAB DETAILS
a TYPICAL DETAIL OF CANOPY WITH PARAPET WALL

S-08 of 16
a THIRD FLOOR LEVEL BEAM LAY-OUT a SLAB DETAIL AT OVERHEAD WATER
a ROOF PLAN BEAM LAY-OUT TANK
a SLAB DETAILS a OVERHEAD WATER TANK SUPPORT
a DETAIL OF CANOPY (FRONT FACADE BAY) FRAME

S - 09 of 16 a BEAM SCHEDULE

Construction of Staff Quarters, Law Ertforeemort BuScSng and Gate 
Port of Currtmao, locoa Norte



PD-3
Project Drawings 

(Approved Plans)

S-10 of 16
e TYPICAL BEAM REINFORCEMENT AT COLUMN SUPPORT
• TYPICAL INTERMEDIATE BEAM REINFORCEMENT AT BEAM SUPPORT
• TYPICAL GIRDER REINFORCEMENT
a TYPICAL SLAB REINFORCEMENT DETAIL

S-11 of 16 a COLUMN SCHEDULE a LINTEL BEAM DETAILS
a TYPICAL COLUMN ELEVATION a STIFFENER COLUMN DETAIL

S- 12 of 16
a TYPIC/U. CANOPY FRAMING PLAN (LOWER SEGMENT) 
a TYPICAL CANOPY FRAMING FIAN (UPPER SEGMENT) 
a TWICAL CONNECTION DETAIL OF CANOPY

S-13 of 16 a DETAIL OF 400mm x 400mm PSC PILES

S-14 of 16 a DETAIL OF STAIR-1 
a DETAIL OF STAlR-2

S-15 of 16 a DETAIL OF STAIR-3

S-16 of 16 a EXISTING BULKHEAD SECTION

ELECTRICAL

RCL-01 Of 03 a GROUND FLOOR REFLECTED CEILING LIGHTING LAYOUT PLAN 
a LEGEND

RCL-02 Of 03 a SECOND FLOOR REFLECTED CEILING LIGHTING LAYOUT PLAN 
a LEGEND

RCL - 03 of 03 •
•

ROOF DECK REFLECTED CEILING LIGHTING LAYOUT PLAN
LEGEND

E - 01 Of 08 •
•

GROUND FLOOR LIGHTING LAYOUT PLAN
LEGEND

E-02 Of 08 •
•

SE(X)ND FLOOR LIGHTING LAYOUT PLAN
LEGEND

E - 03 of 08 a ROOF DECK LIGHTING LAYOUT PLAN 
a LEGEND

E - 04 of 08 a GROUND FLOOR POWER LAYOUT PLAN 
a LEGEND

E-05 of 08 a SECOND FLOOR POWER LAYOUT PLAN 
a LEGEND

E - 06 of 08 a ROOF DECK POWER LAYOUT PLAN 
a LEGEND

E-07 of 08 a ROOF DECK LIGHTNING PROTECTION LAYOUT PLAN 
a LEGEND

E - 08 of 08 a SCHEDULE OF LOADS 
a RISER DIAGRAM

ConslRiction of Staff Quartan, law Enforcamanl Bunding and Gala 
Port cf Currimao, locoa Norte



PCM
Project Drasvinoe 

(Approved Plans)

BGM/PA 
-01 of 02

• GROUND FLOOR BGM / PA LAYOUT • BGM/PA SINGLE LINE DIAGRAM
PLAN • LEGEND

• NOTES ON BGM/PA SYSTEM

BGM/PA 
-02 of 02

• SECOND FLOOR BGM / PA LAYOUT PLAN
• LEGEND

FDAS 
-01 of 02

• GROUND FLOOR FDAS LAYOUT PLAN • LEGEND
• NOTES ON FDAS
• FIRE DETECTION ALARM SYSTEM SINGLE LINE DIAGRAM

FDAS 
-02 of 02

• SECOND FLOOR FDAS LAYOUT PLAN
• LEGEND

CATV 
-01 of 02

• GROUND FLOOR CATV LAYOUT PUW
• LEGEND

CATV 
-01 of 02

• SECOND FLOOR CATV LAYOUT PLAN
• LEGEND

TEL
-01 of 02

• GROUND FLOOR TELEPHONE LAYOUT PLAN
• TELEPHONE SINGLE LINE DIAGRAM
• LEGEND

TEL
-02 of 02

• SECOND FLOOR TELEPHONE LAYOUT PLAN
• LEGEND

ME-01 of 03 • GROUND FLOOR AIRCONDITION LAYOUT PLAN
• LEGEND

ME-02 of 03 • SECOND R.OOR AIRCONDmON LAYOUT PLAN
• LEGEND

ME-03 of 03
• MECHANICAL EQUIPMENT SCHEDULE ( SPLIT- TYPE WALL MOUNTED INVERTER

AIR CONDITION)
• GENERAL NOTES

FIRE PROTECTION

FP-01 Of11
• GENERAL NOTES • LEGEND
• MATERIAL SPECIFICATIONS • DETAIL OF FLUSHING CONNECTION
• ABBREVIATIONS • DETAIL OF PIPE HANGER
• SCHEDULE OF EQUIPMENT • DETAIL OF PIPE SLEEVE

FP - 02 Of 11

FP-03 of 11

• GROUND FLOOR SPRINKLER lAYOUT

• SECOND FLOOR SPRINKLER LAYOUT

FP-04 of 11 • ROOF DECK SPRINKLER lAYOUT

FP - 05 of 11 • GROUND FLOOR FIRE EXTINGUISHER lAYOUT

FP - 06 of 11 • SECOND FLOOR FIRE EXTINGUISHER LAYOUT

FP - 07 of11 • ROOF DECK FIRE EXTINGUISHER LAYOUT

FP - 08 of 11
• FIRE PROTECTION SYSTEM RISER DIAGRAM
• FIRE PUMP ROOM BLOW-UP PLAN
• FIRE PUMP ROOM LONGITUDINAL SECTION

Constnjcfon of Staff Qgartars. law Enforcamartt BuBdmg and Gata 
Port of Currwnao. flocca Norta



PD-6
Project Drawtfige 

(Approved Ram)

FP-09 of11
• DETAIL OF INSPECTOR TEST • DETAIL OF SUPERVISORY FLOOR

CONNECTION CONTROL VALVE /^SEMBLY
• DETWL OF FIRE HOSE CABINET • DETAIL OF FIRE DEPT. INLET
• DETAIL OF MARM CHECK VALVE CONNECTION

ASSEMBLY (WET TYPE) • DETAIL OF ALARM MOTOR GONG
a DETAIL OF FIRE HOSE VALVE

FP - 10 of 11
a DETAIL OF ROOF MANIFOLD OUTLET a WATERFLOW SWITCH DETAIL 

(SIAMESE TWIN) a POSITION OF DEFLECTOR WHEN
a SPOT DETAIL LOCATED ABOVE & BELOW OF BEAM
a MOTOR SWITCH DETAIL a UPRIGHT TYPE SPRlNiaER HEAD DET.
a PORTABLE FIRE EXTINGUISHER a PENDANT TYPE SPRINW.ER HEAD

MOUNTING DETAIL DETAIL

FP-11 of11 a SITE DEVELOPMENT PLAN

PLUMBING

P-01 Of 10
• DETAILS OF SEPTIC TANK a MATERIAL SPECIFICATIONS
a DETAILS OF CATCH BASIN a SCHEDULE OF PIPE (SEWER LINE)
a Q.EANOUT DETAILS a SCHEDULE OF PIPE (WATER LINE)
a PIPE TRENCH BEDDING 
a DETAILS OF WATER METER 
a GENERAL NOTES AND SPECIFICATIONS

P-02 Of 10 a SITE DEVELOPMENT PLAN

P-03 Of 10
a GROUND FLOOR SANITARY SEWAGE a GREASE TRAP DETAIL

LAYOUT a SCHEDULE OF PIPE (SEWER LINE
a SECOND FLOOR SANITARY SEWAGE a LEGENDS

I AYOl IT

P-04 of 10
a ISOMETRIC SANITARY SEWAGE LAYOUT 
a SCHEDULE OF PIPE (SEWER LINE) 
a LEGENDS

P-05 of 10

P-06 of 10

a GROUND FLOOR WATER LINE LAYOUT a SCHEDULE OF PIPE (WATER LINE) 
a SECOND FLOOR WATER LINE LAYOUT a LEGENDS 
a DETAIL OF AIR CHAMBER

a ROOF DECK WATER LINE LAYOUT a SCHEDULE OF PIPE (WATER LINE)
a ISOMETRIC WATER LINE LAYOUT a LEGENDS

P-07 of 10
a GROUND FLOOR STORM DRAINAGE LAYOUT 
a SECOND FLOOR STORM DRAINAGE LAYOUT 
a LEGENDS

P-08 of 10
a R(X)F DECK STORM DRAINAGE LAYOUT 
a ROOF STORM DRAINAGE LAYOUT 
a LEGENDS

P-09 of 10 a ISOMETRIC STORM DRAINAGE LAYOUT 
a DETAILS OF DOWNSPOUT LAYOUT

P-10 of 10
a ELEVATION VIEW a DETAILS OF LATER CANAL
a PLAN VIEW a DETAILS OF CATCH BASIN MANHOLE
a CROSS SECTION WITH COVER a DETAIL X (TYPICAL)
a CROSS SECTION WITHOUT COVER

CoRsmtcbon of Stiff Quarters. Law Enforcamant BuMog and Gate
^rt of CuAiMOO| Hooco Norto



PD-6
Prefect Drawings 

(Approved Plans)

PUMP HOUSE

PH-01 of 06
• FLOOR PLAN • LOCATION PLAN
• ROOT PLAN • SCHEDULE OF DOORS AND WINDOWS
• REFLECTED CEILING PLAN • LEGEND

PH-02 of 06
• FRONT ELEVATION • SECTION THRU Y-Y1
• RIGHT SIDE ELEVATION 
e REAR ELEVATION
• LEFT SIDE ELEVATION
• SECTION THRU X-X'
• SECTION THRU Z-T

PH-03 of 06
• FOUNDATION PLAN (PUMP HOUSE)
• GROUND FLOOR FRAMING PLAN (PUMP HOUSE)
• ROOF FRAMING PLAN (PUMP HOUSE)

PH-04 of 06
• RETAINING WALL DETAIL • COLUMN SCHEDULE
• DETAIL OF WALL FOOTING • PUMP HOUSE BEAM SCHEDULE
• DETAIL OF MANHOLE COVER • DETAIL OF STEP-UP

PH-05 of 06
• LIGHTING S POWER LAYOUT PLAN
• SCHEDULE OF LOAD
• LEGEND

PH-06 of 06
• PUMP HOUSE PLUMBING PLAN • LEGEND AND SYMBOLS
• WATER SUPPLY SCHEMATIC DIAGRAM • APPROXIMATE DIMENSIONS
• SCHEDULE OF EQUIPMENT STAINLESS TANKS

GATE

G - 01 of 08
• PERSPECTIVE • SIGNAGE FRAMING DETAIL
• FLOOR PLAN • PPA LOGO DETAIL
• ROOF PLAN • SCHEDULE OF GATES

G - 02 of 08
• FLOOR PLAN (GUARD HOUSE) • ROOF PLAN (GUARD HOUSE)
• REFLECTED CEILING PLAN (GUARD e ELEVATIONS (GUARD HOUSE)

HOUSE) • SECTIONS (GUARD HOUSE)

G - 03 of 08
• SCHEDULE OF DOORS AND WINDOWS • DRIP MOLD PLAN
• BLOW-UP DETAIL 3 • DRIP MOLD SECTION
• BLOW-UP DETAIL 4

G - 04 of 08
• MISCELLANEOUS STRUCTURES • C-1 SECTION • CS-1 SECTION

LOCATION TAG • B-1 SECTION
• CROSS SECrriON & front elevation • B-2 SECTION

OF GATE • DETAIL A

G - 05 of 08
• FOUNDATION PLAN (F-1.F-2.F-3) • F-2 DETAIL
• C-1 SECTION a WF-1 DETAIL
• 02 SECTION • F-3 DETAIL
• SECTION A

G - 06 of 08
• FOUNDATION PLAN (GUARD HOUSE) • FRAMING PLAN
• STEP-UP SECTION • ROOF LAYOUT PUN
e DETAIL OF CONCRETE CURB • TYP. DETAIL OF CONCRETE EDGING
• FRAMING ELEVATION • WALL FOOTING -1

G - 07 of 08
• REFLECTED CEILING LIGHTING UYOUT PUN
• REFLECTED LIGHTING « POWER UYOUT PUN
• SCHEDULE OF LOAD / RISER DIAGRAM
• LEGEND

G-08 of 08
• GENERAL NOTES AND SPECS • WATER LINE UYOUT PUN
• MATERIAL SPECS • SEWER LINE UYOUT PUN
• DETAILS OF SEPTIC TANK • WATER LINE ISOMETRIC PUW
• TYPICAL SECTION OF CATCH BASIN • SEWER LINE ISOMETRIC PLAN

ANNEX
ANNEX- 
01 of 03

• GROUND FLOOR CCTV UYOUT

ANNEX - 
02 of 03

• SECOND FLOOR CCTV UYOUT

ANNEX -
03 of 03

• ROOF DECK CCTV UYOUT

Construebon of Staff Quarter, Law Enforcement Building and Gate 
Port of Cwrimeo. I locos Norte



LAW ENFORCEMENT BUILDING:

PD-7
Project I^wings 

(Approved Plans)

ARCHITECTURAL

A - 01 Of 27 PERSPECTIVE e TABLE OF CONTENTS
• VICINITY MAP

A-02 of 27 • SITE DEVELOPMENT PLAN

A-03 of 27 # GROUND FLOOR PLAN

A - 04 of 27 • SECOND FLOOR PLAN

A - 05 of 27 • THIRD FLOOR PLAN

A - 06 of 27 • ROOF DECK PLAN

A-07 of 27 • ROOF PLAN

A - 08 of 27
• FRONT ELEVATION e RIGHT SIDE ELEVATION
• REAR ELEVATION e SECTION THRU B-B'
• LEFTSIDE ELEVATION
• SECTION THRU A-A'

A - 09 of 27 • ROUND BARS BLOW-UP DETAILS
' • SCHEDULE OF DOORS, WINDOWS AND GLASS AND GRILLE PARTITION
• GROUND FLOOR REFLECTED CEILING PLAN

A-10 of 27 • COVE LIGHT DETAILS
• LEGEND

A - 11 of 27 •
•

SECOND FLOOR RER.ECTED CEILING PLAN
LEGEND

A - 12 of 27 • • THIRD FLOOR REFLECTED CEILING PLAN
• LEGEND

A -13 of 27 •
•

ROOF DECK REFLECTED CEILING PLAN
LEGEND

• GROUND FLOOR WALL PARTITION LAYOUT RAN
A -14 of 27 • FIRE HOSE CABINET DRYWALL DETAIL

• LEGEND

A -15 of 27 •
•

SECOND FLOOR WALL PARTITION LAYOUT PLAN
LEGEND

A-16 of 27 •
THIRD FLOOR WALL PARTITION LAYOUT PLAN
LEGEND

A -17 of 27 «
•

ROOF DECK WALL PARTITION LAYOUT PLAN
LEGEND

A-18 of 27 • STAIR 1 BLOW-UP PLANS

A - 19 of 27 • STAIR 2 BLOW-UP PLANS

A - 20 of 27 • BLOW-UP DETAILS OF FEMALE & MALE COMMON TOILET @ GROUND
FLOOR

Conaruchon of Staff Quarters, Law Enforcement Building and Gate
Pott of Curnmao, Uocos Norte



PD-8
Prefect Drawings 

(Approved Plans)

A - 21 Of 27
a BLOW-UP DETAILS OF PWD TOILET @ GROUND FLOOR 
e BLOW-UP DETAILS OF ALL GENDER TOILET @ GROUND FLOOR 
e BLOW-UP DETAILS OF CLINIC TOILET @ GROUND FLOOR

A - 22 of 27 e BLOW-UP DETAILS OF FEMALE COMMON TOILET @ SECOND FLOOR 
• BLOW-UP DETAILS OF MALE COMMON TOILET @ SECOND FLOOR

A - 23 of 27 • BLOW-UP DETAILS OF PWD TOILET @ SECOND FLOOR
• BLOW-UP DETAILS OF ALL GENDER TOILET @ SECOND FLOOR

A - 24 of 27
♦ BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF PDEA & COAST GUARD

MALE QUARTERS @ THIRD FLOOR
e BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF PNP & PORT POLICE MALE 

QUARTERS @ THIRD FLOOR
e BLOW-UP DETAILS OF TYPICAL TOILET & BATH OF PORT POLICE FEMALE 

QUARTERS @ THIRD FLOOR

A - 25 of 27
• BLOW-UP DETAILS OF TYPICAL TOILET S BATH OF FEMALE & MANW3ERS

QUARTERS ©THIRD FLOC« 
e TYPICAL TOILET OF TEMPORARY DETENTION CELL 
e FLIP-UP BAR DETALS (TYP.) 
e GRAS BAR DETAIL 
e MIRROR DETAILS (TYP.)

A-26 of 27 e FRONT FACADE BAY SECTION 
e REAR FACADE BAY SECTION

A - 27 of 27
e RAMP BLOW-UP DETAILS e GUTTER DETAIL
• HANDRAIL CONNECTION e PLANT BOX BLOW-UP DETAIL
e ORYWALL PARTITION DETAILS a PPA LOGO DETAIL
a PARAPET WAI L. COPPING DETAIL a LEB SIGNAGE DETAILS

STRUCTURAL

S-01 of 17 a GENERAL NOTES

S-02 of 17 a PLAN SHOWING BOUNDARY OF REMOVAL OF CONCRETE BLOCKS

S-02Aof 17
a PLAN SHOWING BOUNDARY OF a INTERLOO<ING CONCRETE BLOCK

REINSTALLATION OF CONC. BLOCKS PAVEMENT TYPICAL DETAIL
a INTERLOCKING CONCRETE BLOCK a DETAIL OF SHEAR KEY

PAVEMENT TYPICAL CROSS SECTION

S-03 of 17

S-03Aof 17

a DRIVEN PILES LAYOUT PLAN 
a DRIVEN PILES SCHEDULE 
a DETAIL OF PILE CAP 1 (PC-1)

a PILE CAP & COLUMN LAYOUT PLAN 
a DETAIL OF PILE CAP 2 (PC-2)

S-04 of 17

S-05 of 17

a DETAIL OF 400X400MM PSC PILES

a WALL FOUNDATION & SLAB-ON-FILL PLAN 
a EXTERIOR WALL FOOTING fWF-1) DETAIL 
a INTERIOR WALL FOOTING (WF-2) DETAIL 
a WALL SUPPORTED BY FTB

S-06 of 17

S-07 of 17

a GROUND FLOOR FRAMING PLAN a TYPICAL DETAIL OF STEP-UP
a SLAB DETAILS a TYPICAL DETAIL OF RAMP
a TYPICAL DETAIL OF CONCRETE EDGING REINFORCEMENT
a TYPICAL FOOTING TIE BEAM a EXISTING BULKHEAD SECTION

ELEVATION a EXISTING FLOOD LIGHT POLE
a FOOTING TIE BEAM SCHEDULE SECTION

S-08 of 17
a SECOND FLOOR FRAMING PLAN 
a SLAB DETAILS
a TYPICAL DETAIL OF R.C. CANOPY WITH PARAPET WALL (2ND & 3RD FLOOR) 
a TYPICAL DETAIL OF R.C. CANOPY @ FRONT FACADE (2ND & 3RD FLOOR)

S-09of 17
a THIRD FLOOR FRAMING PLAN 
a SLAB DETAILS
a TYPICAL DETAIL OF R.C. CANOPY @ FRONT FACADE (ROOF DECK)

S -10 of 17
a ROOF DECK FRAMING PLAN
a TYPICAL DETAIL OF R.C. CANOPY WITH PARAPET WAiO. (ROOF DECK) 
a TYPICAL DETAIL OF R.C. CANOPY @ FRONT FACADE (ROOF DECK)

Construction of Staff Quarters, Law Errfoccemenl BuMng and Gale 
Port of Cummao. tiocoe Norte



PD-9
Project Drasvings 

(Approved Platts)

S-11 Of 17

S-12 of 17

S-13 of 17

S-14 Of 17 

S-15 Of 17

S-16 Of 17

S-17 of 17

TOP OF PARAPET WALL-1 FRAMING PLAN
ROOF FRAMING PLAN
TYPICAL DETAIL OF R.C. CANOPY

TYPICAL COLUMN ELEVATION 
COLUMN SCHEDULE

LINTEL BEAM DETAILS 
STIFFENER COLUMN DETAIL

TYPICAL R.C. BEAM ELEVATION 
BEAM SCHEDULE

• CORNER SLAB DETAIL
• SLAB OPENING DETAIL

TYPICAL SLAB REINFORCEMENT 
DETAIL 
SUB SCHEDULE
STEEL CANOPY FRAMING RUN • PURLINS CONNECTION DETAIL
STEEL CANOPY SECTION • SAGROD DETAIL
STEEL CANOPY CONNECTTION DETAILS

STAIR 1 DETAIL 
LANDING BEAM SECTICW

STAIR 2 DETAIL 
LANDING BEAM SECTION

ELECTRICAL

RCL - 01 Of 04

RCL - 02 of 04 

RCL-03 Of 04

RCL - 04 of 04

E-01 Of 13

E-02 of 13

E-03 Of 13

E - 04 of 13

E-05 Of 13

E-06 of 13

E-07 of 13

E - 08 of 13

E-09 of 13

GROUND FLOOR INFLECTED CEILING PLAN 
LEGEND

SECOND FLOOR REFLECTED CEILING RUN 
LEGEND

THIRD FLOOR REFLECTED CEILING PLAN 
LEGEND

ROOF DECK REFLECTED CEILING PLAN 
LEGEND

GROUND FLOOR LIGHTING UYOUT PLAN 
LEGEND

SECOND FLOOR LIGHTING UYOUT PLAN 
LEGEND

THIRD FLOOR LIGHTING UYOUT PLAN 
LEGEND

ROOF DECK LIGHTING UYOUT PLAN 
LEGEND

GROUND FLOOR POWER UYOUT PLAN 
LEGEND

SECOND FLOOR POWER UYOUT PLAN 
LEGEND

THIRD FLOOR POWER UYOUT PUN 
LEGEND

ROOF DECK POWER UYOUT PUN 
LEGEND

ROOF DECK LIGHTNING PROTECTION UYOUT PLAN 
LEGEND

E-10 Of 13 SCHEDULE OF LOADS

ConstrucSon ot Staff Quarters, Law Enforcemen Building and Gate 
Ptxt of Curnmao, Uocoa Norte



PD-10
Project Dravnngs 

(Approved Plans)

E-11 of 13 SCHEDULE OF LOADS
SINGLE LINE DIAGRAM

E-12 of 13
• UNDERGROUND DUCT BANK

ELECTRICAL HANDHOLE
PEDESTAL POST (POWER. CATV/TELEPHONE)

E-13 Of 13
# SITE DEVLOPMENT OF SERVICE a LEGEND

ENTRANCE LAYOUT PLAN a RECOMMENDATION
GENERAL NOTES

BGM/PA 
-01 of 03

•
•

GROUND FLOOR BGM /PA LAYOUT PLAN
LEGEND
NOTES ON BGM / PA SYSTEM

BGM/PA 
-02 of 03 •

SECOND FLOOR BGM / PA UYOUT PLAN
LEGEND

BGM/PA 
-03 of 03

• THIRD FLOW BGM / PA LAYOUT PLAN
LEGEND

FDAS 
-01 of 03

•
•
•

GROUND FLOOR FDAS LAYOUT PLAN
LEGEND
NOTES ON FDAS

FDAS 
-02 of 03

• SECOND FLOOR FDAS LAYOUT PLAN
LEGEND

FDAS 
- 03 of 03

•
•

THIRD FLOOR FDAS LAYOUT PLAN
LEGEND

CATV 
-01 of 03

• GROUND FLOOR CATV LAYOUT PLAN
LEGEND

CATV 
-02 of 03

SECOND FLOOR CATV LAYOUT PLAN
LEGEND

CATV 
- 03 of 03

THIRD FLOOR CATV LAYOUT PLAN
LEGEND

TEL
-01 of 03

•
•
•

GROUND FLOOR TELEPHONE LAYOUT PLAN
LEGEND
SINGLE LINE DIAGRAM

TEL
-02 of 03

SECOND FLOOR TELEPHONE LAYOUT PLAN
LEGEND

TEL
- 03 of 03

THIRD FLOOR TELEPHONE LAYOUT PLAN
LEGEND

ME-01 of 04 •
•

GROUND FLOOR AIRCONDITION LAYOUT PLAN
LEGEND

ME - 02 of 04 •
•

SECOND FLOOR AIRCONDITION LAYOUT PLAN
LEGEND

ME-03 of 04 • THIRD FLOOR AIRCONDITION LAYOUT PLAN
LEGEND

ME - 04 of 04 •
•

MECHANICAL EQUIPMENT SCHEDULE (SPLIT- TYPE WALL MOUNTED INVERTER
AIR CONDITION)
GENERAL NOTES

Construction of Sttf Quarters, Law Enforcamant BuOAng and Gate 
Port of Currrrnao. Itocoa Morte



FIRE PROTECTION

PD-11
Project Dnwlnge 

(Approved Pians)

FP-01 of 13
e GENERAL NOTES e LEGEND
a MATEWAL SPECIFICATIONS * DETAIL OF FLUSHING CONNECTION
a ABBREVIATIONS • DETAIL OF PIPE HANGER
• SCHEDULE OF EQUIPMENT • DETAIL OF PIPE SLEEVE

FP-02 of 13 a GROUND FLOOR SPRINKLER LAYOUT

FP-03 of 13 a SECOND FLOOR SPRINKLER LAYOUT

FP - 04 of 13 a THIRD FLOOR SPRINKLER LAYOUT

FP-05 of 13 a ROOF DECK SPRINKLER LAYOUT

FP-06 of 13 a GROUND FLOOR FIRE EXTINGUISHER LAYOUT

FP-07 of 13 a SECOND FLOOR FIRE EXTINGUISHER LAYOUT

FP-08 of 13 a THIRD FLOOR FIRE EXTINGUISHER LAYOUT

FP-09 of 13 a ROOF DECK FIRE EXTINGUISHER LAYOUT

FP-10 of 13
a FIRE PROTECTION SYSTEM RISER DIAGRAM 
a FIRE PUMP ROOM BLOW-UP PLW^ 
a FIRE PUMP ROOM LONGITUDINAL SECTION

FP-11 of 13
a DETAIL OF INSPECTOR TEST a DETAIL OF SUPERVISORY FLOOR

CONNECTION CONTROL VALVE ASSEMBLY
a DETAIL OF FIRE HOSE CABINET a DETAIL OF FIRE DEPT. INLET
a DETAIL OF ALARM CHECK VALVE CONNECTION

ASSEMBLY (WET TYPE) a DETAIL OF ALARM MOTOR GONG
a DETAIL OF FIRE HOSE VALVE

FP-12 of 13
a DETAIL OF ROOF MANIFOLD OUTLET a WATERFLOW SWITCH DETAIL 

(SIAMESE TWIN) a POSITION OF DEFLECTOR WHEN
a SPOT DETAIL LOCATED ABOVE S BELOW OF BEAM
a MOTOR SWITCH DETAIL a UPRIGHT TYPE SPRINKLER HEAD DET.
a PORTABLE FIRE EXTINGUISHER a PENDANT TYPE SPRINKLER HEAD

MOUNTING DETAIL DETAIL

FP -13 of 13 a SITE DEVELOPMENT PLAN

Consbucbon of Staff Quarters, Law Eriorcemeol BuHdlrtg and Gate 
Port of Currimao, Hocoa Norte



PD-12
Project Drawl nos 

(Approved Plans)

PLUMBING

P-01 of 12
• DETAILS OF SEPTIC TANK • MATERIAL SPECIFICATIONS
• DETAILS OF CATCH BASIN • SCHEDULE OF PIPE (SEWER LINE)
• CLEANOUT DETAILS • SCHEDULE OF PIPE (WATER LINE)
• PIPE TRENCH BEDDING
• DETAILS OF WATER METER
• GENERAL NOTES AND SPECIFICATIONS

P-02 of 12 • SITE DEVELOPMENT PLAN

P-03 of 12 • GROUND FLOOR SANITARY SEWAGE LAYOUT
• SECOND FLOOR SANITARY SEWAGE LAYOUT

P-04 of 12
• THIRD FLOOR SANIT/^Y SEWAGE • SCHEDULE OF PIPE (SEWER LINE)

LAYOUT • LEGENDS
• GREASE TRAP DETAIL

P-05 of 12
• ISOMETRIC SANITARY SEWAGE LAYOUT
• SCHEDULE OF PIPE (SEWER UNE)
• LEGENDS

P - 06 of 12 • GROUND FLOOR WATER UNE LAYOUT
• SECOND FLOOR WATER LINE LAYOUT

P-07 of 12
• THIRD FLOOR WATER LINE LAYOUT • SCHEDULE OF PIPE (WATER LINE)
• ROOF DECK WATER LINE LAYOUT • LEGENDS
• DETAIL OF AIR CHAMBER

P-08 of 12
• ISOMETRIC WATER UNE LAYOUT
• SCHEDULE OF PIPE (WATER LINE)
• LEGENDS

P-09 of 12
• GROUND FLOOR STORM DRAINAGE UYOUT
• SECOND FLOOR STORM DRAINAGE LAYOUT
• LEGENDS

P-10 of 12
• THIRD FLOOR STORM DRAINAGE LAYOUT
• ROOF DECK STORM DRAINAGE LAYOUT
• LEGENDS

P-11 of 12 • ISOMETRIC STORM DRAINAGE LINE LAYOUT
• DETAIL OF DOWNSPOUT LAYOUT

P-12 of 12
• ELEVATION VIEW • DETAILS OF LATER CANAL
« PLAN VIEW • DETAILS OF CATCH BASIN MANHOLE
• CROSS SECTION WITH COVER • DETAIL X (TYPICAL)
• CROSS RFCTION WITHfH IT COVFR

ANNEX
ANNEX- 
01 of 04

• GROUND FLOOR CCTV LAYOUT

ANNEX- • SE(X)ND FLOOR CCTV LAYOUT
02 of 04
ANNEX- 4 THIRD FLOOR CCTV LAYOUT
03 Of 04
ANNEX- • ROOF DECK CCTV LAYOUT
04 of 04

Construction of Quartora. Law Enforcemont BuMmg and Goto 
Port cf CurnmaOk ilocoa Norte



SECTION VIII

BILL OF QUANTITIES
and

ATTACHMENTS



BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocos Norte

PMk«ppi"«e
*WTMOAirr

NO.
J2L
BILL NO. 

1.01 

1.02 

1.03 

1.04

DESCRIPTION OF WORK
m

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Heaith Program in the execution 
of the project inciuding stringent Covid-19 protocols per Engineering 
circular No. 01-2020, and Construction Guidelines for Project 
Implementation during the period of Pubiic Health Emergency, 
approved by PDCB and CIAP (as indicated in the Bid Documents)

TOTAL FOR BILL NO. 1

UNIT
(3)

lot

mo,

mo.

mo.

QTY.
(4)

1

16

16

16

Unit PRICE 
(Pesos)

IS)

AMOUNT 
(Pesos) 
(4) x(5)
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BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currlmao, llocos Norte

pHibfPiNe,
AWTNOPlTY P-

NO.
(1)

>I«T'| ». ioi.upipj I IWI, i|jJi lAi , , . i.iiiii.Aiu J y. '.i.'u.nii n.M.lu

DESCRIPTION OP WORK
-■■■ " ' ■■■■-• m ■

UNif
(3)

QTY.
(4)

UNITPRICE
(Pesos)

(S) -

AMOUNT
(Pesos)
(4) X (5)

BILL NO.

2.01

2 STAFF QUARTERS, LAW ENFORCEMENT BUILDING, PUMPHOUSE, 
GUARDHOUSE & GATE
Extraction/removal of existing interlocking paving biocka sq.m 4,419

2.02 Demoiish and dispose existing drainage canal l.m. 63

2.03 Demolish and dispose existing fence prior to the construction of gate I.m. 5

2.04 Excavation and backfilling works for building foundations, 
drainage, septic vault, electrical and pile driving works

earn. 1,434

2.05 Extraction and re-installation of existing rock bulkhead prior 
to the driving of PSC piles

cu.m. 130

2.06 Scraping of existing sand cushion, cement treated base course 
and gravel base course

cu.m. 1,547

2.07 Supply and deliver to site 400mm x 400mm PSC Piles l.m. 2,095

2.08 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles l.m. 2,095

2.09 Cut/chip and dispose newly driven PSC Piles up to required elevation no. 110

2.10 Subgrade Preparation sq.m. 4,419

2.11 Supply and apply soil treatment sq.m. 1,563

2.12 Supply, place and compact aggregate sub-base course cu.m. 728

Bidder's Authorized Signature Pag»2ef9



BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocos Norte
4UTM0Airr

NO.
- - ^1>

DESCRIPTION OF WORK 
' f21

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT 
v (Pesos)

(41X (51

2.13 Supply, place and compact gravel bedding for building foundation, 
ramps, step-up, drainage & septic vault

cu.m. 217

BBRMMMMjbsemaiB

2.14 Supply and place lean concrete for pile caps cu.m. 9

2,15 Supply & place 4,000 psi. concrete for building structure and shear key cu.m. 1,610

2.16 Supply & install steel reinforcement for building structure and shear key kg. 375,478

2.17 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement sq.m. 1,390

2.18 Construct 150mm thick CHS wall including reinforcement sq.m. 3,575

2.19 Construct 100mm thick CHB wall including reinforcement sq.m. 535

2.20 Supply, fabricate and install structural steel materials including acessories kg. 11,799

2.21 Supply and apply anti-rust paint tor metal surfaces sq.m. 175

2.22 Supply, deliver end install 0.60mm thk. PPGL Pre-Painted Hi-rib 
main roofing- single metal (rib-type) wf 25mm thk. UPl Board 
including roof gutter, flashing ridge roll and other accessories.

sq.m. 94

2.23 Supply and install dry wall partition sq.m 254

2.24 Supply and place 13mm thick cement Plaster finish sq.m. 11,001

2.25 Supply and apply Elastomeric paint (2-coats) sq.m. 12,192

Bidder's Authorized Signature Riga 3 of 9



BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocos Norte
AUTNOHiTV

NO. DESCRIPTION OF WORK V
■ ■ ■ "(2)

UNIT
(3)

QTY.
(<)

UNIT PRICE
(Pesos)

(5)

rAMOUNT 
. (Pesos)

(4)X(S)
2.26 Supply and apply Quick dry enamel paint finish (2-coats) sq.m. S84

2.27 Supply and apply Flat latex paint finish (2-coats) sq.m. 1,130

2.28 Supply and apply water proofing for toilets, footbaths, stair wells, 
roof deck and canopies

sq.m. 2.408

2.29 Supply and install Aluminum Composite Panels and accessories sq.m. 587

2.30 Supply and Install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (F1) sq.m. 3,176

2.31 Supply and Install 0.60m x 0,60m Non-slip Floor Tiles (F2) sq.m. 61

2.32 Suppy and place Non-skid / Rough Cement Floor Finish (F3) sq.m. 719

2.33 Supply and Install tactile strip for ramp sq.m. 11

2.34 Supply and Install 0.30m x 0.60m Wall Tiles sq.m. 1,223

2.35 Supply and install Granite tile splash board and countertop sq.m. 47

2.36 Supply and install PVC celling Including accessories sq.m. 62

2.37 Supply and install Acoustic celling panel (600mm x 600mm) & accessories sq.m. 32

2.38 Supply and install 12mm thk. Gypsum board on 0.40mm thk
galvanized steel ceiling suspension system at 0.40m O.C. (furring) 
carrying channel) and suspension rod sq.m. 2,222

Bidder’s Authorized Signature Ptg64ef9



BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocos Norte
PHaL»Ptn4Ci(V'^ 
*UTMORirY'-r-- '

NO.
(1)

DESCRIPTION OF WORK
..m '

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT 
, (Pesos)

(4) X IS)
2.39 Supply and Install 12mm thk. Gypsum board, Wood veneer finsh on 0.40mm thk

galvanized steel celling suspension system at 0.40m O.C. (furring) 
carrying channel) and suspension rod sq.m. 5

2.40 Supply and Install Aluminum Clip-In Perforated Panel Including accessories 
(0.60m X 0.60m x 0.70mm)

sq.m. 655

2.41 Supply and Install PVC Baffle Ceiling (50mm x 100mm) & accessories sq.m. 40

2.42 Supply and install stainless steel materials, buffed finish of various sizes
Including accessories lot 1

2.43 Supply and Install fabricated glass doors, windows, and glass panel Including 
glass partitions for showers and other accessories for Staff Quarters lot 1

2.44 Supply and Install fabricated glass doors and windows Including glass
partitions for showers and other acceaaorles for Law Enforcement Building

lot. 1

2.45 Supply and install fabricated Glass partition for Law Enforcement Building lot. 1

2.46 Supply and install fabricated Cold roHed steel emergency exit Doors 
with panic bar lock including Jumbs and accessories set 16

2.47 Supply and install fabricated Solid Door and Marine Plywood Finish
Flush Doors Including clear glass, door Jambs, hinges and locksets lot 1

2.4B Supply, fabricate and install Steel doors, windows and grille 
partition for Law Enforcement Building

lot 1
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BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocoa Norte
MLipphNe,

»0«TS
AV'NOPirr

NO.
(1)

DESCRIPTION OP WORK ’
--......  ■ W

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos}

(5)

AMOUNT 
i (Pesos}

14) X (51
2.49 Supply and Install fabricated powder coated aluminum louvered 

double leaf door Including accessories
set.

2.50 Supply and Install Photolumlnescent signs & path marking for emergency 
route Including accessories

tot. 1

2.51 Supply, fabricate and Install Phenolic anti-bacterlal water proof Toilet 
partition 20mm thk, including stainless hinges, lock Indicators, bottom 
support door knobs and coat hooks lot 1

2.52 Supply and install Toilet Fixtures and accessories lot 1

2.53 Supply and install water line pipes and fittings lot 1

2.54 Supply and install sewerage pipes and fittings lot 1

2.55 Supply and install drainage pipes and fittings lot 1

2.56 Construct septic vault including fittings and accessories no. 4

2.57 Construct catch basin including accessories no. 32

2.58 Construct drainage manhole induding accessories no. 4

2.59 Construct drainage canal including accessories I.m. IIS

2.60 Supply, spread and compact aggregate base course cu.m. 418

2.61 Supply, spread and compact cement treated base course earn. 363
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BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocos Norte
POHr»«UTnoK>rr

NO.
m

DESCRIPTION OF WORK ' UNIT
(3)

QTY.
■ (4)

ufJttFRice;
> (Peaoa) >

(5)

AMOUNT
(Pesoa)
|4)X(5)

2.62 Suppiy, spread compact leveiing course, sand cushion cu.m.

2.63 Re-instali newly removed interlocking concrete paving blocks sq.m. 2,423

2.64 Supply, deliver and install wires and cables of various sizes lot 1

2.65 Supply, deliver and install conduit pipe including fittings of various sizes lot 1

2.66 Supply, deliver and install wiring devices lot 1

2.67 Supply, deliver and install protective devices lot 1

2.66 Supply, deliver and install lighting fixtures lot 1

2.69 Supply, deliver and install lightning protection and accessories lot 1

2.70 Supply, deliver and install auxiliary system & accessories:
a) Community Antenna Television (CATV) lot 1
b) Background Music 1 Paging Alarm (BGM/PA) lot 1
c) Fire Detection Alarm System (FDAS) lot 1
d) Telephone System lot 1

2.71 Supply, deliver and install airconditioning unit & accessories tot 1

2.72 Construct Pumphouse including domestic water tank, fire tank lot 1
overhead water tank, pumps, pressure tank and other apurtenances

2.73 Construct Reinforced Concrete for Duct bank, Handhole, & Pedestal post lot 1

2.74 Supply and deliver bedroom furnitures and appliances for Staff Quarters lot 1
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BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Port of Currimao, llocos Norte
AUTHOR I ry

NO. DESCRIPTION OF WORK
......... .. ^ (2) ■

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(51

AMOUNT
(Pesos)
(41X (51

2,75 Supply and deliver office furnitures for Law Enforcement Building lot 1

2.76 Supply and install PPA Logo and signages for Staff Quarters,
Law Enforcement Building and gate including accessories

lot 1

2.77 Supply, deliver and install distribution transformer including 
accessories and other incidental expenses

lot 1

2.78 Supply and install fire protection system including testing, commisioning, 
fire extinguishers and other accessories

lot 1

2.79 Supply deliver and install wastewater treatment facility Including 
accessories

lot 1

2.80 Construct Guardhouse and gate including septic vault and other apurtenances tot. 1

TOTAL FOR BILL NO. 2

Bidder's Authorized Signature Ptgt80(9



BILL OF QUANTITIES
CONSTRUCTION OF STAFF QUARTERS, LAW ENFORCEMENT BUILDING AND GATE

Pert of Cunimae, llocos Norte
AUtHOR^rr

unItpWce
(Pesos)NO.

JIL
DESCRIPTION OP WORK UNIT

J3L
QTY.

AMOUNT
(Pesos)

1 (4) X (5)
BILL NO. 

3.01

3 REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation 
of the project as determined by the Authority

a) Office furnitures and appliances

b) Computers and Accessories

lot

lot

TOTAL FOR BILL NO. 3

Bidder’s Authorized Signature P$g«9 of 9
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(Annex 1 - Bbm of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included In the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the 
engineer and staff and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary for the provision of temporary site office and residence for the engineer and 
staff.

Kern 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The amtract unrt price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Hem 1.04 Provide construction safety and Health Program in the execution of the project 
Including stringent Covid-19 protocols per PPA Engineering Circular No. 01- 
2020 and, construction guidelines for the project Implementation during the 
period of public health emergency approved by PDCB and CIAP (as indicated in 
the bid documents)

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unrt price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Construction ct Staff Quarters, Law Enforcement Building and Gsie
Port of Cunfmao. locos Norte


