(Anniex 1 - Basia of Payments)
BILL NO. 2

STAFF QUARTERS, LAW ENFORCEMENT BUILDING,
PUMPHOUSE, GUARDHOUSE AND GATE

item 2.01 Extraction/removal of existing Interlocking paving blocks

The quantity to be paid for shall be the actual area in square meter of existing
interlocking paving blocks, extracted/removed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.02 Demolish and dispose existing drainage canal

The quantity to be paid for shall be the actual length in linear meter of existing
drainage canal to be demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.03 Demolish and dispose existing fence prior to the construction of gate

The quantity to be paid for shall be the actual length in linear meter of existing fence,
demolished and disposed prior to the construction of gate in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.04 Excavation and backfilling works for buliding foundations, drainage, septic
vault, electrical and pile driving works

The quantity to be paid for shall be the actual volume in cubic meter of fill materials to
be excavated and backfilled for building foundations, drainage, septic vault, electrical
and pile driving works in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.05 Extraction and reinstallation of existing rock bulkhead prior to the driving of
PSC piles

The quantity to be paid for shall be the actual volume in cubic meter of existing rock
bulkhead to be extracted prior to the driving of PSC piles and reinstalled thereafter in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.06 Scraping of existing sand cushion, cement treated base course and gravel base
course

The quantity to be paid for shall be the actual volume in cubic meter of sand cushion,
cement treated base course and gravel base course, scraped in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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ltem 2.07 Supply and deliver to site 400mm x 400mm PSC piles

The quentity to be paid for shail be the actual length in linear meter of PSC pites
{400mm x 400mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.08 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm vertical PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furnishing all
materiats, labor, equipment, tools and incidentals necessary to complete the work.

item 2.09 Cut/chip and dispose newly driven PSC piles up to required elevation

The quantity 1o be paid for shall be the actual number of newly driven PSC piles,
chipped/cut off up to required elevation and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.10 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be fult compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work

ltem 2.11 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment,
supplied and applied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.12 Supply, place and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course supplied, set-in-place and compacted up to required elevation in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

em 2.13 Supply, place and compact gravel bedding for building foundation, ramps, step-
up, drainage and septic vaulit

The quantity to be paid for shall be the actuat volume in cubic meter of gravel bedding
for building foundation, ramps, step-up, drainage and septic vault to be supplied, set-
in-place and compacted in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, tabor, equipment, tools and incidentals necessary to complete the work.
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tem 2.14 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
to be supplied and set-in-place for pile caps in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.15 Supply and place 4,000 psi concrete for building structure and shear key

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for building structure and shear key to be supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, iabor,
equipment, tools and incidentals necessary to complete the work.

item 2.16 Supply and install steel reinforcement for building structure and shear key

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for building structure and shear key to be suppiied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tocols and
incidentals necessary to complete the work.

item 2.17 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete and ramp on-fill inciuding reinforcement, constructed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.18 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement for PTB and pump house, constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 2.19 Construct 100mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.20 Supply, fabricate and install structural steel materials including accessories

The quantity to be paid for shall be the actual weight in kilogram of structural steel
materials including accessories to be supplied, fabricated and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
Incidentals necessary to complete the work.
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ftem 2.21 Supply and apply anti-rust paint for metal surfaces

The quantity to be paid for shall be the actual area in square meter of anti-rust paint to
be supplied and applied on metal surfaces in accordance with the plans and
specifications and accepted by the Engineer. The contract unt price shali be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 2.22 éupply, deliver and install 0.60mm thk. PPGL Pre-painted Hi-rib main roofing —
single metal (rib-type) with 25mm thk. UPl Board Including roof gutter, flashing
ridge roll and other accessories

The quantity to be paid for shall be the actual area in square meter of 0.60mm thk.
PPGL Pre-painted Hi-rib main roofing — single metal (rib-type) with 25mm thk. UPI
Board including roof gutter, flashing ridge roll and other accessories to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.23 Supply and install dry wall partition

The quantity to be paid for shall be the actual area in square meter of dry wall partition
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.24 Supply and place 13mm thick cement plaster finish

The quantity to be paid for shall be the actual area in square meter of 13mm thk.
cement plaster finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

tem 2.25 Supply and apply elastomeric paint {2-coats)

The quantity to be paid for shall be the actual area in square meter of elastomeric
paint (2-coats), supplied and applied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing afl materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.26 Supply and apply Quick dry enamel paint finish (2-coats)

The quantity to be paid for shall be the actual area in square meter of Quick dry
enamel paint finish (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.27 Supply and apply Flat latex enamel paint finish {2-coats)

The quantity to be paid for shall be the actual area in square meter of Fiat latex paint
finish (2-coats), supplied and applied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
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furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.28 Supply and apply water proofing for toilets, foothbaths, stair wells, roof deck
and canoples

The quantity to be paid for shafl be the actual area in square meter of water proofing
for toilets, foothbaths, stair wells, roof deck and canopies, supplied and applied in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.29 Supply and Install aluminum composite panels and accessories

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panels and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.30 Supply and instaill 0.60m x 0.60m Unglazed Ceramic Floor Tlies {F1)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), suppfied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work. -

tem 2.31 Supply and Install 0.60m x 0.60m Non-Slip Floor tiles {F2)

The quantity to be paid for shafi be the actual area in square meter of non-slip Floor
tile (F2) (0.60m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuill
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.32 Supply and place Non-gkid/rough cement floor finish {F3)

The quantity to be paid for shall be the actual area in square meter of Non-skid/rough
cement floor finish (F3), supplied and set-in-place in accordance with the ptans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.33 Supply and Install tactile strip for ramp

The quantity to be paid for shall be the actual area in square meter of tactile strip for
ramp, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.
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item 2.34 Supply and install 0.30m x 0.60m Wall Tiles

The quantity to be paid for shalil be the actual area in square meter of wall tiles (0.30m
x 0.60m), supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shalt be full compensation for
fumishing ail materials, labor, equipment, tools and incidentals necessary to complete
the work.

{tem 2.35 Supply and install Granite tile splash board and countertop

The quantity to be paid for shall be the actual area in square meter of Granite tile
splash board and countertop, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.36 Supply and install PVC ceiling including accessories

The quantity to be paid for shall be the actual area in square meter of PVC ceiling
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.37 Supply and install acoustic ceiling panel (600mm x 600mm) and accessories

The quantity to be paid for shall be the actual area in square meter of acoustic ceiling
panel! (600mm x 600mm} and accessories, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.38 Supply and install 12mm thk. Gypsum board on 0.40mm thk. galvanized steel
celling suspension system at 040m O.C. (furring carrying channel) and
suspension rod

The quantty to be paid for shall be the actual area in square meter 12mm thk.
Gypsum board on 0.40mm thk. gaivanized steel ceiling suspension system at 0.40m
O.C. {furring carrying channel) and suspension rod, supplied and installed in
accordance with the plans and specifications and accepied by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.39 Supply and install 12mm thk. Gypsum board, Wood veneer finish on 0.40mm
thk. galvanized steel celling suspension system at 0.40m O.C. {furring carrying
channel) and suspension rod

The quantity to be paid for shall be the actual area in square meter 12mm thk.
Gypsum board Wood veneer finish on 0.40mm thk. galvanized steel ceiling
suspension system at 0.40m O.C. (furring carrying channel) and suspension rod,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furishing all
materials, iabor, equipment, tools and incidentals necessary to complete the work.
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ltem 2.40 Supply and install Aluminum Clip-in Perforated Panel including accessories
(0.60 x 0.60 x 0.07m)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (0.60 x 0.60 x 0.07m), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.41 Supply and Install PVC Baffie ceiling {50mm x 100mm) Including accessories

The quantity to be paid for shall be the actual area in square meter of PVC ceiling
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.42 Supply and Install stainless steel materials, buffed finished of various sizes
including accessories

The quantity to be paid for shall be the actual lot of stainless steel materials, buffed
finished of various sizes including accessories, supplied and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.43 Supply and install fabricated Glass doors, windows and glass pane! including
glass partitions for showers and other accessories for staff quarters

The quantity to be paid for shall be the actual lot of fabricated Glass doors, windows
and glass panel including giass partitions for showers and other accessories for staff
quarters, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.44 Supply and install fabricated Glass doors, windows and glass panel including
glass partitions for showers and other accessories for Law Enforcement
Building

The quantity to be paid for shali be the actual lot of fabricated Giass doors and
windows including glass partitions for showers and other accessories for Law
Enforcement Building, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.45 Supply and install fabricated Glass partitions Law Enforcement Building

The quantity to be paid for shall be the actual lot of fabricated Glass for Law
Enforcement Building, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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Hem 2.46 Supply and install fabricated cold rolied steel emergency exit doors with panic
bar lock including Jumbs and accessories

The quantity to be paid for shall be the actual set of fabricated cold rolled steel
emergency exit doors with panic bar lock including jumbs and accessories, supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 2.47 Supply and install fabricated solid door and Marine Plywood Finish Flush Doors
including clear glass, door jambs, hinges and locksets

The quantity to be paid for shall be the actual lot of solid door and Marine Plywood
Finish Flush Doors including clear glass, door jambs, hinges and locksets, supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tocls and incidentals necessary to compiete the work.

ltem 2.48 Supply, fabricate and install steel doors, windows and grille partition for Law
Enforcement Building

The quantity to be paid for shall be the actual lot of steel doors, windows and grille
partition for Law Enforcement Building, supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.49 Supply and install fabricated powder coated aluminum louvered double leaf
door Including accessories

The quantity to be paid for shall be the actual set of fabricated powder coated
aluminum louvered double leaf door including accessories, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work

tem 2.50 Supply and install Photoluminiscent signs and path marking for emergency
route including glass and accessories

The quantity to be paid for shalt be the actual lot of Photoluminiscent signs and path
marking for emergency route including glass and accessories, supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing alt materials, iabor,
equipment, tools and incidentals necessary to complete the work.

item 2.51 Supply and install Phenolic anti-bacterial water proof Toilet partition 20mm thk.,
including stainless hinges, lock indicators, bottom support door knobs and coat
hooks

The quantity to be paid for shall be the actual lot of Phenolic anti-bacterial water proof
Toilet partition 20mm thk., including stainiess hinges, lock Indicators, bottom support
door knobs and coat hooks, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materals, labor, equipment, tools and incidentals
necessary to complete the work.
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ftem 2.52 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.53 Supply and Install water line pipes and fittings

The quantity to be paid for shall be the actual lot of water fine pipes and fittings,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
matenials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.54 Supply and install sewerage plpes and fittings

The quantity to be paid for shall be the actual ot of sewerage pipes and fittings,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be fulf compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.55 Supply and install drainage pipes and fittings

The quantity to be paid for shall be the actual lot of drainage pipes and fittings,
supplied and instatled in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.

tem 2.56 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of septic vault including fittings
and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tocls and incidentals necessary to complete the work.

ftem 2.57 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 2.58 Construct drainage manhole including accessorles

The quantity to be paid for shal! be the actual number of drainage manhole including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.
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tem 2.59 Construct drainage canal including accessories

The quantity to be paid for shall be the actual length in linear meter of drainage canal
including accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.60 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item 2.61 Supply, spread and compact cement treated base course

The quantity to be paid for shall be the actual volume in cubic meter of cement
treated base course to be supplied, spread and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materals, labor, equipment, tools and
incidentals necessary to complete the work.

ltem 2.62 Supply, spread and compact levelling course, sand cushion

The quantity to be paid for shall be the actual volume in cubic meter of leveliing
course, sand cushion fo be supplied, spread and compacted in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.63 Reinstall newly removed interlocking concrete paving blocks

The quantity to be paid for shall be the actual area in square meter of newly removed
interlocking concrete paving blocks, reinstalled in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.64 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shail be the actual lot of wires and cables of various sizes
to be supplied, delivered and instalied in accordance with the pians and specifications
and accepted by the Engineer. The contract unit price shall be fuli compensation for
fumishing all materials, labor, equipment, {ools and incidentals necessary to complete
the work.

tem 2.65 Supply, dellver and Install conduit pipe including fittings of various sizes

The quantlty to be paid for shall be the actual lot of conduit pipe including fittings of
various sizes to be supplied, delivered and installed in accordance with the ptans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.
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item 2.66 Supply, deliver and install wiring devices

The quanity to be paid for shall be the actual lot of wiring devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.67 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shalt be full compensation for furnishing all
materials, labor, equipment, tocls and incidentals necessary to complete the work.

item 2.68 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to compiete the work.

item 2.69 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 2.70 Supply, deliver and install auxiliary system:

a) Community Antenna Television {CATV)

b) Background Muslic / Paging Alarm (BGM/PA)
¢) Fire Detectlon Alarm System (FDAS)

d)} Telephone System

The guantity to be paid for shall be the actual lot of auxiliary system to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

HRem 2.71 Supply, deliver and Install alr condltioning unit and accessories

The quantity to be paid for shall be the actual lot of air conditioning unit and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fuli
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

em 2.72 Construct Pump house including domestic water tank, fire tank, overhead water
tank, pumps, pressure tank and other appurtenances

The quantity to be paid for shali be the actual iot of Pump house including domestic
water tank, fire tank, overhead water tank, pumps, pressure tank and other
appurtenances, constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
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fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 2.73 Construct Reinforced Concrete for Duct bank, handhole and pedestal post

The quantity to be paid for shall be the actual lot of reinforced concrete for Duct bank,
handhole and pedestal post, constructed in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shail be full
compensation for furnishing all materials, labor, equipment, tools and incidentais
necessary to complete the work.

item 2.74 Supply and deliver bedroom furniture and appliances for Staff Quarters

The quantity to be paid for shall be the actual lot of bedroom fumiture and appliances
for Staff Quarters to be supplied and delivered in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
neceassary to complete the work.

Hem 2.75 Supply and deliver office furniture for Law Enforcement Building

The quantity to be paid for shall be the actual lot of office furniture for Law

Enforcement Building to be supplied and delivered in accordance with the plans and

specifications and accepted by the Engineer. The contract unit price shall be full -
compensation for fumishing all materials, labor, equipment, tools and incidentals

necessary to complete the work.

item 2.76 Supply and install PPA Logo and signages for Staff Quarters, Law Enforcement
Building and gate including accessorles

The quantity to be paid for shall be the actual lot of PPA Logo and signages for Staff
Quarters, Law Enforcement Building and gate including accessories {o be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete the work

item 2.77 Supply, deliver and install distribution transformer including accessories and
other incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and other incidental expenses to be supplied, delivered, installed and
commissioned in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, fools and incidentals necessary to complete the work.

item 2.78 Supply and install fire protection system including testing, commissioning, fire
extinguishers and other accessories

The quantity to be paid for shall be the actual lot of fire protection system including
testing, commissioning, fire extinguishers and other accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alf materials,
labor, equipment, tools and incidentals necessary to complete the work.

Construction of Staff Quarters, Lew Enforcement Bullding and Gala
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ltem 2.79 Supply, deliver and install wastewater treatment facility including accessories

The quantity to be paid for shall be the actual lot of wastewater treatment facility
including accessories to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.80 Construct Guardhouse and gate including septic vault and other appurtenances

The quantity to be paid for shall be the actual lot of Guardhouse and gate including
septic vault and other appurtenances, constructed in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3
REIMBURSABLE ITEMS

item 3.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

a. Office Fumiture and Appliances
b. Computers and Accessories

The quantity to be paid for shall be the actual lot of determined items by the Authority
deemed necessary in the implementation of the project, supplied, delivered and
accepted by the Authority. Payment for said items shall be made only upon complete
delivery/acceptance of such. The contract lump sum price shalt be full compensation
for providing all detemmined items. The Contractors Proft and Overhead,
Contingencies and Miscellaneous {OCM) should not be included in the cost of said
items. Claims for payment shall be supported by Official Receipt(s) {OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be bore by PPA,

Construction of Sieff Quarters, Law Enforcement Building and Gate
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental} with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Conatruction of Staff Guarters, Law Enforcement Buiiding and Gate
Port of Currimeo, Hooos Norte
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The Contractor shall provide within thirty (30) days after notice to commence work, the following main
items of brand new office equipment for use of the Engineer and his staff. The Contractor shall make
avaitable for use of the Engineer other equipment as may be necessary for the proper functioning of
the office. The equipment shall be the property of PPA. Operation and maintenance shall be borne by

PPA.
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a) Office Furniture and appliances

sets
set
pcs.
pcs.
pc.
pe.
pc.
units
unit
set
unit
pc.
unit

Office table, 1.5 x 0.70m with chair
Conference table w/ chair (6-str.)

Single bunk beds w/ mattress & beddings
Waste paper basket

Calcutator (Scientific, 12 digit capactty)
Communication system, Cell phone
Filing Steel Cabinet, 4-drawers
Air-conditioned unit (1.0 hp., wdo type)
Refrigerator (6 cu.ft.)

Gas stove (2 bumer with tank)

Hot and cold water dispenser (5 gal. Cap.)
White board with eraser and marker
Stand fan (16" dia.)

b) Computers and Accessories

sets Desktop Unit & Accessories

sets Printer and Accessaries

units  Uninterrupted Power Supply (UPS)
units Extemal Hard Drive (USB 3.0, 4TB)
unit  Computer Table

unit Computer Chair

¢) Licensed Softwares

units  Microsoft Office (latest version)

Construction of Sisif Quarters, Law Enforcement Buliding and Geie
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COMPUTER AND ACCESSORIES

The Contractor shall provide within thirty (30) days after notice to commence work, two {2) “Brand
New Desktop”, compiete with printer and accessocries and licensed software for the use of the PPA
Engineer and his Staff at the start of the project. The items shall be the property of PPA. Operation
and maintenance shall be bore by PPA.

Description /
Specifications: DESK TOP UNIT
Brand/Model Asus, Apple, Lenovo, ACER, HP or Equivalent Branded
Processor intel ® Core ™ j7-9700K CPU
System Memory 8GB DDR4 Ram at 2666MHZ up fo 32GB, 2DIMM slots
Chipset intel B360
CD-ROM Tray load DVD Drive (Reads and Writes to DVD/CD)
Graphics NVIDIA GeForce RTX 2060 6GDS
SATA 4x SATA 6.0 Gbps
HDD/SSD 128GB SSD (M.2 PCle 128GB) + 1TB HDD (3.5" 7200rmpm)
WIFI/ Bluetooth 802.11ac 2x2/ Bluetooth 5.0
LAN Realfek RTL8111H 10/ 100/ 1000Mbps
Audio Realtek ALC887, DTS Headphone X
Accessories Wireless Keyboard and Mouse
Ports 4x USB 3.2, 2 X USB 2.0, HDM!, Audio Jack, RJ45 and Mic in/ headphone
out
Dispiay (Monitor) 27" inch. FHD (1920 x 1080 Display) with speaker, display ports, USB hub,
earphone jack and PC audio inputs.
OS Bundled Windows 10 PRO for business
(Certification/License)
Multi-Function HP, Epson, Brother or equivalent brand with wide format capabilities
Printer (A3 size), 128 MB Memory Capacily and Automatic Document Feeder (ADF)

{Copy, Scan Printer)

External Hard Drive

Portable (USB 3.0 interface, at least 4TB Capacity)

SOFTWARE

The Contractor shall provide within thirty (30) days after commence work, the specified “License
softwares” latest version for the use of the PPA Engineer and staff. The software shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

Construction of Staff Quarters, L aw Enforcemaent Builkding and Gato
Port of Cummimee, Nocos Nore:
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Alr-compressor (250¢fm, minimum), owned
Backhoe (0.40 cu.m., 94.30hp, minimum), owned
Clamshell, owned

Concrete Mixer (1 bagger, minimum), owned
Concrete Bucket, owned

Concrete Vibrator (3.50 hp, minimumy), owned
Crawlier Crane (30T, minimum), owned

Crawler Crane (20T, minimum), owned/leased
Pile Hammer (Diesel, 7,500 kg.m.), owned

Drop Hammer (2T, minimum), owned

Dump Truck (8 cu.m., minimum), owned

Bar Bender (electric, 25mm dia min.), owned

Bar Cutter {electric, 25mm dia min.), owned
Jackhammer, owned

Oxy/Acetylene Cutting Outfit, owned

Payloader (80 hp, minimum), owned

Plate Compactor (5 hp, minimum), owned

Road Grader (125hp, minimum), owned

Road Roller (12.05T, vibratory, minimum), owned
Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
Water Truck (1,000 gal., minimum) with pump, owned
Welding Machine (400 amp., minimum), owned
Cargo Truck (5T, minimum), owned

Constucton of Siaff Gluart
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heaith program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE) including stringent covid-19 protocols per PPA Engineering Circular
No. 01-2020 and Construction Guidelines for Project implementation during the period of public
health emergency approved by PDCB and CIAP.

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

39 pcs. Hard Hats

39 pcs.  Gloves (rubberized)

39 pcs. Safety Glasses/Goggles (clear)

78 pcs. Long sleeve T-shirt

6 pcs. Aprons

4 pcs. Safety Belts

39 pcs. Safety Shoes

4 pcs. Life Lines
Safety Devices

1 lot Barmicades

1 lot Waming signs

2 unit/s Fire extinguisher

1 lot Disinfection Booth with Footbath

39 no. PCR Test for Covid-19 (Initial Testing)

39 no. PCR Test for Covid-19 (Confirmatory Testing)
Medical and First Aid System - Sixteen (16) mos.
Temporary shetter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Staff Quarters, Law Enforcemeant Building and Gate
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Attachment

Payr!af'm

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF =
CONSTRUCTION HATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Hm‘erlalsﬂtem_sof

Work

Required Tests :

I. Construction of
PierfWhart, Platiormn
and Ramp

Structurat Concrete {SC)

A  Portland Cement | Quality Test
B FmeAggregate | Qualty Test for - Grading, Eiutnation (wash),
' Buk Speafic Gravity, Absorphon, Mortar
Strength, Soundness, Organic Impunties, Uml
Weight, % Clay Lumps and Shale -
C Coarse Quality Test for Gradlng. Buk Specnﬁc Grmnty
Aggregate Absorpbon and Abras:on
D Water Cemhmtefmmﬂ'seEngmea'orQuﬂtyTasl
-1 for Density and Chlonde Contant
E Sleel Bars .MlllCeﬂrflcateandQualltyTest&)rChemw
F Concrete Compresm Strength on cyhnder samples
Shlump Test
G Admxtureand | Qualty Test
Concrete Curmg
Matenals
Ptiing (P)
A Comn_ate Piies Fabncabon Report
1 Concrete Same test as for SC (F)
2 SteelBars SmmstasfurSC{E)
3 .ngh Test for Chemical Composition and
Tension Mechanical Properties
Strand

- | For every mmx

Minimum incrememtal
Frequency of Tests

For evary 2,000 bags {40kg) or
frachon thereof

For every 1,500 cubc meter or
frachon thereof

For every 1,500 cubic meter or
fraction thereof

One per source

For every 10,000 kg orfracuon.
thereof . o

1 set conssting of 3 concrete
cyhnder samples shall be teken
from each day's pourmg and to
represant not more than 75 cu m
of concrete or fraction thereof

Orlepershlptﬁent '

One per fabncation
Same frequency as SC (F) '
Same frequency as SC {E)

For every 20000kg or frachon
thereof :

-

LY ]
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. PPA MEMORANDUM CIRCULAR
No
- Senes of 2016
Aftachment
‘ Page 3ol 10
Matenals/items of Required Tests Mintnum Incremental
Work o Frequency of Tests
4 Coarse Same Tast as for SC {C) Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B)
. Aggregates
B Steel Pipa Pies | Fabncation Repart, Mill Certificate and Quality | One per fabncation
. Test for Chemucal and Mechanxcal properties
1 Sies} Chemical Composition (refer below) _
- Under 14" (355 60mm)} Qutside 2 from 200 ptpe of fraction thereof
Diamater )
- 14710 36" (355 6 v 814mm) Outside | 2 from 100 pipe or fraction thereof
Dia . .
- Over 38" {314mm) Outside Diameter 2 from 3000ft {314m) or fraction
’ thereof )
Mechanical/Tensile One (1) tension test shall be made'
on one length or fraction thereof of
each size, or one piece of skelp
representmg each lot of 200
lengthis or fracton thereof of each
size
2 Polyurethane | M Certficate and Quality Test One per fabacation
Coatng
3 Concrete Same test as for SC {(F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
6 SteelBars Same Test as SC (E} | Same frequency as SC (E)
7  Water Same Test as SC (D) Same frequency as SC (D)
. _a;ubber Dock Fenders Physical Test All units
DF) '
Performance Test for Energy Absorpbon and Allunts .
Reacton Force
Accessones
Washer and fixing Bolt, | Physical Test All units
Anchor Bol )
Qualty Test for Chemical Composihon and One pet fabnicahon
L Mechanical Properties EATAY
U+

[+ jort of Staff Quarters, Law Enf
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L]
-

PPA MEMORANDUM CIRCULAR

) No
- Senes of 2016
Altachmernt
Page 3of 10
Materials/items of Required Tests Minimurm Incremental
Work Freguency of Tests

Moonng Boflard {MB) Physsical Test All Units
and Accessones ’
{Hexagon Nuis, Plain
Washer, Anchar Ring Quality Test for Chemical Composiion and ;| Ona per fabncation
and : Mechancal Properties
Anchor Bolt}
. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)

A Concrete Sheet R

Piles

1 Concrete Same test as for SC (F) Same frequency as SC (F) .

2 SteelBars - Same test as for SC (E) Same frequency as SC(E) .

3 Hgh Tension Same test as for P (A 3) Same frequency as P (A 3}

Strand's
4 Fine Aggregates
5 Coase '
. Aggregates
B Steel Pipe Piles
1 Steet
Concrete
Fine Aggregate
Steel Bars

A W N

Same test as for SC (B)
Same Test as for SC (C)

Same test as foc P {B1)
Same test as for SC (F)
Same test as for SC (B)
Same lest 25 for SC (E)

.1 Same frequency as SC {F)

Same frequency as SC (B)

Same frequency as SC {C)

Same frequency as P (B1)

Same frequency as SC (B)
Same frequency as SC (E)

T th
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.

PPA MEMORANDUM CIRCULAR

) No
Senes of 2016 .
Attachmant
Page 4of 10
Matenails/tems of 'Reqwred Tests #hnimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specific  Gravity and | For every 1,500 cutne meter o
Abrasion . fraction thereof
Geotextile Fiiter Physicat and Mechanical Teést One per batch
Mt Cerbficate One per batch
Sand and Gravel Fil} Quakty Test for Organc Impuries and } For every 1,500 cubic meter or
Grading frachon thereof
Selected Filt Quahty Test for Grading, Plashcity and For every 1,500 cubic meter or
Laboratory Compaction Test fraction thereof
L.aboratory Cakforma Beanng Ratio {(CBR) For every 2,500 cubtc meter of
. fraction thereof
Field Density Test For every layer of 150mm of
: . : compacted depth at least gne
group of three in-situ density test
for every 500 sq m or fracton
thereof : .
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubc meter or
fraction theraof
Quality Test for Grading, Plashcity, &brasnon Fovr every 1,500 cubic meter or
and Laboratory Compachon Test frachon thereof
Labaratory Cakforma Beanng Ratio (CBR) . Same frequency as Selected Fill
Freld Density Test Same frequency as Selected Fill
Portdand Cement -
Concrete Pavement
{(PCCP)
A Porttang Cerment | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregate | Same testas for SC(B) Same frequency as SC (B}
C Cooarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water | Same test as for SC (D) Same frequency as 5C (D)
Steel Bars Same test as for SC (E) Same frequency as SC {E)
(Dowels} -~ * ) -
F__Joint Filer Quality Test | ore (1) per shipment /

C jon of Staff Quarh
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. PPA MEMORANDUM CIRCULAR
N
S:m ot 2016
Alachmen
Page S of 10 )
Matenais/items of Required Tests Mimmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexurat Test 3 bearn samples for every 330
sqm or fraction thereof
I Completed Core Test 1 set {3 specimen) for avery 2, 500
Pavement . | sgm and frachon thereof
Interfockmg Concrete
Blocks
A Cement Sama test as for SC (A) Same frequency as SC (A)

B Fine ﬁ;ggtegate

C Coarse
Aggregate

D ‘water
Admixture &
Concrete Cunng
Matenals

F Compieted Blocks

Same test as for SC (B)
Same test as for SC (C)

Same test as for SC (D)

Same test as for SC (G)

Physical Test and Compressive Strength

-| Same frequency as SC {B)
Sarmne frequency as SC {C}

Same frequency as SC (D)
Same frequency as SC (G)

6 blocks per day of fabncaton

Cement Treated Base
Course (CTB)
A Portland Cement

B Fme & Coarse
- Aggregates

C Water
Compieted CTB

Same test as for SC (A)

Quailty Test for Grading, Abraswn and

Soundness
Same test as for SC (D}
Feld Densty Test

Same frequency as SC (A)

For every 1,500 cubic meter of
frachon thereof

Smnerrequwyaﬁ SC(Dy

For every layer of 150mm of
compacted depth at least one
group of three In-stu densty test
every 500 sq m or fraction thereof

Retaning Wall'Coptng
Wall/RC CurtVRC
DitchiShear
Key/Concrete
Biocks\Lean Concrete

A Portiand Cement

B Fine Aggregate

Same test as for SC (A)
Same test as for SC (B}

Same frequency as SC (A)
Same frequency as SC (B) /

7
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PPA

CIRCULAR

No
Senas of 2016
Attachment
Pogbaito
Materials/Mtems of Required Tests © Mmmum incremental
- Work . o : : *  Frequency of Tests
€ Coarse SamétestasﬁorSC{C]_ SafmﬁequéncyasSC{C)
Watee = | SametestasforsC (D) Same frequency 8s SC (D) -
E Steel Bars Same test as for SC (E) Same frequency as SC (E) |
- F . Admiciwe and | Same test as for SC(G) Same frequency as SC (G)
Concrete Cuning : : -
G Concrete Same lest as for SC {F) Same frequency as SC (F)
TeRod .
A Steef Same test as for SC (E) One per batch
B Assembly Performance Test (Tansion) Onsa per batch
Tie Bars and Dowels | Same tost as for SC (E) 'For every 10,000 kg or fraction
) : therecf per Tie bars and Dowels
PpeCuhreﬁsandSlonn
Dralns
A Prpes TestfmSlrangm,AbwptmandPhyuul For every 50 pieces
©B MortarorJomt | Same Test as for SC (A8 and D) For every 25 poces
: . | Alternative Test SametestasforSC(F)am
Inspechonﬂepon -
| Concrete Hollow Blocks _ _ _
A Porttand Cement | Same test as for SC (A) Same fraquency as SC (A)
8 thggsgateé Sameustasfors_C(B) Same frequency as SC (B)
¢ Waler ' . SamhﬁaquC{D) Samefrommcy"asSC[C)
C Concrete Sampbstasfors{:(F) Same frequency as SC (F)
- E Completed CHB Cknltyfest .| One for every 500 peces or
frachon thereof
Constructon Jomts (CJ) | 7 _ _
A  Ange Bars TealorPhysmiandMe&anmlepums Onée per baich
Steet Bars Sametestas!orSC(E} _ ) One per baich
C Zinc (Hot Dip Physicsd Test for Appearance, Stnpplﬂg. Alunts
Galvanizng) Weighing, Adherence and Adhesion
C-oat!ngsu -
S . Coating Thickness - 1sat(35peman}fwevesy
MagneocThncknessMeasmem 100,000 sq mm orfrachonmereob/

Y
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mm«summmmom

Bulkding and Gate
Port of Currimac, kocos Norde



BQ-35

BOQ and Attachments
{Annex 5 — Minimum Testing Reqtirements)

PPA MEMORANDUM GIRCULAR
No 52
= Serws of 2018
Attachment
Poge 7ol 10
" Materigis/ftems of Required Tests Minimum Incremental
Work ' Frequency of Tests
Sacked Concrate
A Cement Same test as for SC {A} Same frequency as SC {A)
8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (8)
C Coama- Same test as for SC {C) Same frequency as 8C (C)
Aggregates _ .
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC {F) _
F Sack{jute) Physical Test Ore for every 50 preces
Rubbie Concrete
Same test as for SC (A) Same frequency as SC (A)

A Cement

B Fme Aggregates

Same test as for SC (B)

Same fréquency as SC (B)
Same frequency as SC {C}

C Coarse Same test as for SC (C}
Aggregates
D Waker Same test as for SC (D) Sama fraquency as SC (D)
E Concrete Same tast a5 for SC (F) Same frequency as SC {F}
F Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A  Sub-grade Grading Test For avery 1,500 cubic meter or
preparation Flasterty Test (LL,PL ) fraction thereof
. Laboratory Compacton Test
Density Test ' For every iayer of 150mm of
compacted depth at least one
group of three in-sity density lest
every 500 sq m_or frachon thereof
8 Structure If excavated matenals shall be used as For every 1.500 cubc meter or
Excavaton Backfili fraction thereof

Grading Test
Plasteity Test (LLPL.PI)
Laboratory Compaction Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three in-situ density test
every 500 sq m_or frachon thereof

T

4
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. . .
- PPA MEMORANDUM CIRCULAR
No

. Benes of 2016
. Atachment
- Foage 8 of 10
Matenals/tems of Required Tests ' Minimum Incremental
T Work : . _ " Frequency of Tesfs
{1 Port Oporahons BuildmgrPassenger Terminal Buddmgﬂ'umt Shedearehum
STRUCTURAL WORKS
: Refer to Stfuctura! Congcrete {SC) a__lld Piing Worksjl?]
ARCHITECTURAL WORKS )
Cuam—?dled Liquxt ' Physical Property, Mechanical and Chemical | One per shipment
Membrane / Water Property, Leak Tast/ Flood Tast :
Proofing. Hydrophobic L C
Poraeblocking ingradwents
with Superplasticzer |
Paint ' Qualty Tast One 4-L can torevery 100 cans or
Ceramic Tile - Inspectlm and Evaluatuon Report from the Onepershlpment.
- Eﬂgm N -
| Stambess Steet - * inspection and Eva!uahon Report l'mm tha Oﬁepershpm
: . Engmeer
Roofing Matenals Inspection and Evaluatoﬂ Repott from the | One per shipment
Engmeer L .
Ceiling Matenals Inspection and Evalstcon Report from the | One per shipment
Q.ECTRFQ&LAND'MECHANICALWORKS
Wires / Cables Inspecton and Evaluatlon Report from the | One per shipment
Tesngg__nd Commlssron_mg
Electneal Devices inspecton, and Evakiaton Report from the One per shipment
= _ Eng . _ . o
. Testng and Commmssionng ___
Fiwre Alarm System Inspection and Euakaahon Report from :he One per dam
TmngaﬂConwmm
Wining Dewvices Inspectnon and Euamunn Repoﬂ from the | One persﬁipmenl
Engmeer
Tectngandemmng o

PR
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{Annex § — Minamum Testing Requirements)

PRA MEMORANDUM CIRCULAR

No
Senes of 2016
~ Attschment
) " Page 9010
Matenals/items of Required Tests Minimum Incremental
Work - . o : " Frequency of Tests -
Protective Devices Inspachon and Evah:abon Report from the ! One per shipment
TmmCommissmmg
Telephone System mspecuanmemmnnepanmm One pestem
) Engmeer
Teshngandemnssnnmg
CCTV Systern inspachon and Evaluation Report from the | Ona per dem
Engmreer
Testng and Commissioning
CATV System inspechon and Evatuzhon Reporl from the | One per tem
: . Enginees - :
TesﬁngnmlCommmm
Backgroundlﬂmucmd inspechon ‘and Evaluation Report from the | One per tem
Pagmg Systam a Engineer, Testing and Commmsiontng ~ +
| Air Condtoming Unsts & | inspection and Evaiustion Report from the | One per tem
Venhlabon Engineer
Testing and Commissionmg
Condud Pipes inspecton and Evaluabon Report from the Onepenhm'
Engmeer
Tesunéandcmmmnmhg
Lighting Fudtures Ingpection and Evaluabon Report from the | One per tem
Tést_r_r_!gandenussmng '
PLUMBING WORKS
Ppes Ingpection ‘and Evaluation Report from the | One per tem
Engneer :
o ;
=
Construction of Stafl Quarters, Law snd Gaia

Enforcement Building
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Senes of 2016
Attactment
. Pogeidol10
Hatenals.ﬂtemsof _ Re_qmmd Tests ) . Mimmum Incremental
Work - -} . _ o e Frequency of Tests
Fidures Inspection and Evaluabon Repor from the One per tem
' - | Engmneer o
_ _ Teshngand(‘.ohvmﬁsnn__ng ' L
PnbeCulvefb Compression Strength - Foteverysuenotnmmanzs
. : e o ’ pupescasllnﬂmﬁsld
. inspechon and Evsluaton Report from the
Engmeer
IV Miscellaneous
Materials o
A Barbeclw:re " | Physical Test (Dimensions and Coalmgs) | One per Batch
Cyclone Wire : :
Mesh, Chain
B Concrete Post | Refer to Superstructure (SC) ' Refer to Suparstructure (SC)
Lamp Poat S _ —
- A Stuclurat Steel | Physical Test (Dmensions) . . jAftuntds
S T {SametestasforSC(E) - D
B Znc(MotDip | SametestasforCJ(C) o One per batch
. Gatvamzng] . S T
- Coatngs _ . o
Dramgesual&amg- Same test as for SC (E) One (1} batch
_. Ingpection Report _ _ _'
.| Metal Ppe (Castiron | Physical Test (Dimensions snd Coatings) | 1 per deinery
Galvanzed, et ) .
WeidmgWorks - | Destructive and Non Destructive Test | one () periot

NOTES 1 Testing of RDF shall be performed only by an mdependmt Tutmg Labomﬁory duly
. accradsted by BRS, DOST and PPA -
2 Testing of other matersais shail be performed only by an Indepondent Testing
- Laboratory duly accredited by BRS and PPA,
. 3. All other 1ssuances wiich are oﬂnmbe lnoonslstant hemrlh are hereby revoked
- or otherwise mndad

ORI Y T

Construction of Steff Quarbers, Law Enforcoment Bulidng and Gale
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PHILIPPINE
PORYS " ~
| AUTMORIYY  Zgst

. ENGINEERING CIRCULAR NO.812020 -

FOR ~  :  THEMANAGER, PCMD
' . ALLPORTMANAGERS
" CONCERNED CONTRACTORS

_ FROM _ : . THE ASSISTANT GENERAL MANAGER, =

. SUBJECT : SAFETY GUIDELINES FOR THE IMPLEMENTATIONOF
.. . -% - . ALLPPA(CAPEX & RM) AND DOTr TOURISMAND ..
. SOCIAL REFORM PROJEGCTS DURING THE COVID-19
. PUBLIC HEALTHCRISIS = .~

 Pursuant to the Proclamation No. 929, series of 2020 issued by President Rodrigo
- Roa Duterte, declaring a State of Calamity throughout the Philippines due to the -
- -Coronavitus Disease 2019 {COVID-19) and in view of the extended implementationof -

Enhanced Community Quarantine (ECQ) and General Community Quarantine (GCQ)

in the identified areas, the following guidefines, in addition to the existing safety -

. standards approved by the DOLE and also to the PPA Memorandum Circular No. 18-

2020, are hereby directed 1o * be implemented in all on-going PPA infrastructure

. projects including the DOTr Tourism and Social Reform projects:

..1._ Only persons from Twenty-One (21) to Fifty-Nine {59) years of age, withoutpre- . -
. existing health conditions, such as, but not limited to immunodeficiency,
comorbidities or other heaith risk and who did not come in contact with someone h
with COVID-19 shall be allowed to be included in the workforce for areas under _

. .-ECQandGCQ.. . - -

2. The Contractor shall provide for their personneliworkers the necessary welfare
facilities and amenities, such as employees’ quarters for board and lodgingfor . .~ . _
the project area covered by the ECQ and GCQ, otherwise, prios to deployment, . - . v .

_prescribed procedures shaii be conducted at every instance of reentry.©

3. Adequate food, potable drinking water, disinfectants shall be made available by -
.. the Contractors for their ir_:-house__pe_rsonneifwoflger_ during the period of =~ .

4. Compliance to social distancing, proper hygiene and mandatory wearing of face . _
. .masks and other protective personal equipment shall be ensured for all on- e
- going projects as precautionary rmeasures to avoid and contain the sprgad of

- COVID-18inthe work place.

i A Banitace Brive, Sovin Herbor, Port Avea.,
P O. Box 436 Mesvila. Phil
Tat No. (+532) U54-8800 - Fox 4"
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5. Field Offices, employees’ qnarters. bunkhouses and other common areas shall

be maintained to ensure cleanliness and daily disinfection of said areas must
be conducted accordingly.

-6. Contraciors shall provide disinfection facilities such as handwashing station, -
foot bath and others to be placed at various locations of ail on-going projects.

7. Contractors shall ensure that their projects are in compliance with the DOLE
D.O. No. 13 series of 1998. Personnel and workers shall be provided with the

- supply of vitamins particularly Vitamin C and other over the counter medicines,
quarantine facilities and oxygen tanks for emergency purposes. :

. 8. Safety Officer of the ‘Contractor shall regularly conduct briefing on the 3

information regarding COVID-19 construction protocsis on top of other safety
requirements.

8. As preventive measure, daily monitoring'of thé pre and post wofk health -

- conditions of workers shall be undertaken by the Contractor's heaith/safety
officer particularly the temperature, blood pressure and exposure monitoring.
Personnel with symptoms relative to COVID-13 shall be immediately isolated

- and quarantined for fourteen (14) days and if necessary, brought to the DOH -

 COVID-18 treatment facility under strict confidentiality/privacy.

10. Daily health monitoring report shall be prepared by the Safety Officer and to be
- submitted to the assigned PPA Project Engineer/Port Engineer, .

11.Proper prdtoco!s in accordance with the DT1 and DOLE Interim Guidelines and
the Local Government Unit policy on work place prevention and controf of
~ COVID-18 shall fikewise be strictly observed. -~ =~ - - . -

12.Dai!y wark activities shali be under strict monitoring by the Safety Officer to
ensure compliance with safety standards and quarantine protocols.

13.Sharing of construction and office equipment is discouraged. However, if it
cannot be avoided, disinfection of equipment in between transfer shall be
conducted. ' '

- 14.All materials and equipment brought inside the project site shall be disinfected,
" as much as possible. '

15, Non-essential personnael, visitors and general public shall be restricted to enter

- the project site. All persannel entering the construction site premises ona

temporary basis (e.g. Delivery truck drivers, inspectors, etc) shall be propeﬁy
logged and checked for symptoms. Gatherings, liquors, and/or merry-making
~ are strictly prohibited in the project site. o L

A
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BOG and Attachments
{Annex 6 — Engineering Circular No. 01 2020)

16.PPA Port/Resident Engineer shall ensure strict compliance to DOLE D.0. No.
13, series of 1998 and implementation of the mentioned COVID -18
precautionary measures in the work place. : '

17.Clustered and staggered deployment of employees within the construction site

shall be observed to minimize personnel contact.

18. Contractors shali submit to the implementing unit the inventory of work

activities including the proposed sequencing of activities to be followed and

undertaken to comply to the required social distancing. Break times shall be
conducted in a staggered manner. o .

For strict compliance.

Conslruction of Stall Quarters, Law Enforcamant Briiiing and Gate

Port of Currimao, Hocos Norts



(Annex 7 - Construction Guidelines for Project Implementation
during Public Health Emergency dated Jime 29, 2020)

L C- PENS o
o 0 Pl Femef i

June 29, 2620 . cg?%/

MEMORANDUM
FOR © The Asslstant General Manager for Engineering
Office of the Assistant Gensral Manager for Engineering
FROM : The Manager
Internal Audit Department JAD)

SUBJECT : Construction Guidalines for Project Implementation during the
peniod of Public Health Emergency

e et e DA A D AT e g i Ao 1 e A

Last June 16, 2020, we receivad thru emall the letter from the Constructon kndustry
Authcety of the Philppines (CIAP) fo the General Manager cated June 15, 2020
{copy attached) regardg the above sudpat. CIAP is requasting PPA o assist them
in d:sseminatng the above Consinktion Gudsings 10 out slakeholders wciuding
oontracionrs and impiementing units,

Reiative to tws. AD being the impiemantmg unit for Constructors Performance
Evaluanon System (CPES) and relative 1o its irplemeniation, may we seek
assistance from your good office in dssemnating the attached guideiines to the PPA
Engineering Units and PPA construciors

Thamk you for your kirk! congideration.

L 4

PHIL. PORTS AUTHORITY |
ENCINEERIHD 64 8
PROJ. CEV'T DEFARTALNE

VENICIUS V. VILLASENOR

Cc Tre Generst Monapo
Allachwmerms  As siaed

a ewaa Tier Houd et e Area Rawi 303 Bragee
LR e Bt VG YL
LR "R S ) L B T T 2

Consinuction of Staff Quarters, Law Erforcomend Building and Gate
Port of Currimao, bocos Norte



5% Ewwsitres Euirioy Tovioe % B A% 4L ) .

':IE WY Bwer GOI Pupnt Adt. gov Fasezs Ane Bu 13300 83 DY T R0 B AT 870y

T Macay arpee & weno it oson & FOLED M pov g
Construction of Staff Quarters, Law &nf

BQ-43

BOQ and Attachments
{Annex 7 — Construction Guidelines for Projact implementation
during Public Healthy Emergency dated June 28, 2G20)

£

Construction Guidelines for Project implementation during the period of Public
Health Emergency

Background

The President dectared a state of pubiic health emergency tough Presidontial
Prociamaton Mo. 822 2. 2020 to sddress the Corora Virus Dissase {COVID-13)
eeat, subsequently placing the whale o Luzon under Enhancsd Communily
Quarantne (ECQ} en 16 March 2620,

The Inter-Agancy Task Force for ths Management of Emerging infectous Diseases
{IATF), based on its risk asseasment recommended the extension of the ECQ in high
risk geagraphic areas in Luzon and the imposinon of the ECC in aoma hich sk areas
ir Visayas and Mincanao, while prepssing a Generat Community Quarantine {GCQ) in
i iow fick and muderste N3k arcas 1 the country from 1 May 2C22 10 15 ¥ay 2029,

Biffarent pads of the country are expocted to pragress throwgh vanius jevels of public
h2alth emergoncy sné daclarad as high, mediutn, or kew sk azsus depending on the
prevalence of COVID-19 cases and rotaled siagtistics., troareby placing them under
correspeading communty Quarantne stshue.

The construction industry which coninbutes aboat 4.2 miZon workers fo the Qountry s
labor force, i anticpiaton of the litting of ECQ, is getting raady 10 retum 10 work and
would Bxe 1o ensure the safety and welfare of paopls, mast especaly those of its
empioyaesiuorkers, Construdion mdusty players would ke 1o focus on preventing
the orcurrence of and cocatmiling the spreas of the vires ; the warkpiace. mingful that
| single case of COVID-18 can kead (o an intrruptinn, if rot total werk stoepage.

The global pandemic has affected Ivethoods, lifestyles and industries including the
cengiruction industry which relies heavily on Puman resources. Total work stoppage
from the time ECQ was declared has hadd debilitating effects not kst on workers who
are mosily project based and therefora paid on a daly basis but o1 contraciars as
wel, maonty of whom or B8% are small and medium enterprizes (SME s},

The Philippine Domestic Construction Bomwd (FOCHE), an implementing board of the
Construction tndustry Authority of the Philppines (CLAP], mandatss to formulste
polices, plarng. programs, and stralegiess for the devolopment of the Prilippire
constuction indusiry organized a Technical Yorang Group (TWG) comgnsed of
reprazentatives from oontractors of vaning sizes and supglis=s coming from  Luzon,
Vzayas and Mnganao 1o dra? the proposad protocots for the indusiry in preparation
for resumption of cONSUCLON work in are&as under quararting. The TWG drafed the
"Construction Guidatines for Project Imple mentaticn during the period of Public Heatth
Emergency” as a reference for contractors and implementng agencies, 1 ensyre
viability of projects and protection from and spsead of the corona wirus.

The TWG conrsidered four (4) major components of the projec cycle. namely;
Malerals, Manpowar, Machinery and Mcney of the 4lz of consinclicn in treatng the
PHILIPPINE OOMESTIC COXSTRUCYION BOARD

CONETROSTION PO STRY R JTH000TY 4% Tl b 0DmE %
A B e Apedy o 22 DS S TR 351 hiar

£
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guidelines. These were developed considesng SME cortractors which empioy the
biggast chunk of the industry’s labor work force and large contractors involved in both
public ard private infrmstucture projocts as well os verlical constructon. The
guidelines will give pointers in managng their human resources at this criicat ime bin
will fkewisa give important Girections to contractors in managing their business not just
for survivat but ' be abie to contribite to the CouNtry’s eCONOMIC racovery program,

BQ-44
BOG and Attachments
{Annex 7 — Construction Guidelines for Project Implementation
during Public Health Emergency dated June 28, 2020)

. The TWG is presenting options or cawrses of acticns which CONTacions may wxisider

depending on applicabty to the projoct’s uique characteristics while mataining
minimum raqueements based on guacefines by government authorltes such as the
IATF Omnibus Guidetines for the implermentation of Community Quasanting in the
Philirpines, Deparynent of Trade and indlustry (OT1) and Department of Labor and
Employment (DOLE) interim Guidefines on Warkplace Prevention and Control of
COVID-18, end DOH Department Memarandum No. 2020-220, Interdm Guidefines on
ihe Retum-to-Work.

These guidelines are subject to penodic rewew 1o deatler respond to developments and
enswre workers beslth and protecticn 3z well as compiance with govemnment
reguiations.

Purpose

The guidelines will set key preciples  and minimum reqursmants that define
respons.die, healthy and safe operstions for construction relzted operations under
COVID-19 and ensure the sunival of business s well 83 the protection of work ers.

Scope / Coverage

The gukiek~es wil inctude prevention. detection, snd 13p6d  reSponse MesUTes
designed to achweve the principles above whie maintairing business continuity across
the constructon industry.

Policy Content / Guidelines
Materials

I Dalvenes

1. Al equipment and material deliveries must be carefully planned and
manilossd. ' '

2. Transition and delivery zones sra identified and limiled 1o select persornel,
i.e., recrivers and delverers,

2.1, Transttion personne! are regularly monitored, shways provided required
Personal Frotective Equpment (PPEs) and may be inciuded for optional
testing.

2.2. Secial gistancing and other protocnés by the Departmant of Health {DOH)
should be followed,

3. As much as possible, cargo is unloaded only by the receivers, whle the
defverers do not leave thes vehicias. if the receivers are not enough to urdoad
the cargo, the deliverers must unicad while the receiver has 1o wait at &
sucured Cistance untl compieted.

Lonaturion (ansares K7 g (f Yegsamruval son Arng e perivd 0 Lt Asats o [Pase 2 of 12
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T e
All carge shoukd undergo proper disinfection proceduras before use. Likewisa,

4.
invedved staff ahould aiss be prepedy disirfected before entering the jrbsite.
4.1. Materals, which are expesed 1o the sun, such as concrete and gravel,
reed not be dsinfected.
Manpower

{

I

Awargness and Communicatcon
1. Actve communication betaeen the workers, safety officers {as specied undar

T.

Section 14 of RA. 11058 and its Impiementing Rules and Regulalions (IRR) as
specified in DOLE D.Q. 153 8. 2013), site supentsom. and management is
advised in planrng and implementing the peatocols, -
1.1. AR kanguages and dialects should be accounted for to ensure proper
communication.
Infoeraphics (may adopt DOH's), signages, and posters on health snc gafety
measures {see Annex A must be posted at entry points and strategic areas:
2.1, Daity updates on the latest develcpments.
2.2. Self-screening measwres.
2.3. COVID-19 Hedine.
As much 23 possibes, af workers should exercise the practices for reducing
the figk of tranzmissice. and proper hygene as identfied by the DOH:
3.1. Sociai distancing {at least one (1) meler distance from next person].
3.2. Proper handwasnhing using antibacterial sosp (ar use sicohci-based
Fand sanitzer when unavailable).
-3, Aveid contact with own gyes, nose, ant mouth.
4. Prohiod spitting.
5. Cavenng of mouth with bssue or arm (if tissus is unaveitable) when
sneezng cr coughng.
3.8. Use and remove PPE woith carp,
3.7. Do not share perscnat belongings such as phones. pens, PPEs,
3.8, Awvoid physicaf greetings (8.g. handshakes, hugs). '
ANl workers' status on-aite and off-aite, are properly moled At all Umes by the
safety officers.
4.1, Fit1o work
4.2. Sicx
4 3. High termperature
4.4. Other congitions
An acceptable level of health evaluation is property communicated between
new hires and managensant.
AR workers would need 1o provide thair location o place of residence prior 1o
working. Thie is to help areate 8 proper slgorithm for contact tracing.
6.1. Additionally, workers coming from COVID-19 hotspots woulkt need 1o be
idenmifiad. .
Quarantined workers should also be kept track of under strict confidenuality
and privacy.

W v

Cleanng for Retum to Work

1.

Stringernt qualification crtaria for @ mpdoyees'workers:

o UTn funshscs e Brad safrrmdlefon dtavys 10 owasd i Fuiis Aekn Emmpincy IF';.__@;; k BE i 9
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1.1, Must bo 21 to 83-year-ok!, without pre-existing heaith conditions, such
2z, but nct Imited to, immunodeficiency, comorbidites, or other heatth
risks, including any person vsho resides with the aforementione.

1.2. Employees or consultants who are 60-year-oki or above may bs part of
the workfcece for construction projects as may be aflowed under General
Cemmunity Quarantine (GCQ) and ECQ guidefines under Omnibus
Guidelines on the Implementaton of Community Quarantine in the
Prahppines catcd 15 May 2020 which states that those aged 60 and
above may be akowead to work in permitted industies and offices.

1.3, Must have no COVID 19 symgtoms,

Sereenmg and entry at construction site. ltem 4, Section B of the Omnibus

Guicelines on the Implsmentation of Caommunity Quaranting in the Philippines,

dated 15 May 2020, states that "Compliance with Joint DTI-DOLE Retum-to-

Work Guidelines and DOH Return-to-Work Guidelines shal be considered

suflicent compliance with minimum health standards. In no case shall the

testng of all reluming workers be conatrued as a condiion precedent for
hisher retum.” The mos: wmporizan screenng step is checking af retuming
workers for symptoms within tha 1ast 14 days and excluding anyone who is
symplematic. {Annex B) Contraciors have the cpiion to test workers for

COVID-13 thry DCH prescribed testng protocols lo determine if there is

asymplomatic ransmission,

2.1. The tHuman Resource Deparment should undertake daily beah pre-
streening {see Annexes T & D — DOLE Work Resumption Protocol &
pre-saeening samgpide form). Retuming empioyeesivorkars shouid be
made anare of ghving sccunate information 3s spocded in RA 11222,

2.2. All retumning empioyessworkers must decdsre (wa SMS) 2any recert
travei hisicry lo or residence in an area with 3 reported case of locsl
ransmission of COVID.1G pver the 14-days pror ta entry.

2.3. Retuming workars that do not show any symptoms will be cuarartined
for 14 days withun the Jobsile and wil be aflowed 10 work under 3 zoned
of grouped area,

2.4. These who have beens hving/confined in the barracks during ECO/GEQ
pariod for atleast 14 days Bnd with no symplors, will be allowed 1o work
immadiately.

2.5. Management shoulid bave an understarcing and plan on how the

_ workers travel to and from [he jobsites.

2.6. A heightened gate entrarke screening protocul (See Annegx € = Sampie
Protocol for Screening Employees and Visitors per OTI-DOLE thtenm
Guicelines) wih the use of non-contact themnal scanness on ALL
personnei upen entry o construction pramises wil be implementect,
He/She must dedare recent possible exposure 1o conlrmed COVID-19
3565, includang trave! hisfory to o residence in an area with reported
local wansmission of COVID-19 disesse. The individual should also
allesl that they are not experlencing the fobowing symgtoms: (see Annex
F — Daity COVID~18 Heaith Checklist Form)

2.5, Fover

262. Cough

2.6.3, Shontness of breath
264, Cokds

2.6.5. Sors threa!

Tamziiasbre: Ganiniowns for Brmnee? EniwmaTioeA™s shacty B f3ad o A Srvat- Smerpen ty | Fawgs £ 0 12

¢ Building and Gate

Consiruction of Staff Qraters, Law Eofi

Poit of Currimao, Hocos Norte



2.7.

28

{Annex 7 —~ Consiruction Guidefines for Project

Implamentation
during Public Health Emergency dated June 29, 2020

2.66. Runny nose

2.6.7. Nasal congastion
2.6.2. Muscle paing

2.6.9. Headache
2.6.10.0iMculty of breathing
2.6.11.Diarrhea

2.6.12 Loss of sense of smell
2.6.13.Loss of sanse of taste
Security guard or assigned personnelf safety engineers on duty vaR then
refor these personnel to the Salety and Heakh Personnel. who wall then
condut the: DOH Decision Tool for COVID-19 Assassment.

Employers shafl provice the DOLE hrough Rs Rogional Office copy
furnished DOH, monthly report of liness, dissases and injurios utiiizing
the DOLE Work Accdentliness Report Form (WAIR) (see Annex G).

Suspected Cazes {Possoia cases of COViID-13)

11

3.2

3.3.

34.

35

Any indivioua! exnditng fu-ike symploms sheuld not report to wark.

Instedd, they should do the fobyang:

3.1.1. Self-isciate, glkent ther safety officers or other applicable

authorities. )

3.12. Centract proper hegth sutherities for add:ticnal guicance.

Employeesiworkers, who had the COVID-19 virus. should do the

following Defore reporting % work:

2.2.1, Fulfill the adequsta tme for seif=quarantining 3s recormmerded by

the DOH.

322 Test negative for COVID-14,

3.2.3. Raceive proper meadical clearance, hefors 160076Ng {0 wark.

in the event of a worker contacling COVID.18 whilke working. the

management shoukd do the Tollowing:

3.3.1. bolate the worker immedately in a sspamte welventiated
hoiding area (or in site isclation raomy} in the werkplace, eway from
otner workers,

. Contact local govemment ané heatth authorites.

- Gather records of 3% people whno have worked with the infected
worker, who tested posdive within the past fcur weoks.

4. Gather infurmnation on those who have been in location or shared

equipmuent with the person,

3.3.5. Provide COVID-19 testing to all workers, who have been working

clesely with the infectad individual,

3.3.6. Be ready to present the information to the appragviate authorites,

3.3.7. Inform the wder workfotce of the situation while protecting the

prvaly of the individua).

3.3.8. Clean anc disinfect all site surtaces and squipment.

3.3.9. Follow any addiicnal directicas from focal gavemment and health

authoritios.

For semsor personnel, who are working in mulbpie jobsites, they are

expecied to sel-Guaranting for st least 14 days. if thers has been a

braach in one of they jobsiics.

The salety officer should have a knostedge on the proximate hospitals or

quaraniine facilities to ensure that in the event of a COVID-19 incident,

workars can be given proper heatthcare.,

(2 ta
b K

(%]
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. Mon danng

1.

Health Checks o

L1, Regqular monitoring of persannel's haesith. especially for COVID-19
symptoms (e.g., mancdatory reqular no contact lemperature check),

1.2. Day 1o ¢ay monitoring of peracanel’s heatth,

Warkers Hygiene

2.1, Constant reminder on proper coughing etiquetts,

Limst number of Work Personnel

3.1. Lmnited mcbalization of persornst and minimized skeletal stall,

V. Proper Work Altire

1.

All workers must wear the gresarized doching of the DOLE-OSHC:

1.1. Shirt with siceves

1.2. Pams

1.3. Clted-oe boots

1.4, Hard hat

1.5, High visibility vest

1.8, Otner necaasary Personal Protecive Equipment (i.¢. face masks, Gives,
‘goggles, face shields, etc.) shaf be prescnbad based on spedafic
characteristics of peoinct,

2. As per e DOH. all workers are expectcd (¢ wear propsr f3ce masks.

V. Sock! Distancing end Frecautionary Measures

1,

Soaal distancing shouid be observed at the construct:on g8 and in the office:

T Al workers shoukd respect socal distoncing guidelines. as much as
DCs3sible,

Provision for transport compliars with social distancmy requirements,

Provision of On-Near-Sie accamrnodationsbarracks, where avaikabie,

3.1, Encegh space should be srovided for every employceiviorker siaying in
the barracks 10 ensure that sociai distancing (at least 50% reducton in
density of peopie) are aceq uately implemented. This can be achieved
vither by providing additonsdd spacefadltes or by hawng oocupants
work (and sleep] in shifts,

3.2. Segregote employsesworkers who are coming back to work from those
who originally stayed in the b amacks during the £CQ period.

3.3. Barracks should bave at least one (1) meter of physical distance from
each occupant antiur provisn of s phys.cal bamier in between
otcupants.

3.4, Shoulc be weil ventitated / vindows opened to allow fresh air circtation.

Provision of dedicated poini-to-point shutle service (residence-workpiace-

residence and complant with social disiancing).

Oosarve social distanting {e.g.. No sharing of workspaces, staggered lunch

breaks, use of large conference rgoms only) and hygiene measures (e.g.,

provide hand washing and disinfection stations, mandstory use cf face masks)

in workplaces, shutties and sccommodations.

5.1, Spkvaltermating shifts are encouraged 1o avoid extensive interminghng.

5.2. Breaks should be stagaered to bmit the number of people in proximily
with 2ach other,
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5.3. Individuais are expected to clean up their own areas afler eating with
proper disinfectants.

5.4. LUimit the number of people 0 perating of occupying fresght clovators.,

5.5. Designate smoking erea:

5.5.1. SmokersNapers must use designated area or do so off-site and
butts are to be placed in the designated receptacie. Hands must
be washed before and sfter smoking.

5.5.2. Sand 50 that smoke or vapor procuced is not going into ancther
person’s breathing zona.

5.6, Site mectings:

39.6.1. Only absotutely neces sary meeting participants should attend,

5.62. Attendoes should be one (1) meter apart from each cther.

5.6.3. Roems should be well ventilated ! vindows opened to allow fresh
air creulasbon.

5.8.4. Held meetings n open areas where possible.

5.6 5. Conduct techox meetings n wide open spaces to enabis workers
10 keep the roquired physical distance of at least ona {1} meter,
{s2e Annex H).

$66. Meelings are to Le held through  {eleconferencing  or
videoconferencing, where possibie.

VL. Swe Operations / Construction Work Site
1. Aczess and Movement tofrom Construction Site
1. Hf possitie, estatlish one-aay stairtases and walkways to minimize
workers' contact,
1.2, Managomen! tan jock up possible decontsminaton chambers (a.g.
swimming ponl gradechiorine),
1.3. All people entarng and exting the workplace should be registered, for
easiar contact racing in the event of an cutbreak.
1.4. All non-essontial workers are prohibitedd from entering the jobsite.
2. Limiting and Removing intemal touch points areas.
3. Compartmentsiization
3.1. ¥ possibie, divide the conslruction site into zones or cther methods to
keep wirkers physically separated. This will promole sccial distancing
and will make containment of possitle outbreax easiar.
3.1.1. Uit on the number of people par zone is advised,
3.1.2. Managemant can consider reducing weekforee in the jobsite.
4. Consbucton Site Cleaning
4.1. Regqular gisinfection of workplaces, shutties, and accorwnodations.
4.2. Al offices and jobsites should disinfect the foliowing 3t lesst twice per
day:
4.2.1. Door handlas
4.2 2 Raings
4.2.3. Ladders
4.24, Switthes
4.25. Controls
4.2.6. Shared cquipment
4.2.7. Coammon and eating arcas
4.2.8, Personal workstations
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4.3. Hands and common tools'equipment are cleaned or Gsinfected aftor
e3ch lask.
4.4, Awarencss cn location of commanly used items
Al offices and Jobsites should imploment additional cleaning measures of
common arcas as recommended by the DOH,
Panagement can lock up possibic decontaminaton chambers (e.g. chiorine,
iodine, betading, potassium persutfate),
6.1. Demistng ondy decontaminates the surface, thus the need for PPEs.
6.2. Suggested additional sanitary measyres o be implementediinsialicd on
site but are not limited to the following:
£.2.1. Waler siations
6.2.2. Proper hanctwashing areas and hand washing pretocol.
€.2.3. Alcchol-based hand samitizer $hall be provided in alt department
¥€28, enirances. carmeens, beside hand punch machines and
other facilities,
€24, Dignfedant wiping products.
€.2.5. Footwear cisirdestion treatrnent units (fuct taths) tefore entenng
site premises or faciities (staff houses, barracks, canteens/mess
halls, site offices and others),
Limit and remuve intemai toch point areas {e.g. coffee machines, water
fountains, common pens), if posstie, also ramove doors! door handles for
jobsites,
A proper waste and disposs area must be provides, as well as proper
dispasal ¢f contaminated products.

Vil. Adaitional Gwaeiines for Vertical and Honizontal Projacte

1.

If pessible, alf construction workers are to be housed in either on-sits

barracks, or off-silc barracks. This would make monfaring of workers'

activities easier.

1. Al workers must use the same vehicles they came into work in, if
retuming to the of'-sile baracks,

1.2. Alt vehickes would need 10 be disinfected, befors being reacy for use the
noxt day.

2. Managzment tan also ok inlo using the floors of builaings, as bamacks, with
proper permission of the owners,
Machinery

1.

2
3.

All equigment deliverios must be carefully planned, monitored and masaged to
aveid the nsk of COVID-13 lrangmission,

All debvered oquipmant must be claaned and disinfected tefore use,

Assign reguiar worker 1o use the equipmenl. # possible. If sharing cannot be
prevented, tuke precautions and fobow the cleanng guide before and after
oach uss.

Clean equipment before and after sach day's work with s disinfectant,
concentrating on points of coniset Such as handles.

if equipment needs to be transferred to other construction sites, the fallowing
actiorn must be taken into considerations:

5.1. Pian, monitor and manage the tansfer of equipment.

5.2. Equipmert should bea dicinfected bafore transporting.
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5.3. Transperting driver must ba recordad including the assstant,

S.4. Althe dekvery site. equipment should be properly endorsed.

5.5. Once the equipment & received at the project sile, nunber 2. 3 and 4
must be dene.

Money

Contracling parties need (o discuss, beforp rosumption or start of work, contract
provisions on: Payments, Varations snd Tamelines censigenng the effects of current
gavemment health and safely standards that kave io be complied with to pravant the
‘spread of the ccvonavirus pandemic and ensure worders’ prodection from the
contagaus disease. Comtractovs' cancenn an cash flow. price escalabion, time
extansions and productivily will need o be eslablished and dgreed with prvojec?
owners.  Contractors need ta devise project implementation plan abgned with
government seproved health and safety protocols.

Contractors rexd to fomiliorize themselves with Republic At (RA.) 11488 or
Baysnihan 1o Heal As One Act R.A. 11058 and #ts IRR a5 spedfied in DOLE D.O. 198
S. 2018, and DOLE's D.C, 13 and ensure contracts are atgned with these kindrmark
reulations. For projects with signed tontracss belore the onsat of the coronavirus
pandemc, contractors need 1o check on DOLE s guidetines on drafting new cortracts
S0 provisons on empéoymen: cdetak, le, accommodations. meals. efc. can be
incluced as these are ¢xpected 1o be heavily affected by new guidatines cn heatth and
salzty. Company code of cisciphings may likewise need 10 be reviewed and re-wmitten
to consider pandemic guidelines and ensure employeesiworkers” full support and
COopration.

Fursuant 1o Section 21 of DOLE D.O. 198, s. 2018, “The folal cost of mplementing 3
OSH program shall be & integrai part of the operations cost ! shall be & separate
pay #em m conslruclion and in all contracing or subcontracting amaniements.® 1o
cover the cost infiettad durmg this Pubbc Health Emeorgancy. These costs include, but
are not kmited, to tosting kits; personal protective equipment; workers' barrscks:
quaraetng facabes, isolstion rooms: dsinfecianis: sanialion eguipment and facilities:
and other expenses relstive to compdance with safety and haslth standarog curing
construction.

Contractors should concuct periadic awdits {frequency to be determined based on a
project gcale and scope) 1o vorify that the appropriate measures have been
implemented and ar2 mantained,

The s supervisors sna safety officers are expecied to conduct dady audits, and
safely reports to management in ordor 10 maka sure that the appropeate measures
are implemantsd and followed.

Constnxlon tompanies shoukd expect to deal with heightened safety and health
guidelines unti such time that the pandamic has fully been eradicated. and:
1. Analyze contract requiresments;
- Comply with contractual nolice requirements;
Adapt and Adjust schedus;
Cooxdinate and Cooperate with alf participsnts; and

N
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5. Document everything.

Risk Assessment and Response-
1. Al contractors would need to guarantee the minimum level of standarss lo
protect the health of the workers engaged in the construction sites.

2. Befors any actvity is resumes, all kazards, due to the halting of work. must ba’

reviewed and contrelled,
2.1. Workers involved should have: proper understanding of the operations and
snviranment condton chocking

3. Anintegrated continuity plan sheuldd diso be provided in the event of a partial or

compiata shutdown of pbsite o if jobsite operations are severely kmitsd.

4. All contractors should complete an mitngrated contnuity plan 1o respond to
partial of complete shutdown of constructon s1es or n the case of g savere
limitation of site operations.

The COVH)-19 pandemsc a'fects werking hours and eamings in all busiresses.
globatly. However, the construction industry i uniue with rospect to the COVID-19
because consiructon contracts ypicaly contain provisons about tme for perormance
and legs for faikng 1o perform on tme. There is no cuestion that all paricpants in the
construclicn industry have experienced, aind will continue 1o expenence. mpads on
their cperations because of COVID-19 and expens say the fallout is one more factor
poised W affect construction firms, These mpacs inchice, among others, schedule
defays. workforce disruptions, equipmant and supply cham drzruptions, reduced
productivily due ¢ on site healtn and safety measures (e.g. sccial distancng,
staggering of work, enhanced sanitary me asures, ete.), permit delays Ce restncbons on
DEW permits, 3ng finanerng restictions of Cash fiow shortages.

Therefore, it is criical that construction companies be proactive rathaer than reactve in
cealing with the COVID-19 and i is highly recemmended that they take the following
steps wrh resped lo the coronavirus:

1. Ocfing — identfy the company’s main vulneradities (convane a mesting with
senior masagement and cacision-rmakers 1o identfy potentisl impacts an the
-cormpany;j.

2. Assess -~ undersiand ¥ and how the tumpany is prepared to desl wth the
TOmpPany's main vulnerabililies (roview any existing plans and procedures to
-ensure they are cument and begln preparing business continuity end ensis
managament pians and procedures amed at mainszing potentisl impacts on
the campany).

3. implement ard Manage - ensure the cOmpany's plans and peocedyres work
{work with senior management and decision.makers fo cstablish and embed
response and recovery anangements and confirm senior maragement and
decision-makers (ndesstand their roles and support how the plans and

© procedures will be usad).

4. Communicate and Remnain Vigilant — ensure the company's teams are informed
{assign cloar responsibdities for inlemal and external commurnications).

This pandemic was nct foreseeable and unlcriunately. its durstion and (about remain

- uncertain. What Is certain is that the worid is transitoning, Being prepared for this witl
be essential to managing the outcome and mninizng negatve impacts.
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Monitoring

DTICIAP is revitalzing its Joint Administratve Order No. 01, S. 2011 with DOLE,
DPWH, DILG and the Professional Ragulaton Commission (PRC) to strengthen
coordinaticn and enhance the implementation of the Construction Guidelnes on
Proect Implementaticn far the pericd of Public Health Emargency, DOLE D.O. 13 and
R.A 11058 and its IRR 3s specified in DOLE D.O. 198 S. 2018. and specifically,
enforce strict monitoring of construction actvities.

The QOLE shall refar to the Prdippine Contractors Accradilation Board (PCAB] its
findrgs, after dum process, on any act ar omission committed by constructon
contractors in wiolaton of labar standards. safety ndes and requiations and other
pertrent polices,

Effectivity

These guidelines shall 1ake effect after approvel by the CIAP Board and posiing in the
official gazette {wwav.officialgazetta.gov.ph ) an¢ CIAP website {www.ciap.cli.gev.ph).

Reaferencea

1. WHO - Gefting your workplece ready for COVID-19. 19 March 2020

2. Prlcoings - Onvidus Guidgeines o0 the Implemevitalion of Cammenidy Quamatine 0 the
Piticpines as of 15 May 2020

3. Prappines ~ COVID-13 Protocoss fov Construchon Sves Wovkars Saloty ano Sacunty
Vaezion 2 by Prilpovie Constnactors Assocahion [PCA) 83 of 25 Aary 2020

4 Aulraly ~ Buicing and Comstrictive Indusiry: Anvwzing the Rk andg SxXposUre o

COVIL-19 a5 of § Apvil 2020
£ Canoda « COVID-13 - Standwdized Provoccis for af Cenadian Constrachve Sipg
Varsaon 4 .

Mrw Zealand COVID-18. V&H Conntrimtian Protocods Yersion 2

Mew Zesland ~ COVID-19 Health and Salcty PrXocols for New Zeaiand Residential

Constiuction Sies Version 3, 22 Apnd 2020

DOH « Adromustraime Ovder Ne. 2020-015 “Guioginas on the Risk-Based Publc Health

Standards e COVID- 19 Mihostion®

9. DOM Deparment Memovandum Mo, 2020-151 laterin Guidelines an Expanded Testng
v COVID- 19, redarsted under DOH DM, No. 2020-474

10 DOH DM No. 2020-0220, = 2020, Intonim Guidefines on the Refurn-io-Work 35 of 11
May 2020 .

11. DPWH D.O. 33 8 2020, Revised Construction Safety Guddeines foe the impemantabon
of Infrastructure Frojects during the COVID-19 Public Health Cois, repaaing D.0. No.
35 5 2020

12. OTi - DOLE Inerim Guidaimas on Waorkplacse Praventon and Contrd of COVID-13

13. DTIand DOLE Wsdinay on 8 May 2020

16 DOLE Labor Advisary Ko, 18, §. 2920, Guiven=s on the Coxt of COVID-19 Prevenban
and Coniro! Massuras, 15 May 2020

15. DOLE Depaxtnent Order 13: Guidrines Goveming Oczupatonal Safaty and Hesth in the
Construction industry

16. RAYI05E. "An Act Strengtheming Compdance wih Occupations) Salaty and Haalth
Siandards and Providing Penaties for VIolations thereo™ sid &3 impameanting Raigs snd
Raguiadons gz speclied in DOLE 0.0, 198 &, 2015

17. DOLE-DPWM-DTIO1L G-PRC Jeirk Adminyzirative Order No. 1. Sesws of 2011

o N
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18. EEI Guidoknes on the COVID-19 Provontion and Contrl st the Workpiace (Alert lovel
. Code RED subJevel 2) ' ' : :

19 DM Work Resumpsion Protocols as of 22 Apeil 2020
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%b / wlm'u;mArnmew.

15 June 2 020

Aty. JAY DANIEL R. SANTIAGO
General NA:aNager _ .
Prilppines Pons Aatharity (PPA;]
Bonifacio Dnve, Soutr Harbor
Pont Areaa . Manda

gu bject:  Construction Guideknes for Project Implementation during the
periad of Public Health Emergency

ar Aty . Santago:
Greetirgg 3!

1t ling with the Presicdent's declaralion of Public Health Emergency in the country o
aderess COVID-13, the Prilippine Domestic Construction Board {PDCB). an
imoiemeiting toard of the Construction Industry Authority of the Philippines
(ci,\p)‘ rnandated to formulale poices, plans, programs, snd ctrategies for the
dovepprment of the Philingine consirutsior irdustry organized o Technical Working
Group (TWG) ceevpnsad of reprasentatives from contractors ¢f varyng szes and
suppicrs coming from Luzon, Visayas and WMindanao 10 formutale profocols for tne
incustry 1OF refUMpticn of conatrucdon work n afaas undaf quaratne,

Ac a result, we have geveloped the “Construction Guidelines for Project
mpbmen!aﬁon during the poriod of Public Health Emergency” io serve as
reforence fof CONFAciors and IMDIEMENLNG 3Gas0i0s. 10 ensurs viability of projects
arus protacton fam and spread of the cornavirus. The Guidelines wers spproved by
tha POCH and CIAP Board on May 13 and Juna 2029, respactively.

These quideines sat key prncpies and minimum  requirements  that define
responsible. heathy and safe operalons fut construchon~elited operations under
COViD-19 and ensure the survivat of tusiness as well as the pratection of workers.
These Quiceines nduds prevention, dEtechan, and 1apod :ESPHNSL MedRUres

designed o acheve the princples abawve vAile maintaming business continuity
across the construction industry.

These alse present oplions o COUrsss of LONS which coniractors may consider
depending on applicability to the priject's unique charactenistcs %ﬂe maintaining
imIM fequirements based On Gipr3Eines by sovemment a:.:_rnmat:es su‘_ch as ;he
JATE Omnibus Guidesnes {or the irplamentation of Community Quarantine in the
pragpoines, Department of Trace and ndustry (DT1) and Degartment of Labor and
Erﬁpb‘f‘“ﬁ"‘ {DOLE) Interim Girdslines on \Yorkplace Preventicn and Controt of

COVID-18. anc DOH Depanment Memarandum No. 2026-220, interim Guidelines on
the Retum-to-¥ark.

in ths regard. may we respectiully fumish you with the copy of the approved
Construction Guldelines {capy alttachad), for your referenca, Further, may we also

PHRIPPINE OOMERTIC CONSTRUCTION BOARD
LONSTRUCTION INOUSTRY AJTHORITY OF THE #ni PPINED
n Ancies Apesy d ge Duoryxrt S Ty vl niagry
S 2 aneids g Carkey PC et i & B%e. 1A
({;} ?fs:‘;f-.{ et Ave Tir SRR Ao &
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request your kind assistanee in disseminsting these Construction Guidebnes among

your mkeho_tiers. inchuding contractors and implementing agencies. _ _
You may akso visit CIAP's websde at www ciap dti. gov.ph for the Istest updatea and
version of these Construction Guideines. _

For questiona and dlanfications, kindly emall POCB Secretariat st pdch@dti.qovph.,
Thank you for your usuat support,

Sincerely,

DORIS U, GACHO

Executive Director, PODCS "f"ii“‘
. S )
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O (a) Valid PhiGEPS Registration Certificate (Platinum Membership) (all pages); or

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;
and

O (c) Mayors or Business pemit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;
and :

O (d) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Intemal Revenue (BIR).

Technical Documents

O {(e) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O () Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (g) Philippine Contractors Accreditation Board (PCAB) License; or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

00 (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
6riginal copy of Notarized Bid Securing Declaration; and

(i)  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid;

(] b. List of contractors key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or cerification of availabilty of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and
0O (@) Orginal duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Construction of Staff Quartars, Law Enfi t Building and Gate
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Financial Documents

O (k) The prospective bidders audited financial statements, showing, among
others, the prospective bidders total and current assets and liabilities,
stamped “received® by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

O () The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

O {(m) [ applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

IL FINANCIAL COMPONENT ENVELOPE

@ (n) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (o) COriginal of duly signed Bid Prices in the Bill of Quantities; and

O (p) Duly accomplished Detailled Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (q) Cash Flow by Quarter.

Construction of Stalf Quarters, Law Enforcement Building snd Gete
Port of Curemao, Nocos Noite
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Bidding Forms
{Bid Form for the Procurement of {nfrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Suppiemental or Bid Bulletins, for
the Procurement Project: Construction of Staff Quarters, Law Enforcement
Building and Gate, Port of Currimao, llocos Norte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their appiication are:

€. The total bid price includes the cost of all taxes, such as, but not limited to:
fspecify the applicable taxes, e.g. (i} value added tax (VAT), (ii} income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. OQur Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Secuning Declaration in lieu of the
the aliowable forms of Performance Security, subject to the ferms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
-other than afternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptiance thereof

! currently based on GPPB Resolution No. 09-2020

Construchion of Staff Quariers, Law Enfx ri Buiding snd Gate
Port of Currimso, §ocos Norte




2

Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary fo participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Staff Quarters, Law
Enforcement Building and Gate, Port of Currimao, llocos Norte of the Philippine
Ports Authority.

. We acknowledge that failure fo sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behatf of:
Date:

Construction of Staff Quarters, Law Enforcement Bullding and Gate
Port of Currimao, Hiocos Norte



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forms
(On-going)

Name of the
Contract or Title
Of tha Project

1]

Owner's
Name
and
Address

Contractor's
Role
{(in
percentage)
3]

Total Contract Valus At

Award

Project
Completion

Escalated
Value to
Present

Prices
4]

Date of
Award

Value of
Outstanding
Works

% of
Accomplishment

Contract Duration

5]

Estimated
Time of
Completion

Planned | Actual

Start

Compieted

A} Government
Contracts

i. On-going
il. Awarded but
not yet started

B) Private
Contracts

i. On-going
it. Awarded but
not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2) With special reference to the Scope of Works as described/enumerated in the advertised invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venturs / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor® used to escalate the

Contract Value from compietion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,

5] State Month and Year.

This Statement shall be supported by:
a)} Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of Staft Quarters, Law Enforcement Buikling and Gate

Port of Currimao, llocos Norte

w



STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms
(SLCC)

Name of the
Contract or Title
Of the Project

Owner's
Name and
Address

Nature/Scope
of Work

Contractor’s
Role and
Percentage
Of
Participation

Total Contract Value At

Award

Completion

Escalated
Value to,
Present

Prices

Date of
Award

Value of
Qutstanding
Works

Contract Duration

Start

Completed

NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using

the PSA consumer price indices, must be at least fifty percant (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Appiicant

Authorized Signing Official

Date

Conatruction of Staft Quarters, Law Ecforcoment Buliding and Gats

Port of Currimaeo, llocos Nortw
$a



Bidding Forms
(Experlence Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Categories of Work Unitof | Quantity Unit of Quantity
1] Measure Titleof | Titleof | Titleof | Titleof | Measure
the the the the
Project | Project | Project | Project
1. Pile Driving Works l.m. 1,048
2. Reinforced Concrete Works cu.m, 805
3. Construction of 2-storey Building sq.m. 2,086

NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, 1% 2°° & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bilf of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

{Revised Form : September 2012)

Construction of Staff Quarters, Law Enforcament Buildirg and Gate
Pott of Currima, llecos Norte



Bidding Forms
{Financial)
FINANCIAL DATA
A The prospective bidders audited Financial Statements, showing, among others, the

prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital {2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Staff Quarters, Law Enforcement Building and Gate
Port of Currimao, Nocos Nofte



Bidding Forms
(Pledged Personnal)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience Inthe | Experience in the Attachment(s) Annex(es)

Personnel Personnel | Position (Years) Position (Years)
1]

PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex" "
Certificate of Commitment

Project Engineer PRC License (CE Preferred) Annex*_"
Complete Qualification and Experience Data
Certificate of Commitment

Project Architect PRC License {Architect) Annex“_*
Complete Qualification and Experience Data
Certificate of Commitment

Materials Engineer il PRC License (CE Preferred) Annex"_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation identification Card as Materials Engineer
Complete Qualificaticn and Experience Data
Certificate of Commitment

Construction Safety and Certificate of Safety and Health Construction Related Course Annex*_*°

Health Officer issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Foreman Complete Qualification and Expserience Data Annex ® *
Certificate of Commitment

Qther Position(s) Complete Qualification and Experience Data Annex "™ _”
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer - One (1) year

Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M

Project Architect - Three (3) years Materials Engineer If - for projects casting more than 100M

Foreman « Five {5) years Construction Safety and Health Officer -~ One (1) year
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Cc tion of Siaff Q , Law Enf t Bullding and Gate
Port of Currimeo, lloces Norte



Bidding Forms
{Pladged Eguipmant)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Qwned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ (As Applicable}
Make) 2] purchase Purchase Agresment
agreement (Mark as Annex
1] "A o 2
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulidozer and
concrete vibrator), cfm (for compressor), gal. {for water truck with pump), amp. {for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (January 2011)

Consbruction of Staff Quarters, Law Enfe t Bukding and Gate
Porl of Curtimae, llecos Norte

o]




Bidding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
L , of legal age, [Civil Status], [Nationality], and residing at ' s
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Tam the sole proprietor or authorized representative of with office address
at 5
2. As the owner and sole proprietor, or authorized representative of , 1 have fuil

power and authority to do, execute and perform any and all acts necessary to participate, submit

the bid, and to sign and execute the ensuing contract for Construction of Staff Quarters, Law .
Enforcement Building and Gate, Port of Currimao, Hocos Norte of the Philippine Ports

Authority, as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or bamred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or centrolling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or

Construction of Sty Quaters, Law Enforcament BUGHNg and Gate
Port of Currimao, #ocos Norte
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Bidding Forms
{Omnibus - Sole)

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and_undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity nnder an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOQOF, I have hereunto set my hand this___dayof __ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Staff Quarters, Law Enforcement Buliding and Gate
Port of Currimao, Socos Novte



1
Bikling Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ___ )SS.
AFFIDAVIT
1, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the duly authorized and designated representative of with office address
at N

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Staff
Quarters, Law Enforcement Building and Gate, Port of Currimao, Ilocos Norte of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution,
or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with_another blacklisted person or_entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Construction of Staff Quarters, Law Enforcement Buliding and Gate
Port of Cusrimao, locos Norte
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Bidding Forms

{Omnibus — Pastnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the comtract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation inveolving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof __ , 20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Consiruction of Staff Quarters, Law Enforcoment Buiking and Gate
Port of Cutrimao, #0cos Norte
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Bidding Forms
{Omnibus — Cop./J.V}
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

L , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of - with office address
at >

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Staff
Quarters, Law Enforcement Building and Gate, Port of Currimao, Ilocos Norte, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name_ of Bidder] is not “blacklisted” or barred from bidding by the Govermment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and comrect;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of /[Name of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor Iaws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Construction of Staff Quarbers, Law Enforceoment Buiding and Gate
Port of Cummimeo, $ocos Norte
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{Omnibress ~ Corp.iJ.V)

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 3. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __ , 20 _ at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Staff Quarters, Law Enforcement Budiding end Gate
Port of Cortimeo, kocos Norte
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(Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
{Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

C jon of Staff Quartars, Law Enfc it Buiding and Gate
Port of Cusrimao, Bocos Norte
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{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

1. Construction of 2-storey Staff Quarters Building, complete with foundation piles,
architectural finishes, electro/mechanical, water/sewerage system painting, fumiture &
appliances etc. {(1,650.33 sq.m.)

2. Construction of 3-storey Law Enforcement Building, complete with foundation, piles,

architectural finishes, electro/mechanical, water/sewerage system painting, office

furniture & appliances etc. (2,521.79 sq.m.)

Construction of Pumphouse & appurtenances (1-unit)

Construction of Guardhouse (1-unit)

Supply/instaliation of Gate (1-unit)

Supply, delivery & installation of distribution Transformer & accessories (1-lot)

Supply & installation of fire protection system (1-lot)

Supply & installation of wastewater treatment facility (1-lot)

DND O AL

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be camied out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of Stall Guarters, Law Enforcement Buiiding and Gate
Port of Cumimao, Hocos Norto



Name of Project
Proposed Project Description

Location

17
Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

MANPOWER
(Minimum)

CONTRACT DURATION { Calendar Days)

M O N THL Y

3 4 [] 8 7 8 9 10 il 12 13 14 (3 hi]

Project Manager

Project Engineer

Project Architect

Materials Engineer |l

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- QOthers

Signature
(Authorized Signing Official)
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Bidding Forms
{Equipment Schedule)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
(Minimum) Units
M O N TH L Y
1 2 3 4 [ [] 7 [] 3 " it i2 3 1“4 13 16
Signature
(Authorized Signing Official)
C tion of Staff Quarters, Law Enforcement Building and Gate

ot of Curmao, Bocos Noite
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(Payment Schedtie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos}
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Payment schedule shali not be more than once a month.
Signature
{(Authorized Signing Official)

(o fon of S Quert

. Law Eod Building and Gate
Port of Curtimao, Hocos Norte
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(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor}
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs),
i. Drawings/Plans;
ti. Specifications;
ii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional

contract documents or information prescribed by the GPPB that are
subsequently required for submission after the contract execution, such as

Construction of Staff Quarten, Law Enli g and Gete
Porld&ummhuusﬂm
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the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise

form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract} in accordance with his/herfits Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
- General Manager Representative
(Signatory’'s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

{Format shall be based on the latest Rules on Notariaf Practice]

Ci ion of Staff © , Law Ei

i Buikiing and Gale
Ponl of Cumimao, #ocas Norte



