./
LEP MR Q No 020-202
PROJECT FEATURE < ar :
PROJECT TITLE CONSTRUCTION OF BACK-UP AREA AND TRANSIT SHED
LOCATION Port of Lucena, Quezon
SCOPE OF WORK A. DEMOLITION & REMOVAL WORKS

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

1 Chiiping and disposal of existing R.C. Curb (183 L.m.)
2 Demolish and dispose existing secutiry fence (154 Lm.)

B. CONSTRUCTION OF BACK-UP AREA

1 Supply and placing of 3,500 psi concrete 344 cu.m.)

2 Supply and installation of steel reinforcement (36,717 kg.)

3 Supply and placing of 50-100 kg/pc. rocks (4,670 cu.m.)

4 Supply and placing of 1,000 kg/pc. rocks (2,587 cu.m.)

5 Supply and placing of fill materials (53,448 cu.m.)

6 Supply and installation of interlocking concrete paving blocks (9,835 sq.m.)
including aggregate base course (1,518 cu.m.), cement treated base course
(1,500 cu.m.) and levelling sand cusion (492 cu.m.)

7 Construction of perimeter fence including accessories (1 lot)

8 Construction of port lighting system including single bar floodlight steel tapered
lamp post with 2 units 100watt LED floodlight fixtures (4 set)

9 Construction of lateral drainage with trench grate cover (1431.m.)

10 Supply and lay 600mm dia. Reinforced concrete pipe (76 .m.)

C. CONSTRUCTION OF TRANSIT SHED
1 Supply and driving of 400 x 400mm PSC foundation piles (1,104 I.m.)
2 Construction of 1-storey Transit Shed (2,230 sq.m.)
3 Construction of Pumphouse (12.24 sq.m.) e
4 Construction of R.C. Ductbank, handhole & pedestal (19.65 cu.m.)
5 Supply and deliver office furnitures (1 lot)

Php 215,683,564.94 ~
PPA Corporate Fund
Php 2372242838

600 CalendarDays /




