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PROJECT FEATURE

PROJECT TITLE 

LOCATION 

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT 

SOURCES OF FUNDING 

TOTAL PROJECT COST 

PROJECT DURATION

ABRA DEIL06 PORT EXPANSION PROJECT 

Port of Abra De Hog, Occidental Mindoro

DEMOLITION, EXCAVATION AND REMOVAL WORKS
1 Ctitpping&disposalofexistjngR.C.Curb(148l.m.]
2 Demolitkxi & disposal of existing Roto Ramp deck (99 sq.m.)
3 Excavation of easting seabed & fill materials (5,868 cu.m.)
4 Removal of existing Mooring Bollard (12 sets)
5 Extraction/removal of existing concrete structure (696 cu.m.)

B. PORT OPERATIONAL AREA
Supply, delivery & driving of PSC Piles & RC Comer Piles (3,682 l.m.)
Supply, delivery & driving of 800mm dia. Steel Pipe RIes (567 m.t)
Supply & placing of sand fillef (206 cu.m.)
Supply & placing of 3,500 psi concrete for SPP & supmtructure (1,544 cu.m.) 
Supply & installation of steel reinforcement for SPP & superstructure (161 m.t) 
Supply & placing of core rocks & armour rocks (15,172 cu.m.)
Supply & installation of fabricated Concrete blocks (10 sets)

8 Supply & installation of Tie-rod of various sizes (157 sets]
9 Suf^ly & placing of fill materials (121,095 cu.m.)

Constmction of PCC Pavement including Agg. Base Course (22,467 sq.m.) 
Supply & installation of Mooring bollard (4 sets)

12 Construction of Security Fence (236 l.m.)
13 Supply & Installation of Portlighting system (3 sets)
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c. RC. PIER &RO-RO RAMP
Supply, delivery & driving of PSC Test Pile (2 units)
Supply, delivery & driving of PSC RIes (2,997 l.m.)
Supply & placing of 3,500 psi concrete for Superstructure (522 cu.m.) 
Supply & installation of steel reinforcement for Superstructure (80.60 m.t) 
Supply & installation of construction joints (98 l.m.)
Supply & installation of Rubber dock fenders (22 sets)
Supply & Installation of Mooring bollards (16 sets)

Php

PPA Corporate Fund 

Php

660 Calendar Days /

523,060,025.32.

591,057,828.61


