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Philippine Ports Authority
PORT MANAGEMENT OFFICE-NCR NORTH

PROJECT FEATURE:
PROJECT TITLE ¢ Restoration/improvement and Repainting of VTMS Radar Station 2 Facility
LOCATION : Corregidor Island, Cavite
SCOPE OF WORK
Bill No. 1 - GENERAL EXPENSES
1.1 Mobilizatlon and Demobilfzation/Cleaning-Up of the Project Area.
1.2 Provide Construction Safety & Health Programs in the execution of the

project. 3 mos.

Bill No. 2 - RESTORATION AND REPAINTING OF 35-M CYLINDRICAL R.C.

RADAR TOWER

21 Replacement of Dilapidated/Corroded Spiral Steel Stairs Riser Steps and
Railings.

2.1.1 Erection of scaffoldings and Removal of dilapldated/corroded steel stair
riser steps and railings. 16 sets.

21.2 Supply, fabricate and Install steel stair riser steps and railings including

assoclated builder's to complete the work and painted with 1-coat epoxy
primer. as indicated In the plan, 16 sets.

2.2 Repainting of Spiral Steel Stairs. Railings and Handralls.

221 Scrapping,/Surface preparation and Supply/apply 1-coat epoxy primer

2.2.2 Supply and apply 2-coats

23 Repainting of cylindrical concrete Tower

2.3.1 Surface preparation and cleaning.

23.2 Supply and apply 2-coats elastomeric paint finlsh.

Bill No. 3 - RESTORATION/IMPROVEMENT AND REPAINTING OF 3-STOREY

RADAR STATION BUILDING

31 Replacement of Dilapidated/Defective Aluminum Sliding windows.,

311 Removal of existing aluminum sliding windows and steel grills , safe keep
for turn-over to PPA.

1.2 Supply, deliver and install uPVC windows of various slzes as Indicated in
the plan.

3.2 Repair and Repainting of Radar Station Building including the attached
Extension Bullding.

3.21 Exterior Building Repalinting

3211 Scaffolding erection, Scraping and sanding of existing paint and applying
Skim coat for uneven surface.

3.2.1.2 Supply and apply 2-coats elastomeric paint finish.

3.2.2 Repainting of Roofing at Extension building
3.2.2.1 Cleaning and Surface preparations and Supply and apply 1-coat roof paint.
3.23 Interior Building Repainting

3.23.12 Interior Concrete Wall
3.2.3.1.1 Scraping and surface preparation.
3.23.1.2 Supply and apply 2-coats permacoat semi-gloss latex paint finish.
3.2.3.2 Interior Concrete Ceiling [All Floor Levels)
3.2.3.2.1  Scraping and surface preparation.
3.2.3.2.2 Supply and apply 2-coats Flat latex paint finish.
3233 Repainting of Interior Splral Steel Stairs,
Surface preparation and Supply/apply 2-coats of epoxy metal paint for

32331 e Spiral steel Stair and Railings.

324 Repainting of Doors
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Philippine Ports Authority
PORT MANAGEMENT OFFICE-NCR NORTH

. 'PROJECT-FEATURE .. - 7. - T
PROJECT TITLE : Restoration/Improvement and Repalnting of VTMS Radar Station 2 Facility
LOCATION : Corregidor Island, Cavite
SCOPE OF WORK H
Surface preparation and supply/apply 2-coats epoxy metal for the 0.90m
3.24.1 % 2.10m metal door including jamb. 1 unit.
3.2.4.2 Surface preparation and supply/apply 2-coats Aluminum paint for the
see 2.60 m x 2.0m Roll-up steel doors { both sides). 1 unit.
Surface preparation and supply/apply 2-coat Quick Drying Enamel Paint
3243 for the 0.70m x 2.10m wooded flush door/jamb and Installation of new
door lockset, 1 unit.
33 Replacement of Defective PVC Door at Second Floor comfort Room
331 Dismantling of existing PVC door, Supply and install new 600x2100mm
PVC door with door Jamb and other associated builder's to complete the
work.
3.4 Waterproofing of Roofdeck
341 Surface preparation/cleaning and Supply and apply 3mm thk Bitumen
waterproofing membrane {(granulated)
3.5 Installation Steel Round Hatch door at Roofdeck.
351 Supply, fabricate and install hatch steel cover at roofdeck access hole
opening and painted with 2-coats gray epoxy primer as Indicated in the
plan.

Bill No. 4 - INSTALLATION OF ROOF EAVE PROTECTION FOR THE
GENSET/GENSET DIESEL
a1 Supply, fabricate and install structural roof truss framing including C-
purlins and associated builder's and painted with 1-coat epoxy primer
paint as Indicated in the plan.

4.2 Supply and Install pre-painted corrugated roofing sheet as indicated in
the plan.
Bill No. 5 - TRANSPORTATION OF SALVAGE SCRAP MATERIALS AND OTHER
UNSERVICEABLE MATERIALS
5.1 Transport and deliver project steel/aluminum/glass scrap materials to

Include the existing scrap/unserviceable materlals from the Project Site to
PPA, PMO-NCR North Compound in Manila.

APPROVED BUDGET FOR THE CONTRACT : Php 1,353,756.98
SOURCES OF FUNDING PPA Corporate Fund
TOTAL PROJECT COST : Php 1,489,133.00
PROJECT DURATION : 90 Calendar Days
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