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TOTAL PROJECT COST

PROJECT DURATION

PROPOSED WIDENING OF WHARF PHASE-2 (SOUTH BANK)

TMO Pasig, Pasig River, South Harbor, Manila

WIDENING OF R.C. WHARF
(Area = 1,225.06 sq.m.)

. Removal of portion of existing RC curb and mooring bollard

base.

Removal and reinstallation of mooring bollard (14 sets)

Supply & drive 0.40m x 0.40m Pre-Stressed Concrete(PSC)
piles (10,706 I.m.) including splicing (271 no.).

Supply and place 3,500psi concrete for superstructure (639
cu.m.) including reinforcing steel bars (1 13,345 kg.).

. Supply and install 400H x 1,000L V-type rubber dock fenders

: P

(34 sets), 25-ton T-head mooring bollards (3 sets) and new 25-
ton mooring bollard accessories (14 sets).

97,591,914.45

110,278,863.33

540 DAYS

o




