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(Reinforced Concrete)}

PLACING CONCRETE
1. Handling Concrete

Concrete shall be handled from mixers and fransported to place for fina! deposit in a
continuous manner, as rapidly as practicable, and without segregation or loss of ingredients
until the approved unit of work is completed. Placing will not be permitted when the sun, heat,
wind or limitations of facilities furnished by the Contractor prevent proper finishing and
curing of the concrete. Concrete shall be placed in the forms, as close as possible in
final position, in uniform approximately horizontal layers not over 40cm deep. Forms
splashed with concrete and reinforcement spfashed with concrete or form coating shall be
cleaned in advance of placing subsequent lifts. Concrete shall not be allowed to drop freely
more than 1.5m in unexposed work nor more than 1.0 m in exposed work; where greater
drops are required, fremie or other approved means shall be employed.

2. Time Interval between Mixing and Placing

Concrete mixed in stationary mixers and transported by non-agitating equipment shall be
placed in the forms within 30 minutes from the time ingredients are charged into the
mixing drum. Concrete transported in truck mixers or truck agitators shall be delivered to the
site of work, discharged in the forms within 45 minutes from the time ingredients are
discharged into the mixing drum. Concrete shall be placed in the forms within 15 minutes
after discharged from the mixer at the jobsite.

3. Hot Weather Requirements

The temperature of concrete during the period of mixing while in transport and/or during
placing shall not be permitied to rise above 38 °C. Any batch of concrete which had
reached a temperature greater than 36 °C at any time in the aforesaid period shall not be
placed but shall be rejected, and shall not thereafter be used in any part of the permanent
works.

a. Control Procedures

Provide water cooler facilities and procedures to control or reduce the temperature of
cement, aggregates and mixing handling equipment to such temperature that, at all
times during mixing, transporting, handling and placing, the temperature of the
concrete shall not be greater than 36 °C.

b. Cold Joints and Shrinkage

Where cold joints tend to form or where surfaces set and dry too rapidly or plastic
shrinkage cracks tend to appear, concrete shall be kept moist by fog sprays, or other
approved means, applied shortly after placement, and before finishing.

c. Supplementary Precautions

When the aforementioned precautions are not sufficient to satisfy the
requirements herein above, they shall be supplemented by restricting work during
evening or night. Procedure shall conform to American Concrete Institute Standard
ACI 305.

4, Conveying Concrete by Chute, Conveyor or Pump

Concrete may be conveyed by chute, conveyor, or pump if approved in writing. In
requesting approval, the Contractor shall submit his entire plan of operation from the
time of discharge of concrete from the mixer to final placement in the forms, and the steps
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to be taken to prevent the formation of cold joints in case the transporting of concrete by
chute, conveyor or pump is disrupted. Conveyors and pumps shall be capable of
expeditiously placing concrete at the rate most advantageous to good workmanship.
Approval will not be given for chutes or conveyors requiring changes in the concrete
materials or design mix for efficient operation.

a. Chutes and Conveyors

Chutes shall be of steel or steel lined wood, rounded in cross section rigid in
construction, and protected from overflow. Conveyors shall be designed and
operated and chute sections shall be set, to assure a uniform flow of concrete from
mixer to final place of deposit without segregation of ingredients, loss of mortar, or
change in slump. The discharged portion of each chute or conveyor shall be
provided with a device to prevent segregation. The chute and conveyor shall be
thoroughly cleaned before and after each run. Waste material and flushing water shall
be discharged outside the forms.

b. Pumps shall be operated and maintained so that a continuous stream of concrete
is delivered into the forms without air pockets, segregation or changes in slump.
When pumping is completed, concrete remaining in the pipeline shall be ejected
and wasted without contamination of concrete already placed. After each operation,
equipment shall be thoroughly cleaned and the flushing water shall be splashed
outside the forms.

Wall and Abutments

No load shall be placed upon finished walls, foundations or abutments until authorized by the
Engineer. Minimum time before loading shall be 7 days.

Concrete Placing on Wharf
When placing concrete on wharf decks, the Contractor shall:

Ensure that rate of placing is sufficient to complete proposed placing, finishing and
curing operations within the scheduled time; that experienced finishing machine
operators and concrete finishers are provided to finish the deck; that curing
equipment and finishing tools and equipment are at the site of work and in
satisfactory condition for use.

Immediately prior to placing, the Contractor shall place scaffolding and wedges and
make necessary adjustments. Care shall be taken to ensure that settlement and
deflection due to added weight of concrete will be minimal. The Contractor shall
provide suitable means to readily permit measurement of settiement deflection as it
OCCUrs.

Should any event occur which, in opinion of the Engineer, would prevent the
concrete conforming to specified requirements, the Contractor shall discontinue
placing of concrete until comrective measures are provided satisfactory to the
Engineer. If satisfactory measures are not provided prior to initial set of concrete in
affected areas, the Contractor shall discontinue placing concrete and install a bulkhead
at a location determined by the Engineer. Concrete in place beyond bulkheads shall
be removed. The Contractor shall limit the size of casting to that which can be
finished before beginning of initial set.

Restoration of Damaged Port Faciitias
Poit of Tacioban, Taclkoban City, Leyte
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COMPACTION
1. Immediately after placing, each layer of concrete shall be completed by intemal concrete

vibrators supplemented by hand-spading, rodding, and tamping. Tapping or other external
vibration of forms will not be permitted unless specifically approved by the Engineer.
Vibrators shall not be used to transport concrete inside the forms. Internal vibrators
submerged in concrete shall maintain a speed of not less than 7,000 impulses per minute.
The vibrating equipment shall at all times be adequate in number of units and power to
properly consolidate all concrete.

2. Spare units shall be on hand as necessary to insure such adequacy. The duration of
vibrating equipment shall be limited to the time necessary to produce satisfactory
consolidation without causing objectionable segregation. The vibrator shall not be inserted
intc the lower courses that have begun to set. Vibrator shall be applied vertically at
uniformly spaced points not further apart than the visible effectiveness of the machine.

EPOXY BONDING COMPOUND

Before depositing new concrete on or against concrete that has set, the surfaces of the set
concrete shall be thoroughly cleaned so as to expose the coarse aggregate and be free of laitance,
coatings, foreign matter and loose particles. Forms shall be re-tightened. The cleaned surfaces shall
be moistened, but shall be without free water when concrete is placed. ASTM C 881. Provide Type |
for bonding hardened concrete to hardened concrete; Type |l for bonding freshly mixed concrete to
hardened concrete; and Type lll as a binder in epoxy mortar or concrete, or for use in bonding skid-
resistant materials to hardened concrete. Provide Class B if placement temperature is between
4 to 16 °C; or Class C if placement temperature is above 16°C.

FINISHES OF CONCRETE

Within 12 hours after the forms are removed, surface defects shall be remedied as specified
herein. The Temperature of the concrete, ambient air and mortar during remedial work including
curing shall be above 10 °C. Fine and loose material shall be removed. Honeycomb, aggregate
pockets, voids over 13mm in diameter, and holes left by the rods or bolts shall be cut out to solid
concrete, reamed, thoroughly wetted, brush-coated with neat cement grout, and filled with mortar.
Mortar shall be a stiff mix of one part Portland cement to not more than 2 parts fine aggregate
passing the No. 18 mesh sieve, with a minimum amount of water. The color of the mortar shall match
the adjoining concrete color. Mortar shall be thoroughly compacted in place. Holes passing entirely
through walls shall be completely filled from the inside face by forcing mortar through the outside
face. Holes which do not pass entirely through wall shall be packed full. Patchwork shall be
finished flush and in the same plane as adjacent surfaces. Exposed patchwork shall be finished
to match adjoining surfaces in texture and color. Patchwork shall be damp-cured for 72 hours.
Dusting of finish surfaces with dry material or adding water to concrete surfaces will not be permitted.

CONCRETE FINISHING DETAILS
1. Concrete Paving

After concrete is placed and consolidated, slabs shall be screeded or struck off. No further
finish is required.

2. Smooth Finish

Required only where specified; screed concrete and float to required level with no coarse
aggregate visible. After surface moisture has disappeared and laitance has been removed,
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the surface shall be finished by float and stee! trowel. Smooth finish shall consist of
thoroughly wetting and then brush coating the surfaces with cement to not more than 2 parts
fine aggregate passing the no. 30 mesh sieve and mixed with water to the consistency of thick

paint.
Broom Finish

Required for paving; the concrete shall be screeded and fioated to required finish level
with no coarse aggregate visible. After the surface moisture has disappeared and laitance
has been removed, surface shall be float-finished to an even, smooth finish. The floated
surfaces shall be broomed with a fiber bristie brush in a direction transverse to the direction
of the main fraffic.

Restoration of Damaged Port Faciktios
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ITEM 07 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s} designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Raestoration of Damaged Port Facilities
Port of Tacioban, Tacioban City, Levte
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ITEM 8 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1200

CONSTRUCTION |
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*AUTHORIZED FERSOWREL OMLY

“ HARE MATS RECUVTIED

+TNETCH FOB FRLLING MATENLRL

~IRATCH PO 1N BOAH P IRENT
e-wﬂmmmu WIRFACES

0
r_LT I—nreoom.waen /z\'
Z% T 000 LUMBER ————— ¥
8 )
1200
FRONT RIDE FRONT 9IDE
FRAMING FOR 0,80m x 1.20m SIGNAGES FRAMING FOR 0,60m x 0,80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

1 of 6 - Development Plan, Vicinity Map

2 of 6 - Typical Pavement Joint Details, Detail of Shear Key, Section Thru A-A
3 0of 6 - Section Thru B-B, Section Thru C-C, Detail of Catch Drain Seat

4 of 6 - Section Thru D-D, Detail of Retaining Wall, Section of CHB Wall

5 of 6 - Roofing Plan of Transit Shed, Front Elevation

6 of 6 - Roof Framing Plan, Detail of Truss
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BID SUMMARY

RESTORATION OF DAMAGED PORT FACILITIES
Port of Tacloban, Tacloban City, Leyte

FHILIFRINE
PORTS
AUTHORLTY

)

ESCRIPTION OF WORK

BILL NO.| 1 General Expenses
BILL NO.] 2 Repalr of Depressed Concrete Pavement at Berth 7
BILL NO.] 3 Ovaerlaying of Concrete Pavement at Berth 5
BILL NO.[ 4 Reblocking of Damaged Concrete Pavement at Berth 4, 6 and 7
BILL NO,| § Repairof Collapsed Retalning Wall and Platform Roro Ramp 1
BILL NO.| 6 Repalirof Transit Shed

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)




BILL OF QUANTITIES

RESTORATION OF DAMAGED PORT FACILITIES

Port of Tacloban, Tacloban City, Leyte

e

ounw |
e

FHILIPPINE g\
rORTSEY
AUTHORITY Pag

“UNIT PRICE |

s _.._'(Pssb'a) el

_(8)

. (Pesos) .
_{(Ax(E)

BILL NO.
1.1.1
1.21

1

Genaral Expenses

Mobilization / Demobilization and clean-up

Provide Construction Safety and Health Program in the
execution of the project

ls.
days

TOTAL FOR BILL NO.A -~ . -

Name of Bidder/Authorized Representative

{Signatory's Legal Capacity)




BILL OF QUANTITIES

RESTORATION OF DAMAGED PORT FACILITIES

Port of Tacloban, Tacloban Clty, Leyte

PHILIPPINE e ‘
PORTS
AUTHORITY ¥

L NO, e " DESCRIPTION OF WORK . UNIT - QTyY. UNIT FRICE . AMOUNT S
Sy | » @ R @ W (Pesos) {Pesos) .-
. . : {5) (4 x(5)-
BILL NO. | 2 Repair of Depressed Concrete Pavement at Berth 7
211 Demolitlon of existing pavement and disposal of waste sqQ.m. §50.00
221 Excavation of filling materials and piling and check-up of tie rods|  cu.m. 1,047.00
231 Supply and install geotextile fabric sq.m. 118.00
241 Hauling, placement, and compaction of piled filing materials cum. 1,047.00
251 Supply, place and compact additional selected fill cu.m. 70.00
261 Supply, place and compact 200mm thk. gravel base course cu.m. 120.00
» Supply and place 300mm thk. 3500 psi portland cement sq.m. 850.00
271 concrete pavement
TOTAL FORBILLNG.2

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)




BILL OF QUANTITIES
RESTORATION OF DAMAGED PORT FACILITIES

Port of Tacloban, Tacloban Clty, Leyte

PHILIFPINE g\
rORTS B .
AUTHORITY Yag7

NO T DESCRIPTIONOFWORK - . . | unm | . ary, .| UNAPRICE " " AMOUNT -
. N @ vy PR ._._(Pes_os)_: . {Pesos) | -
BILLNO. ; 3 Overlaying of Concrete Pavement at Berth §
311 Demolition of existing pavement and disposal of waste sq.m. 2,457.00
321 Supply, place and compact selected fill cu.m. 738.00
331 Supply, place and compact 200mm thk. gravel base course cu.m. 492.00
3441 Supply and place 300mm thk. 3500 psl portland cement sq.m. 2.451.00
concrete pavement
TOTAL FORBILL NO.3 . - .

Name of Bidder/Authorized Representative

{Signatory's Legal Capacity)




BILL OF QUANTITIES

RESTORATION OF DAMAGED PORT FACILITIES

Port of Tacloban, Tacloban City, Leyte

PHILIFPINE )’
poRTS S

AUTHORITY "5ps

No. (| . DESCRPTONOFWORK - | UNT | ary, | CATPRIcE TTTTTAMOONT T
oy ] R 2 CowEL | RS {3} (Pesos) e {Pesos) .. . °,
BILL NO. | 4 Reblocking of Damaged Concrete Pavement at Berth 4, §

and7
4141 Demolitlon of exlsting pavement and disposal of waste sq.m. 3,235.00
421 Supply (30% of Total Volume), place and compact gravel base cu.m, 870.00
431 Supply and place 300mm thk, 3500 psi portland cement sq.m. 3,235.00
concrete pavement
TOTAL FORBILLNO.4 - - ...

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)




BILL OF QUANTITIES

RESTORATION OF DAMAGED PORT FACILITIES

Port of Tacloban, Tacloban City, Leyte

PHILIPPINE g\
porrs B
AMITHORITY Pagy

concrete pavement

CONO. |- i - DESCRIPTIONOFWORK .00 - 707 | " UNIT |2 @ty |0 UNIT FRICE ., AMOUNT -
S| : ST @y o e : @ wme (Pesos) - - ..-{Pesos) . .. I
BILL NO. | 5 Repalrof Collapsed Retaining Wall and Platform Roro
5.1.1 Demolition of retalning wall and concrete pavement and sq.m. 180.00
disposal of waste
521 Excavation of filling materials and piling cu.m. 777.00
53.1 Supply & place (50-100 kg/pc) Core Rocks (30% of total volumeY  cu.m. 294.00
54.1 Supply & place (500-1000 kg/pc) Armour Rocks (50% of total vo!ll cu.m. 156.00
§.5.1 Supply and Install geotextile fabric 8Q.m. 146.00
5.6.1 Supply and place 3500 psi concrete on column, retaining wall cu.m. 18.00
and rc crub
56.2 Supply and place reinforcement bars on column, retaining walll kgs 2,485.00
and r¢ curb
56.3 Supply and place 6" CHB with 25mm thick plastering and sq.m. 20.00
finishing
5.7.1 Supply (50% volume of selected fill}, spread and compact cu.m. 741.00
excavated filling matenals
58.1 Supply, place and compact 200mm thk, gravel base course cu.m. 36.00
5.9.1 Supply and place 300mm thk. 3500 psi portland cement sq.m. 180.00

TOTAL FOR BILL NO.6 .




Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

BILL OF QUANTITIES

renesse 0
RESTORATION OF DAMAGED PORT FACILITIES iR

Port of Tacloban, Tacloban City, Leyte

. NO, . DESCRIPTIONOFWORK . . | ONIT | @M. . |© . UMIT PRICE Tl RMQUNT
o (1) @ e e Tl W (. es08) . . SR, {Pesos) .
T e T S ; . Cwm o ] ) x (8) -

BILL NO. | & Repalrof Transit Shed

6.1.1 Reptace old roofing, gutters, down spout and repair of the sq.m. 1,139.00
damaged c-purling
8.21 Supply and install 10 units industrial wind driven roof ventilator units 10.00
{600mm)
TOTAL FOR BILL NO.8 -

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item1.11 Mobilization, Demobilization, and Clean-up

The quantity to be paid for shall be the minimum equipment requirement enumerated in
the bid documents, mobilized, demobilized, and cleaning of the site and accepted by the
Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and demobilize
all the minimum equipment requirements enumerated in the bid documents, including
cleaning of the site. Fifty percent (50%) of the total amount shall be payable after the
mobilization activity, while the remaining (50%) payable after demobilization and
cleaning.

Item 1.2.1 Provide Construction Safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of the construction safety
and health program as accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

BILL NO. 2
REPAIR OF DEPRESSED CONCRETE PAVEMENT AT BERTH 7

ltem 2.1.1 Demolition of Existing Pavement and Disposal of Waste

Demolition/breaking and Disposal of Damaged Existing Structures to be paid for shall
be measured by square meters of the structures in its original position for material
demolished and disposed of. The quantities determined will be paid for at the contract
unit prices for the pay items as shown in the Bill of Quantities which prices and payment
shall be the full compensation for the demolition and disposal of all materials inclusive
of all labor, equipment, tools and incidentals necessary to complete the items and as

certified by the Engineer.
Item 2.2.1 Excavation of Filling Materials and Piling and Check-up of Tie Rods

The quantity to be paid for shall be the actual volume in cubic meters of the excavation
of filling materials to include disposal/hauling as directed by the engineer in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work, to include disposal/hauling.

Restoration of Damaged Port Facilities
Port of Tacksban, Tackban City, Layte
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BOQ and Attachments
{Annex 1 - Basis of Paymentis}

Item 2.3.1 Supply and Install Geotextile fabric

The quantity to be paid for shall be the actual area in square meters in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.4.1 Hauling, Placement, and Compaction of Piled Filling Materials

The quantity to be paid for shall be the actual volume in cubic meters of the fill materials
preparation to include compaction as directed by the engineer in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for levelling and preparation of subgrade, labor, equipment, tools, and
incidentals necessary to complete the work to include compaction.

{tem 2.5.1 Supply, Place, and Compact Additional Selected Fill

The quantity to be paid for shall be the actual volume in cubic meters of supplied and
compacted selected fill materials in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.6.1 Supply, Place, and Compact 200mm Thick Gravel Base Course

The quantity to be paid for shall be the actual volume in cubic meters {(cu.m) of supplied,
spread, and compacted gravel base course in accordance with the plans and
specifications and accepted by the Engineer. Topographic surveys before and after
spreading and compacting of aggregate base course shall be made to determine the
actual elevations along cross sections and the actual quantities for payment. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work to include formworks.

Item 2.7.1 Supply and Place 300mm Thk. 3500 psi Portland Cement Concrete Pavement

The quantity to be paid for shall be the actual area in square meters (sq.m) of supplied
and placed 3,500psi concrete for pavement in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

BILL NO. 3

OVERLAYING OF CONCRETE PAVEMENT AT BERTH 5
Item 3.1.1 Demolition of Existing Pavement and Disposal of Waste

Demolition/breaking and Disposal of Damaged Existing Structures to be paid for shall
be measured by square meters of the structure in its original position for material
demolished and disposed of. The quantities determined will be paid for at the contract
unit prices for the pay items as shown in the Bill of Quantities which prices and payment
shall be the full compensation for the demolition and disposal of all materials inclusive
of all labor, equipment, tools and incidentals necessary to complete the items and as
certified by the Engineer.

Restoration of Damaged Port Facilitias
Part of Tacloban, Tackban City, Leyte
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BOQ and Attachments
{Annex 1 - Basis of Payments)

item 3.2.1 Supply, Place, and Compact Selected Fill

The quantity to be paid for shall be the actual volume in cubic meters of supplied and
compacted selected fill materials in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 3.3.1 Supply, Place, and Compact 200mm Thick Gravel Base Course

The quantity to be paid for shall be the actual volume in cubic meters (cu.m) of supplied,
spread, and compacted in accordance with the plans and specifications and accepted
by the Engineer. Topographic surveys before and after spreading and compacting of
aggregate base course shall be made to determine the actual elevations along cross
sections and the actual quantities for payment. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

Item 3.4.1 Supply and Place 300mm Thk. 3500 psi Portland Cement Concrete Pavement

The quantity to be paid for shall be the actual area in square meters (sq.m) of supplied
and placed 3,500psi concrete for pavement in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fummishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

BILL NO. 4

REBLOCKING OF DAMAGED CONCRETE PAVEMENT AT BERTH4,6 & 7

Item 4.1.1 Demolition of Existing Pavement and Disposal of Waste

Demolition/breaking and Disposal of Damaged Existing Structures to be paid for shall
be measured by square meters of the structures in its original position for material
demolished and disposed of. The quantities determined will be paid for at the contract
unit prices for the pay items as shown in the Bill of Quantities which prices and payment
shall be the full compensation for the demolition and disposal of all materials inclusive
of all labor, equipment, tools and incidentals necessary to complete the items and as
certified by the Engineer.

item 4.2.1 Supply (30% of Total Volume), Place and Compact Gravel Base Course

The quantity to be paid for shall be the actual volume in cubic meters (cu.m) of supplied,
spread, and compacted in accordance with the plans and specifications and accepted
by the Engineer. Topographic surveys before and after spreading and compacting of
aggregate base course shall be made to determine the actual elevations along cross
sections and the actual quantities for payment. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

Rastoration of Darmnaged Port Facilities
Port of Tacioban, Tacioban City, Leyte
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BOO and Attachments
{Annex 1 - Basis of Payments)

Item 4.3.1 Supply and Place 300mm Thk. 3500 psi Portland Cement Concrete Pavement

The quantity to be paid for shall be the actual area in square meters (sq.m) of supplied
and placed 3,500psi concrete for pavement in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

BILL NO. 5

REPAIR OF COLLAPSED RETAINING WALL & PLATFORM RORO RAMP 1

Item 5.1.1 Demolition of Retaining Wall and Concrete Pavement and Disposal of Waste

Demolition/breaking and Disposal of Damaged Existing Structures to be paid for shall
be measured by square meters of the structures in its original position for material
demolished and disposed of. The quantities determined will be paid for at the contract
unit prices for the pay items as shown in the Bill of Quantities which prices and payment
shall be the full compensation for the demolition and disposal of all materials inclusive
of all labor, equipment, tools and incidentals necessary to complete the items and as
certified by the Engineer.

Item 5.2.1 Excavation of Filling Materials and Piling

The quantity to be paid for shall be the actual volume in cubic meters of the excavation
of filling materials to include disposal/hauling as directed by the engineer in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shatt be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work to include disposal/hauling.

Item 5.3.1 Supply & Place (50-100 kg/pc) Core Rocks (30% of Total Volume)

The quantity to be paid for shall be the actua! volume in cubic meters of supplied and
placed core rocks in accordance with the plans, specifications, and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.4.1 Supply & Place (500-1000 kg/pc) Armour Rocks (50% of Total Volume)

The quantity to be paid for shall be the actual volume in cubic meters of supplied and
placed armour rocks in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.5.1 Supply and Install Geotextile fabric

The quantity to be paid for shall be the actual area in square meters in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Rastoration of Damagad Port Facilities
Port of Tacloban, Tacioban City, Leyte
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BOQ and Attachments
{Annex 1 - Basis of Payments)

Item 5.6.1 Supply and Place 3500 psi Concrete on Column, Retaining Wall, and RC Curb

The quantities measured shall be paid for at the contract unit price according to the class
of concrete for the pay item shown in the Bill of Quantities. The unit price shall be
considered to include expansion joints, vapor barmrier and sealant, form oil coating,
synthetic fibrous reinforcement/admixtures where required, necessary accesses for
pipes, conduits, sewer drains and the like and work required for placing concrete in the
final position including material, batching, mixing, transporting, handling, placing,
compacting, curing, protection and finishing of concrete surfaces.

Item 5.6.2  Supply and Place Reinforcement Bars on Column, Retaining Wall, and RC Curb

The quantity of reinforcing steel bars to be paid for shall be measured (as in 3.2.21.1.3)
by the weight of reinforcing steel bars supplied and installed completely and certified by
the Engineer for payment. The cost shall constitute full compensation for fumnishing
materials, labor, equipment, tools, and incidentals necessary to complete reinforcing
steel works as indicated in the Bill of Quantities.

Item 5.6.3 Supply and Place 6” CHB with 25mm Thick Plastering and Finishing

The quantity to be paid for shall be the actual area in square meters of CHB wall,
including reinforcing steel in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 5.7.1 Supply (50% Volume of Selected Fill), Spread and Compact Excavated Filling
Materials

The quantity to be paid for shall be the actual volume in cubic meters of supplied and
compacted selected fill materials in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.8.1 Supply, Place, and Compact 200mm Thick Gravel Base Course

The quantity to be paid for shall be the actuat volume in cubic meters (cu.m) of supplied,
spread and compacted in accordance with the plans and specifications and accepted
by the Engineer. Hydrographic/Topographic surveys before and after spreading and
compacting of aggregate base course shall be made to determine the actual elevations
along cross sections and the actual quantities for payment. The contract unit price shall
be full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

Item 5.9.1 Supply and Place 300mm Thk. 3500 psi Portland Cement Concrete Pavement

The quantity to be paid for shall be the actual area in square meters (sq.m) of supplied
and placed 3,500psi concrete for pavement in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work to include formworks.

Restoration of Damaged Port Facilities
Port of Tacioban, Tacloban City, Layte
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 6

REPAIR OF TRANSIT SHED
Item 6.1.1 Replace old Roofing, Gutters, Downspout, and Repair of the Damaged C-Purlins

The quantity to be paid for shall be the actual area in square meters of the replacement
and installation of C-purlins with roofing as indicated in the plan and specifications, and
as accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, other associated builders, tools, equipment, and
incidentals necessary to complete the work.

Item 6.2.1 Supply and Install 10 Units Industrial Wind Driven Roof Ventilator (600mm)

The quantity to be paid for shall be the actual number of roof ventilators installed as
indicated in the plan and specifications and as accepted by the Engineer. The contract
unit price shall be full compensation for furnishing all materials, labor, other associated
builders, tools, equipment, and incidentals necessary to complete the work.

Restoration of Damaged Port Facikties
Pt of Tacioban, Tacloban City, Leyte
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

B I S e e B TG T N T S S R T Y

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit's
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Backhoe (0.50 cu.m., 94.3 hp), owned/leaseed
Backhoe Breaker Attachment, owned/leased
Concrete Cutter (5 hp), owned

Dump Truck (6.88 - 8.17 cu.m.), owned
Payloader (1.06 cu.m., 80hp), owned/leased
Road Grader (125 hp), owned/leased

Road Roller (12.05T, Vibratory), owned/leased
Transit Mixer (5-6 cu.m.), owned/leased
Concrete Vibrator, 3.5 hp, owned

Concrete Mixer {1 bagger), owned

Electric Bar Bender {25mm dia.), owned
Electric Bar Cutter (25mm dia.}, owned
Crawler Crane (30T), owned/leased
Clampshell, Bucket or Cable for Tying, owned/leased
Welding Machine (400 Amp.}, owned

Restoration of Damaged Port Facilities
Port of Tacloban, Tackban City, Leyte
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BOG and Attachments
{Annex 3 — Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.
The Contractor shail provide the fofllowing minimum requirements:
LABOR

1 ho. Safety and Health Officer
EQUIPMENT / MATERIALS

Personal Protective Equipment

30 pcs. Hard Hats

30 pairs Gloves (rubberized)

30 pcs. Safety Glasses/Goggles (clear)

30 pcs. Long-sleeved T-shirt

30 pc. Safety Belts

30 pairs Safety Shoes

Safety Devices

1 lot Barricades
1 lot Warning signs
1 lot Fire extinguisher (10kg)
Medical and First Aid System - Ten {(10) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Resioration of Damaged Pont Faciities
Port of Tacloban, Tacloban City, Layte
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BOQ and Attachments
{Annex 4 - Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
Mo

Senes of 2116,

Atcternl

Page 1 of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work -

Required Tests

I. Construction of
PlerdWharf, Platformn
and Ramp

Structural Concrete (SC)
A Portland Cement

B Fme Aggregate

Aggregate

E Steel Bars

Quaity Test

Qualty Test for Grading, Elutnabon (wash),
Bulk Specic Gravity, Absorpbon, Mortar
Strength, Soundness, Organic Impuntes, Unit
Weight, % Clay Lumps and Shale -

Quaity Test for Gradmg, Bulk Specific Gravrty
Absombon and Abrasnon

CerhhmtefrommeEngmeerorQua!ﬂyTesl
for Densty and Chiorde Content

| Mill Certficate and Qualty Test for Chernlcal

Composition and Mechancal Pmperhes

Compressive Strength on cylinder samples

Slump Test
G Admodure and Qualty Test
Concrete Cunng
Matanals
Piling (P}
A Concrete Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 SieelBars Same test as for SC (E)
3 High Test for Chermical Compostion and
Tenson Mechanical Properties
Strand

.For every 2.000 bags (40kg) or

Minimum Incremental
Frequency of Tests

fraction thereof

For every 1500 cubic meter or
frachon thereo!

For every 1,500 cubwc meler ar
fracton thereof

One per source

For every 10,000 kg of fraction
thereof

1 set consistmg of 3 concrete
cylinder samples shall be taken

from each day's pounng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mx
One par shipment

One per tabncation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

{
4

¢

vt

CRL Y

Restoration of Damaged Porl Faciites
Port of Tackoban, Taclban City, Leyte
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) BOQ and Aftachments
{Annex & — Minimum Testing Requirements)

3 PPA MEMORANDUM CIRCULAR
No__ U
N Senes of 2016
Attachment
) Page 20/ 10
Matenalsfitems of Required Tests Mimmum Incremental
Work Frequency of Tests
4  Coarse Same Test as for SC (C}) Same frequency as 5C (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B)
_ Aggregates .
B Steel Pipe Piles | Fabncabon Report, Ml Certificate and Qualty | One per fabncaton
Test for Chemical and Mechanical properbes
1  Steel Chemica Compasition (refer below) _
- Under 147 (355 60mm) Qutside 2 from 200 pipe of fraction thereof
Diameter

- 147 1o 36™ {355 5 to 914mm) Cutside
Cra

~  Owver 36" (914mm} Outside Dameter

MechanicaliTensde

_| thereof

2 from 10D pipe or frachon therecf

2 from 30001t (914m) or fracton

One (1) tenseon test shall be made
on cne length or frachon thereof of
aach size, or one pece of skelp

Anchor Bolt

representing each:lot of 200
lengthis or frachon therecf of each
sze
2 Polyurethane | Mill Gertificate and Quality Test One per fabncation
Coatmg
3 Concrete Same test as for SC {F) Same frequency as SC (F)
4 Fmne Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
& Steel Bars Same Test as SC (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (DY
| Rubber Dock Fenders Physical Test Al units
(RDF) :
Performance Test for Energy Absorption and Allunits .
Reachon Force
Accessones
Washer and Feang Bolt, | Physical Test All umits

Quality Test for Chemwcal Compostion and
Mechanical Properties

One per fabncation

/.M;

- W

[y

Restoration of Damaged Pot Facilities
Port of Tackoban, Tacioban Ciy, Leyta
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BOQ and Attachments
{Annex 4 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRCLRAR
No
- Senes of 2016
Altachman

Page 3of 10

Matenals/items of Required Tests Mirimum Incremental
Work Frequency of Tests

Moonng Bollard (MB) Physical Test All Units
ang Accessones

{Hexagon Nuts, Plain
Washer, Anchor Ring Quaity Test for Chemical Compostion and § One per fabneatian
and Mechanical Propertias
Anchor Bolt)

I. Conatruction of
Back-Up Area,
Causeway and
Pavement

Sheet Piling (SP}

A Concrete Sheet N
Piles

1 Concrete Same test as for SC (F) Same frequency as SC (F} .
2 SteelBars Same test as for SC (E) Same frequency as SC {E)

3 Hgh Tenswon Same test as for P (A 3) Same frequency as P (A 3)
Strands

4 Fme Aggreqates | Same test as for SC (8) Same frequency as SC (B}

5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates

B Steel Pipe Piles

1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Same test as for 5C {F) _| Same frequency as SC (F)
3 Fine Aggregate | Same test as for SC (B) _ Same frequency as SC {B)
4 Sleel Bars Same lest as for SC (E) Same frequency as SC (E}

/ﬁ@ "

]

Rastoration of Damaged Port Facilties
Port of Tackoban, Tackoban City, Leyte
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{Annex 4 — Minimum Testing Requirements)

. PPA MEMORANDUM GIRCULAR
No_ (2
Senes of 2016 *
Aftachmant
Paga 40f 10
Matenals/iterns of 'Required Tests Minimun Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Grawvity and | For every 1,500 cubic meter of
Abrasion fracton thereof
Geotextile Fiter Physical and Mechanical Tést One per batch
Mi! Certificate One per batch
Sand and Gravel Fill Qually Test for Orgamc Impuntes and | For every 1,500 cubxc meter or
Grading fracton thereof
Selected Fill Quaty Test for Gradmg, Ptasticty and For every 1,500 cubic meter or
Laboratory Compacthon Test frachon thereof
Laboratory Calfornia Beanng Rate {CBR) For every 2,500 cubic meter or
. frachon thersof .
Field Density Test ) For every layer of 150mm.of
. - campacted depth at least one
group of three In-situ density test
for every 500 sq m or frachan
thereof .
Aggregate Base Course | Quality Test for Grading and Plastcity For every 300 cubic meter or
frachon thereof
Quality Test for Grading, Plashcity, Abrasion For every 1,500 cubic meter or
and Laboratory Cornpaction Test fraction thereof
Laboratory Calfornia Bearing Ratio {CBR) Same frequency 2s Selected Fift
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fme Aggregate | Same testas ror.s_c (8) Same frequency as SC (B)
C Coarse Same test as for 8C (C) Same frequency as SC {C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) . -
F  Jomnt Filler Qualty Test

| One (1) per shrpr_nent

,/m@,

.k

Restoration of Damaged Port Faciibies
Port of Tacloban, Tacloban City, Leyte
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1 b

. PPA MEMORANDUM CIRCULAR
N
S:nes of 2018
Altachment
Page 5 of 10
Maternals/iiems of Required Tests Mirnmum Incremaertal
Work Frequency of Tests
G Admixture and Same test as for SC {G) Same frequency as 5C (G)
Concrete Cunng
Malenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or frachon thereof
| Completed Core Test 1 set {3 specimen) for every 2,500
Pavement aqm and frachon thereof
Interocking Concrete
Blocks
A Cement Same test as for SC {A) Same frequency as SC {A)
B Fine Aggregate Same best as for SC (B) -| Same frequency as 5C {B)
C Coarse Same test as for SC () Same frequency as SC {C)
Aggregate i
O ‘Water Same test as for SC (D) Same frequency as SC (D)
Admixture & Sama test as for SC (G) Same frequency as SC (G)
Concrete Cunng ’ . : .
Matenals ) -

£ Completed Biocks

Physical Test and Compressive Strength

6 blocks per day of fabncation

Cement Treated Base
Course (CTB)
A Portland Cement

B Fine & Coarse

Same test as for SC (A)
Quaity Test for

Aggregates Soundness frachon thereof
C Water Same lest as for SC (D) Same frequency as SC (D)
Completed CTB | Feeld Density Test For every layer of 150mm of
. compacted depth at least one
group of three In-situ density fest
every 500 sq m or fracton thereof
Retanng WalliCoping
Wal/RC CurbyRC
Ditch/Shear
KeyiConcrete
BlocksiLean Concrete
A Porltand Cement | Same test as for SC {A) Same frequency as SC {A)
B FmneAggregate | Same testas for SC (B} Same frequency as 5C (B)

Grading, Abrasiwon and

Same frequency as SC {A)

For every 1,500 cutnc meter or

A\

Rastoration of Damaged Port Faciities
Puort of Tackoban, Tacloban City, Leyte
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BOG and Attachments
{Annex 4 - Minimum Testing Requirements)

PPA HDUME CIRCULAR
No 05
Senes of 2016
Attachment
Page 8 of 10
Materials/ftemns of Required Tests Mirsmum Incremental
Work Frequency of Tests
C Coarse Same test as for 5C {C} Same frequency as SC (C)
Aggregates
D Water Same lest as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
- F  Admixture and Same lest as for SC (G} Same frequency as 5C (G)
Concrete Cunng .
G Concrete Same lest as for SC {F) Same frequency as SC (F}
Tre Rod
A Steel Sarne test as for SC (E} Cne per batch
8 Assembly Performance Test (Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) ‘For every 10,000 kg’ or fraction
theresf per Tie bars and Dowels
Pwpe Culverts and Stom
Dramns
) A Pipes Test for Sh'engm Absorption and Phys:cal For every 50 pleces

. B Mortar or Joint

Same Test as ﬁor SC(A.Band D)

Allemative Test Same test as for SC (F) and .

For evary 25 pieces

inspection Report
Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A} Same frequency as SC (A)
8 Fine Aggregates | Same test as for SC (8} Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Compieted CHB | Qualty Test One for every 500 pieces or
fracton thereof
Construction Joints {CJ)
A Angle Bars Test for Physical and Mechamical Properties One per batch
Steed Bars Same test as for SC (E} One per batsh
C Zinc {(Hot Dip Physical Test for Appearance, Stnppng, | All units
Gatvamzmng) Weighing, Adherence and Adhesian
Coatngs _ -
Coating Thickness 1 set {3 specimen) for every 4
Magretic Thickness Measurement 100.000 sq mm _or frachon thereo}/| Y

£\

Rastoration of Damaged Port Faciftias
Port of Tackeban, Tackoban City, Leryte
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BOQ and Attachments
{Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR -
No O

. Seres of 2016
Attachment
Page 7of 10
" Materials/items of Required Tests Minimum Incrementat
Work Fregquency of Tests
Sacked Concreta
A Cement Same test as for SC {A) Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (B} Same frequency as SC (B)
C Coarse Same test as for SC (C) $ame frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concrote Same test as for SC (F} Same frequency as SC {F}
F Sack {jute} Physical Test One for every 50 peces
Rubtile Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)

B Fme Aggregates

Same test as for SC (B)
Same test as for SC (C)

Same fréquemy as SC(B)

C Coarse Sama frequency as SC (C)
Aggregates
D Water Samae test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC {F) Same frequency as SC (F)
F_ Rocks Samm test as for ROCKS Same frequency as ROCKS
Earthworks
A  Sub-grade Gradmg Test For every 1,500 cubx: meter or
preparation Plashecity Test (LL PL P} fraction thereof
Laboratory Compacton Test
Density Test For every tayer of 150mm of
compacted depth at least one
group of three In-stu density test
every 500 sq m_or frachon thereof
B Structure i excavated matenals shall be used as For every 1,500 cubic meter or
Excavatian Backfit fractson thareof

Grading Test
Plasbaity Test {LL.PL,PI)
Labeoratory Compaction Test

Density Test

compacted depth at least one
group of three In-situ density test
every 500 sq m or frachon thereaf

For every layer of 150mm of

[N

A

Restoration of Damaged Port Facilities
Pori of Tacloban, Tackben City, Leyta
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BOQ and Attachments
{Annex 4 — Minimurn Testing Requirements)

]
PPA MEMORANTUM CIRCULAR
No
Senes of 2016
Altachment

Page 8 of 10

Matenals/items of
Work

Reqgured Tests

Minimum Incremental
Frequency of Tests

Nl Port Operations Building/Passenger Terminal Building/Transit Shed/Warehouse

STRUCTURAL WORKS

Refer to Structural Concrete [SC) and Piling Works (P)

ARCHITECTURAL WORKS

Ceramic - Filled Liquid
Membrane f Water
Proofng, Hydrophobic
Poreblocking Ingredients
with Supemlastcizer

Physical Property, Machanical and Chermeal
Property, Leak Test / Flood Test

One per shipment

Paint Quality Test One 4-L can for every 100 cang or
) frachon thereof
Ceramic Tile 4 Inspecton and Evaluaton’ Report from the { One per shipment
_ . Engmeer : R
Stamless Steel Inspection and E;raluabon Raport from the | One per sihpment
— Enqgneer e
Roofing Matenals Inspection and Evaluation _fiepoﬂ from the | One per shipment
Engineer
Cesding Matenals Inspection and Evaluaton Report from the | One per shipment
R Engineer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluatton Report from the [ One per shipment
Engmeer
Testing and Commissionmg
Electncal Devices inspechon and Evauaton Report from the | One per shipment
Engmeer
i N Testing ernd Commissioning .
Frre Alarm System Inspection and Evaluabon Report from the [ One per item
Engineer
Testing and Commssionng
Winng Dewices Inspectton and Evaluahon Raport from the | One per shipment

Engmeer

Testmg and Commussioning -

o 1

LN ¥ ]

// A
W

Restoration of Damaped Port Facilites
Port of Tackobhan, Tacloban City, Leyte
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BOQ and Aftachments
(Annex 4 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachment
: Page § of 10
Matenals/items of Re-qulred Tests Minimum incremental
Work Frequency of Tests
Protective Devices Inspechion and Evaluahbon Report from the | One per shipment
Engineer
Testng and Commissioning
Telephone System Inspection and Evaluation Report from the | One per dem
Engineer
Testng and Commissioning
CCTV System Inspechon and Evaluaton Report from the | One peritem
Engmeer
Testng and Comyrissionng
CATV System Inspechon and Evaluation Report from the | One per dem
Engineer . .
Testing and Commussioning

Background Music and | Inspechon and Evaluaton Report from the | One per tem
Pagmyg System Engineer, Testng and Commissioning

Air Condtionng Umita & | Inspection and Evaluaton Report from the | One per tem
Ventilation Engimeer

Testng and Commissionmg

Condust Pipes Inspecton and Evaiuabon Report from the | One peritem
Enginaer

Testng and Comwmissioning

Lighting Fodures Inspecton and Evaluabon Report from  the | One per tem
Engmneer

Testng and Commussioning

PLUMBING WORKS
Pipes Inspection and Evaluaton Report from the | One per tem
Engmeer
Teshng and Commissioning )

: / \E\U

1

-

Resioration of Damaged Port Facilities
Port of Tacloban, Taclkban City, Leyte
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BOQ and Attachrments
{Annex 4 — Minimum Testing Requirements)

xA MBW DUM CIRCULAR

| ;nspection an¢ Evatuaban Report from the

) Senes of 2016
Attachment
Page 10 of 10
Matenalsfitems of Required Tests ) Minimum Incrementat
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One peritem
Engmeer
Testng and Commissionmg o
Pipe Culverts Compression Strength For e(fery size not more than 25

pipes cast in the field

Engineer
IV Miscellanecus
Matenals
Fencing .
A Barbed Wire, Physical Test {Dimens:ons and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Lk
B Concrete Post Refer to Superstructure (SC) Refer to Superstructire (SC)
Lamp Post )
A Stuctural Steel | Physical Test (Dimensions) . All units
: ) Same test as for SC (B} - R .
B Zinc (Hot Dip Same test as for CJ{C) One per batch
Galvanzing) .
Coatings .
Dramage Steel Grating | Same test as for 5C (E) One (1) batch
_ Inspechion Report
Metal Pipe (Cast lron Physical Test (Dimensions and Coatings) 1 per delvery
Galvanized, etc )
Welding Works Destructive and Non Destructive Test One {1} per ot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenals shall be performed only by an mdependent Testing
taboratory duly accredited by BRS and PPA.
3. All other 13suances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended. .

Appraved

RAUE T. SANTO
QOfficgr-in-Charge,

Offide of the General Managem )

1tk

Restoration of Damaged Porl Facilities
Port of Tackdban, Tacloban City, Leyte
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Bidding Forms
{Checklist of Technical and Financial Docurments)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate {Platinum Membership) (all pages)
Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and

oo

(©)
(d)
(e

(®

(9@

private confracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract {SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attomey of all members of the jeint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Restoration of Damaged Port Faclities
Port of Tacioban, Tackban City, Leyte
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Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

a If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O (j) Original of duly signed and accomplished Financiaf Bid Form; and

Other documentary requirements under RA No. 9184

0O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

1 (m) CashFlow by Quarter.

Restoration of Damagead Port Facililies
Port of Tacloban, Tacloban City, Leyte
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Restoration of Damaged Port Facilities, Port of
Tacloban, Tacloban City, Leyte.

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodclogy for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: {specify
the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemnative offers in accordance with the Bidding Documents;

f

1 currently based on GPPB Resolution No. (9-2020

Restoration of Damaged Port Facillies,
Port of Tacinhan, Tacioban City, Leyte
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Bidding Forms
{Bit Form for the Procurement of Infrastructure Projects)

i. We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, unti! a
formal Contract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the Restoration of Damaged Port Facilities, Port of Tacloban,
Tacloban City, Leyte of the Philippine Ports Authority.

l. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Rastoration of Damaged Port Facilities.
Port of Tacloban, Tacioban City, Layte



| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Bidding Forms
(On-poing)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

Name of
outstanding
Contracts

1]

Owner's
Name and
Address

Scope
of Work

2]

Contractor's
Role and
Percentage of
Participation
3]

Total Contract
Amount or Value

4]

Data of
Contract and
NOA
5]

Value of
Outstanding
Works
6]

Accomplishment
(in percentage, %)
7

Contract Duration

8

Planned | Actual

Start of
Project

Estimated
Completion Date

A) Government
Contracts

i. On-going
il. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used if Contract Value is expressed in & currency other than the Philippine Peso.
5] As appearing in the Contract and Notlce of Award (NOA).

€] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started

coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.
8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:

a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Date

Rastoration of Damaped Port Facilities
Port of Tacioban, Tacioban City, Leyte

¥



Bidding Forms

(SLCC}
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6] :
Contract Address ofplfgfl?gtpaagti?m Award Completion Escalated Date of Award Start Completed
Value to
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value Is expressed In a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be "similar® to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Cerlificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2} Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.
¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021
Restoralion of Demaped Port Faciiies.

Porl of Tacioban, Tacioban City, Leyts
Y



Bidding Forms
{Experience Record)

STATEMENT OF THE BIDDER'’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the

Major Categories of Work Unit of Quantity the contract to contract to be bid Unitof | Quantity
Measure be bid Measure
11 1] 1] 2] 2) 2] 2
Name of the Name of the | Name ofthe | Name of the
contract contract contract contract

1. Rockworks

a. 50-100kg Core Rocks cu.m. 147

b. 500-1000kg Armour Rocks cu.m. 78
2. Filling Materials cu.m. 1263
3. Paving Works (PCCP) including sq.m. 3361

base course

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3} Name of Contract,
and 4) Contract Duration.
c. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Autharized Representative Date
Signatory’s Legal Capacity
Revised; September 2021

Rastoration of Demaged Port Facllities
Port of Tacloban, Tecloban City, Leyte



Bidding Forms
{Finandial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2} years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

2]

. Net Working Capital (2-4}

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ {Current assets minus cumrent liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Restoration of Damaged port Facilties
Port of Tacioban, Tacloban City, Layte



Bidding Forms
{Pledged Personnel)

STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TQ BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Similar Total
Position of Key Name No. of Experience in the | Experience in the Aftachment(s}) Annex{es)
Personnet Key Position (Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Project Engineer . PRC License (CE Preferred) Annex *_"
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer | PRC License {CE Preferred) Annex*_”
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Ceriificate of Safety and Health Construction Related Course issued Annex “_*®
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Cerificate of Commitment
NOTE:; 1] As stated in the Bid Data Sheet

2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae,

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) years
Project Engineer - Three (3) years
- Five (5} years

Foreman

Materials Engineer — One (1) year
Materials Engineer | - for projects costing up to 100M
Materials Engineer || - for projects costing more than 100M

Construction Safety and Health Officer — One (1) year

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021

Restoralion of Damagad Port Facllities
Port of Tackban, Tacloban City, Layte



Bkiding Forms

(Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Qutput and/or under Leased/ Under {As Applicable)

Make) purchased Purchase Agreement

agreement (Mark as Annex
1] 2] A "
3]
Manufacturer Engine Chassis No./ Location | Status
' Serial No. Name of Vessel

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, L.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammar), kg.-m/blow (for diesel hammenr), cu.m. (for dump truck), hp (for tugboat, road grader, bulkdozer and concrete vibrator),
cfm (for compressor), gal {for water truck with pump}, amp (for welding machine), bagger (for concrete mixer). if the capacity of the pledged equipment is not indicated

in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as spectfications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.

2] Indicate Iif the pledged equipment are owned, leased or under purchase agreement,
3] If the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, I.e. deed of sals, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Cenrlificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit the following:

For equipment under lease agreement:

a. certification of availability of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract

c. For Water Truck, Dump Truck, Carge Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:

a. certification of avallability of equipment from the equipment vendor
b.  duly Notarized copy of purchase agresment

d.  For Water Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable,

If the pledged bargeftugboat is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessorfvendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)
Revised: August 2024

Restoration of Damaged Por Facliiien
Farl of Tacicban, Tackban Chy, Layte
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Bidding Forms
{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
Ishail be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. Iam the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Restoration of Damaged Port Facilities,
Port of Tacloban, Tacloban City, Leyte of the Philippine Ports Authority, as shown in the
attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procuring Agent if
engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Resioration of Damaged Port Facilites
Port of Tackoban, Tacloban City, Leyte
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Bidding Forms
{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and wundertakings in the_contract shall be sufficient grounds to_constitute
criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of __ ,20  at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Hurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of Damaged Port Facilibes
Port of Tacioban, Tacksban City, Layte
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Bidding Forma
{Omnibus - Parmership)

Omnibus Sworn Statement for Partnership or Cooperative
[skall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOQF ) S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been du]y sworn in accordance with law, do hereby depose and state that:
1. 1 am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Restoration of
Damaged Port Facilities, Port of Tacloban, Tacloban City, Leyte, as shown in the attached
[state title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting:

4. FEach of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procuring Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

Restoration of Damaged Port Facilities
Port of Tacioban, Tackoban City, Leyte
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Bidding Forms
{Omnibus — Partnership)

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In _case advance payvment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person_or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this dayof _ ,20__ at R
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of Damaged Port Faclities
Port of Tacioban, Tacloban City, Leyte
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{Omnibus = Corp.AJ V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

L ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Tam the duly authorized and designated representative of with office address
at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Restoration of
Damaged Port Facilities, Port of Tacloban, Tacloban City, Leyte, as shown in the attached
[state title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procuring Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Rasioration of Damaged Port Faciities
Port of Tacloban, Tackban City, Leyte
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Bidding Forms
{Omnibus — Com.AJ. V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations _and undertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an ebligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOQF, ] have hereunto set my hand this __dayof _ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of Damaged Port Faciities
Port of Tacioban, Tacloban City, Layte
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Bidding Forms
{Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184,
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (i1) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of fmonth] fyear] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Purat]

[Format shall be based on the latest Rules on Notarial Practice]

Restoration of Damaged Port Facililies
Port of Tackban, Tackban City, Leyte
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location
"MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A_. REPAIR OF DEPRESSED CONCRETE PAVEMENT AT BERTH 7

¢ Demolition of existing pavement and disposal of waste.

e Excavation of filing materials and piling and check-up of tie rods.

» Supply and install geotextile fabric.

e Hauling, placement, and compaction of piled filling materials.

¢ Supply, place and compact additional selected fill.

e Supply, place and compact 200mm thk. gravel base course.

s Supply and place 300mm thk. 3500 psi portland cement concrete pavement.

B. OVERLAYING OF CONCRETE PAVEMENT AT BERTH §

« Demolition of existing pavements and disposal of waste.

e Supply, place and compact selected fill.

» Supply, place and compact 200mm thk. gravel base course.

» Supply and place 300mm thk. 3500 psi portland cement concrete pavement.

C. REBLOCKING OF DAMAGED CONCRETE PAVEMENT AT BERTH 4,6, &7

« Demolition of existing pavement and disposal of waste.
= Supply (30% of Total Volume), place and compact gravel base course.
= Supply and place 300mm thk. 3500 psi portland cement concrete pavement, 970.38

cum..

D. REPAIR OF COLLAPSED RETAINING WALL AND PLATFORM RORO RAMP 1

e Demolition of retaining wall and concrete pavement and disposal of waste.
* Excavation of filling materials and piling.

» Supply & place (50-100 kg/pc) Core Rocks (30% of total volume).

e Supply & place (500-1000 kg/pc) Armour Rocks (50% of total volume).

Restoration of Damaged Port Facilities
Payt of Tacioban, Tackban City, Leyte
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(constammﬁ
+ Supply and install geotextile fabric.
¢ Supply and place 3500 psi concrete on column, retaining wall and rc crub.
» Supply and place reinforcement bars on column, retaining wall and rc curb.
» Supply and place 6" CHB with 25mm thick plastering and finishing.
e« Supply (50% volume of selected fill), spread and compact excavated filling
matenals.
» Supply, place and compact 200mm thk. gravel base course.
» Supply and place 300mm thk. 3500 psi portland cement concrete pavement, 54

cu.m..

E. REPAIR OF TRANSIT SHED

» Replace old roofing, gutters, down spout and repair of the damaged c-purlins.
e Supply and install 10 units industrial wind driven roof ventilator (600mm).

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carded out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Restoration of Damaged Fort Faciiies
Port of Tacloban, Tacioban City, Leyie
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Bidding Forms
(Manpower Schedule)
MANPOWER SCHEDULE
Name of Project
Project Description
Location
MANPOWER CONTRACT DURATION { Calendar Days)
{Minimum)
M O N T H L Y
Project Manager

Project Engineer

Materials Engineer |

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:
- Campenter

- Steelman

-  Mason

- Electrictan

- Rigger

- Others

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: September 2021

Restoration of Damagad Port Facilties
Port of Tacioban, Tacloban City, Leyte



Name of Project

Project Descripticn

EQUIPMENT UTILIZATION SCHEDULE

19
Bidding Forms
{Equipment Schedule)

Location
EQUIPMENT No. of CONTRACT DURATION ( Calendar Days)
{Minimum) Units

M O N T H L Y

7

]

Name of Bidder/Authorized Representative

{Signatory's Legal Capacity)

Revised: September 2021

Restoration of Damaged Port Facilities
Port of Tacioban, Tacioban City, Leyts



CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description

Location

20
Bidding Forms
{Payment Schedule)

Project Duration
(days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Restoration of Damaged Port Facilities
Porl of Tacloban, Tacloban City, Leyte
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(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Restaration of Damaged Port Facilties
Frort of Tacloban, Tacoban City, Leyte
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfacw Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shail have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);

i
ii.
iii.
iv.
v.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidders bidding
envelopes, as annexes, and all other documents submitted {(e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity's bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional
contract documents or_information prescribed by the GPPB that are

subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.

Rastocation of Damaged Port Faciliies
Port of Tacioban, Tacloban City, Leyte



