PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

: RESTORATION OF DAMAGED PORT FACILITIES

: Port of Tacloban, Tacloban City, Leyte

ol |

1.1.1
1.21
2

211
2241
231
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251
261
274

3

314
321
334
34.1

411
421
431

511
5.2.1
5.3.1
54.1
5.5.1
5.6.1
56.2
56.3
571
5.8.1
591

6.1.1
6.2.1

General Expenses

Mobilization / Demobilization and Clean-up

Provide Construction Safety and Health Program in the execution of the project
Repair of Depressed Concrete Pavement at Berth 7

Demolition of existing pavement and disposal of waste

Excavation of filling materials and piling and check-up of tie rods

Supply and install geotextile fabric

Hauling, placement, and compaction of piled filling materials

Supply, place and compact additional selected fill

Supply, place and compact 200mm thk. gravel base course

Supply and place 300mm thk. 3500 psi portland cement concrete pavement, 255
cu.m.

Overlaying of Concrete Pavement at Berth §

Demolition of existing pavement and disposal of waste

Supply, place and compact selected fill

Supply, place and compact 200mm thk. gravel base course

Supply and place 300mm thk. 3500 psi portiand cement concrete pavement, 737
cu.m.

Reblocking of Damaged Concrete Pavement at Berth 4, 6 and 7

Demolition of existing pavement and disposal of waste

Supply (30% of Total Volume), place and compact gravel base course

Supply and place 300mm thk. 3500 psi poriand cement concrete pavement,
970.38 cu.m.

Repair of Collapsed Retaining Wall and Platform Roro Ramp 1

Demolition of retaining wall and concrete pavement and disposal of waste
Excavation of filling materials and piling

Supply & place (50-100 kg/pc) Core Rocks (30% of total volume)

Supply & place (500-1000 kg/pc) Armour Rocks (50% of total volume)

Supply and install geotextile fabric

Supply and place 3500 psi concrete on column, retaining wall and rc crub
Supply and place reinforcemner bars on column, retaining wall and rc curb
Supply and place 6" CHB with 25mm thick plastering and finishing

Supply (50% volume of selected fill), spread and compact excavated filling materials
Supply, place and compact 200mm thk. gravel base course

Supply and place 300mm thk. 3500 psi portiand cement concrete pavement, 54
cu.m.

Repair of Transit Shed

Replace old roofing, gutters, down spout and repair of the damaged c-puriins
Supply and install 10 units industrial wind driven roof ventilator (600mm)

Php 37,302,724.47
PPA Corporate Fund
Php 42,152,078.65

300 Calendar Days




