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Technical Specifications
(Zinc Hot-Dip Gavanized)

Weighing Before or After Galvanizing

The average of coating may be determined by weighing articles before and after galvanizing,
subtracting the first weigh from the second and dividing the result by the surface area. The
first weigh shall be determined after pickling and drying, and the second after cooling to
ambient temperature. The weight of coafing per unit area thus determined is converted to
equivalent coating thickness values acconding to Table 2 (rounding up or sown as
appropriate). The thickness of coating thus obtained is the test article coating thickness.

Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in
accordance with ASTM Test Method B 487, The thickness thus determined is a point value.
No less than five such measurements shall be made at locations on the test article which are
as widely dispersed as practical, so as to be representative of the whole surface of the test
article. The average of no less than five such measurement is the specimen coating
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of the base metal by cutting or prying
with the point of a stout knife, applied with considerable pressure in a manner tending to
remove a portion of the coating. The adhesion shall be considered inadequate if the coating
flakes off in the form of a layer of the coating so as to expose the base metal in advance of
the knifepoint. Do not use testing camied out at edges or comers (points of lowest coating
adhesion) to determine adhesion of the coating. Likewise, do not use removal of small
particles of the coating by paring or whittling to determine failure.

Embiritlement
Test for embrittlement may be made in accordance with ASTM Practice A 143

The galvanized article should withstand a degree of bending substantially the same as the
ungalvanized article. Flaking or spalling of the galvanized coating is not be constructed as
an embrittlement failure.

Inspection, Rejection and Retest

The material shall be inspected at the galvanizers plamt prior to shipment. However, by
agreement the purchaser may make the tests which govem the acceptance or rejection of
the materials in his own laboratory or eisewhere.

When inspection of materials to determine conformity with the visual requirements of
Subsection "Finish” warrants rejection of a lot, the galvanizer may sort the lot and submit it
once again for acceptance after he has removed any nonconforming articles and replace
them with conforming articles.

Materials have been rejected for reasons other than embrittlement may be stripped and
re-galvanized, and again submitted for inspection and test at which time they shall conform
to the requirements of this inspection.

Romizon Port Expension Project
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{Zinc Hot-Dip Gaivanized)

Transport and Storage

Galvanized components shall, wherever possibie, be transported and stored under dry, well-
ventilated conditions to prevent the formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to
minimize the wet storage staining which may occur on articles unable to be stored in dry,
well-ventilated conditions.

Provided the coating thickness complies with the requirements of Subsection “Coating
Thickness®, no further remedial action is required to the stained areas.

Romblon Fort Expension Project
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Technical Specifications
{Mooring arxt Fandering Syswem)

ITEM 09 : MOORING AND FENDERING SYSTEM
SCOPE OF WORK

1. The work includes fumishing of all tabor, materials and equipment to complete the
installation of mooring bollards and fenders in piers/iwharves.

2. The work shall include the supply, transport, handling, storage and instaliation of fenders
systems in the newly constructed piers.

3. The Contractor shall fumish and install the necessary fittings as shown on the drawings
and/or specified.

Supplementary parts necessary to complete and instali each item of works shall be included
whether or not shown or specified. The Contractor shall fumish to relevant trades all anchors,
fastenings, inserts, fittings, fixtures or the like {0 be installed on or required for securing the works.

The Contractor shall submit shop drawings of all fitting works prior to placing orders and
commencement of any fabrication.

MATERIAL REQUIREMENTS
MOOQORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the
drawings and shall be fabricated by approved manufacturer with cast steel conforming to the
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in
the plans/drawings. The anchor plate shall be connected to the holding down bolt as shown in the
plans/drawings. Al bolts, nuts, washers efc., that are exposed shall be hot-dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for
approval before being used in the Works.

The upper part of bollards and base piates which are not embedded in concrete shall be painted.
The surface of bollards shall be cleaned thoroughly by wire brush or other means prior to painting to
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:
Chemical composition and mechanical properties of base metal to be used for fabrication of

mooring bollard and its accessories shall comply with ASTM A36 and other required standard stated
therein.

Romblon Port Expeneion Project
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Technical Specifications

{Mooring and Fendering Sysism)
Concrete Foundation :
Concrete foundation for mooring bollards shall conform to the requirements of the Section
conceming "Reinforced Concrete®.
Visual Inspection :

All mooring bollards defivered to Site shall be inspected by the Engineer for any signs of
flaws or defect inimical to usage.

Mill Test Certificates:

Two (2) copies of mill test reports shall be submitted certifying that materials meet the
specified standards.

Test Inspection:

Inspection of all materials and methods of fabrication shali be carmied out by the Contractor.
However, the Engineer reserves the right to inspect all facilities at any time during the
manufacture to ensure that the materials and workmanship are in accordance with
Specifications and the best of workmanship.

Ramiblon Podl Expartion Projict
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{Moorirg) snd Fendenng Syslem)

FENDER SYSTEM

The rubber fenders should comply with the performance requirements specified in the table
provided on the plan/drawings of Rubber Dock Fenders (RDF).

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural rubber, synthetic rubber or mixed rubber
blended with carbon black used in the rubber industry and shall have sufficient resilience and antj-
ageing, weathering, abrasion, wear and oil resistant properties. The rubber dock fenders shall be
free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the

following requirements:
Physlcal Properties and Test Method
Test item Properties Test Method
Tensil . int M D412
ensile Strength 160kg/sq.m minimum Test piece: ASTM D4
2| Elongation 350% minimum Dumbell No. 3 ASTM
-4 D1456
» Hardness 76Hs maximum ]
8 Spring Type ASTM
@
@ hardness test
D2240
-g {Type A)
a
Y] 12
g Tensile Strength Not less than 80% of ASTM D4
z| & iai ASTM
E E‘ Elongation original value Aging by air
< heating: 70+1°c | D456
Q
& Hardness Not more than original X 96 hours. ASTM
value +8° D2240
Compression Test 30% maximum Heat treatment:
70+1°Cx 22 ASTM D385
hours.

Note: Equivalent Standards are acceptable.
FITTINGS AND ANCHORAGE

Anchor bolts and connecting hardware shall be fabricated using type of steel specified and to the
required shapes and sizes shown on the approved plan/drawings.

TESTING, SAMPLING, INSPECTION, ACCEPTANCE, MARKING AND PACKAGING
Testi

All rubber dock fenders shall be tested for performance. it shall pass the required energy
absorption and reaction force at a certain deflection as indicated in the plan.

The Contractor shall be required to submit test certificates showing compliance to the above
requirements. The test certificates shall be cerlified by an independent testing institute /
organization recognized by the Authority.

Rocnbion Port Expansion Projec
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{Mooring and Fendering Sysism)

The standard performance testing methodology shall be Method B, to wit:

1. Fender temperature shall be stabilized at 23 degrees plus or minus 5 degrees
centigrade for at least 24 hours before compression testing.

2. Break-in of fender by deflecting 3 times to rated deflection.

3. Removed load from the RDF and allow recovering for a minimum of 1 hour.

4. Deflect RDF at speed of 2-8 cm/min once to rated deflection.
The testing apparatus shall be calibrated and certified within plus or minus 1% in
accordance with ISO or equivalent JIS or ASTM requirements. Calibration shall be traceable
to a national/intemational standard and shall be performed annually by an accredited third
party organization. The RDF performance testing center shall be subjected to accreditation
by PPA and notation and /or certification by DPWH-BRS prior to acceptance.

inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all
fenders shall be inspected by the Engineer for any sign of fiaw or defect inimical to its use,

All anchor bolts and fittings shall be inspected. The material used for the fabrication of bolts

and fittings shall be covered by the manufacturer's certified mill certificate and shall be

verified by the Authority.

Alt RDF items/units shall be clearly numbered and marked indicated the fotlowing:
Acceptance Tolerance

The acceptance tolerance shall be based on the following:

1. Fender Dimension
Length : 2% to +4%
Width : -2% to +4%
Height : -2% to +4%
Thickness : -2% to +8%

2. Anchor Bolt Holes in Fender
Diameter of the Hole : +2.0mm
Pitch of the Hole : +4.0mm
3 Acceptance tolerance for all fenders supplied shall be as follows:

E = Energy absorption, E = Spedcified E but not less than
10% of the specified E

R = Reaction force, R s Spedified R but not more than
10% of the specified R

"~ Rowibken Por Expanson Project
Port of Rembion, Rombion



Marking

All fender units shall be clearly numbered and marked. Each fender shall have the following
markings.

1.

2
3
4,
5

Packaging

Fender type and manufacturer’s name or trade mark
Production serial number

Date of manufacture or its abbreviation

Main dimensions

Project identification as follows:

Name of Port/Project:

Year supplied

The fenders shall be packaged on wooden crate or wrapped individually with Polypropylene
sheets except when shipped containerized. The bolts and fittings should be placed in crates
and suitably treated for protection when transported by sea and stored in port areas.

EXECUTION

MOORING / FENDERING SYSTEM

All units shalt be installed at the tocations shown on the drawings and as directed by the Engineer.

Rombion Port Expension Project
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Tachnical Specifications
{CHB Security Fence)

{TEM 10 : SECURITY FENCE

DESCRIPTION

This item shall consist of furnishing, construction and instalfation of security fence components in
any combinations in accordance with this specification, lines, grades and cross-sections shown on
the Plans, or as directed by the Engineer.

MATERIALS REQUIREMENT

Materials shall conform to the respective specifications and other requirements specified below
CONCRETE HOLLOW BLOCKS (CHB})

CHB shall be of standard manufacture, machine vibrated with fine and even texture and well-
defined edges and conforming to the requirements of ASTM C 129. Unless otherwise specified on
the Drawings, it shall have a minimum compressive strength of 4.14 MPa (600 psi). CHB shall be
non-load bearing uniform and essentially smooth as normally achieves by standard molding
methods and shall be free from any cracks, flaws or other defects.

BEDDING MORTAR

Mortar shall be composed of 1 part of Portland cement, 3 parts of sand and % part of lime. | shall
have a compressive strength of [14 MPa {2,000 psi)] at 28 days and shall comply with property
specifications for type N mortar set forth in ASTM Specification C 270 and as modified herein,
proportioned and tested in an approved laboratory at the expense of the Contractor. When tested
for water retention, the mortar shall have a flow after suction, of 75 percent or more when mixed to
an initial flow of 125 1o 140 percent. When tested for compressive strength, mortar shall be mixed
to a flow of 100 to 115 percent. Aggregate for mortar shall conform to ASTM C 144,

PLASTER

Plaster shall comply with the same specification as those for bedding mortar and will include
the use of synthetic fibrous reinforcement of type and dosage recommended by the manufacturer.

REINFORCING STEEL BARS AND RODS

Minimum yield strength of reinforcement shall conform to the specifications in Section of
Reinforced Concrete.

CONCRETE

Minimum compressive strength of concrete shall conform to the specifications in Section of
Reinforced Concrete.

BARBED WIRE AND STEEL/GI PIPE POST

The materials to be used shall conform to the specifications indicated on the drawings and shall
be approved by the Engineer prior to installation.

CYCLONE WIRE MESH
Cyclone Wire Mesh shall conform to the requirements of ASTM A 121, Class .

Rombion Porl Expension Project
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(CHB Seciyity Fence)

CONSTRUCTION REQUIREMENT

The Contractor shall perform such clearing and grubbing as may be necessary to construct the
fence to required grade and alignment. Fence shall generally follow the contour of the ground.
Grading shall be performed where necessary to provide a neat appearance.

The post shall be erected vertically in position inside the formwork of the foundation block prior to
the piacing of concrete shall be adequately supported by bracing to prevent movement of the post
during the placing and setting of the concrete. The post shall be erected to the height and location
shown on the Plans, or as ordered by the Engineer.

Masonry shall be laid plumb, true to line, with level courses accurately spaced. Bond pattern shall
be kept plumb throughout. Corners and reveals shall be plumb and true. Vertical joints shall be
shoved tight. Each unit shall be adjusted to final position while mortar is still soft and plastic.
Any unit that is disturbed after mortar has stiffened shall be removed and relaid with fresh mortar.
Courses shall be so spaced that backing masonry will level off, flush with the face work at all
joints where ties occur. Chases and rake-out joints shall be kept free from mortar or other debris.

Anchorage to concrete. Anchorage to abutting columns shall be provided only where indicated.
Details shalt be as indicated including anchorage to underside of beams and slabs

Cutting and fitting, including that required to accommodate the work of others shall be done by
masonry mechanics. Wherever possible, full units of the proper size shall be used in lieu of cut
units. Cut edges shall be clean, true and sharp. Openings shall be carefully cut, formed or otherwise
neatly made for recessed items and for electrical, plumbing, or other mechanical installations so that
wall plates, cover plates, or escutcheons required by the installation will completely conceal the
openings and will have bottoms in alignment with lower edge of masonry joints. Webs of hollow
masonry units shall be cut to the minimum required for the instaliation. Reinforced masonry lintels
shall be provided as indicated above openings over 300mm wide, for pipes, ducts and cable trays,
unless steel sleeves are used.

Spaces around built-in items shall be filled with mortar. Openings around flush-mounted electrical
outiet boxes in wet locations shall be pointed flush with mortar including flush joints above the
boxes. Anchors, ties, accessories, flashing, pipe sleeves and other items required to be built-in shall
be built-in as the masonry work progresses. Anchors, ties, and joint reinforcement shall be fully
embedded in mortar.

Unfinished work shall be stepped back for jointing with new work. Toothing may be resorted to only
when specifically approved. Before laying new work, loose mortar shall be removed and the
exposed joint shall be thoroughly cleaned.

Mortar shall be accurately measured in laboratory-established proportions and mixed with as much
water as may be necessary to produce the wettest workable consistency possible. Mortar shall be
placed in final position within one hour after mixing. Mortar not used or that has started to set within
this time interval shall be discarded.

Joints in exposed-fo-view except control joints, joints to be pointed or caulked or sealed, and
openings around flush-mounted electrical outlet boxes in wet locations shall be tooled slightly
concave with the mortar thoroughly compacted and pressed against the edges of the units. Tooling
shall be done when the moriar has been thumbprint hard. The tooled joint shall be finished to
uniformiy straight and true lines and surfaces, smooth and free of tool marks.

Rombion Port Expansion Project
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(CHB Security Fence}

Details of reinforcement shall be as indicated in the drawings. Reinforcing shall not be bent or

straightened in a manner injurious to the steel. Bars with kinks or bends not shown on the drawings

shall not be used. Placement of reinforcement shall be inspected and approved prior to placing

grout. One piece vertical bars extending from floor to floor or roof above shall be provided, Vertical
bars shall be spliced only where indicated.

a, Positioning Bars

Vertical bars shall be positioned accurately at the centerline of the wall. A minimum clearance
between the bars and masonry units of 12mm and between parallel bars of one diameter of the
reinforcement shall be maintained. Vertical reinforcing shalt be held in place using metal supports,
centering clips, spacers, ties or caging devices located near the ends of each bar and at
intermediate intervals of not more than 192 diameters of the reinforcement.

b. Splices

Splices shall be located only as indicated. Splices shall be staggered in adjacent bars at least
600mm. Bars shall be lapped a minimum of 40 diameters of the reinforcement.

Welding shall be done in accordance with Standard Code and under supervision of Engineer.
PAINTING AND CLEANING

if required in the contract, paint shall be in accordance to the specification indicated in the plans and
coordinated with the end user,

Mortar daubs or splashing, before setting or hardening, shall be completely removed from masonry
unit surfaces that will be exposed or painted. Before completion of the work, afl defects in joints or
masonty to be exposed or painted shall be raked out as necessary, filled with mortar, and tooled to
match existing joints. Masonry surfaces shall not be cleaned, other than removing excess surface
mortar until mortar in joints has hardened. Masonry hardened surfaces shall be left clean, free of
mortar daubs, dirt, stain and discoloration, including scum from cleaning operations and with tight
mortar joints throughout, Metal tools and metal brushes shall not be used for cleaning.

Rombion Port Expangion Propct
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ITEM 11 - ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fumishing, delivering and installing electrical materials /
fixtures completed in accordance with all the details of the electrical works as shown on the
drawings including materials, labor, tools and equipment and alt incidental works as found
necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a)

b)

¢}

d)

All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)
2. National Electrical Manufacturer Association - (NEMA)
3. Underwriter Laboratories, Inc. - (UL)
4. Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)
5. Federation Specification:
Circuit Breaker, Molded Case, Branch
Circuit and Service
6. American National Standard Institute - (ANSI)
7. American Society for Testing and Materials - (ASTM)
8. llluminating Engineering Society - (IES)
9. Light Emitting Diode - (LED)

The electrical power of the Port lighting system will be connected fo the existing concrete
pedestal post where the Main Disconnected Panel (MDP) is located. While the supply
voltage must be 230 voits, single phase (19), and 60 hertz.

The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electricat work.

The Contractor shaf! first obtain approval from the Authority before procurement,
fabrication or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumed without review. Submittals shall include the
Manufacturers Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Proiect Specification and
Paragraph Reference, Technical Society Publication References and other information
necessary to establish contract compiiance of each item to be fumished.,

All excavations fill and backfill and concrete works involved herein, shall be carried to the
required elevations and shall conform to the provisions of specification under Earthwork
and Concrete Construction of this tender document.
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f) The materials and equipment to be furnished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall fumish the Engineer-in-Charge, the final Certificates
of Inspections and approval from the proper govemment authorities after the completion
of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

h) The Contractor shall fumish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

I} The contractor shali install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardless of capacity and voitage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shal! be of the approved type meeting all the requirements
of the Philippine Electricat Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be fumnished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shali be
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be
manufactured to schedule 40 outside diameter. All fittings and bends shall be soivent bonded
using manufacturers recommended product.

LED FLOODLIGHT FIXTURE 200 WATT

Specifications:

Rated : 200 watt LED Floodlight Fixture or equivalent

Input Voltage : AC 85-265 1 50-60 HZ

Luminous Flux : 20000 LM

Color Temperature : 5500-6500k / Daylight

Light Source : 4 layer of High B rightness LED Modute

Material : Die Cast Aluminum Alloy Housing

Beam Angle : 120 degrees

Lifetime : > 50,000 hours

P Rating : IP 66 outdoor (water resistant, excelient for outdoor use)

Tomtion Port EXpansion Proect
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Switches:

Weatherproof die cast aluminum 2-gang switch (NEMA-3R) attached to Single Angle Bar
Floodlight Steel Tapered Lamp Post.

CONCRETE DUCT BANK
The contractor shall construct concrete duct bank as shown in the approved plan.
SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. Single Angle Bar Floodlight steel tapered lamp post, fumished
installed and tested as shown on the approved plans. The post/s shall be dimensioned for a
wind velocity of 185 kmvhr. it shall be locally fabricated or manufactured. The post shall be Hot -
Dipped Galvanized, prime-coated with red lead and shall be painted at site with the final coating
preferably aluminum paint to be approved by the Engineer.

PANEL BOARD

Panel board shall conform as shown on the approved plans with respect to supply
characteristics, rating of main lugs or main circuit breaker, number and ratings and capacities of
branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA-3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Plug-in circuit breakers are not acceptable

INTERIOR WIRING SYSTEMS {FIELD OFFICE)
SUBMITTALS
a. Shop Drawings: Submit for the following:

1. Location of panel boards and circuit breaker
2. Conduit support / hanger's installation drawing

b. Manufacturer's data: Submit for the following:

Circuit Breakers

Switches

Conduit and fittings (each type}

Device Plates

Insulated conductors

3-Prong Duplex convenience outlet and utility / junction boxes
Window type air-condition outlet

PNOINLN=
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INTERIOR LIGHTING SYSTEM & ACCESSORIES
SUBMITTALS
Data, shop drawings showing mounting heights, and reports shall employ the terminclogy,
classifications, and methods prescribed by the IES Lighting Handbook, as applicable, for the
lighting system specified.
PRODUCT

a. Vertica! downlight recess mounted type without glass cover lamp holder, 220V, E27, 11 watt
LED butb, daylight

b. Bathroom ceiling exhaust fan 220V, 26 watt, 6Chertz

¢. Telephone and internet connection

RECESS AND FLUSH MOUNTED FIXTURES

The Contractor shall provide the type of materials as shown in the plan.

LED BULB

Recessed mounted LED bulb, use for general lighting to replace the compact fluorescent lamp.
it is used in commercial areas and homes for general purposes. Life span of LED is 35,000 to
50,000 hours. Provide 50% more efficient than CFL, reliable electronic power line, strong
stability, direct replacement to CFL, energy efficient and environmental friendly and electricity
savings

EXECUTION

INSTALLATION

For the field office, the interior lighting and wiring installation system shall be installed as shown
on the approved plans.

Single Angle Bar Floodlight Steel Tapered Lamp Post shall be installed as shown on the
approved pians.

Pole Setting: Depth as shown on the approved plans.

Construction of lamp post foundation shall be in accordance with the shape and dimensions as
shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post foundation with the
trench shall conform to the provisions of Earthwork and Concrete construction.

Metering: the local utility company of Rombion Electric Cooperative is responsible for the supply
and installation of measuring equipment, and its accessories, but it is part of the contractor
responsibility and expense to contact them about this.

Romblon Port Expansion Projact
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Technical Specifications
(Electrical Works)

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost
shail furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be comected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Rombion Port Expension Projoct
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ITEM 12 : PROJECT BILLBOARD
SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.
The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch {12mm) marine plywood or tarpaulin poster on 3/16 inch (5Smm) marine
plywood.
Project biltboards shall not contain Namey(s) and/or picture(s) of any personages.
See attached drawings for further details of the standard billboard.

Rombion Port Expansion Project
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Technical Specificatiora
(Safety Signages and Baricades)

ITEM 13 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the fumishing and installing of safety signages and barmricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are %2 inch (12mm) marine plywood or
tarpaulin poster on 2" x 27 (SOmm x 50mm) good lumber frame (see drawing below).

The printing or painting shalt be the discretion of the Engineer.
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STANDARD PLAN FOR SIGNAGES AND BARRICADES
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SECTION VI

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
10f 17 Development Plan, General Notes, Design Parameters,
List of Drawings and Location Map
20f17 Demolition and Clearing Layout
3of 17 General Plan
4 of 17 Wharf Plan, Schedule of Mooring Bollards (Tee-Head) and
Schedule of Fendering System (V-Type)
50f 17 Wharf offshore Elevation
6of 17 Section Thru A-A, Section Thru B-B, Section Thru C-C and Section Thru A-A
70of17 Whart Piling and Framing Plan and R.C. Wharf Pile Schedule
(450mm X 450mm PSC Piles)
8of 17 Details of 450mm X 450mm Pre-Stressed Concrete Pile
9of 17 Detail of Slab, Pile Cap for Vertical Piles, Pile Cap for Couple-Batter Piies,
Detail of Construction Joint and Detail of Curtain Wall
10 of 17 Reinforcement Detail of Mooring/Fendering Block and
Typical attachment of 600h X 15001 V-Type RDF and 50t Mooring Tee-Head
11 0f 17 Beam Detail
12 of 17 Beam Detail
13 of 17 Detail of V-Type Rubber Dock Fender (V-600H X 1500L) and
Detail of 50 Ton Mooring Tee — Head
14 of 17 Security Fence Detail
15 of 17 Port Lighting Layout, Legends and Symbols and General Notes and Specifications
16 of 17 Load Schedule, Detail of Duct Bank, Riser Diagram, Single Angle Bar Floodlight
Steel Tapered Lamp Post, Floodlight Post Connection Details and Specification
17 of 17 Detail of Lamp Foundation at RC Deck and Detail of Lamp Foundation at Grade
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BID SUMMARY P.

-1 . I _AWoOUNT
N0 | .. - U DESCRPTIONOFWORK. .~ - = op S (Pesos)

BiLL NO.] 1 GENERAL EXPENSES

BILL NO.] 2 EXCAVATION AND REMOVAL WORKS

BILL NO.| 3 CONSTRUCTION OF R.C. WHARF

Names of Firm Name of Bidder/Authorized Representative Date
{Signatory's Legal Capacity)



BILL OF QUANTITIES
ROMBLON PORT EXPANSION PROJECT

Port of Romblon, Romblon

; ' - TOTAL FOR BILL NO. 1: ' '

of the project

NO. | DESCRIPTIONOFWORK = UNIT
‘q : . ‘2! : ' (3)
BILL NO. | 1 GENERAL EXPENSES
1.0 Mobilization, demobilization and cleaning lot
1.02 Provide field office and residence for the Engineer and staff - lot
1.03 Maintain field office and residence for the Engineer and staff - mo.
1.04 Provide Construction Safety and Health Program in the execution mo.,

12

12

L
POk T
AU THORITY

>

UNIT PRICE
{Pesos)
5

AMOUNT
(Pesos)
4) x (8

Name of Bidder/Authorized Representive

{Signatory's Legal Capacity)

Page 10f 4




BILL OF QUANTITIES

ROMBLON PORT EXPANSION PROJECT

Port of Romblon, Romblon

I PE
ponisld
KUTHGRITY *3gr

o ... TOTAL FOR BILL NO. 2 -

T N R ] | UNITPRICE =] . . AMOUNT . |
- NO. A DESCRIPTION OF WORK ) "UNIT. | . QTY. - § . (Pesos) ..} .- {(Pesos) Eo
BILLNO.| 2 EXCAVATION AND REMOVAL WORKS
2.01 Chipp-off and dispose existing R.C. Curb flush to deck level l.m. 127
: and smoothen with mortar
2.02 Chipp-off and dispose existing base of mooring bollard flush to deck level no. 8
and smoothen with mortar
2.03 Remove existing mooring bollard and turned over to the Authority set 6
as directed by the Engineer
2.04 Remove axisting mooring bitts and turned over to the Authority set 2
as directed by the Engineer
2.05 Remove existing rubber dock fender and turned over to the Authority set 17
as directed by the Enginesr
2.06 Remove existing solar lamp post set 1
2.07 Remove and restore existing pavement prior for installation of electrical works sq.m. 33
2.08 Excavate and backfill existing fill materials prior for installation of electrical works cu.m. 16

Name of Bidder/Authorized Representive

(Signatory's Legal Capacity) Page 2 of 4




BILL OF QUANTITIES
ROMBLON PORT EXPANSION PROJECT

Port of Romblon, Romblon

HILIPPINE g ¥
mOM1E
AUTHGRITY L gy

o N | UNIPRICE “AMOUNT
NO, : . - DESCRIPTION OF WORK ' . UNIT - QTy. (Pesos) (Pesos)
BILLNO, | 3 CONSTRUCTION OF R.C, WHARF

an Supply, deliver & drive 450m x 450mm x 28m PSC Test piles no. 2
.02 Supply and deliver to site 450mm x 450mmm PSC Piles Lm. 8,194
3.03 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles Lm, 4,808
3.04 Handle, pitch and drive 450mm x 450mm Batter PSC Piles L.m. 3,368
3.05 Chip/cut & dispose portion of nawly driven PSC Pilas up to required elavation ne. 301
3.08 Supply and install steel reinforcements for the superstructure and electrical works kg. 162,064
3.07 Supply and place 3,500 psi concrete for the superstructure and slectrical works cu.m. 829
3.08 Supply, spread and compact gravel bedding for electrical works cu.m, 1
3.09 Suppy and install construction joints (100mm x 100mm x 10mm} angle bar, 1m, 157

hot-dipped galvanized including dowel bars
3.10 Supply and deliver to site rubber dock fender (V-type, 600H x 1500L) set 16

including accessories
3.1 Install rubber dock fender and accessories set 16

Name of Bidder/Authorized Representive

(Signatory's Legal Capacity)

Page 3of 4




BILL OF QUANTITIES
ROMBLON PORT EXPANSION PROJECT ReL

Port of Romblon, Romblon

B S e o L e .| UNIT PRICE . AMOUNT -
o NOoor .. DESCRIPTION OF WORK- .-~ ... . 70 UNIT § - QTY, | (Pesos) | . (Pesos) ~
(1) _ - ST L) - . : _ 53) 4 F! c (4),“52 :

3.12 Supply and deliver to site mooring boliard (50 Tons, T-head) set 8
including accessories
313 Install mooring bollards (T-head type) and accessories sat 8
3.14 Construct Cyclone wire fence including painting and accessories l.m. 27
3.15 Re-install newly removed solar lamp post set 1
3.16 Supply, deliver and install Port Lighting System and accessories lot 1
I_—--_ml R s - TOTALFORBILLNO.3 -~ = = s S o

Name of Bidder/Authorized Representive
(Signatory's Legal Capacity) Page 4 of 4
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{Annex 1 - Basis of Peyments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobiiization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04  Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Romibion Port Expangaon Project
Port of Rombion, Romibion
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
EXCAVATION AND REMOVAL WORKS

ltem 2.01 Chip-off and dispose existing R.C. Curb flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC curb
to be chipped off and properly disposed, flushed to deck level, and smoothened with
mortar in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for fumishing ali materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.02 Chip-off and dispose existing base of mooring bollard flush to deck level and
smoothen with mortar

The quantity to be paid for shall be the actual number of existing base of mooring
bollard to be chipped off and properly disposed, flushed to deck leve!, and
smoothened with mortar in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.03 Remove existing mooring bollard and turn-over to authority as directed by the
Engineer

The quantity to be paid for shall be the actual set of existing mooring bollard to be
removed and turned-over to authority as directed by the Engineer in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Itern 2.04 Remove existing mooring bitts and tum-over to authority as directed by the
Engineer

The quantity to be paid for shall be the actual set of existing mooring bitts to be
removed and tumned-over to authority as directed by the Engineer in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.05 Remove existing rubber dock fender and tum-over to authority as directed by
the Engineer

The quantity to be paid for shall be the actual set of existing rubber dock fender to be
removed and tumed-over to authority as directed by the Engineer in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.06 Remove existing solar lamp post

The quantity to be paid for shall be the actual set of existing solar lamp post to be
removed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

"~ Rombion Porl Expansion Project
Port of Rombion, Rombion
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item 2.07 Remove and restore existing pavement prior for installation of electrical works

The quantity to be paid for shall be the actual area in square meter of existing
pavement to be removed and restored prior for installation of electrical works in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

ltem 2.08 Excavate and backfill existing fill materials prior for Installation of electrical
works

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated prior to installation of electrical works and backfilled
thereafter in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

'Rombion Porl Expension Progpct
Port of Rombion, Rombion
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BILL NO. 3
CONSTRUCTION OF R.C. WHARF

Item 3.01 Supply, deliver & drive 450mm x 450mmm x 28.00m PSC Test Piles

The quantity to be paid for shall be the actual number of 450mm x 450mmm x 28.00m
PSC Test Piles to be supplied, delivered and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary {o complete the work.

Item 3.02 Supply and deliver to site 450mm x 450mmm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC Piles to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.03 Handle, pitch, and drive 450mm x 450mm Vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Vertical PSC Piles to be handled, pitched, and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.04 Handle, pitch, and drive 450mm x 450mm Batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Batter PSC Piles to be handled, pitched, and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.05 Chip/cut and dispose portion of newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC Piles to be
chipped/cut off up to required elevation including proper disposal of debris in
accordance with the plans and specifications and accepted by the Engineer. The
confract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.06 Supply and install steel reinforcements for the superstructure and electrical
works

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements to be supplied and installed for the superstructure and electrical works
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Rombion Fort Expardsion Prowct
Port of Rombion, Rombion
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Item 3.07 Supply and place 3,500 psi concrete for the superstructure and electrical works

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete to be supplied and set-in-place for the superstructure and electrical works in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work,

Item 3.08 Supply, spread and compact gravel bedding for electrical works

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, spread, and compacted for electrical works in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.09 Supply and install construction joints (100mm x 100mm x 10mm) angle bar, hot-
dipped galvanized including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm) angle bar, hot-dipped galvanized including dowel
bars to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.10 Supply and deliver to site rubber dock fender (V-ty6e, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 600H
x 1500L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 3.11 Install rubber dock fender and accessories

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.12 Supply and deliver to site mooring bollard (50T, T-head) including accessories

The quantity to be paid for shall be the actual set of mooring boltards (50T, T-head)
including accessories to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, iabor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.13 Install mooring bollard and accessories
The quantity to be paid for shall be the actual set of mooring bollard (T-head type) and

accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for

Rombilon Port Expansion Project
Port of Rombion, Rombion
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furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 3.14 Construct Cyclone wire fence including painting and accessories

The quantity to be paid for shall be the actual length in linear meter of Cyclone wire
fence including painting and accessories to be constructed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.15 Reinstall newly removed solar lamp post

The quantity to be paid for shall be the actual set of newly removed solar lamp post to
be reinstalled in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alt materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 3.16 Supply, deliver and install Port Lighting System and accessories

The quantity to be paid for shall be the actual lot of Port Lighting System and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all matenials, labor, equipment, tools, and incidentals
necessary to complete the work.

Rombion Port Expansion Project
fort of Rombion, Rombinn



BQ-11
BOO and Attachmertt
{Annex 2 — Faclities 10 be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

CONSTRUCTION OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall construct a site office and residence for the Engineer and his staff in accordance
with the plans and specifications as indicated hereafter.

Upon completion of the project, the said office will be tumed-over to the PMO.

Rombilon Port Expansion Project
Port of Romblon, Romison
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HAVING JLIQESEDC11(IH(}UEEQ1}IEFNQ()JE&:T REQUIRE MENTS OF POWER COMPANY
TONCERNED,

2 VOLTAGES SHALL BE 230 WOLTS, 60 HERTZ, SINGLE PHASE, 2 WIRES.

3. THE JOB SHAul BE EXECUTED IN THE MOST THOROUGH MANNER,

AT STANDARD TOOLS, ECUIPMENT AND EMGINET RING GOO0 PRACTICES,
4. ALl MATERIA S TO BE USED SHALL BE NEW AND APPROVED TYPE FOR BOTH
PLRPOSED ANL: LOCATION INTENDED.
5 Al ELECTRICAL WORNKS HEREIN SHALL BE DOME LINDER THE INRECT
SUPERVEAON OF DULY LICENSED BLECTRICAL ENGINEER.
L% COORDINATE WITH THE LOCAL COOPERATIVE AND VERIFY WHE THER AN
UPGRADE O THE BLECTRIC METER #5 NECESSARY.
RCUECT TITLE, SAEET COMTERTS SCALE.
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GENERAL NOTES AND SPECIFICATIONS:

1. TS HOT INTEHDED THAT THE DRAWINGS SHALL SHOW EVERY PIPE FITTING, VALVE ANG
APPURTENANCE. ALL SUCH ITEMS WHETHER SPECIFICALLY MENTIONED OR NOT, OR INODICATED DN

MATERIAL SPECIFICATIONS:

THE DRAWINGE SHALL BE FURNSHED ANG INSTALLED IF NECESSARY TO COMPLETE THE SYSTEM COL WATER LINE- BHALL BE ROLYPROPYLENE RANDOM (PPR) TYPE 3 PIPE,
TO THE SATISFACTION OF THE OWNER SAAVIN EXOPLLASTIC BRAND OR APPROVED EQUAL.
2 ALL PLUMBING WORKS SHALL BE INSTALLED M ACCORDANCE WITH THE PROVISION OF THE
HATIONAL PLUMBING CODE OF THE PHILIPPINES, THE REQUIREMENTS OF THE LOCAL PLUMBING VENT PIFES- SHALL BE POLYVINYL CHLORIDE (PVC) PIPE SERIES 1000,
INSPECTION OFFICE. FERTINENT PROVISIONS OF THE UMIFORM BUR THNG CODE AMD THE HA TIOMAL “HELTEX", "ATLANTA™ EFRANT OR APPROVED EQLIAL_
BURLDING CODE OF THE PHILIPFINES,
1 COORDIMATE THE DRAWING WITH OTHER REL ATE( DRAWINGS AND SPECIFCATION. THE FITTNG- SHALL BE SOLVENT CEMENT JOINT TDASTM D2584.
ARCHITECT SHALL BE NOTIFED IMMEDIATELY OF ANY DESCREPANCY FOUMD THEREMN,
4. ALL PIPES SHAL L BE INSTALLED AS INDICATED ON PLANS, ANY RELOCATIONS REQUIRED FOR GEWER LINES- BHALL BE POLYVINYL CHLORIDE (PVC) FIPE SERIES 1000,
PROPER EXECUTION OF GTHER TRADE SHALL BE WITH PRIOR APPROVAL OF THE ARCHITECT OR WELTEX", “ATLANTA" BRAND OR APPROVED FOUAL D564
ENGINEER,
5. PROPOSED SANTARY UTIUTIES SHALL CONFORN TO THE ACTUAL LOCATION, DEFTH AND SOTRM DRANAGE LINESE  BHALL BE POLYVINVE. CHLORIDE (PVC) SERIES 1000, "ATLANTA"
NVERT ELEVATION OF ALL EXISTING PIPES AND STRUCTURES AS VERIFIED BY THE CONTRACTOR. DOWNSPOUT mmAWRTgVEDE%MLHﬂNGSH:LLBES::VENT
8 ALl S.0PES FOR HORIZONTAL DRAINAGE SHALL MAINTAIN 1% UNLESS OTHERWISE CEMENT JOINT TO ASTM [ 2564. Z50MME & ABOVE MATERIAL
SPECFIED. BHALL BE CONCRETE DRAIN PIPE (CDF) TONGUE
7. SIZE OF WATER SUPPLY PIPES TO FIXTUIRES SHALL BE IN ACCORDWNGE WITH FOR 300LBAG & LARGER.

ve COMTRAGTC AHUWFCU LINES- EMALL BE POLYVINYL CHLORIDE {PVC) PIPE SERIES 500 1,
8 THE CONTRACTOR SHALL VERIFY ALL EXISTING UTILITIES AT THE SITE, COURGINATE THE 4 1
WORNS WITH THE SEWER LINE DASPOSAL POINT AND WATER LINE SEFVACE CONMECTING NELTEX", "ATEANTA” BRAMD OR APFROVED EOUA
PONT, UNLESS OTHERWISE POINT AND WATER LINE SERVICE CONNECTING POINT, UNLESS
OTHERWSE SPECIFIED, CHECK VALVES- "GREAT VOLUME™," CRANE", WITS", OR APPROVED EQUAL,
9. ALL FINTURES SHALL BE IMDIVIDUALLY VENTED. R
0. THE INVERT OF THE LET PIFE OF A SEFTIC TANK SHALL BE AT A LEVEL NOT LESS THAN GATE VALVES- "GREAT VOLUME" " CRANE", 90TS", OR APPROVET EQUAL,
50.3erwty (2} ABOVE THE INVERT OF THE CRITLET PIPE. . .
19, TO PREVENT CONTAMINATION OF UMDERGROUND WATER SOURCE HO SEPTIC TANK SHALL BE WATER METER- ARAD", "ASAHI BRAND OR APPROVED EQLAL

CONSTRUCTED LESS THAN 1.20m ABOVE THE WATER TAELE LEVEL

12, ALL PIPE SIZE ARE IN MILLIMETERS AND ALL DIMENSIONS ARE I METERS UNLESS OTHERWISE
BPECFED.

13, AL PLUMBING INSTALLATION INCLUDED HEREMW SHALL BE UNDER THE DIRECT SUPERMSION
OF A DALY REGASTEREL ANG LICENSED MASTER PLUMBER

14, ALL FIPE SIZES AND OTHER DNNENSIONS ARE N MILLIMETER (MW} LIMLESS

SCHEDULE OF PIPE (SEWER LINE)
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BQ-12
BOQ and Attachments
(Annex 3 — Minimum Equipment Requirements)

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s  Air Compressor (250 ¢fm, minimum), owned -

unit/s  Backhoe (0.40 cu.m., 94.30hp, minimum), owned -
unit/s Concrete cutter, owned -~

unit/s  Concrete Mixer (1 bagger, minimum), owned -

unit/s  Concrete bucket, owned -

unit/s  Concrete Vibrator (3.5 hp, minimum), owned -

unit/s  Crane Barge (319 GW, minimum) with 60T crane, owned .
unit/s  Crawler Crane (60T, minimum), owned .

unit/s  Crawler Crane (30T, minimum), owned/leased -

unit/s  Pile Hammer (Diesel, 10,500 kg.m.) or its equrva!ent owned -
unit/s  Drop Hammer (2T, minimum), owned -

unit/s  Dump Truck (8 cu.m., minimum), owned -

unit/s  Bar Bender (electric, 25mm dia min.), owned -

unit/s Bar Cutter {electric, 25mm dia min.), owned

unit/s  Jackhammer, owned -

unit/s  Oxy/Acetylene cutting outfit, owned -~

unit/s  Payloader (80 hp, minimum), owned _

unit/s  Plate Compactor (5 hp, minimum), owned -

unit/s  Transit Mixer (5-6 cu.m. cap., minimum)}, owned/leased -
unit/s  Tugboat (500hp, minimum)}, owned/leased

unit/'s  Water Truck with pump (1,000 gal., minimum), owned -
unit/s  Welding Machine (400 amp., minimum), owned ~
unit/s  Cargo Truck (5T, minimum), owned

Rombion Porl Expansion Progect
Port of Rombion, Rombion
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BQQ and Attachments
{Annex 4 - Construchion Safely & Health Reguirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

31 pcs.  Hard Hats

31 pairs Gloves (rubberized)

31 pcs.  Safety Glasses/Goggles (clear)
62 pcs. Long sleeve T-shirt

4 pc. Aprons

4 pc. Safety Belts

K}| pairs Safety Shoes

4 sets Life Lines

Safety Devices

1 lot Barricades

1 lot Wamming signs

2 unit/s Fire extinguisher {10kg)
Medical and First Aid System - Twelve (12) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Rombilon Port Expansion Project
Port of Rombion, Rombilon
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B0Q and Attachments
{Annex § - Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Atachement

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work

Required Tests

[ 1. Construction of
Pler’Wharl, Platform
and Ramp

Structural Concrete (SC)

A Poriand Cement

B Fne Aggregate

£ Steel Bars

Quaity Test

Quality Test for Grading, Elutnation (wash),
Bukk Specfic Grawty. Absorpton, Mortar
Strength, Soundness, Orgamic Impuntes, Uit
Wesght, % Clay Lumps and Shale

Quahty Test for Gradng, Buk Specific GnMIy
Absorption and Abrasion

Certificate from the Engmeer or Quality Test
for Density and Chionde Content

| Mill Certificate and Quality Test for Chermical

Composmion and Mechancal Propertes

Compressive Sirength on cylinder samples

1 Concrate
2 SteetBars
3 Hgh

Tenson
Strand

Slump Test
G Admndure and Qualtty Test
Concrete Cunng
Matenals
Piling {P)
A Concrete Pries Fabncabon Report

Same test as for SC (F)
Same test as for SC {E)

Test for Chemical Composibon: and
Mechamcal Properbes

———

Minimum Incremental
Frequency of Tests

For every 2,000 bags {40kg) or

For every 1,500 cubc meter or
fracthon thereof

For every 1,500 cubic meter or

One per source
For every 10,000 kg or ffachon‘ .
thereof

1 set consising ol 3 concrete
cynder samples shall be taken
from each day's pounng and to
reprasent not more than 75 cu m
of concrete or frachon thereof

For every mix
One per shipment

Ona per fabneatkon

Same frequency as SC (F)
Same frequancy as SC (E)
For every 20000kg or frachicn
thereof

- . /-'

: —t

1k

Rombion Port Expangion Project
Port of Rombilon, Rombion



BOG and Attachments
{Annex 5 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
No
i Seres of 2016
Attachment
) Page 200 10
Matenals/items of Required Tests Mimimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Agaregates
5 Fine Same Test as for SC (B) Same frequency as SC {B)
. Aggregates

B Steel Pipe Pies

Fabncabon Report, Mill Cerlficate and Quality
Test for Chemical and Mechanical propertes

One per fabrication

1 Steel Chemical Composition {refer below)
- Under 14" (355 60mm) Outside 2 from 200 pipe of frachon thereof
Thameter
- 14"10 36" (355 6 Y0 914mm) Outside | 2 from 100 pipe or fraction thereof
Dha
- Ower 38" {(914mm} Outside Drameter 2 from 3000M (914m) or fractken
’ therect
MechancalTensde One (1) tension est shall be made
on one length or frachon thereof of
each size. or one peece of skelp
represenbng each lot of 200
lengths or fraction thereof of each
size
2 Polyurethane | Mill Gertficate and Quality Test One per fabncation
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fuine Same test as for SC {B) Same fraquency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
§ SteelBars Same Test as SC (E) | Same frequency as SC (E}
7 Water Same Test as SC (D) Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test Ad units
(RDF})
Performance Test for Energy Absorpbon and Allunts .
Reacton Forca
Accessones
Washer and Fixing Balt, | Physical Test Allunts
Anchor Bolt
Guahty Test for Chemical Composition and One per fabncaton

Mechamcal Propertes

L

Rombion Porl Expansion Project
Port of Rombion, Rombicn
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BOQ and Attachments

(Annex § — Minimum Testing Requirements)

- Senus of 2016
Attachment
Poge 3ol 10
Matenals/ltems of Required Tastx Miremum Incremental
Work Frequency of Tests
Moonng Bollard {MB) Physical Test Al Units
and Accessones
{Hexagon Nuts, Ptan
Washer, Anchor Ring Quaity Test for Chercal Composibon and | One per fabncabion
and Mechamcat Properbes
Anchor Bolt)
L Conatruchon of
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A MSM;
Piles
1 Concrate Same test as for SC (F) Same fraquency as SC (F) .
2 SieelBars Same test s for SC (E) Same frequency as SC (E) )
3 Hgh Tension Same test as for P Same asP(A2
a A3 frequency A3
4 Fme Aggregates | same tast as for SC (B) Sama frequency as SC (B)
5 Coase Sama Yest as for SC (C) Same requency as SC (C)
Aggregates

B Steel Pipe Piles

Fina Aggregate
Steel Bars

W N

Same test as for P (81)
Same lest as for 5C (F)
Same fest as for SC (B)
Same test as for SC (E)

Same frequency as P (B1)

_| Same frequency as SC {F}

Same frequency as SC (B)
Same frequency as SC (E)

AN

Rombion Fort Expanson Priect
Port of Rombion, Romiblon
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{Annex 5 - Minimum Testing Requirements)

F”l:h CIRCULAR
Senwe of 2016 -
Attachmant
Fuge 4 of 10
Matenais/Mems of 'Required Tests Menimunt Incrementsl
Work Frequency of Tests
Rocks Test jor Apparent Specahic Grawty and | For svery 1,500 cubio meter or
Abrasion frachon thereof
Geotextile Fiker Physicat and Mechancal Test One per batch
Ml Cenificate One par batch
Sand and Gravel Fill Quaity Test for Omamc Impumhes and | For every 1,500 cubx meter or
Grading fracton thereof
Selected Fill Quality Test for Gradmg, Plashcaty and For every 1,500 cubic meter or
Labovatory Compachon Test frachon thereof
Laboratowy Cabiornea Beanng Rabo {CBR) For every 2 500 cubic meter or
. frachon thereof )
Freid Densdy Test For every layer of 150mm.of
. . compacked depth at least one
group of three In-situ densily test
for every 500 3q m or frachon
tharwof :
Aggregate Base Course | Quality Test for Gradng and Plasbcity .For every 300 cubic meter or
Qualty Test for Grading, Piasbety, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test frachon thereof
Laboratory Calforma Beanng Rabo (CBR}) Same fraquency as Selected FA
Freld Density Test Sarne frequency as Selacted Fill
Portland Cement
Concrete Pavement
{PCCP)
A Portland Cement | Same test es for SC (A) Same frequency as SC {A)
8 Fme Aggregate Same fest as for SC (B) Same frequancy gs SC (B}
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Samae test es for SC (D) Same fraquency aa 5C (D)
Steel Bars Same st as for SC (E) Same frequency as SC (E)
{Doweis) )
F  Jowt Filler Qualdy Test

| One (1) per shipment

L

aii

{,

Rombson Port Expansaon Project
Port of Rombion, Romblon
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B0Q and Attachments
{Annex 5 —~ Minimum Testing Requirerments)

PPA MEMORANDUM CIRCULAR
No
Senes ol 2016
Altachonenl
Poge 50f 10 7
Matenals/items of Required Tests ' Mimmom incramental
. Work Frequency of Teats
G Admixture and Same tast as for 5C (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Sama st as for SC {F) Same frequency as SC {F)
Flexural Test 3 beam samples for every 330
. . sq m or frachon thereof
| Complated : Core Test 1 set {3 specimen) for every 2,500
Pavement _ | 3q m and frachon thereof
Intariocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)
B me Same test as for SC (B) - -{ Same frequency as SC (B)
C Coarsa Same test as for SC (C) Same frequency as SC {C)
" D ‘Water Same test as for SC (D) ‘ Same frequency as SC (D)
E Admuture & Same test as for SC {G) Sama frequency as SC (G)
Matenais
F  Compiated Biocka | Phiysical Test and Compressive Strength & blocks per day of fabneation
Cemenl Treated Base
Course (CTB}
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fwe i Coorse Quakly Test for Grading, Abrasion and | For every 1,500 cubwc meter or
Aggregates Soundness frachon thereaf
G Water Same st ax for SC (D) Same frequency as SC (D)
D Completed CTE | Field Densdy Tesat For every kiyer of 150mm of
. compacted depth at least one
group of three in-sdy densty test
every 500 sq m or fracbon therecf
Reinnnmwamopm
WallRC CurtvRC
DitchiShear
KeyiConcrete
Blocks\Lean Concrete
A Portland Cement | Same lest as for SC (A) . Same frequency as SC (A)
8 Fine Aggregate | Same test as for SC (B} - | same frequency as SC (B) /

o kd

Romblon Port Expansion Project
Port of Rombion, Rombion
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BOGQ and Attachments
(Annex 5 = Minimum Testing Requirements)

PPA MEMORANDUM CIRCLEAR
no 02
Seres of 2016
Attachment
Foge éaf 10
Materials/ltems of Required Tests Miumum incremental
Work Frequency of Tests
C Coarse Samma test as for SC (CL Same frequency as SC (C)
Aggregates
O Woater Same test as for SC (D) Same frequency as SC (D)
E Sieel Bars Same test as for SC (E) Same frequency as SC (E)
F  Admuxture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng -
G Concrete Same lest as for SC (F) Same frequency as 5C (F)
Twe Rod
A Steel Same test as for SC (E} One per batch
B  Assembly Performance Test (Tension) Qne per batch
Twe Bars and Dowels Same test as for SC (E) 'Farevery 10.000kg'orfracuon
thereof per Tk bars and Dowels
Pipe Culverts and Siorm
Drans
A Popes Test for Strength, Absorphon and Physical For every 50 peces
B ModarorJomt | Same Test as for SC{AB and D) For every 25 precas
Alternative Test Same test as for SC (F) and
Inspecton Report i
Concrete Hotlow Blocks
A Portland Cemant | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}
C waler Same test as for SC {D) Same frequency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualdy Test One for every 500 peces or
fracbon thereof
Construction Jomts {CJ)
A Angwe Bars Test for Physical and Mechamical Properies QOne per baich
B Steel Bars Same test as for SC (E) One per batch
C Zwne(HotDip Physical Test for Appearance, Stnpping, | All units

Galvanwzng) Waighing, Adherence and Adhesion
Coatngs _ .
Coating Thickness 1 set (3 specamen) for every
Magnetc Thickness Measurement 400,000 sq mwn o frachon thereoj/ \l/

X ]

/

\v

Rombilon Porl Expansion Project
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BOO and Attachments
{Annex 5 = Minimum Testing Requiremernts)

PPAZE
Fe MORANDUM CIRCULAR
Serws of 2018
Atpchvment
Page Tof 10
" Materials/items of Reqivred Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
w Same test as for SC (A) Same frequency as SC (A)
Fmne Aggregates ;| Same lest as for SC (B) Same frequency as SC (B)
C Coa'se. Samw lest as for SC (C) Same fraquency as SC (C)
Aggregaies
0 Water Same test as for SC (D) Same frequency as SC (D)
€ Concrets Same test as for SC (F) Same frequency as SC (F)
F  Sack (ute) Physical Test One for every 50 places
Rubble Concrete
A Cement Same test as for SC (A)

B Fne Aggregates

Same test as for SC (B)

Sama frequency as SC (A}
Same frequency as SC {B)

€ Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Waler Same test as for SC (D) ) Sumhqumyugcm)
Concrete " | Same test as for SC {F) Same frequency as SC (F)
F  Rocks Same test as for ROCKS Same fraquancy s ROCKS
Eartirworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasbcrty Test (LLPL,PY) frachon thereof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at jeast one
group of thres In-sfu density test
every 500 sq m_or frachon thereofl
B Structure I excavated matenals shall be used a3 For every 1,500 cubsc meter or
Excavahon Backhll fraction thereof

Grading Test
Plasticity Test (LL,PL,PI)
Laboratory Compachon Test

Bengity Test

Romblon Port Expansion Project
Port of Rombion, Rombion



BQ-21
BOQ and Aftachments

{Annex 5 — Minimum Tasting Requirements)

1 ]
PPRA MEMORANDUM CIRCULAR
No

Senas of 2616
Aftachment
Page § of 10
Matensis/ttems of Required Tests Minimum Incremental
Work Frequency of Tests

Il Port Operations Bullding/Passenger Termunal Bullding/Transit ShedWarehouse

Engweer
Testnga'ld{:mg -

| STRUCTURAL WORKS
Refer to Structural Concrete (SC) and Piting Works (P)

ARCHITECTURAL WORKS '

Ceramic - Filled Liqund Physical Property, Mechanical and Chemical | One per shipment

Membrane  Water Property, Leak Test / Flood Tesl

Proofing,

Poreblocking Ingrediants.

with Superplashczer _

Paint Qualry Test One 44, can for every 100 cans or

frachon thereof
Ceramuc Tig ‘| Inspechon and Evalkabon Raport rom the | One per shipmant
- . Engweer . I _

Stainless Steel mmeﬁmmmmmww
Engmneer —

Roofing Matenals Inspecton and Evaluaton Repoﬂ from the | One per shupment -
Engineer _

Cading Matenats inspecbon and Evalsation Report from the | One per shppment

L Engmeer ’

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables inspechon and Evaluaton Report from the [ One per shipment
Engineer
Testing and Comnussonmng

Blecincal Devices Inspecton. and Evaiuabon Report from the | One per shipment
Engineer

o Testing and Commussionng -

Fre Alarm Systam inspechon and Evaluabon Report from the | One per dem
Engwmeer
TestngauiCoumsﬁonng

Winng Dewvices inspechon and Evaluahon Report from the | One per shipment

Y

Rombion Port Expansion Progact
Port of Rombion, Rombion



BQ-22
BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCLRAR
No
Senes ol 2016
Allachment
) Page § of 10
Matenalsfitema of | Roﬁuiled Tests Minmum Incremental
Work ] Frequency of Tests
i
Protective Devices Inspechon and Evaliaton Report from the | One par shipment
Engineer
Testng and Commussioning
Telephone System Inspechon and Evaluahon Report from the | One per tem
Engineer
Testing and Commissoning
CCTV System Inspecion and Evaluabon Report from the [ One per item
Engmeer
Testing and Cormmmssionmg
CATV System Inspechon and Eva.luaaon Report from the | One per dem
Engineer .
Testing and Commissioning
Background Music and | Inspechon and Evaluaton Report from the | One per tem
Pagmng System Engmneer, Testng and Commissioning -
Air Condtoning Units & | inspection and Evaluabion Report from the | One per tem
Ventdation Engineer
Testng and Commissonng
Conduit Pipes inspecton and Evaiuabon Report from the | One per dem
Engmeer
Testng and Comrmissioning
Lighting Fuxtures Inspechon and Evaluaton Report from the | One per dem
Engineer
Teshng and Commissioning
PLUMBING WORKS
Pipes Inspection and Evaluation Report from the [ One per tem
Engineer
Testng and Commissioning

*n

Rombion Porl Expanson Project
Port of Rombion, Rombion



BQ-23
BOQ and Attachments
(Annex 5 — Minimum Testing Requirements)

- 2 DU CIRCULAR
No O
Senes of 2016
Alactenent
Pogo 10 of 10
Matenals/items of Required Tests Minimum Incremental
Work Frequency of Tasts
Fixtures Inspecton and Evaluabon Report from the i One per tem
Engmeer
Tashng and Commissiomng L
Pype Culverts Compresson Sirangth For evafy =size not more than 25

Inspecton and Evaluaton Report from the
Engmeer

p:pes cast in the held

iV Miscellanaous

i

Matenals
Fencing
A Barbed Wire, Physical Test {Dimensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer o Superstructure (SC) Refer o Superstruchure (SC)
Lamp Post i
A Structural Steel | Physical Test {Ckmensions) Adl units
‘ ' Same test as for SC (E) - )
B 2Zmc(HotDip | Same testas for CJ (C) One per batch
Gablvanning} )
Coabngs _ — -
Dramage Steel Grating | Same test as for SC () One (1) batch
_ inspechon Report
Metal Pipe (Cast Iron Physical Test (Dymenswns and Coatings) 1 per delvery
Galvanized, etc }
Welding Works Destructive and Non Destructive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA
2. Testing of other matenais shall be performed onty by an indepcnderl‘l Testing
Laboratory duly accredited by BRS and PPA.
3. All other asuances winch are otherwise inconsistent herewith are hereby revoked

or otherwrse amended. :

Approved

RAUVEK T. SANTO
Hn-Charge,

3 mmmm/vm/

ik

Rombilon Port Expansion Project
Port of Rombion, Rombion



SECTION IX

CHECKLIST OF TECHNICAL
AND FINANCIAL DOCUMENTS



CcL1
Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (af! pages)

Technical Documents
O (b) Statement of the prospective bidder of all its ongoing govemment and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
(c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
(d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission,;
or
Original copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

a a. Organizational chart for the contract to be bid;

a b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O ¢. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Swomn Statement (OSS});
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Rombion Porl Expansion Progact
Port of Rombion, Rombdon
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Bidding Formns
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCCQC).

Class “B” Documents

0O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence,

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) ©Onginal of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Rombilon Port Expunsion Project
Port of Ramibion, Rombion
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid}]

BID FORM

Date :
Project Identification No.

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project. Romblon Port Expansion Project, Port of Romblon,
Romblon;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i} value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemnative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. (9-2020

Rombion Port Expansion Project
Port of Rombion, Romblon
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Bidding Forms
{Bid Form for the Procurement of Infrestructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confim that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Romblon Port Expansion Project, Port of
Romblon, Romblon of the Philippine Ports Authority.

. We acknowledge that faiure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

~ Rombion Port Expansion Project
Port of Rombiion, Rombion



Bldding Forms
{On-going)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongeoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Quistanding 7] 8] __
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 8] Project Completion Data

A) Government
Contracts

i. On-going
ii. Awarded but

not yet started

B) Private
Contracts

i. On-going
fi. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by tha parties.

2] With special referance to the Scope of Works of the Project as described/enumerated In the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium,

4] Indicate the FOREX used If Contract Value is expressed in a currancy other than the Philippine Peso,

§] As appearing in the Contract and Notice of Award (NOA).

8] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be startad
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which shouid not be earfier than two (2) months from the date of bid submission,

8] As appearing in the Notice o Proceed and Contract,

This Statement shail be supported by:
a) Notice of Award
b) Notice to Procead and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Lega! Capacity)
Revised: September 2021

Romblon Pert Expansion Project
Port of Rombion, Rombion

L]



Bidding Forma

(sLCC)
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 8)
Contract Add P ta
on ress of I:;?-t?cr:;pagt;n Award Completion Escalated Date of Award Stant Completed
Value fo

1] 2] 3} Present Prices 5]
NOTE:
1] As appearing In tha contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/anumerated in the Contract,
3] indicate the parcentage of participation and whether as Sols Centractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Paso. Attached the computation for the escalated contract value,
§] As appearing In the Notice of Award.
8] As appearing In the Notice to proceed and Certificate of Complation.
A. The bldder must have an experience of having completed a SLCC that is simllar to the contract to be bld equivalent to at least fitty percent (80%) of the ABC,

ad|usted If necessary, by tha Bidder to current prices using the PSA consumer price indices. A contract is consldered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated In the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

8, Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance Issued by the owner and/ or Constructors Performance Evaluation Systern {CPES) Final Rating,

which must be at least Satisfactory. The said Certiflcate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration,
¢. Recapitulation or Final Bill of Quantities.
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021
Rombion Port Expansion Project

Port of Rombian, Romblon



Bidding Forms

(Experience Racord)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to

Other completed contracts similar to the

Major Categorles of Work Unit of Quantity | the contract to contract to be bid Unlt of Quantity
Measure be bid Measure
1] 1 1 2) 2l 2) 2]
Name of the Name ofthe | Name ofthe | Name of the
contract contract contract contract
1. Pile Driving works (off-shore) lL.m. 4,097 _
2. Reinforced Concrete Works cu.m. 465

NOTE:
1] As stated In the Bld Data Sheet.

2] As appearing In the Recapitulation and/ or Final Bill of Quantities.

This statement shal! be supported by:

a. Notice of Award, Notice to Proceed and Contract,

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,

and 4) Contract Duration.

€. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Ravised: September 2021

Name of Bidder/Authorized Representative
Signatory's Legal Capacity

Date

Romblon Port Expaneion Project

Port of Romblor, Ramblon



Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED” by the
Bureau of Intemnal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Curmrent Assets

3. Total Liabilities

4. Current Liabilities

5. Networth (1-3)

o

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus cumrent RKabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Autherized Signing Official

Date:

NOTES:

If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Rombion Post Expansion Project
Port of Rambion, Rombion



STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the ¢contract to be bid:

Bidding Forma
(Pledged Personnael)

Similar Total
Position of Key Name No. of Expetience inthe | Experience in the Attachment(s) Annex(es)
Personnel Key Positlon (Years) Positlon (Years)
11 Personnal 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Expetience Data Annex “_"
_ Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex"“_"
Complete Qualification and Experlence Data
. Cortificate of Commitment
Materials Engineer || PRC License (CE Preferred) Annex “_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation !dentification Card as Materials Engineer
Complete Qualification and Experience Data
Ceortiflcats of Commiltment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex"_”
and Health Officer by DOLE Accredited Trainings
Completa Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex *_"
Certlficate of Commitment
Other Position(s}) Complete Qualification and Experience Data Annex "_"
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet

2] The number of years of experience of the key personne! shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is simllar In nature and complexity to the contract to be bid.
Materials Englneer — One (1) year

Materials Engineer | - for projects costing up to 100M

Materials Engineer Il - for projects costing more than 100M

Project Manager - Five (B) years
Project Enginesr - Three (3) years

Foreman

- Five {5) years

Construction Safety and Health Officer — One (1) year

Name of Firm

Ravised: September 2021

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Date

Romblon Part Expansion Project

Port of Romblon, Rembilon




Bidding Forms

{Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

I hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIPTION No.of | Capacity/ | Owned, Leased, Proof of Ownership/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Leased/ Under {As Applicable)
Make) purchased Purchase Agreement
agreement {Mark as Annex
1] 2] ‘A.......Z2"
3]
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessael

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton {for crane, road roller and drop hammer}, kg.-m/blow (for dlesel hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not Indicated
in the Proof of Ownership/l_eased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.
2] Indicate if the pledged equipment are owned, leased or under purchase agreement. '
3] Ifthe ptedged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sals, sales invoice, official receipt; For owned Water Truck, Dump Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargeAugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreament, submit certification of avallabllity of equipment from the equipment lessorivendor for the duration of the project, and duly
Notarized copy of leased contract/purchased agreement,

If the pledged bargeftugboat Is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessorivendor for the duration of the project, and
duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Cwnership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Sectlon 8, Annex 3,

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revisad: September 2021

Rombion Port Expansion Projecl
Port of Romblon, Romblon
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Bidding Forms
(Omnibus - Sole)
Omnuibus Sworn Statement for Sole Proprietorship
[skall be submitted with the Bidf
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
I, , of legal age, [{Civil_Status], [Nationality], and residing at ,
after having been duly swom in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Romblon Port Expansion Project, Port
of Romblon, Romblon of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the
head of the Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carecfully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Rombion Porl Expansion Projact
Forl of Rombion, Romblon
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Bidding Forms

{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the govermment in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission_of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Rambion Pon Expansion Project
Port of Rombion, Romibkn
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Bidding Formz
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
I, , of lega] age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of with office address
at 5

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Romblon Port
Expansion Project, Port of Romblon, Romblon of the Philippine Ports Authority, as shown in
the attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencics, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Romblon Port Expansion Project
Port of Rombion, Rombion
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or_given, failure to perform_or deliver_any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation invelving the duty te deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hercunto set my hand this __dayof __ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Hurat]
[Format shall be based on the latest Rules on Notarial Practice]

Rombion Port Expanuon Progact
Port of Rombion, Rombion
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Omunibus Sworn Statement for Corporation or Joint Venture
[shall be submitied with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, ,of Iegal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of with office address
at 3

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Romblon Port
Expansion Project, Port of Romblon, Romblon, as shown in the attached [state title of attached
document showing proof of authorization (c.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association,_affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Nanie of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-
user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilitics as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the fName of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Rombilon Port Expansion Project
Port of Rombion, Romblon
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representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient g_l_-ounds to_constitute
criminal lighbility for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__day of __ ,20 _ at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Romblon Port Expansion Progect
Port of Rombion, Rombion
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts fo provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/'We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/'We accept that: (a) 'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) L/'we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Rombion Ponl Expansion Propsst
Port of Rombion, Romblon
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. GENERAL EXPENSES
1. Provision (Construction) of Field Office {48 sq.m.)

B. EXCAVATION AND REMOVAL WORKS

Remova! & disposal of existing r.c. curb {127 L.m.)

Chipping of existing mooring bollard base (8 no.)

Removal & turn over existing mooring bollard (6 set)

Removal & tum over existing mooring bitt (2 set)

Removal & tumn over existing rubber dock fender (17 set)
Removal & turn over existing lamp post (1 set)

Removal & restoration of existing concrete pavement (33 sq.m.)
Excavation and backfilling works (16 cu.m.)

GNOOALON =

C. CONSTRUCTION OF R.C. WHARF

1. Supply & driving of PSC Test pile (2 units)

2. Supply & driving of PSC square pile (8,194 L. m.)

3. Supply & placing of 3,500 psi. concrete (929 cu.m.)

4. Supply & installation of reinforcing steel bar (162,064 kg.)
5. Supply & installation of construction joints (157 I.m.)

6. Supply & installation of Rubber dock fenders (16 sets)

7. Supply & installation of mooring bollards (8 sets)

8. Construction of cyclone wire fence (27 |.m.)

9. Reinstallation of the newly removed solar lamp post (1 set)
10. Port lighting system (1 lot}

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of werkmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: Saptemnber 2021

Romnbion Port Exparuaon Progect
Port of Rombion, Rombion



17
Bidding Forms
{Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar
(Minimum) ' Days)

M O N TH LY

1 z 3 4 [] [ T [] L] 1 1" 11

Project Manager

Project Engineer

Materials Engineer Il

Construction Safety and Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

Steeiman

- Mason

- Electrician

- Rigger

-  Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Rombion Port Expansion Project
Port of Rombion, Romblon
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Project Description

Locaticn

EQUIPMENT
{(Minimum)

No. of
Units

CONTRACT DURATION ( Calendar
Days)

M O N T H LY

1 FH ] 4 § L 7 ] ] " " 1

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Romblon Port Expansion Progect
Port of Ramibion, Rombion
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Rombilon Port Expansion Project
Port of Rombion, Rombion
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacuo Drive, South Harbor,
Port Area, Manila (hereinafter called the "Entity”) and [name and address of Contractor]
(hereinafter called the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Phlllppme Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Elgibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

Rombion Port Expansion Project
Port of Romblon, Rombion



21
Bidding Forms
{Conwract Agreement Form)
e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Winning bidder agrees that additional

contract documents or information prescribed by the GPPB _that are
subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]

Romibian Pan Expansion Project
Part of Rombion, Rombion



