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ITEM 18 : ELECTRICAL WORKS
SCOPE OF WORK
The work to be done shall consist of furnishing, delivering, and installing electrical materials /
fixtures completed in accordance with all the details of the electrical works as shown on the
drawings including materiais, labor, tools and equipment and all incidental works as found
necessary.
Refer to electrical plans/drawings for location and extent of work involved.
GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - {NFPA)

2. National Electrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. - {UL)

4. Philippine Electrical Code - {(PEC)
Philippine National Standard - (PNS)

5. Federation Specification:

Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard Institute - {ANSI)
7. American Society for Testing and Materials - {ASTM)
8. Hiuminating Engineering Society - (IES)

9, Light Emitting Diode - {LED)

b) The electrical power will be connected to the normal supply of electric cooperative where
the Main Disconnected Panel (MDP) is located, While the supply voltage must be 230
volts, single phase {1@), and 60 heriz.

c) The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

d) The Contractor shall first obtain approval from the Authority before procurement,
fabrication, or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be returned without review. Submittals shall include the
Manufacturer's Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References, and other information
necessary to establish contract compliance of each item to be furnished.

e) The materials and equipment to be furnished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

Buenavista Port Expansion Project
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f) All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates
of Inspections and approval from the proper government authorities after the completion

of work. The Contractor shall prepare all as- built plans and all other paper works as
required by the enforcing authorities.

a) The Contractor shall furnish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system.

h) Electrical installation shall conform to the requirements of Philippine Electrical Code
{PEC) and the other approved standards.

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be fumished and installed shall be copper wire Heat-Resistant
Themoplastic (THHN/THVWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

PVC conduit shall be polyvinyl chioride it shall be manufactured to schedule 40 outside
diameter. All fittings and bends shall be solvent bonded using manufacturers recommended
product.

PANEL BOARD

Pane! board shall conform as shown on the approved plans with respect to supply
characteristics, rating of main lugs or main circuit breaker, number and ratings and capacities of
branch circuit breakers.

Main and branch circuit breakers for panel board shali have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermat magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminal shall be

UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Plug-in circuit breakers are not acceptable

INTERIOR WIRING SYSTEMS
SUBMITTALS
a. Shop Drawings: Submit for the following:

1. Location of panel boards and circuit breaker
2. Conduit support / hanger's installation drawing

Buenavista Fort Expansion Prject
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b. Manufacturer’s data: Submit for the following:

Circuit Breakers

Switches

Conduit and fittings (each type)
Device Plates

LED Linear Lights

UFO High Bay LED Light

N WN

INTERIOR LIGHTING SYSTEM & ACCESSORIES

SUBMITTALS

Data, shop drawings showing mounting heights, and reports shall employ the terminology,
classifications, and methods prescribed by the IES Lighting Handbook, as applicable, for the
lighting system specified.

PRODUCT

a. 1200mm LED Linear Lights

Specifications:

Rated : 36 watts LED Linear Light
Input Voltage : AC 100-240/ 50-60 HZ
Luminous Flux : 3200-3600 LM
Color Temperature : Daylight

b. UFO High Bay LED Light 100 watts

PORT LIGHTING SYSTEM
PRODUCT
LED FLOODLIGHT FIXTURE 200 WATT

Specifications:

Rated : 200 watt LED Floodlight Fixture or equivalent
Input Voltage : AC 85-265/50-60 HZ
Luminous Flux : 30000 LM

Color Temperature : Daylight (5500-6500K)
Optional

CRI : Ra>70

PF > 0.95

Beam Angle : 120 degrees

IP Grade 1IP 66 /1P 85

Material : Die Cast Aluminum
SWITCHES:

Weatherproof die cast aluminum toggle switch (NEMA-3R) attached to Single Angle Bar
Floodlight Steel Tapered Lamp Post.

Buenavista Port Expansion Project
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CONCRETE DUCT BANK
The contractor shall construct a concrete duct bank as shown in the approved plan.
SINGLE ANGLE BAR FLOODLIGHT STEEL. TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. Single Angle Bar Floodlight steel tapered lamp post, furnished
installed and tested as shown on the approved plans. The post/s shall be dimensioned for a
wind velocity of 185 km/hr. It shall be locally fabricated or manufactured. The post shall be Hot ~
Dipped Galvanized, prime-coated with red lead and shall be painted at site with the final coating
preferably aluminum paint to be approved by the Engineer.

PANEL BOARD
Weatherproof control panel board (NEMA-3R) attached to concrete pedestal post.

FPanel board shall conform as shown on the approved plans with respect to supply
characteristics, rating of main lugs or main circuit breaker, number and ratings and capacities of
branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing
NEMA-3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum, Breaker terminal shali be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current camrying bus). Plug-in circuit breakers are not acceptable.

EXECUTION
INSTALLATION

For the interior lighting and wiring installation system shall be installed as shown on the
approved plans.

Metering: the local electric cooperative is responsible for the supply and installation of
measuring equipment, and its accessories, but it is part of the contractor responsibility and
expense to contact them about this,

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Electrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shail be free from any defects, shorts or grounds. The Contractor at no extra cost
shall fumnish all necessary instruments and personnel required for the testing.

Buenavista Port Expansion Project
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GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shali be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be cormrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Bushavista Port Expansion Project
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ITEM 19 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. {1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (§mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Bueravista Port Expansion Project
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ITEM 20
DESCRIPTION

SPECIFICATION
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SAFETY SIGNAGES AND BARRICADES

The printing or painting shall be the discretion of the Engineer.

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

The Signage's and Barricades shall be Installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm} for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mmj shall he provided.

The materials to be used for signages and barricades are ¥z inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).
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PD-1
Project Drawings
{Approved Plans}

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

10F28 - VICINITY MAP, DEVELOPMENT PLAN, GENERAL NOTES, LIST OF
DRAWINGS

2 OF 28 - GENERAL PLAN (REFLECTING THE AFFECTED EXISTING)

3 OF 28 - GENERAL PLAN

4 OF 28 - KEY PILING PLAN (OPERATIONAL AREA)

5 OF 28 - DRAINAGE LAYOUT PLAN

6 OF 28 - SHEET PILING PLAN, DETAIL OF WALE SPLICE, CHANNEL/ WALE
SECTION, PILE CONNECTOR

7 OF 28 - SECTION - 1, SECTION - 2, SECTION - 3

8 OF 28 - SECTION — 4, SECTION - 5, SECTION -6

9 OF 28 - SECTION - 7, SECTION = 8, SECTION -9

1{00F28 - SECTION - 11, SECTION~ 10

110F28 - PART PLAN, PILE SCHEDULE, TYPICAL REINFORCEMENT OF R.C DECK
PILING PLAN (PROPOSED R.C. WHARF)

120F 28 - SECTION DETAIL (PROPOSED R.C. WHARF)

130F28 - TYPICAL DETAIL OF PILE CAP, TYPICAL DETAIL OF MOORING TEE
HEAD & RUBBER DOCK FENDER ATTACHMENT, DETAIL OF CURTAIN
WALL

140F 28 - DETAIL OF RETAINING WALLS, DETAIL OF ANCHOR BLOCK, DETAIL OF
DRAINAGE OUTFALL, DETAILED SECTION OF STAIR

150f28 - DETAIL OF TIE ROD, REINFORCEMENT DETAIL OF MOORING CLEATS,
TYPICAL PAVEMENT JOINT

160f28 - DETAIL OF 50 TONS MOORING BOLLARD (TEE HEAD)

170f28 - DETAIL OF V-TYPE RUBBER DOCK FENDER (300HX1000L), DETAIL OF
V-TYPE RUBBER DOCK FENDER (400HX2000L) |

180128 - DETAIL OF CATCH DRAIN MANHOLE, DETAIL OF LATERAL DRAINAGE

190f28 - DETAIL OF PRE-STRESS CONCRETE PILE (450 MM X 450 MM)

Buenevista Port Expansion Project
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200128 - PORT LIGHTING LAYOUT PLAN, GENERAL NOTES, LEGEND

210F 28 - SINGLE ANGLE BAR FLOODLIGHT STEEL TAPERED LAMP POST,
FLOODLIGHT POST CONNECTION DETAILS, LED FLOODLIGHT FIXTURE
200-WATT, SPECIFICATION

220f28 - DETAIL OF DUCTBANK (FLOODLIGHT POLE), LOAD SCHEDULE (PORT
LIGHTING), DETAIL OF CONCRETE PEDESTAL POST

230128 - PERSPECTIVES, SITE DEVELOPMENT PLAN, COVERED WALKWAY
FLOOR PLAN

240128 - COVERED WALKWAY ROOF PLAN, COVERED WALKWAY REFLECTED
CEILING PLAN

250128 - TYPICAL FLOOR PLAN (CW1), TYPICAL REFLECTED CEILING PLAN

(CW1), TYPICAL FLOOR PLAN (CW2), TYPICAL REFLECTED CEILING
PLAN (CW2), TYPICAL FRONT ELEVATION OF CW1 & CW2, TYPICAL SIDE
ELEVATION OF CW1 & CW2, TYP. BLOW-UP CROSS SECTION (CW1),
TYP. BLOW-UP CROSS SECTION (CW2)

260128 - TYP. FOUNDATION PLAN (CW1), TYP. ROOF FRAMING PLAN (CW1),
SCHEDULEOF STEEL SECTION, DETAIL OF COLUMN/FOOTING (C1-F1),
FOUNDATION PLAN(CW2), ROOF FRAMING PLAN (CW2), DETAIL OF
COLUMN/FOQTING (C2-F2), GENERAL NOTES

270128 - COVERED WALKWAY LIGHTING LAYOUT PLAN, TYP. BLOW-UP CROSS
SECTION(CW1)

280128 -COVERED WALKWAY STORM WATER DRAINAGE LAYOUT,
DOWNSPOUT BLOW-UP  DETAIL, GENERAL NOTES AND
SPECIFICATIONS, MATERIAL SPECIFICATIONS, DETAILS OF AREA
DRAIN
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BID SUMMARY
BUENAVISTA PORT EXPANSION PROJECT

Port of Buenavista, Buenavista, Guimaras

LOUSLLITS
PiTR S
AUy

(Signatory's Legal Capacity)

AMOUNT
NO. DESCRIPTION OF WORK {Pesos)
BILL NO. GENERAL EXPENSES
BILL NO. REMOVAL, DISPOSAL AND EXCAVATION WORKS
BILL NO. CONSTRUCTION OF PORT OPERATIONAL AREA WITH STAIRLANDING
BILL NO. CONSTRUCTION OF RC WHARF
BILL NO. REIMBURSABLE ITEMS
——
BID PRICE
Name of Firm Name of Bidder/Authorized _Representative Date




BILL OF QUANTITIES
BUENAVISTA PORT EXPANSION PROJECT

Port of Buenavista, Buenavista, Guimaras

PHiLIPPINE
POR TSI \
AUTHORITY #7 1+

UNIT PRICE AMOUNT

NO. DESCRIPTION OF WORK UNIT QTy. {Pesos) {Pesos)

3) {4) {5) {(4) x {5)
1.1 Mobilization, demobilization and cleaning lot 1
1.02 Rental of temporary site office and residence for the Engineer and staff mo. 17
1.03 Maintain temporary site office and residence for the Engineer and staff mo., 17
1.04 Provide Construction Safety and Health Program in the execution mo. 17

of the project
e T S B P e e S e

TOTAL FOR BILL NO. 1

Page 10of 7




BILL OF QUANTITIES
BUENAVISTA PORT EXPANSION PROJECT

Port of Buenavista, Buenavista, Guimaras

PHILIPPINE \
PORTS
AUTHORITY

(23

NoO.
S —

BILL NO.

2.01
2.02

2.03
2.04

2.05

TOTAL FOR BILL NO, 2

UNIT PRICE AMOUNT
DESCRIPTION OF WORK UNIT QTy. (Pesos) (Pesos)
(2) (3) 4) {5} _{&) x (5)
2 REMOVAL, DISPOSAL AND EXCAVATION WORKS
Remove existing mooring bollard and tum over to the authority no. 11
Chip-off portion of existing R.C. Curb, flush to required elevation and smoothened l.m. 101
with mortar
Excavation of existing portion of seabed cu.m. 198
Remove existing lamp post and tum over to the authority set 2
Remove existing covered ferry terminal and turn over to the authority sq.m. 8z2¢

Page 20f7




BILL OF QUANTITIES

BUENAVISTA PORT EXPANSION PROJECT

Port of Buenavista, Buenavista, Guimaras

k)

PHILIPPINE
PORTS :
AUTHORITY "o r

NO.

i L

BILL NO.

3.04

3.05
3.06
3.07
3.08

3.09

mooring block, anchor block, anchor wall, stairlanding, rc curb, outfall, lateral
drainage, catch drain manhole, pedestal post, handhole, and lamp post foundation

UNIT PRICE AMOUNT
DESCRIPTION OF WORK UNIT QrTy. {Pesos) {Pesos)
(2) __(3) 4) {5) {4) x (5}
3 CONSTRUCTION OF PORT OPERATIONAL AREA WITH STAIRLANDING

Supply and deliver to site Z-Type hot rolled steel sheet pile {Sx = 3,596 cm3/m;
steel grade = 3355) m.t. 461

Supply and weld steel reinforcement for sheet pile dowe! bars kg. 2,567

Handle, pitch and drive Z-Type hot rolled steel sheet pile (Sx 2 3,596 cm3/m;
steel grade = S355) L.m. 3,885

Supply and install steel sheet pile connector (Unit wt. = 10.22 kg/m, Steel Grade
$355) i.m. 20

Supply and install steel channel/wale, dowel bars, steel plates, bolts and other
accessories/incidentals for steel waling kg. 11,419

Supply and detiver to site 450mm x 450mm PSC anchor piles l.m. 1,196

Handte, pitch and drive 450mm x 450mm vertical PSC anchor piles f.m. 1,196

Chip/cut and dispose portion of newly driven PSC anchor piles no. 46

Supply and place 3,500 psi concrete for the anchor pile block, retaining wall, cu.m 746

mooring block, anchor block, anchor wall, staifanding, re curb, outfall, lateral
drainage, catch drain manhole, pedestal post, handhole, and lamp post foundation
Supply and install steel reinforcement for the anchor pile block, retaining wall, kg. 50,364
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BUENAVISTA PORT EXPANSION PROJECT

Port of Buenavista, Buenavista, Guimaras

PHILIPPINE 3
PORTS
AUTHORITY Pz 5

UNIT PRICE AMOUNT

NO. DESCRIPTION OF WORK UNIT QTy. (Pesos) {Pesos)
(1) @) (3) @ | 5 {4) x (5)
.11 Supply and place gravel bedding cu.m. 24
3.12 Supply and ptace 50-100 kg. Core rocks cu.m. 1,513
3.13 Supply and ptace 1,000 kg. Armour rocks cu.m, 103
3.14 Supply and install 40mm & x 18.00m tierod including accessories set 91
3.15 Supply and install geotextile filter clothe fabric sq.m. 2,374
3.16 Supply and place sand and gravel fil§ cu.m. 14,592
317 Supply, spread and compact aggregate sub-base course cum. 1,659
3.18 Supply, spread and compact aggregate base course cum 697
318 Construct portland cement concrete pavement (300mm thk) sq.m 3,487

including dowet bars and construction joint
3.20 Supply and install hot-dip galvanized trench grate cover for lateral drainage l.m. 199

inciuding built up frame, dowels and other incidentals
324 Supply and install hot-dip galvanized trench grate cover for catch drain manhole no. 20

inciuding built up frame, dowels and other incidentals
322 Supply and deliver to site rubber dock fender (V-type, 300H x 1,000L) set 30

including accessories

Page 4of 7



BILL OF QUANTITIES
BUENAVISTA PORT EXPANSION PROJECT ot

Port of Buenavista, Buenavista, Guimaras

: _ o UNIT PRICE AMOUNT

NO. : DESCRIPTION OF WORK uNIT ary. {Pesos) : {Pesos)
3.23 Install rubber dock fender in various sizes including accessories set 30

324 Supply and deliver to site mooring cleat {10 Tons) including accessories set 1

3.25 Install mooring cleat inluding accessories set 11

3.26 Supply, deliver and install port lighting system including accessories lot 1

327 Construct covered walkway {m. 75

e — T — e
TOTAL FCR BILL NO. 3
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BILL OF QUANTITIES
BUENAVISTA PORT EXPANSION PROJECT el e )

Port of Buenavista, Buenavista, Guimaras

‘ UNIT PRICE AMOUNT
NO. _ DESCRIPTION OF WORK _ UNIT QTy. {Pesos) (Pesos)
(1) {2) _ : {3) (4) (5) {4) x (5)
BILL NO. { 4 CONSTRUCTION OF RC WHARF

4.01 Supply and deliver to site 450mm x 450mm PSC piles Lm. 1,022
4,02 Handle, pitch and drive 450mm x 450mm vertical PSC piles l.m. 560
4.03 Handle, pitch and drive 450mm x 450mm batter PSC piles L.m. 452
4,04 Chip/eut & dispose portion of newly driven PSC piles no. 50
4.05 Supply and install steel reinforcements for the superstructure kg. 23,185
4.06 Supply and place 3,500 psi concrete for the superstructure cu.m. 168
4.07 Suppy and install (100mm x 100mm x 10mm), hot-dipped l.m. 72

galvanized construction joints including dowel bars
4.08 Supply and deliver to site rubber dock fender (V-type, 400H x 2000L) set 6

including accessories
4.09 Instali rubber dock fender and accessorties set 6
410 Supply and deliver to site mooring boliard (50 Tons, T-head) set 3

including accessories
4.1 Install mooring bollards (T-head type) and accessories set 3

—— — i ———t ==
TOTALFORBILL NO. 4 ' -
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BILL OF QUANTITIES
BUENAVISTA PORT EXPANSION PROJECT s )
Port of Buenavista, Buenavista, Guimaras

UNIT PRICE AMOUNT

NO. : DESCRIPTION OF WORK UNIT QTy. (Pesos) {Pesos)

1 | 2 L3 @4 & 1 @x(s

BILLNO. | § REIMBURSABLE ITEMS
5.01 Secure approval of environmental compliance certificate (ECC) inctuding
application, clearance and other hecessary documentary requirements lot 1 1,050,000.00 1,050,000.00
— e e e e e e .

TOTAL FORBILL NO. 5 1,050,000.00
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{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of paymaents are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobllization, demoblilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing ali
materials, fabor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity white the remaining (50%) payable after demobilization
and cleaning. '

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of sile office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be fult
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
Janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE). .

Buenawvista Port Expansion Project
Port of Buenavista, Busrmvista, Guimaras
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BILL NO. 2
REMOVAL, DISPOSAL AND EXCAVATION WORKS

Item 2.01 Remove existing mooring bollard and turn over to the authority

The quantity to be paid for shall be the actual number of existing mooring bollard to be
removed and tumed over to the authority in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.02 Chip-off portion of existing R.C. Curb, flush to required elevation and
smoothened with mortar

The quantity to be paid for shall be the actual length in finear meter of existing R.C.
curb to be chipped-off, flushed to required elevation and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
centract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 2.03 Excavation of existing portion of seabed

The quantity to be paid for shall be the actual volume in cubic meter of existing portion
of seabed to be excavated in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 2.04 Remove existing lamp post and turn over to the authority

The quantity to be paid for shall be the actual set of existing lamp post to be removed
and tumed over to the authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.05 Remove existing covered ferry terminal and turn over to the authority

The quantity to be paid for shall be the actua! area in square meter of existing covered
ferry teminal to be removed and tumed over to the authority in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 3
CONSTRUCTION OF PORT OPERATIONAL AREA WITH STAIRLANDING

Item 3.01 Supply and deliver to site Z-Type hot rolled stee! sheet pile (Sx 2 3,596 cm3/m;
steel grade = S355)

The quantity to be paid for shall be the actual weight in metric ton of Z-Type hot rolled
steel sheet pile (Sx 2 3,596 cm3/m; steel grade = S355) to be supplied and delivered
to site in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Buenavista Port Expansgion Project
Port of Bugnavista, Buenavista, Guimares
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ltem 3.02 Supply and weld steel reinforcement for sheet pile dowel bars

The quantity to be paid for shall be the actual weight in kitograms of steel
reinforcement for sheet pile dowel bars to be supplied and welded in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 3.03 Handle, pitch and drive Z-Type hot rolled steel sheet pile (Sx 2 3,596 cm3/m;
steel grade = S355)

The quantity to be paid for shall be the actua! iength in linear meter of Z-Type hot
rolled steel sheet pile (Sx 2 3,596 cm3/m; steel grade = $355) to be handled, pitched,
and driven in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing ali materials,
labor, equipment, tools, and incidentals necessary to complete the work.

ltem 3.04 Supply and install steel sheet pile connector {Unit wt. = 10.22 kg/m, Steel Grade
8355)

The quantity to be paid for shall be the actual length in linear meter of stee! sheet pile
connector {(Unit wt. = 10.22 kg/m, Steel Grade S355) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

ltem 3.05 Supply and Install steel channeliwale, dowel bars, steel plates, bolts and other
accessories/incidentals for steel waling

The quantity 1o be paid for shall be the actual weight in kilogram of stee! channeliwale,
dowel bars, steel plates, bolts and other accessoriesfincidentals for steel waling to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complets the work.

item 3.06 Supply and deliver to site 450mm x 450mm PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm PSC anchor piles to be supplied and delivered to site in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.07 Handle, pitch and drive 450mm x 450mm vertical PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm vertical PSC anchor piles to be handled, pitched and driven in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, fabor, equipment, tools, and
Incidentals necessary to complete the work.

Item 3.08 Chip/cut and dispose portion of newly driven PSC anchor plles
The quantity to be paid for shall be the actual number of newly driven PSC anchor

piles to be chipped/ cut including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Buenavista Port Expansion Projec
Port of Buanavista, Buenavista, Guimaras.
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compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 3.09 Supply and place 3,500 psi concrete for the anchor pile block, retaining wall,
mooring block, anchor block, anchor wall, stairlanding, RC curb, outfall, lateral
drainage, catch drain manhole, pedestal post, handhole, and lamp post
foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the anchor pile block, retaining wall, mooring biock, anchor block, anchor
wall, stair landing, RC curb, outfall, lateral drainage, catch drain manhole, pedestal
post, handhole, and lamp post foundation t0 be supplied and set-in placed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to compiete the work.

item 3.10 Supply and install steel reinforcement for the anchor pile block, retaining wall,
mooring block, anchor block, anchor wall, stalrlanding, RC curb, outfall, lateral
drainage, catch drain manhole, pedestal post, handhole, and lamp post
foundation.

The quantity to be paid for shall be the actual weight in kilogram of anchor pile block,
retaining wall, mooring block, anchor block, anchor wall, stair landing, RC curb, outfall,
laterat drainage, catch drain manhole, pedestal post, handhole, and lamp post
foundation to be supplied and instalied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.11 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meters of gravel
bedding to be supplied and set-in placed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, laber, equipment, tools, and incidentals
necessary to complete the work.

Item 3.12 Supply and place 50-100 kg. Core rocks

The quantity to be paid for shall be the actual volume in cubic meters of 50-100 kg.
core rocks to be supplied and set-in-placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topegraphic Surveys
before and after placing of core rocks shall be made to determine the actual slevations
along the cross sections and the actual quantties for payment. Volume due to
settlement as established using seftlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.13 Supply and place 1,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meters of 1,000 kg.
Armour rocks to be supplied and set-in placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing armour rocks shall be made to determine the actual elevations
along the cross sections and the actual gquantities for payment. Volume due to
settlement as established using settlement plates shall also be considered for

Buenavista Port Expansion Project
Port of Buenavista, Buanavista, Guimaras
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payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

ltem 3.14 Supply and install 40mm @ x 18.00m tie-rod including accessories.

The quantity to be paid for shall be the actual set of 40mm @ x 18.00m tie-rod
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and Incidentals
necessary to complete the work.

ltem 3.16 Supply and instali geotextile filter cloth fabric

The quantity to be paid for shall be the actual area in square meters of geotextile fiter
cloth fabric to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

ltem 3.16 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill to be supplied and set-in placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of sand and gravel fill shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to compiete the work.

Item 3.17 Supply, spread and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course 1o be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing ail materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.18 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meters of aggregate
base course 1o be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shail be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.19 Construct portland cement concrete pavement (300mm thk) including dowel
bars and construction joint

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thk) including dowel bars and construction joint to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Buenavista Port Expansion Project
Part of Buenavista, Buenavista, Guimaras
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item 3.20 Supply and install hot-dip galvanized trench grate cover for lateral drainage
including built up frame, dowels, and other Incidentals.

The quantity to be paid for shall be the actual length in linear meter of hot-dip
galvanized trench grate cover for lateral drainage including built up frame, dowels and
other incidentals to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 3.21 Supply and install hot-dip galvanized trench grate cover for catch drain manhole
including built up frame, dowels and other incidentals.

The quantity to be paid for shall be the actual number of hot-dip galvanized trench
grate cover for catch drain manhole including built up frame, dowels and other
incidentals to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Iitem 3.22 Supply and deliver to site rubber dock fender (V-type, 300H x 1,000L) including
accessories,

The quantity to be paid for shall be the actual set of rubber dock fender (V-Type, 300H
x 1000L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.23 Install rubber dock fender in various sizes including accessories.

The quantity to be paid for shall be the actual set of rubber dock fender in various
sizes including accessories to be installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.24 Supply and deliver to site mooring cleat (10 Tons) including accessories.

The quantity to be paid for shall be the actual set of mooring cleats (10 Tons) including
accessories to be supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.25 Install mooring cleat including accessories.

The quantity to be paid for shall be the actual set of mooring cleats including
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 3.26 Supply, deliver and install port lighting system including accessories.

The quantity to be paid for shall be the actual lot of port lighting system including
accessories to be supplied, delivered, and installed in accordance with the plans and

Buenavista Port Expansion Project
Poit of Buenavista, Buenavista, Guimaras
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specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work,

Iitem 3.27 Construct covered walkway.

The quantity to be paid for shall be the actua! length in linear meter of covered
walkway to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 4
CONSTRUCTION OF RC WHARF
tem 4.01 Supply and deliver to site 450mm x 450mm PSC piles.

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm PSC piles to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.02 Handle, pitch and drive 450mm x 450mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm vertical PSC piles to be handled, pitched, and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Iltem 4.03 Handle, pitch and drive 450mm x 450mm batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm batter PSC piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
fuli compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ftem 4.04 Chip/cut & dispose portion of newly driven PSC piles.

The quantity to be paid for shall be the actual number of portions of newly driven PSC
piles to be chipped/ cut, including disposa! in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 4.05 Supply and install steel reinforcements for the superstructure,

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for the superstructure to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Buenavista Port Expanaion Project
Port of 3uaraviste. Buenavista, Guimeras
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Item 4.06 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the superstructure to be supplied and set-in placed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing alt materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.07 Supply and Install (100mm x 100mm x 10mm), hot-dipped galvanized
construction joints including dowel bars.

The quantity to be paid for shall be the actual length in linear meter of (100mm x
100mm x 10mm), hot-dipped galvanized construction joints inciuding dowel bars to be
supplied and instalied in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, fools, and incidentals necessary to complete the work.

Item 4.08 Supply and dellver to site rubber dock fender (V-type, 400H x 2000L) Including
accessories.

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 400H
X 2000L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.09 Iinstall rubber dock fender and accessories.

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shali be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

ltem 4.10 Supply and deliver to site mooring bollard (50 Tons, T-head) Including
accessories.

The quantity to be paid for shall be the actual set of mooring bollards (50 Tons, T-
head) including accessories to be supplied and delivered to site In accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 4.11 Install mooring bollards (T-head type) and accessories.

The quantity to be paid for shall be the actual set of moaring bollards (T-head Type)
and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Buenavista Port Expansion Project
Port of Buenavista. Buenadsta, Guimanas
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BILL NO. §
REIMBURSABLE ITEMS

tem 5.01 Secure approval of environmental Compliance Certificate (ECC) Application,
Clearance and other necessary documentary requirements

Payment for the aforementioned items will be made upon the successful securement
of the approved ECC and, if necessary, the Area Clearance for the Buenavista Port
Expansion Project located at the Port of Buenavista, Buenavista, Guimaras. These
approvals will be issued by the concemed Department of Environment and Natural
Resources (DENR).

The contract's lump sum price will serve as full compensation to the Contractor, who is
responsible for all activities related to securing the ECC and Area Clearance, whether
carried out in-house or through a commissioned consultant. Claims for payment must
be accompanied by invoice and/or other supporting documents (e.q.. a notarized
certificate of completion). The total amount payable shall not exceed the contract's
lump sum price,

Buenaviste Port Expansion Project
Port of Buenavista, Buenavista, Guimaras
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Buenavista Port Expansion Froject
Part of Buerravista, Buenavista, Guimaras
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SECURE APPROVAL OF ENVIRONMENTAL COMPLIANCE CERTIFICATE (ECC)
APPLICATION AND AREA CLEARANCE (IF NECESSARY)

The Contractor shall be responsible for facilitating the securement of the Environmental
Compliance Certificate (ECC) and, if necessary, the Area Clearance prior to the
commencement of the project. This process may be carmried out through either in-house
resources or a commissioned consultant. The Contractor's responsibilities include, but are
not limited to:

A. Preparation of the Environmental Impact Assessment (EIA) Report
The Contractor shall prepare the EIA Report in compliance with all applicable laws,
policies, and guidelines set forth by the Department of Environment and Natural
Resources (DENR).

B. Submission of Required Documents
The Contractor shall submit all necessary documentation to the appropriate DENR
Regional Office and coordinate with other government agencies to acquire the ECC
and Area Clearance. This includes obtaining any additional clearances or permits that
may be required.

C. Technical Expertise

The Contractor shall provide technical expertise throughout the processing of the ECC
and Area Clearance applications until the approvals are granted.

D. Facllitation of Related Activities

The Contractor shall facilitate any other activities or undertakings associated with
obtaining the necessary approvals.

During the initial stages of the ECC application, the Contractor may seek assistance from the
concerned Port Management Office (PMO) for tasks such as identifying necessary
documents and navigating the initial application submission process.

Buenavista Port Expansion Project
Port of Buenavista, Busravista, Guimaras
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program In accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Depariment of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:
LABOR

1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer

EQUIPMENT / MATERIALS
Personnel Protective Equipment

57 pc.  Hard Hats
57 pe. Gloves (rubberized)
57 pe. Safety Glasses/Goggles (clear)
114 pc.  Long sleeve T-shirt
6 pc.  Aprons
57 pairs Safety Shoes

Safety Devices
1 lot Barricades
1 lot Warning signs
2 unit’s Fire extinguisher (10kg)
Medical and First Aid System - Seventeen (17) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Bugnavista Port Expansion Project
Port of Bueravista, Busnavista, Guimaras
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PPA MEMORANDUM CIRCULAR
No

Sanes of 2016
Attachmeant

Page 1 0f 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/Items of
Work

Required Tests

I. Construction of
Pier'Whart, Platform
and Ramp

Structural Concrete {SC)

A Concrete Piles
1 Concrete
2 Steel Bars

3 Hgh

Tension
Strang

A Portland Cement | Quatity Test
B Fme Aggregate | Quallly Test for Grading, Elutnation (wash),
Bulk Speciic Gravity, Absorption, Mortar
Strength, Soundness, Organic Impunties, Unit
Weight, % Clay Lumps and Shale
C Coarse Qualty Test for Grading, Bulk Specific Gravity,
Aggregate Absorpbon and Abrasion :
0O Water Cerlificate -from the Engmeer or Quality Test
for Density and Chlonde Content :
E Steel Bars MU Certificate and Quality Test for Chemical
Composition and Mechanical Properties
F  Concrete Compressive Strength on cylinder samples
Swmp Test
G Admixture and Qualty Test
Cancrete Curing
Matenails
Piling (P)

Fabncation Report
Same test as for SC (F)
Same test as for 8C (F)

Test for Chemical Compositon and
Mechanical Properties

Minimum Incrementat
Frequency of Tests

For every 2,000 bags (40kg) or
fracton thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubikc meler or
frachon thereof

One per source

For every 10.000 kg or frachon
thereof

1 set consistng of 3 concrete
cylinder samples shall be taken
from each day's pourng and lo
represent not more than 75cu m
of concrete or fraction thereof

For every mix

Cne per shipment

One per fabncation
Same frequency as 5C (F)

Same frequency as SC (E)

For every 20000kg or fracticn
thereof

: —t

Buenavista Port Expansion Project
Port of Busnavieta, Busravist, Guimaras
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PPA MEMORANUOUM CIRCULAR
No 02

Series of 7016
Atachment

Page 2 of 10

Required Tests

Minimum Incremental
Frequency of Tests

Work
4 Coarss Same Test as for SC (€}
Aggregates
5 Fine Same Test as for SC (B)
~Aggregates

B Steel Pipe Pries

1 Steel

2 Polyurethane

Fabncation Report, Mit Certificate and Quality
Test for Chemical and Mechanical properties

Chemical Compositon (refer belaw)

- Under 147 {355 60mm) Qutside
Diameter

- 14" t0 36" (355 6 to 914mm) Outside
Dia
- Over 36" (314mm) Qutside Diameter

Mechanical/Tensile

Ml Certificate and Quaty Test

Washer and Fiting Bolt,
Anchor Bolt

Same trequency as S (C)

Same frequency as 5C (D)

One per fabnication

2 from 290 pipe of frachon thereot
2 from 100 pipe or fraction thereof
2 from 3000ft (914m} or fraction
thereof

One {1) tension test shali be made-
on one length or fraction thereof of
each size, or one piece of skelp
representing each-lot of 200
lengths or fraction therecf of each
size

One per fabncation

Same frequency as SC (F)

Same frequency as SC (B)
Same frequency as SC (C)

Same frequency as SC (E)

Same frequency as SC (D)

Coating
3 Concrete Same test as for SC (F)
4 Fine Same test as for SC (B)
Aggregate
§ Coarse Same test as for SC (C)
Aggregate
6 SteelBars Sarne Test as SC (E)
7 Water Same Test as SC (D)
*| Rubber Dock Fenders Physical Test
(RDF)
Performance Test for Energy Absorphon and
Reaction Force
Accessones

Physical Test

Guality Test for Chemical Composition ang
Meachanical Properties

All urits

Alf unds |

Al units

One per fabricaton

/

_,
ta ..

Buenavista Fort Expansion Project
Port of Buenavista, Busraviata, Guknaras
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BOQ and Attachments
{Annex § = Minimum Testing Reguirements)

+

. PPA MEMORANDUM CIRCULAR
Ng
* Senws of 2016
Aftackment

Foge 3 of 10

Matenals/ltems of Required Tests Mimmum incremental
Work Frequency of Tests

Meorng Bollard (MB) Physical Test All Units
and Accessones
{Hexagon Nuts, Plan
Washer, Anchor Ring Qualty Test for Chemcal Compostion ard | One per fabricatron
and Mechanical Properties '
Anchor Bolty

. Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Piing (SP)

A Cancrete Sheet N

Piles
1 Concrate Same test as for SC (F) Sarne frequency as SC (F)
2 Steel Bars Same test as for SC (E) | Same frequency as SC (E)
]
3 High Tension Same testas for P (A 3) : Same frequency as P (A 3)
Strands
4 Fine Aggregates | same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates

B Steel Pipe Piles

1 Steel Same lest as for P (81) Same frequency as P (B1)
2 Concrete Same test as for SC (F) Same frequency as SC (F)
3 Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 SteelBars Same lest as for $C (E) Same frequency as SC (E)

/ﬁ@ "

Bueravista Port Expansion Project
Port of Buenavista, Buenavista, Guimaras




Q-24

BOQ and Aftachments
{Annex 5~ Minimum Testing Requirements)

.

PPA MEMORANDLUM CIRCULAR
No

Senes of 2016

Attachrnent

Page 4ol 10

Matenals/Items of
Work

' Requrred Tests

Minimum Incremental
Frequency of Tests

Rocks Test for Apparent Specific Gravty and | For every 1,500 cubie meter OI':I
Abrasion fraction theraof i
Geotextile Filter Physical and Mechanical Test One per baich
Mill Certificate One per batch

Sand and Grave! Fill

Qualty Test for Organic Impurtes and
Gragdmyg

For every 1,500 cubic meter or
fracton thereof

Selected Fill

CQuality Test for Grading, Plastictty and
Laboratory Cempaction Test

Laboratory Califormia Beanng Ratio (CBR)

Field Density Test

For every 1,500 cubsc meter or

i fraction thereof

For every 2,500 cubic meler or
frachon theragf '

For every layer of 150mm of
compacted dapth at least one
group of three In-sitv densily test
for every 500 sqm or frachon
thereof :

Aggregate Base Course

Quality Test for Grading and Plasticy

Quality Test for Grading, Plasticity, Abrasion
and Laboratory Compaction Test

Laboratory Caufornia Beanng Ratic (CBR)

Field Density Test

-For every 300 cubic meter or

fraction therecf

For every 1,500 cubic meter or
fraction thereof

Same frequency as Selected Fiil

Same frequency as Selected Fill

Porttand Cement
Concrete Pavement
{PCCP)

A Porfland Cement

8 Fine Aggregate

C Coarse

Aggregate
Water

Steel Bars
{Dowets)

Joint Filler

Same lest as for SC (A)
Same test as for SC (B)

Same test as for SC (C)

Same test as for SC (D)

Same test as for SC (E)

Quality Test

Same frequency as 5C (A)
Same frequency as SC (B)

Same frequency as SC (C)

Same frequency as S5C (D)

Same fraquency as SC (E)

[ One (1) per shipment

Buenavista Port Exparsion Project
Port of Buenavista, Buenavista, Guimarag
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BOQ and Attachments
(Annex § - Minimum Testing Requirements)

PRA MEMORANDUM CIRCULAR

No
Senes of 2016
Attachment
Fuge 5 of 10
Matenais/items of Required Tests Miimum Incremental
Work Frequency of Tests
- T SametestasforSC(G) T | Same frequency as 5C (G) ]
Concrete Cunng
Mateanal
H  Concrete Same test as for SG (F) Same frequency as 5C (F)
Flexural Test 3 beam samples for every 330
sqm or frachon thereof
i Completed Core Test 1 set (3 specimen) for every 2,500
L. Pavement . {8am and fracton thereof
Intertocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A}
B Fine Aggregate | Same test as for SC 8 - -| Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ’ :
D Water Same test as fr SC {D) A Same frequency as SC (D)
E Admixture & Same test as for SC (G) Same frequency as SC (G)
Concrete Cuning ‘ . i
Materigls
F  Completed Blocks Physical Test and Compressive Strength 6 blocks per day of fabrication

Cement Trealed Base

Caurse (CTB)
A Portland Cement | Same test as for SC {A) Same frequency as 8C (A)
B Fine & Coarse Qualty Test for Grading, Abrasion and For every 1,500 cubic meter or
Aggregates Soundness fraction thereof
C Water Same test as for SC (D) Same frequency as SC (D}
D Completed CTB | Fiekd Densty Test For every layer of 150mm of

compacted depth at jeast one
group of three In-situ densiy test
every 500 sqm or fraction thereof

Retaining WallCoping
Wall/RC Curt/RC
DichiShear
Key/Concrete
Blocks\Lean Concrete

A Portland Cement | Same test as for SC {A) B Same frequency as SC (A)
B Fine Aggregate | Same test as for SC (23] Same frequency as SC (B)

T

Buenavista Port Expangion Project
Port of Buenavists, Busravista, Guimaras




BQ-26

BOQ and Attachments
(Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCUILAR

No_02
Senes of 2016
Aftachment

Page 8 of 10

Materials/Items of
Work

"G Coarse

Aggregates

D Water
E Sieel Bars

F  Adruxture and
Concrete Curing

Required Tests

Minimum Incremental
Frequency of Tests

Same test as for SC (C),

Same lest as for SC {Dy
Same test as for SC (E)

Same test as for SC (G)

Same frequency as SG (C}

Same frequency as SC (D) -
Same frequency as SC (E)

Same frequency as SC (G}

Same frequency as SC [F)

t G _Concrete Same lest as for SC (F)
Twe Rod
A Steal Same test as for SC (E)
B Assembily Performance Test (Tension)

_One per batch

Tie Bars and Dawels

Pipe Culverts and Stormi
Drains

A Pipes

B Mortar or Jont

Same test as for SC {E)

One per hatich

For every 10,000 kg' or fraction
thereof per Tie bars and Dowels

Test for Strength, Absorption and Physical

Same Testasfor SC{ABand D)
Alterrative Test Same test as for SC (F) and
Inspection Report

For every 50 preces

For every 25 pieces

Concrete Hollow Blocks

A FPortiand Cement
Fine Aggregates
Water

Concrete

m O O o

Completed CHB

i
'

Same test as for SC (A}
Sarne test as for SC {B)
Same test as for SC (D)
Same test as for 5C (F)

Quaity Test

Same trequency as SC (A)
Same frequency as SC (B)
Same frequency as SC (C)
Same frequency as SC (F)

One for every 500 pieces aor
fraction thereof

i Construction Joints {CJ)
A Angle Bars

B SieelBars

€ Zinc (Hot Dip

Galvamaing)
Coatings _

Test for Physical and Mechanical Properties
Same test as for SC (E)

Fhysical Test for Appearance, Stnpping.
Weighing, Adherence and Adhesion

Coatng Thrckness
Magnetic Thickness Measuremant

One per batch
One per batch

Altunits

1 set (3 specimen) for every

100.C0C sq mm or fraclion thereo;/

/

Buenavista Port Expansion Frejsct
Port of Buenavista, Buenavista, Guimaras
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BOQ and Attachments
{Annex §~ Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR .
no__ O
Senes of 2015
Attachment
Page ¥ of 10
" Materials/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cemént Same test as for SC (A} Sarne frequency as SC(A)

B Fme Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse ‘ Sama test as for 8C (C) Samae frequency as SC {C})
Aggregates
D Wwater Same test as for SC (D) Same frequency as SC (D)
E Caoncrate Same test as for SC (F) Same frequency as SC (F)
F  Sack (jute) Physical Test One for every 50 pieces
Rubbie Concrete
A Cement Same test as for SC {A) Same frequency as SC (A)
'B Fine Aggregates | Same test as for SC {B) Same fréquency as SC(B)

C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D wWater Same lest as for SC (D) Same fraquency as SC (D)
E Concrete Same test as for SC (F) Sams frequency as SC (F)
: F __Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Piasticity Test (LL.PL,PI) fraction thereof
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacied depth at least one
group of three In-situ density test
every 500 sgm_or fraction thereof |
B Structure If excavated materals shall be used as For every 1,500 cubic meter or
Excavatian Backfill fraction thereof
Grading Test
Ptasticity Test (LL.PL.PI)
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fracton thereof

——— e

(U

Busnavista Port Expansion Proect
Port of Buenavista, Bueravista, Guimaras
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BOQ and Attachments

{Annex 5 - Minimum Testing Requirements}

[ ]
PPA P)’PEMORANDUM CIRCULAR

no Q)

Senes of 2016

Attachment

Page 8 of 10

—

Matenais/tems of
Work

Required Tests

Minimum Incremental
Frequency of Tests

i

it Port Qperations Builhng/Passenger Termnal Building/Transit Shed/Warehouse

STRUCTURAL WOEKS

Ceramic ~ Filled Liquid

ARCHITECTURAL WORKS

Refer to Structural Concrete (SC) and Piling Works (P}

Physical Property, Mechamical and Chemical

One per shipment

Membrana / Water Property, Leak Test/ Flood Test

Proofing, Hydrophobig

Poreblocking Ingredients

| with Superplagtczer | .

Paint Quality Test One 4-L can for every 100 cans or

o . 1 fraction thereof

Ceramic Tie | Inspechon and Evaluation Report fom the One per shipment

| — ) Engineer - [ N

Stainless Steal Inspection and Evaluabon Report from the | One per shipment

—_ Engineer . o

Roofing Matenals Inspecion and Ewvaluation Repon from the | One per shipment
.. __.._| Engineer e

Ceiking Matenials [nspection and Evaluation Report from the | One per shipment

Engineer

i

ELECTRICAL AND MECHANICAL WORKS

Wres / Cables

Electrical Devices

- — —

Inspecton and Evaluation Report from the
Engineer

Qne per shipment

Inspection and Evaluaton Report from the
Engineer

Testing and Commmissioning

Fire Alarm System

One per shipment

Inspection and Evaluaton Report from the
Engineer

Testing and Commussion ng

One per item

Wiring Devices

Inspecton and Evaluation Report from the
Engineer

Testing and Commissioning

One per shipment

Buenavista Port Expansion Froject

Port of Buenavista, Buaravista, Guimaras
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BOG and Attachments
(Annex § - Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
Na __ {32

Senes of 2016

Attachment

Page 9 of 10

Materials/ltems of

Reixulred Tests

Minimum Incremental :

Work Frequency of Tests

Protective Devices inspection and Ewvaluation Report from the | Ona per shipment
Engineer
Testing and Commissioning

Telephone System Inspection and Evaluation Report frem the | One per tem
Engineer
Testing and Commissioning

CCTV System Inspection and Evaluaton Report from the Cne per item
Engineer
Testing and Commissianing

CATV System Inspechion and Evaluahon Report from the | One peritem
Engmeer .
Testing and Commissioning

Background Music and Inspection and Evaluation Report from the | One per tem

Paging Systern Engineer, Testing and Commyssioning

Air Conditioning Units & Inspection and Evaluation Repert from the | One per item

Ventdation Engineer
Testing and Commissioning

!

] Conduit Pipes Inspectron and Evalualion Report from the | One peritem

| Engineer
Testing and Commissioning

Lighting Fixtures Inspection and Evsluation Report frem the | One per item
Engmeer
Teshng and Commissioning

PLUMBING WORKS

Pipes Inspecton and Evaluation Report from the | One per tem
Engineer
Testing and Comimisstoning

- / «
‘\b’

Suenavista Port Expansion Project
Port of Buenavista, Buenavista, Guimaras
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BOQ and Attachments
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PPA MS%ORANDUM CIRCULAR
No

Senesy of 2016
Atachment

Fage 10 of 10

Matenalsiitems of

Reguired Tesfs

Mimimum Incremental

Inspection and Evaluaton Report from the

Work Frequency of Tests
Fixtures inspection and Evaluaton Reporl from the | Cre per e
Engmeer
Tesbing and Commissioning o]
Pipe Culverls Compression Strength For e\}eq size not more than 25

pipes cast i the field

iV Miscellaneous
Matenals
Fencing
A Barbed Wire,
Cyclone Wire
Mesh, Chain
Link

B Concrete Post

_Engineer

Prysical Test (Dimensions and Coatings)

Refer to Superstructure (SC)

One per Batch

Refer to Superstructure (SC}

Lamp Post
A Structural Sleel

Prysical Test (Dimensions)
Same test as for SC(E) -

All units

[ Galvanized, etg )

B Zinc {Hot D]p Same lest as for CJ {C) One per batch.
Galvanizing) ’
_Coatings _ R
Drainage Steel Graling Same test as for SC {E} One {1) batch
. inspection Report
Metal Pipe (Cast lron Physical Test (Dimersions and Coabngs) 1 per delvery

Welding Works

Destructve and Non Destructive Test

NOTES 1. Testing of RDF shal! be performed only

accredited by BRSE, DOST and PPA

2. Testing of other materiats shall be performed

Laboratory duly accredited by BRS and PPA.

3. All other 1ssuances which are otherwise inconsi

or otherwise amended, .

Approved

RAUE T. SANTO
Officgr-In-Charge,
Ofh

of the General Manager
L{Lﬁ/

4

One (1) perlot

by an independent Testing Laboratory duly
only by an independent Testing

stent herewith are hereby revoked

Euenavista Port Expanrsion Project
Port of Buenavista, Busnavista, Gumaras
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A” Documents

Legal Documents
O (a) Valid PhIIGEPS Registration Certificate (Piatinum Membership) (all pages)

Technical Documents
O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
(¢) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
(d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

a a.  Organizational chart for the contract to be bid;

(o b.  List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract fo be bid, with their complete qualification and experience
data;

(| €. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

L (9) Original duly signed Omnibus Sworn Statement (OS8S);

and if applicable, Original Notarized Secretary's Certificate in case of a
Corporation, partnership, or cooperative: or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Buenavista Port Expansion Project
Part of Buenavista, Busravista, Guimaras
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Bidding Forms
{Cnecklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

[ (i). If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its iRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
0O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

03 (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid: and

O (m) Cash Flow by Quarter.

Buenavista Porl Expansion Frolect
Port of Buenavista, Buenavigts, Guimarag
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Buenavista Port Expansion Project, Port of Buenavista,
Buenavista, Guimaras;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

€. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (i)
local taxes, and (iv} other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f.  Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No, 09-2020

Buenevista Port Expansion Project
Port of Buenavists, Buenavista, Guimaras
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Bidding Forms
(Bid Form for the Progurement of In‘rastructure Projects)

included in your netification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j- We understand that you are net bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Buenavista Port Expansion Project, Port of
Buenavista, Buenavista, Guimaras of the Philippine Ports Authority.

I. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Buenavista Port Expansion Project
Port of Busnavista, Buenavista, Guimaras




Bidding Forms
(On-going)

STATEMENT OF THE BIDDER'S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

[~ Name of

Owner's
Name and
Address

Scope
of Work

Contractor's
Role and
Percentage of

Total Contract
Amount or Value

Date of
Confract and

Value of
Qutstanding

Accomplishment
(in percentage, %)
7]

Contract Duration
8]

Participation NOA Works Planned

1] 2] 3] 4] 5] 6]

Actual Start of

Project

Estimated
Completion Date

A) Government
Confracts

i. On-going
il. Awarded but
not yet started

B) Private
Contracts

i. On-going
il. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract

pation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium,

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso,

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or vaiue of all otitstanding or uncompieted portions of the projects under ongoing contracts, including awarded confracts yet{o be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earfier than two (2) months from the date of bid submission,

8] As appearing inthe Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Fim
(Signatory’s Legal Capacity)

Name of Bidder/Authorized Representative Date

Revised: September 2024

Buenavista Port Expansion Project
Port of Buenavicta, Bueraviste, Guimaras

L¥8)




Bidding Forms

{sLee)
STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONT| RACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Confract Valye At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address Percenta - Date of Award
of Participaton Award Completion | Escalated Start | Completed
Value t9
NOTE :
1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as describedlenumerated in the Contract
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture 7 Consortium.
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Phifippine Peso. Attached the comptitation for the escalated contract vaiye,
5] As appearing in the Notice of Award,
6] As appearing in the Notice to proceed and Certificate of Completion.
A.  The bidder must have an experience of having completed a SL.CC that is simitar to the contract to be bid equivalent to at least fifty percent {50%) of the ABC,
adjusted if necessary, by the Bidder to cument prices using the PSA consumer price indices. A contract is considered to be *similar* to the contract to be bid
if it has the same Major Categories of Werk as stated in the Bid Data Sheet (BDS).
B. This Stetement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,
which must be at Jeast Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the cerlificate,
2) Name of Confractor/ Constructor, 3) Name of Contract, and 4) Contract Duration,
¢. Recapitulation or Final Bifl of Quantities.
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)
Revised: September 2021
Buenavists Port Exparsion Project
Port of By ta, B ista, Gui
£




Bidding Forms
{Experience Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar 1o the
Major Categories of Work Unit of Quantity | the contract to be contract to be bid Unit of Quantity
Meastre bid Measure
1 1] 1 2] 2 2 2]
Name of the Name ofthe { Name of the Name of the
contract contract contract contract

1. Pile Driving works (Off-shore) im. 3,052
2. Reinforced Concrete works cu.m, 457

3. Rockworks (50-1,000 kg/pc.) cu.m. 808

4. Placing of Fill Materials cu.m. 8,126
5. Construction of Portland Cement sq.m 1,744

Concrete pavement

NOTE:
1] As stated in the Bid Data Sheet.
2} As appearing in the Recapitilation and/ or Finaf Bill of Quantities.
This statement shall be supported by
a. Notice of Award, Natice to Proceed and Confract
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System {CPES) Final Rating, of at least satisfactory.

The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Confract,
and 4) Confract Duration.

c. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory’s Legal Capacity

Revised: September 2021

Buenavists Port Expansion Project
Port of Buenavista, Buermvista, Guimaras

Lh




6
Bidding Fortns
(Financia )

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized Institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4, Current Liabilities

5. Net worth (1-3)

[2)]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) | minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Buenavista Port Expansion 2roject
Port of Buenavista, Busnavista, Guimaras




Bidding Forms
{Pledged Personnel)
STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
I hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience inthe | Experience in the Attachment(s) Annex{es})
Personnel Key Position (Years) Position (Years)
1] Personnel 2}
FPRC License {CE Preferred)
Project Manager Complete Qualification and Experience Data Annex® "
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex ©_"
Complete Qualification and Experience Data
Cetificate of Commitment
Materials Engineer If PRC License {CE Preferred) Annex* "
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materiaks Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex* *
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex *_*
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex* *
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personne! shall be as indicated in the qualification and experience data or curriculum vitae,
Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid,
Project Manager - Five (5) years Materials Engineer — One {1) year
Project Engineer - Three {3) years Materials Engineer Il —for projects costing more than 100M
Foreman - Five {5) years
Construction Safety and Health Officer — One (1) year
Name of Firrn Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised: September 2021
Portot Busnpvits. Busmiors Caps
-]




Bidding Forms
(Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
{ hereby deciare that the following equipment are in good operating condition and available for the duratien of the contract to be bid:
DESCRIPTION No. of Capacity/ Owned, Leased, Proof of Ownership/ Leased/ OTHER INFORMATION
(Type, Model, Unit(s) Quiput and/or under Under Purchase Agreement (As Apphicabl)
Make) purchased (Mark as Annex*A......... )
agreement 3]
1] 21
Manufacturer Engine Serial | Chassis NoJ Name of Location Status
No. Vessel-
NOTE:

11 The unit of capacity of the pPledged equipment shall be as indicated in the Proof of Ownership, i.e. GW {for crane barge), DWT (for deck barge and hopper barge),
Ton {for crane, road rofler and drop hammer), kg.-mvblow (for diese! hammen), Ton. (for dump truck}, hp {for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal (for water truck with pump}), amp (for welding machine), bagger (for concrate mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Lease Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the squipmant.
2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] If the pledged equipment is ownad, it should be in the name of the biddar. Submit proof of ownership, |.e. dead of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargefugboat, submit Marina Certfficate of Ownership and valid Cargo Ship Safety Cerlificate.

If the pledged equipment is leasedfunder purchase agresment, submit the following:

For equipment under lease agreement:
a. certification of avaitability of equipment from the equipment kessor for the duration of the project
b.  duly Notarized copy of lease contract
¢ For Water Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:
a. certification of availability of equiprment from the equipment vendor
b.  duly Notarized copy of purchase agreement

Narme of Firm Name of BidderAuthorized Representative Date
(Signatory's Legal Capacity)
Revised: Apri 2025
Buenavista Port sion Prog
Port of Buenavista, Bmammvuzn , Gmr';}z:
-]
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Bidding Forms
{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bidj

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT
I, , of legal age, [Civil Status}, [Nationality], and residing at R

after having been duly sworn in accordance with law, do hereby depose and state that:

1. T am the sole proprietor or authorized representative of with office address
at >

2. As the owner and sole proprietor, or authorized representative of , I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Buenavista Port Expansion Project,
Port of Buenavista, Buenavista, Guimaras as shown in the attached duly notarized Special
Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or lation. membershi

association, affiliation,_or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Busnavista Port Expansion Sroject
Part of Buenavista, Busnavista, Gumaras
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Bidding Forms
(Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

i der g igatio g the 0 deliver certain ] rvices
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815, 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __| 20 at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
{Format shall be based on the latest Rules on Notarial Practice]

Buenavista Port Expansion Project
Part of Buenavista, Bugravista, Guimaras
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Biddirg Forms
{Omnibus - Partnership}

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, , of legal age, [Ciyil Status], [Nationality], and residing at

after having been duly sworn in accordance with law, do hereby depose and state that-

1. I'am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Buenavista Port
Expansion Project, Port of Buenavista, Buenavista, Guimaras of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [N

ame of Bidder] is not “blacklisted” or barred from bidding by the Government of the

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

as

recognized by the Government Procurement Policy Board, by itself gr by relation, membership,
sociation, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of {Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Commiitee {(BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree:

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance

with the Philippine Bidding Documents, which includes:

a.

b.

c.
d

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if any; and

Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Busnavista Port Expassion Propct
Pert of Buenavista, Buenavista, Gumaras
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Bidding Forms
{Omnibus - Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___| 20__ at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Turat]

{Format shall be based on the latest Rules on Norarial Practice]

Buesavista Port Expansion Project
Port of Buenavista, Bueravista, Guimaras
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Bidding Forms
{Omnibus - Corp.4).V)

Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bidj

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

L, » of legal age, [Civil Status], [Nationality], and residing at >
after having been duly swormn in accordance with law, do hereby depose and state that:

1. I .am the duly authorized and designated representative of with office address
at s

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Buenavista Port
Expansion Project, Port of Buenavista, Buenavista, Guimaras as shown in the attached [state
title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attommey, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
govemnment/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membershi

—Yh\'—_;_“n,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. None of the officers, directors, and controlling stockholders of /Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name_of Bidder] is aware of and has undertaken the responsibilities as 2 Bidder in compliance
with the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents; ,

Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

Making an estimate of the facilities available and needed for the contract to be bid, if any; and

Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

o

ao

Buenavista Port Expansion Srojact
Port of Buenavista, Buenavista, Gumaras
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Bidding Forms
(Omnibus ~ Corp.At V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
bligati kings in th ntr hall icien t nsti
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
erson or enti nder ligation involving the duty to deliver in ds or services
fo the prejudice of the public and the sov roment of the Philippi i

of Act No. 3815 s. 1930, as amended or the Revised Penal Code.
_—"'—"_'——-—-—3-—-——_1._________‘____

IN WITNESS WHEREOF, | have hereunto set my hand this __day of __,20__ at
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

{Format shall be based on the latest Rules on Notarial Practice]

Buenavista Port Expansion Pmoject
Port of Buenavista, Busnaviste, Guimaras
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Bidding Forms
{8id-Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.8S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23, 1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant o your request;

b. Iam/we are declared ineligible or post-disqualified upon teceipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [vear] at
[place of execution],

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Buenaviste Port Expansion Project
Port of Buenavieta, Busnavista, Guimaras
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Bidding Forms
(Const. Methadalogy)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REMOVAL, DISPOSAL AND EXCAVATION WORKS

Removal of existing bollard and tumn over ot the authority (11 no.)
Chip-off existing rc curb, flush to deck level and smocthened with
mortar (101 l.mg

Excavation of existing seabed (198 cum.)

Removal of existing lamp post and turn over to the authority (2 set)

Remove existing covered ferry terminal and tum over to the authority
(820 sq.m.)

or0 o

B. CONSTRUCTION OF PORT OPERATIONAL AREA WITH
STAIRLANDING

1. Supply and deliver to site Z-Type hot rolled steel sheet pile (8x = 3,596
cm3/m; steel grade = S355) (461 m.ti) inciuding pile driving (3,885 I.m.) and
supply and weld stee! reinforcement for dowel ars (2,567 °kg.)

2. Supply and install steel sheet pile connector (Unit wt. = 10.22 kg/m, Steel
Grade $355) (20 I.m.)

3.  Supply and install steel channel/wale, dowel bars, steel plates, bolts and
other accessories/incidentals for steel waling (11,418 kg.)

4. Supply, deliver and drive 450mm x 450mm PSC anchor piles (1,196 L.m.)
including chipping/cutting of driven pile butt (46 no.)

5. Supglay and place 3,500 psi concrete (746 cu.m)) and steel reinforcement
(50,364 kg) for the superstructure, drainage and port lighting system

6.  Supply and place gravel bedding (24 cu.m.), core rocks (1,813 cu.m.) and

- armour rocks (103 cu.m.)

7. Supply and install 40mm @ x 18.00m tie-rod including accessories {91 set)

8. Supply and install geotextile filter clothe fabric (2,374 sq.m.)

9. Supply and place sand and gravel fill (14,592 cu.m.)

10. Supply, spread and comgact aggregate sub-base course (1,659 cu.m.) and
aggregate base course (697 cu.m.)

11, Construct portland cement concrete pavement (300mm thk) (3,487 sq.m.)

12. Supply and install hot-dip galvanized trench grate covers for lateral
drainage (199 .m.) and catch drain manhole (20 no.)

13. %%ppty, deliver and install site rubber dock fender (V-type, 300H x 1,000L)
(30 set)

14.  Supply, deliver and instal| mooring cleat (10 Tons) (11 set)

15.  Supply, deliver and install port lighting system including accessories (1 lot)

16. Construct covered walkway (75 I.m)

C. CONSTRUCTION OF RC WHARF

1. Supply, deliver and drive 450mm x 430mm PSC piles (1,022 I.m.) with
vertical 1560 L.m.) and batter (462 I.m.) including chipping/cutting of
driven pile butt (50 no.)

2. Supply & placing of 3,500 psi. concrete (168 cu.m.) and steel
reinforcement (23,195 kg.) for the superstructure

Buanavista Port Expansion Project
Port of Buenavista, Buenavista, Guimatas
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8idding Forms
{Const. Methodology)

3. Supply and Install (100mm x 100mm x 10mm), hot-dipped galvanized
construction joints (72 L.m.) .
4. Supplz, deliver and install site rubber dock fender (V-type, 400H x
2,000L) (6 set)
5. Supply, deliver and install mooring bollard (50 Tons) (3 set)

D. REIMBURSABLE ITEMS

1. Secure approval of environmental compliance certificate (ECC
including application, clearance and other necessary documentary
requirements (1 lot)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representatives
(Signatory’s Legal Capacity)

Revised: September 2021

Busnavista Port Exparsion Project
Port of Buenavists, Buenavista, Guimams
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Bidding Forms
(Mapower Schedule)

MANPOWER SCHEDULE

Name of Project
Project Description
Location
MANPOWER CONTRACT DURATION
(Minimum) { Calendar Days)

M O N T H L Y

123456789101112131‘151817

Project Manager

Project Engineér

Materials Engineer ||

Construction Safety
and Health Officer

Foreman

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: Saptember 2021

Buenavista Port Exparsion Sroject
Portof Buenavista, Busnavista, Guinaras
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Bidding Forms

(Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Project Description
Location
No. of
EQUIPMENT Units CONTRACT DURATION
(Minimum) ( Calendar Days)

M O N TH L Y

L} T 8 ) 1011t 12 13[4 ]| e

17

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Buenavista Port Expansion Sroject
Port of Busravista, Busravists, Guinaras




CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

20
Bidding Forms
(Payment Schedule)

Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-cu

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Revised: Septeamber 2021

Buenavista Port Exparsion Project

Pert of Buanavista, Buenavista, Guimaras



Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harber,
Port Area, Manila (hereinafter called the ‘Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called *the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.-

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii.  Specifications:;
ii. Bill of Quantities:
iv.  General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any,

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.¢g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity's bid evaluation:

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBDs. Win ing bidder agrees tha
additional contract documents or information prescribed by the GPPB that
are subsequently required for submission after the contract execution

such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Buenavista Port Expansion Project
Port of Bueravista, Busnavista, Guimans




Bidding Forms
(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4.  The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized

General Manager Representative
(Signatory’s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

{Format shall be based on the latest Rules on Notariaf Practice]

Huenaviste Port Expansion Froject
Port of Buenavists, Buenavista, Guimaras




