112

Technical Specifications
(Project Billboard)

ITEM 17 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using ¥z inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (Smm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Construction of Brgy. Pangapuyan Community Port
Pangapuyan Island, Zamboanga City
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PD-1
Project Drawings
{Approved Plans}

DRAWINGS AND
APPROVED PLANS

(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

MARINE STRUCTURES

01 of 06 - Development Plan, Vicinity Map, General Notes, List of Drawings

02 of 06 - General Plan

03 of 06 - Sectional Elevation @ Sta. 0+00, Sectional Elevation @ Sta. 0+20,
Sectional Elevation @ Sta. 0+35

04 of 06 - Sectional Elevation @ Sta. 0+45, Sectional Elevation @ Sta. 0+55,
Sectional Elevation @ Sta. 0+65

05 of 06 - Sectional Elevation A-A, Sectional Elevation B-B,
Sectional Elevation C-C

06 of 06 - Detail of Slotted R.C. Curb, Typical Portland Cement Concrete,
Stairlanding Detail, Mooring Cleat Detail

PASSENGER SHED

PS-01 of 13 - Site Development Plan, Legend, Passenger Shed'’s Front and Rear

: Perspective '

PS-02 of 13 - Floor Plan, Reflected Ceiling Plan, Roof Deck Plan, Ground Floor Wall
Partition Layout, Roof Deck Wall Partition Layout, Legend

PS-03 of 13 - Front Elevation, Right Side Elevation, Rear Elevation, Left Side Elevation,
Cross Section, Longitudinal Section, Schedule of Doors and Windows

PS-04 of 13 - Male & Female Toilet Details, Floor Plan, Section A, B, C & D, Flip-Up Bar
Details (Typ.), Grab Bar Detail, Mirror Details (Typ.)

PS-05 of 13 - Ramp Details, Floor Plan, Elevation 1 & 2, Section X & Y, Handrail
Connection Detail

PS-06 of 13 - Foundation Plan, Roof Framing Plan, Detail of Column/ Column Footing,

Typical Detail of Section of Beam, Detail of Wall Footing, Detail of Step Up,
Detail of Parapet Wall, Reinforcement Slab Detail, Detail of Concrete
Bench

Coenatruction of Brgy. Pangapuyan Community Port
FPangapuyan Island, Zamboanga City



PD-2

Project Drawings
(Approved Plans)
PS-07 of 13 - Site Development Plan, General Notes and Specifications, Material
Specification, Schedule of Pipes, Abbreviations & Legends
PS-08 of 13 - Water Supply Layout Plan, Storm & Drainage Layout Plan, Abbreviations &
Legends
PS-09 of 13 - Storm & Drainage Roof Plan, Water Supply Isometric Layout, Storm &
Drainage Isometric Layout, Abbreviations & Legends
PS-10 of 13 - Details of Septic Tank, Manhole Cover Details, Catch Basin Detail, Urinal

Connection Detail, Fixture Mounting Details, Clean Out Detail, Detail of
Floor Drain, Typical Detail of Roof Drain, Pipe Penetration on R.C. Wall
Detail, Detail of Trenching, Bedding & Backfilling of Pipes

PS-11 0of 13 - Port Lighting Layout, General Notes, Legend, Ductbank

PS-120f 13 - Light/ Power Layout Plan, Legend, Load Schedule, Panel Board

PS-130f 13 - Integrated Solar Street Light, Specification, Detail of Concrete Pedestal
Post

Construction of Brgy. Pangapuyan Community Port
Pangapuyan Island, Zamboanga City



SECTION Vi

BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY

CONSTRUCTION OF BRGY. PANGAPUYAN COMMUNITY PORT
Pangapuyan Island, Zamboanga City

- nrpmra by
Bount s, Y

ARTHLRIL P

NO DESCB!P“ON OF WORK - : (PESOS)
BILL NC. GEMNERAL EXPENSES
BILL NO. CONSTRUCTION OF BACK UP AREA AND ROCK CAUSEWAY WITH STAIRLANDING
BILL NO. CONSTRUCTION OF PASSENGER SHED
BILL NO. REIMBURSABLE ITEM
BID PRICE
Name of Firm Name of Bidder/Authorized ﬁepresenintivo Date

Signatory's Legal Capacity




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. PANGAPUYAN COMMUNITY PORT e
Pangapuyan island, Zamboanga City

— : UNIT PRICE AMOUNT

NO. DESCRIPTION OF WORK JUNIT ) ary. (Pesos) (Pesos)
BILL NO.| 1 GENERAL EXPENSES

1.0 Mobilization, demobilization and dleaning lot 1
1.02 Rental of temporary site office and residence for the Engineer and staff mo. 13
1.03 Maintain temporary site office and residence for the Engineer and staff na. 13
1.04 Provide Construction Safety and Health Program in the execution of the project mo. 13

TOTAL FOR BILL NO. 1

Name of Bidder/Authorized Represeantative
{Signatory's Legal Capacity)

Page 1of 5




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. PANGAPUYAN COMMUNITY PORT MER S
Pangapuyan {sland, Zamboanga City
: . s . - “unr | ary. ~ UNIT PRICE AMOUNT
.. . oo DESCRETIONOF WORK | Poton) L | o
'.mu.. NO.| 2 CONSTRUCTION OF BACK UP AREA AND ﬁOCK CAUSEﬁAY WITH. STAIRLANDING .
2.01 Remove axisting damaged rock causeway including disposal of debris ot 1
202 Supply and place 50-100 kg./pc core rocks cu.m. 3,905
203 Supply and place 500 kg/pc armour rocks cu.m. 2,079
204 Supply and install gectextile filter fabric SG.M. 1,369
205 Supply and place sand and gravel cu.m. 2,833
2.08 Supply, spread and compact aggregate subbase course cu.m. 596
207 Supply, spread and compact aggregate base course cu.m. 178
208 Supply, place and compact gravel bedding cu.m. 2
209 Construct portland cement concrete pavement (250mm thk) including dowsl bars sQ.m. 761
210 Supply, fabricate and install stes! reinforcements for R.C. curb, stairtanding, lamp post foundation, electrical pedestal and retaining wall kg. 6,387
211 Supply and place 3,500 psi concrete for R.C. curb, staianding, lamp post foundation, and electrical pedestal cum. 143
212 Supply and install mooring cleat including accessories sat 4
213 Supply and install port fighting system lot 1

TOTAL FORBILLNO. 2 ST

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Page 20f 5




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. PANGAPUYAN COMMUNITY PORT
Pangapuyan Isfand, Zamboanga City

srn pmeine by
AuTHam ¥ Vg ¢

- NN CoNT ] ey |- "UNITPRICE [~ AMOUNT
Mo | R DescRToN SRR ¢ I e R e
~BI"NG| 3 CONSTRUCTION OF PASSENGENSHED — ' T —

3.0t Supply, place and compact gravel bedding for building foundation, ramps, step-up and septic vault cu.m 18

3.02 Supply, place and compact aggregste subbase course cu.m. 24

3.03 Supply & instali steel reinforcement for footing, columns, walt footing, beams, suspended slab, parapet wall, and concrete bench kg. 8,103

3.04 Supply & place 3,500 psi concrete for footing, columns, wall footing, beams, suspended siab, parapet wall, and concrete bench cu.m. 58

3.05 Construct 3,500 psi concrete slab, step-ups and ramps on-filf including reinforcements sq.m 136

3.08 Construct 150 mm thick CHB wall including steel reinforcments sq.m. A8

3.07 Construct 100 mm thick CHB wall including steel reinforcements 8q.m. 12

3.08 Supply and place septic vault lot 1

3.09 Supply and placa 13 mm thick cement plaster finish (2,500 psi concrete) sg.m. 128

3.10 Supply and apply elastomeric paint finish (2-coats) sq.m. 74

31 Supply and apply flat latex paint (2-coats) sq.m. 133

3.12 Supply and apply water proofing sq.m, 164

313 Supply and apply quick drying enamef paint finish sq.m, 12

314 Supply and install 0.60 m x 0.60 m unglared ceramic floor tile finish sq.m. 119

3.15 Supply and install 0.30 m x 0.80 m ceramic wall tiles sq.m. 25

318 Supply and install 12 mm thick synthetic granite sq.m. 5

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Page 3of 5




BILL OF QUANTITIES

Bik trront by

CONSTRUCTION OF BRGY. PANGAPUYAN COMMUNITY PORT AR
Pangapuyan Island, Zamboanga City
. NOL "~ DESCRIPTION OF WORK : o {Pesos} . - L (Pesos)
317 Supply and install 8 mm thick marine plywood on 0.40 mm thick galvanized steel ceiling suspension system @ 0.40m O.C. {Furring), 0.60m m 133
' 0.C. (Carrying Channel) and 1.20 m O.C. B.W. (Suspension Rod) flat enamef paint finish &q.
3.18 Supply and install marine plywood painted with quick drying enamel finish flush door with 300 mm x 300 mm x 2 mm thick stainless steel fot 1
kickplate satined finish and 7.5 mm braille signage including 150 mm x 50 mm door jamb hinges and lever type lockset (1.1 mx 2.15 m)
3.19 Supply and install 1.5 mm thick aluminum powder coated finish awning window with 8 mm thick reflected tempered glass (1.2 m x 0.6 m) ot 1
320 Supply and install steel works set 1
iy Supply and install ioilet fidures and accessories lot 1
322 Supply and instalt water line pipes and fittings including accessories lot 1
3.23 Supply and install sewerage pipes and fittings including accessories lot 1
3.24 Suppty and instalt drainage pipes and fittings including accessories lot 1
325 Supply and instalt passenger shed lighting system lot 1

.. TOTALFORBILL NO. 3 -

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity}

Page 40f 5




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. PANGAPUYAN COMMUNITY PORT o
Pangapuyan Island, Zamboanga City
UNIT PRICE AMOUNT
NO. _ DESCRIPTION OF WORK : ._UN!T- ) ary. {Pesos) . (Pesos)
BILL NO.| 4 REIMBURSEABLE ITEM .
4.01 Secure approval of environmental compliancs certificate (ECC) including application, clearance and other necessary documentary lot 1

requirements.

TOTAC FOR BILL NO. 4

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Page 5of 5




BQ-6
BOQ and Attachments
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:
BILL NO. 1
GENERAL EXPENSES
Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of Brgy. Pangapuyan Community Port
Pangapuyan isiend, Zamboanga City
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
CONSTRUCTION OF BACK UP AREA AND ROCK CAUSEWAY WITH STAIRLANDING
Item 2.01 Remove existing damaged rock causeway including disposal of debris

The quantity to be paid for shall be the actual lot of the existing damaged rock
causeway to be removed including disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.02 Supply and place 50-100 kg/pc. core rocks

The quantity to be paid for shall be the actual volume in ¢ubic meters of 50-100 kg./pc
core rocks to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.03 Supply and place 500 kg/pc armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 500 kg/pc
armour rocks to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of armour rocks shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 2.04 Supply and install geotextile filter fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

[tem 2.05 Supply and place sand and gravel

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel to be supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of sand and grave! fill shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.06 Supply, spread and compact aggregate subbase course

The gquantity to be paid for shall be the actual volume in cubic meter of aggregate

Construction of Brgy. Pengapuyan Community Port
Pangapuyan Island, Zamboanga City
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BOQ and Attachments
{Annex 1 - Basis of Payments)

subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.07 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 2.08 Supply, place and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, placed and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, [abor, equipment, tools, and incidentals necessary to complete
the work.

item 2.09 Construct portland cement concrete pavement (250mm thk) including dowel
bars

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (250mm thk) including dowel bars to be constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 2.10 Supply, fabricate and install stee! reinforcements for R.C. curb, stairlanding,
lamp post foundation and electrical pedestal

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for R.C. curb, stairlanding, lamp post foundation and electric pedestal
to be supplied, fabricated and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.11 Supply and place 3,500 psl concrete for R.C. curb, stairlanding, lamp post
foundation and electrical pedestal

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for R.C. curb, stairlanding, lamp post foundation and electrical pedestal to be
supplied and placed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Congtruction of Brgy. Pangapuyan Community Port
Pangapuyan Island, Zamboanga City
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{Annex 1 - Basis of Payments)

ltem 2.12 Supply and install mooring cleat including accessories

The quantity to be paid for shall be the actual set of mooring cleats including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.13 Supply and install port lighting system

The quantity to be paid for shall be the actual lot of port lighting system to be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 3
CONSTRUCTION OF PASSENGER SHED

Item 3.01 Supply, place and compact gravel bedding for building foundation, ramps, step-
~ up and septic vault

The quantity to be paid for shall be the actual volume in cubic meter of grave! bedding
for building foundation, ramps, step-up and septic vault to be supplied, placed and
compacted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

item 3.02 Supply, place and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, place and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.03 Supply & install steel reinforcement for footing, columns, wall footing, beams,
' suspended slab, parapet wall, and concrete bench

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for footing, columns, wall footing, beams, suspended slab, parapet
wall, and concrete bench to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 3.04 Supply & place 3,500 psi concrete for footing, columns, wall footing, beams,
suspended slab, parapet wall and concrete bench

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for footing, columns, wall footing, beams, suspended slab, parapet wall, and
concrete bench to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Construction of Brgy. Pangapuyan Community Port
Pangapuyan island, Zamboanga City
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BOQ and Attachments
(Annex 1 - Basis of Payments)

compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.05 Construct 3,500 psi concrete slab, step-ups and ramps on-fill including
reinforcements

The quantity to be paid for shall be the actual area in square meters of 3,500 psi.
concrete slab and ramp-up including reinforcements to be constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.06 Construct 150mm thick CHB wall including steel reinforcements

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcements to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.07 Construct 100mm thick CHB wall including steel reinforcements

The quantity to be paid for shall be the actual area in square meters of 100mm thick
CHB wall including reinforcements to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.08 Supply and place septic vault

The quantity to be paid for shall be the actual lot of septic vault to be supply and
placed in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.09 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meters of 13mm thick
cement Plaster finish (2,500 psi concrete) to be supplied and placed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.10 Supply and apply elastomeric paint finish (2-coats)

The quantity to be paid for shall be the actual area in square meters of elastomeric
paint finish (2-coats) to be supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.11 Supply and apply flat latex paint (2-coats)
The quantity to be paid for shall be the actual area in square meters of flat latex paint

(2-coats) to be supplied and applied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shalt be full compensation for

Consiryction of Brgy, Pengapuyan Community Port
Pangapuyen Isiand, Zemboanga City
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{Annex 1 - Basis of Payments)

furnishing all materials, labor, equipment, tools, and incidentals necessary toc complete
the work.

Item 3.12 Supply and apply water proofing

The quantity to be paid for shall be the actual area in square meter of water proofing to
be supplied and applied in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 3.13 Supply and apply quick drying ename! paint finish

The quantity to be paid for shall be the actual area in square meters of quick drying
enamel paint finish to be supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.14 Supply and install 0.60m x 0.60m unglazed ceramic floor tile finish

The quantity to be pzid for shall be the actual area in square meters of 0.60m x 0.60m
unglazed ceramic floor tiles finish to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.15 Supply and install 0.30m x 0.60m ceramic wall tiles

The quantity to be paid for shall be the actual area in square meters of 0.30m x 0.60m
ceramic wall tiles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.16 Supply and install 12mm thick synthetic granite

The quantity to be paid for shall be the actual area in square meters of 12mm thick
synthetic granite to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.17 Supply and install 6mm thick marine plywood on 0.40mm thick galvanized steel
ceiling suspension system @ 0.40m O.C. (Furring), 0.60m O.C. (Carrying
Channel) and 1.20m O.C. B.W. (Suspension Rod) flat enamel paint finish

The quantity to be paid for shall be the actual area in square meters of 6mm thick
marine plywood on 0.40mm thick galvanized steel ceiling suspension system at 0.40m
0O.C. (Furring), 0.60m O.C. (Carrying Channel) and 1.20m O.C. B.W. (Suspension
Rod) flat enamel paint finish to be supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construction of Brgy. Pangapuyan Community Port
Pangapuyar: |sland, Zamboanga City
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Item 3.18 Supply and Install marine plywood painted with quick drying enamel finish flush
door with 900mm x 300mm x 2mm thick stainless steel kickplate satined finish
and 7.5mm braile signage including 150mm x 50mm door jamb hinges and lever
type lockset (1.1m x 2.15m}

The quantity to be paid for shall be the actual lot of marine plywood painted with quick
drying enamel finish flush door with 900mm x 300mm x 2mm thick stainless steel
kickplate satined finish and 7.5mm braile signage including 150mm x 50mm door jamb
hinges and lever type lockset (1.1m x 2.15m) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.19 Supply and install 1.6mm thick aluminum powder coated finish awning window
with 8mm thick reflected tempered glass (1.2m x 0.6m)

The quantity to be paid for shall be the actual lot of 1.5mm thick aluminum powder
coated finish awning window with 8mm thick reflected tempered glass (1.2m x 0.6m) to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

ltem 3.20 Supply and install steel works

The quantity to be paid for shall be the actual set of steel works to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing alt materials,
labor, equipment, tools, and incidentals necessary to complete the work.

ftem 3.21 Supply and install toilet fixtures and accessories

The quantity to be paid for shall be the actual ot of toilet fixtures and accessories to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

ltem 3.22 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.23 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construction of Brgy. Pangapkyan Community Port
Pangapuyen island, Zamboanga City
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BOQ and Attachments
{Annex 1 - Basis of Payments}

Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install passenger shed lighting system

The quantity to be paid for shall be the actuat iot of passenger shed iighting system to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing ail materials, labor, equipment, tools, and incidentais necessary to complete
the work.

BILL NO. 4
REIMBURSABLE ITEMS

Secure approval of environmental Compliance Certificate (ECC) Application,
Clearance and other necessary documentary requirements

Payment for the aforementioned items will be made upon the successful securement
of the approved ECC and, if necessary, the Area Clearance for the Construction of
Brgy. Pangapuyan Community Port located at Pangapuyan Island, Zamboanga City.
These approvals will be issued by the concerned Department of Environment and
Natural Resources (DENR).

The contract's lJump sum price will serve as full compensation to the Contractor, who is
responsible for all activities related to securing the ECC and Area Clearance, whether
carried out in-house or through a commissioned consultant. Claims for payment must
be accompanied by invoice and/or other supporting documents (e.g., a notarized
certificate of completion). The total amount payable shall not exceed the contract's
lump sum price.

Construciion of Brgy. Pangapuyan Community Port

Pangapuyan Isiand, Zamb

City
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Brgy. Pangapuan Community Port
Pangapuyan island, 2smbcanga City
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SECURE APPROVAL OF ENVIRONMENTAL COMPLIANCE CERTIFICATE (ECC)
APPLICATION AND AREA CLEARANCE (IF NECESSARY)

The Contractor shall be responsible for facilitating the securement of the Environmental Compliance
Certificate (ECC) and, if necessary, the Area Clearance prior to the commencement of the project.
This process may be carried out through either in-house resources or a commissioned consultant.
The Contractor’s responsibilities include, but are not limited to:

A. Preparation of the Environmental Impact Assessment (EIA) Report

The Contractor shall prepare the EIA Report in compliance with all applicable laws, policies,
and guidelines set forth by the Department of Environment and Natural Resources (DENR).

B. Submission of Required Documents
The Contractor shall submit all necessary documentation to the appropriate DENR Regional
Office and coordinate with other government agencies to acquire the ECC and Area
Clearance. This includes obtaining any additional clearances or permits that may be required.

C. Technical Expertise

The Contractor shall provide technical expertise throughout the processing of the ECC and
Area Clearance applications until the approvals are granted.

D. Facilitation of Related Activities

The Contractor shall facilitate any other activities or undertakings associated with obtaining
the necessary approvals.

During the initial stages of the ECC application, the Contractor may seek assistance from the
concerned Port Management Office (PMO) for tasks such as identifying necessary documents and
navigating the initial application submission process.

Construction of Brgy. Pangapuyan Community Port
Pangapuyan |sland, Zamboanga City
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s Backhoe (0.40 cu.m., 94.30hp, minimum)}), owned /
unit Clamshell, owned 4

unit Concrete Cutter, owned ¢

unit Concrete Mixer (1 bagger, minimum), owned

unit Concrete Bucket, owned

unit -~ Concrete Screeder, owned

unit Concrete Vibrator (3.5 hp, minimum), owned

unit ~Crawler Crane (30T, minimum), owned

unit Bump Truck (10T net capacity, minimum), owned
unit Bar Bender (electric, 25mm dia min.), owned

unit Bar Cutter (electric, 25mm dia min.), owned

unit «F‘gyloader (1.06 cu.m., 80 hp, minimum), owned
unit “Plate Compactor (5 hp, minimum), owned

unit «“Road Grader (125 hp, minimum), owned

unit “Road Roller (10T, vibratory, minimum), owned
unit ’Water Truck with pump (1,000 gal., minimum), owned
unit IWelding Machine (400 amp., minimum}, owned
unit Gargo Truck (2T, minimum) , owned

Construction of Brgy. Pangapuyan Community Port
Pangapuyan |sland, Zemboanga City
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at teast 15 square meters together with all necessary

supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1
1

EQUIPMENT / MATERIALS

no.
no.

Safety Engineer / Officer

Nurse / Health Officer

Personnel Protective Equipment

35
35
35
70
35

pcs.
pair
pair
pcs.
pair

Safety Devices

1
1
2

lot
lot
unit/s

Hard Hats
Gloves (rubberized)

Safety Glasses/Goggles (clear)

Long sleeve T-shirt
Safety Shoes

Barricades

Warning signs (Signages)
Fire extinguisher (10kg)

Medical and First Aid System -

NOTE:

Thirteen (13) mos.

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Brgy. Pangapuyan Community Port
Pangapuyan lsland, Zamboanga Gity
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PPA MEMORANDUM CIRCULAR
Ne (2

Seney of 2016,

Attachment

Page 10of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of
Work

Required Tests

I. Construction of
Pier/Whart, Platform
and Ramp

Structural Concrete {SC)

A Portland Cement

8 Fine Aggregate

C Coarse
Aggregate

D Water
E Steel Bars

F Concrete

Qualty Test

Qually Test for Grading, Elutnation (wash},
Buik Specfic Gravity, Absorption, Mortar
Strength, Soundness, Organic Impunbes, Unit
Weight, % Clay Lumps and Shale

Quatity Test for Grading, Bulk Specific Gfavﬂy
Absomphion and Abrasmn

Certficate from the Engmeer or Qualty Test
for Densty and Chlonde Content

| Mill Certificate and Qualty Test for Chernical

Composition and Mechamical Properties

Compressive Strength on cylinder samples

A Concrete Piles
1 Cmcﬁte
2 Steel Bars
3 High

Tension
Strand

Slump Test
G Admixture and CQuality Test
Cencrete Cunng
Matenals
Piing (P}

Fabncation Report
Same test as for SC (F)
Same test as for SC {E)

Test for Chemical Compositon and
Mechanical Properties

Minimum incremental
Frequency of Tests

For every 2,000 bags {(40kg) or
fracton thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

QOne per source

For every 10,000 kg or fractlon.
thereof

1 set consistng of 3 concrete
cylinder samples shall be taken
from each day's pounng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mix

One per stupment

One per fabncation
Same frequency as SC (F)
Same frequency as 5C (E)

For every 20G00kg or fraction
thereof

- ) /

té&

Construction of Brgy. Pangapuyan Community Port
Pengapuyan istand, Zamboanga City
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- PPA MEMORANDUM CIRCULAR
No_ 0
Sanos of 2016
Altachment
) Page 20l 10
Matenals/items of Required Tests Minimum Incremental
Waork Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC { B) Same frequency as SC (B)
_ Aggregates

B Steel Pipe Piles

1 Steel

Fabnication Report, Mdl Cerlificate and Quaty
Test for Chemical and Mecharnical properties

Chemical Composthon (refer below)

- Under 14" (355 60mm) Qutside
Diameter

. 14™ to 36" (355 6 to 914mm) Outside
Dia

- Over 36" (914mm) Outside Drameter

Mechanical/Tensile

One per fabncation

2 from 200 ppe of fraction thereof
2 from 100 pspe or fracton thereof

2 from 3000ft (314m) or fraction
thereof

One {1) tenston test shall be made
on one iength or fraction thereof of
each size, or one piece of skelp

representing each-lot of 200
lengths or fraction thereof of each
size
2 Polyurethane | Mill Certificate and Quality Test One per fabnication
Coatng
3 Concrete Same test as for SC {F) Same frequency as SC (F)
4 Fine Same test as for SC (B} Same frequency as SC (B}
Aggregate
5 Coarse Same test as for SC (C) Samae frequency as SC (C)
Aggregate
6 SteslBars Same Test as SC (E) | Same frequency as SC (E)
7 \Water Same Test as SC (D) Same frequency as SC (D)
-1 Rubber Dock Fenders Physical Test All urits
(ROF) -
Performance Test for Energy Absorption and Altunits
Reaction Force
Accessones
Washer and Fuang Bolt, Physical Test All umits
Anchor Bolt

Quality Test for Chemical Composthion and
Mechanical Properties

One per fabncation

/,M.v

e

Construction of Brgy. Pangapuyan Community Port
Pangapuyan Island, Zamboanga City
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PPA MEMORANDUM CIRCULAR
No

~ Seres of 2016
Attachment

Poge Jof 10

Matenals/items of
Work

Required Tests

Moonng Bollard (MB)
and Accessones
{Hexagon Nuts, Plain
Washer, Anchor Ring
and

Anchor Bolt}

Mimmurn Incremental
Frequency of Tests

Physical Test

Quaity Test for Chemical Compostion and
Mechanical Properties

All Units

One per fabncation

H. Construction of
Back-Up Area,
Causeway and
Pavement

Sheat Piing (SP)

A Concrete Sheet -

Piles
1 Concrete
2 Steel Bars

3 High Tension
Strands

4 Fine Aggregates

$ Coase
Aggregates

B Steel Pipe Piles

1 Steel

2  Congrete

3 Fmne Aggregate

4 SteelBars

Same test as for SC (F)

Same test as for SC (E)

Same test as for P (A 3)

Same test as for SC (B)

Same Test as for SC (C)

Same lest as for P {B1)
Same test as for SC {F)
Same test as for SC (B)

Same test as for SC (E)

Same frequency as SC{F) .
Same frequency as SC (E)
Same frequency as P {A 3}

Same frequency as SC (B)

Same frequency as SC (C)

Same frequency as P (B1)
Same frequency as SC (F)
Same frequency as SC (B)
Same frequency as SC (E)

Consiruction of Brgy. Pangapuyan Commuznity Port
Pangapuyan Island, Zambognga City
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PPA MEMORANDUM CIRCULAR

) No
Senes of 2016
Attachment
Page 4 of 10
Materials/items of Required Tests Minimum incremental
Work Frequency of Tests
Rocks Test for Apparent Specific Grawity and | For every 1500 cubic meter or
Abrasion frachon thereof
Geolextle Filter Physical and Mechanical Test One per batch
Mill Certficate One per batch
Sand and Gravel Fill Quality Test for Orgamc !mpuntes and | For every '1,500 cubic meter or
Grading fraction thereof
Selected Fill Quality Test for Grading, Plastcity and For every 1,500 cubic meter or

Laboratory Compaction Test

Laboratory Calforma Beanng Ratio {CBR)

Field Density Test )

fraction thereof

For every 2,500 cubic meler or
fraction thereof '

Far every layer of 150mm of
compacted depth at least one
group of three In-situ density test
for every 500 sqg m of fraction
thereof -

Aggregate Base Course

Quaty Test for Grading and Plasticity

Quality Test for Grading, Plashcity, Abrasion
and Laboratory Compaction Test

.For every 300 cubic meter or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

Laboratory Caifornia Bearing Ratio (CBR) Same frequency as Selected Fill
Freld Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same lest as for SC (A) Same frequency as SC (A}
B Fine Aggregate | Same test as for. SC (B) Same frequency as SC (B}
C Coarse Same lest as for SC (C) Same frequency as SC (C)
Aggregate
D water Same test as for SC (D} Same frequency as SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
(Dowels) ’
F___Joint Filer Quality Test 1 One (1} per shipment /{

Construction of Brgy. Pangapuyan Community Port
Pangapuyan island, Zamboanga City
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I Completed
Pavement

PPA MEMORANDUM CIRCULAR
No
Sernes of 2016
Alachiment
Pago 5 of 10 .
Matenals/items of Required Tests ' Mimimurm Incremental
Work Frequency of Tests
TG Admixtureand | Sametestas for SC(G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330

sq m or fracton thereof

Core Test 1 set (3 specimen) for every 2.500

Interlocking Concrete
Blocks

sqm and fracton thereof

A  Cement Same test as for SC {A) Same frequency as SC (A)
B Fine Aggregate | Sametestasfor SC(B) - -1 Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate ‘ )
D ‘Water Same test as for SC (D) Same frequency as SC (D}
E Admixture & Same test as for SC {G) Same frequency as SC (G)
Concrete Cunng ’ . :
Matenals
F  Completed Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A) Same frequency as 5C (A}
8 Fine & Coarse Qualty Test for Grading, Abrasion and | For every 1,500 cubic meter or
Aggregates Soundness fraction thereof
C Water Same test as for SC (D) Same frequency as SC (D}
Field Density Test For every layer of 150mm of

D Completed CTB

compacted depth at least one
group of three In-situ density fest
every 500 sq m or fraction thereof

Retaiming Wall/Coping
Wal/RC Curb/RC
DitchiShear
Key/Concrete
Blocks\Lean Concrete

A Parlland Cement

B Fine Aggregate

Same test as for SC (A} N Same frequency as SC (A)

Same lest as for SC (B) : Same frequency as SC (B)

i\

Construction of Brgy. Pangapuyan Community Port
Pangapuyan |sland, Zemboanga City
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PPA MEMORANDUM CIRCULAR
No _02

Senes of 2016
Atachment
Page 6 of 10
Materials/items of Required Tests Minimum Incremental
Work Frequency of Tests
C Coarse Sama test as for SC (C}), Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SG (D)
E SteelBars Same test as for SC (E} Same frequency as SC (E)
F  Admxture and Same lest as for 5C (G) Same frequency as SC (G)
Concrete Cunng '
G Concrete Same lest as for SC (F) Same frequency as SC (F)
Te Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per batch
T Bars and Dowels Same test as for SC (E) -For every 10,000 kg‘ or fraction
thereof per Tw bars and Dowels
Pipe Culverts and Stormi
Drains ’
A Ppes Test for Strength, Absorption and Physical For every 50 pieces

L Mortar or Jont

Same Test as for SC (AB ang D)
Alternative Test Same test as for SC {F) a
Inspection Report :

For every 25 pieces

Concrete Hollow Blocks

A Portland Cement | Same test as for SC (A) Sarmne frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Sama test as for SC (D) Same frequency as SC (C)
0 Concrete Same test as for SC (F) Same frequency as SC ()
E Completed CHB | Quality Test One for every 500 pieces or
fraction thereof
Construction Joints (CJ)

A  Angle Bars Test for Physical and Mechankal Properties One per batch
8 SteelBars Same test as for SC (E) One par batch
C  2Zinc (Hot Dup Physical Test for Appearance, Sinpping, | Allunis

Galvamzmg) Waeighing, Adherence and Adhesion

Coatings .

Coating Thickness
Magnetic Thickness Measurement

1 sef (3 specimen) for every i
100,000 sq mm or fracbon thereot/

A\

Construction of Brgy. Pangapuyan Community Port
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PPA MEMORANDUM CIRCULAR R
No
Sernes of 2018
Attachment
Page Tof 10
Materials/iterns of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse - Same test as for SC {C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) - Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F  Sack {jute) Physical Test One for every 50 pieces
Rubble Concrete
A Cement Same test as for SC{A) ' Same frequency as SC [A)
B Fine Aggregates | Same test as for SC (B) . ) Same fréquency as SC(B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water " | Same test as for SC (D) . Same frequency as SC (D)
E Concrete " | Same test as for SC (F) Same frequency as SC (F)
F Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasticity Test (LL PL,PI} fraction thereof
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three in-situ density test
every 500 sqm or fracton thereof
B Structure If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backhlt fraction thereof
Grading Test
Plastiesty Test (LLPL,PY)
Laboratory Compachon Test
Densrty Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m or fraction thereof

Ceonstruction of Brgy. Pangapuyan Community Port
Pangapuyan lstand, Zamboanga City
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]
PPA NEMORAPDUM CIRCULAR
No

Senes of 2016
Attachment

Page 8 of 10

Matenals/items of
Work

Required Tesis

Minimum Incremental
Frequency of Tests

il Port Operations Building/Passenger Termmunal Buiiding/Transit Shed/Warehouse

 STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piling Works {P)

ARCHITECTURAL WORKS

Ceramic - Filled Liquid
Membrane / Water
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasteizer

Physical Property, Mechamucal and
Property, Leak Test f Flood Test

Chemical

One per shipment

Engwneer

Testing and Commissioning -

Y]

Paint Quality Test One 4-L. can for every 100 cans or
frachon thereol
Ceramic Tile | Inspection and Evaluation” Report from the | One per shipment
N Engineer - S
Stamless Steel Inspection and Eﬁaluahon Repart from the | One per shipment
— Engmneer —

Roofing Matenals Inspecton and Evaluaton _ﬁeport from the | One per shipment
Engineer

Ceiling Matenals Inspecton and Evaivaton Report from the | One per shipment

— Engineer ’

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables Inspection and Evaluation Repuorit from the | One per shipment
Engineer
Testing and Commissioning

Elecinical Devices Inspection and Evaluation Report from the | One per shipment
Engmeer

s e Testing and Commissionng .

Fire Alarm System Inspection and Evaluaton Report from the | One per tem

‘ Engineer :

Testing and Commrssicnmg

Winng Dewices Inspecton and Evaluaton Report from the | One per shipment

//-~
W

Construction of Brgy. Pangapuyan Community Port
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PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachmaent
) Page 9 of 10
Matenals/items of Required Tests Mimimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the ! One per shipment
Engmeer
Testing and Commissioning
Telephone Systemn inspection and Evaluaton Report from the | One peritem
Engineer
Testng and Commissioning
CCTV System inspection and Evaluaton Report from the | One per item
Engineer
Testing and Commissioning
CATV System inspecton and Evéluatron Report from the | One per tem
Engineer . . .
Testing and Commissioning
Background Music and inspecton and Evaluaton Report from the | One per tem
Paging System Engineer, Tasting and Commissioning
Ar Condtioning Units & | Inspection and Evsluation Report from the | One peritem
Ventilation Engineer
Testing and Commissioning
Conduit Pipes Inspechon and Evaluaton Report from the | One per tem
Engmeer
Testing and Commissiening
Lighting Fixlures Inspecton and Evaluatron Report from the | One per tem
Engineer
Testing and Commssioning
PLUMBING WORKS
Pipes inspection and Evaluation Report from the ! One per tem
Engineer
Teshng and Commissioning

/W

L]

Iy

W
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PPA MSWM CIRCULAR

' inspection and Evaluaton Report from the

Senes of 2016
Attachment
Fage 10 of 10
Métenalsﬂtems of Required Tests Minimum Encremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One per tem
Engineer
Testng and Commissioning _
Pipe Culverts Compression Strength For eirery size not more than 26

prpes cast in the field

. Engineer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (hmensions and Coatings} One per Baich
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure {SC) Refer to Superstructure (SC)
Lamp Post i
A Structural Steel ; Physical Test (Dimensions) All units
. ’ Same test as for SC (E) - .
B Zinc (Hot Dip Same test as for CJ (C) One per batch
Galvanizing) '
Coatings _ ——
Dranage Steel Grating | Same test as for SC (E) One (1) batch
o inspection Report
Metal Pipe {Cast Iron Physical Test (Dimensions and Coatings) 1 per delvery
Gaivanized, etc ) .
Weiding Works Destructive and Non Destructive Test One (1} per ot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

Z. Testing of other materials shail be performed only by an independant Testing
Labgratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUL T. SANTO:!
r-in-Charge,

Offide of the General Manager

(1

LY
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

|. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
0 (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents
0O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
(c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Criginal copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

0 a. Organizational chart for the contract to be bid;

0 b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Construction of Brgy. Pangapuyan Community Port
Pangapuyan Isiand, Zamboanga City
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Financial Documents
0O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

I ()] If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
O () Original of dﬁly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, tabor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Construction of Brgy. Pangepuyan Community Port
Pangapuyan lsland, Zemboanga City
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Brgy. Pangapuyan Community Port,
Pangapuyan Island, Zamboanga City;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: X

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (ij) income tax, {iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Construction of Bigy. Pangapuyan Community Port
Pangapuyan lslard, Zamboanga City
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Bidding Forms

{Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

k. We Ilikewise cerify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Construction of Brgy. Pangapuyan
Community Port, Pangapuyan Island, Zamboanga City of the Philippine Ports
Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name;

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Construction of Brgy. Pangapiyan Community Port
Pangapuyan Island, Zemboanga City



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Oufstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 6] Project Completion Date

A) Govemment
Contracts

. On-going
i, Awarded but
not yet started

B) Private
Contracts

i. On-going
il. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

71 Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supporied by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory's Legal Capacity)

Revised: September 2021

Construction of Brgy. Pangapuyan Community Port
Pangapuyan Island, Zemboanga City



Bidding Forms

(SLCC)
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofpﬁm%n Award Completion | Escalated | Cote of Award Start Completed
Value to
1] 2] 3] Present Prices 5)
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

B8] As appearing in the Nofice to proceed and Certificate of Completion,

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be "similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Cerfificate of Final Acceptance issued by the owner and/ or Censtructors Performance Evaluation System (CPES) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1} Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory’s Legat Capacity)

Revised: September 2021

Construction of Brgy. Pwmcmﬂyﬁ
Pangapuyan Isiand, Zemboanga City
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Bidding Forms
{Experience Record)

STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SL.CC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similarto Other completed contracts similar to the
Major Categories of Work Unit of Quantity | the contract to be contract to be bid Unit of Quantity
Measure bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the Name of the Name of the
contract contract contract contract
1. Rockworks (50-500 kg/pc.) cu.m. 2,992
2. Reinforced Concrete Works cu.m. 72
3. Construction of Portland Cement sg.m. 381
Concrete Pavement
4. Fill materials cu.m. 1,803
5. Construction of Building sg.m 70
NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Cettificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory’s Legal Capacity

Revised: September 2021

Construction of Brgy. Pangaguyan Community Port
Pangapuyan lsland, Zamboanga City
h



Bidding Forms
(Financiaf}

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Tofal Liabilities

4. Current Liabilities

5. Net worth {1-3)

(o2

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:

If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial staterments.

Consiruction of Brgy. Pangapuyan Community Port
Pangapuyen Isiand, Zamboanga Clty



Bidding Forms

{Pledged Personnel)
STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following key personnel are qualified and available for the duration of the coniract to be bid:
Simitar Total
Position of Key Name No. of Experience in the j Experience in the Attachment(s) Annex{es)
Personnel Key Position (Years) Position (Years}
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex*_”
Ceriificate of Commitment
Project Engineer PRC License (CE Preferred) Annex "
Complete Qualification and Experience Data
Cerlificate of Commitment
Materials Engineer | PRC License Annex*_*
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety PRC License {CE Preferred) Annex " "
and Health Officer Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Certificate of Safety and Health Construction Related Course issued Annex “_*
by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Other Position{s) Complete Qualification and Experience Data Annex*_*
Cerificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements; The key personnel must have a work experience that is similar in nature and complexity to the contract 1o be bid.

Project Manager — Five (5) years Materials Engineer — One (1) year
Project Engineer — Three (3) years Materials Engineer | — for projects costing up to 100M
Construction Safety and Health Officer — One (1) year Foreman - Five (5) years

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised: September 2021

Construction of Brgy. Pangapuyan Community Port
Pangapuyan Island, Zamboanga City
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{Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of Capacity/ Owned, Leased, Proof of Ownership/ Leased/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Under Purchase Agreement {As Applicable)
Make) purchased {(Mark as Annex "A......... r
agreement 3]
1} i |
Manufacturer Engine Serial | Chassis No./ Name of Location Status
No. Vessel
NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), Ton. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
¢fm {for compressor), gal {for water truck with pump), amp {for welding machine}, bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Lease Contract/Purchased Agreement, submit ather proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.
2] Indicate if the pledged equupment are owned, leased or under purchase agreement.
3] I the pledged equipment is owned, it shouid be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt, For owned bargeftugboat, submit Marina Certificate of Cwnership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchase agreement, submit the following:

For equipment under lease agreement:
a. certification of availability of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract
¢. ForWater Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:
a. certification of availability of equipment from the equipment vendor
b.  duly Notarized copy of purchase agreement
c. ForWater Truck, Dump Truck and Transit Mixer submit LTQ Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable.

If the pledged bargeftugboat Is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessor/vendor for the duration of the project, and
duly Notarized copy of iease contract/purchased agreement together with a copy of tha Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Fim Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: Aprit 2025

Conatruction of Brgy. Pangapuyan Community Porl
Pangapuyan Istand, Zamboanga City
Q0
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Bidding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Brgy. Pangapuyan
Community Port, Pangapuyan Island, Zamboanga City as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling inferest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Consiruction of Brgy. Pangapuyan Community Port
Pangapuyan island, Zamboanga City
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance pavment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindling (Estafa) or the commission_of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof _ ,20 _at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy. Pangapuyan Community Port
Pangapuyan island, Zamboanga City
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Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ____)S.S.
AFFIDAVIT
I, ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. 1am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Brgy.
Pangapuyan Community Port, Pangapuyan Island, Zamboanga City of the Philippine Ports
Authority, as shown in the attached [state title of attached document showing proof of
authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or Special
Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil

degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s} issued for the [Name of the Project].

Construction of Brgy. Pangapuyan Commuaity Port
Pangapuyen Isiand, Zamboanga City
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In _case advance payment was made or given, failure to_perform_or_deliver any of the
obligations and undertakings in the confract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, 1 have hereunto set my hand this __dayof __ ,20 _ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Constraction of Brgy, Pangapuysn Commumity Port
Pangapuyan Isiand, Zamboanga City
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Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitied with the Bid}

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, ,of legai age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Brgy.
Pangapuyan Community Port, Pangapuyan Island, Zamboanga City as shown in the attached
[state title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidderl is not “blacklisted” or barred from bidding by the Government of the

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation. or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Consinuction of Brgy. Pangapuyan Community Part
Pangapuyan Island, Zamboanga City
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{Omnibug — Gorp AV}

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or_deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
fo the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ dayof __ ,20 at
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Constiuction of Brgy. Pangapuyan Community Port
Pangapuyen lsland, Zamboanga City
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(Bid-Securing Declaration)

Bid Securing Declaration Form
Ishall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/'we failed to timely file a request for reconsideration or (ii) I/'we filed a waiver to avail
of said right; and

c. 1 am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, 1/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy. Pangapuyan Community Port
Pangapuyen lsland, Zamboanga City
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CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF ROCK CAUSEWAY AND BACK UP AREA WITH
STAIRLANDING

1. Supply and place 50-100 kg/pc core rocks (3,905 cu.m.) and 500 kg/pc armour rocks
(2,079 cu.m.}

2. Supply, spread and compact sand & gravel fill (2,833 cu.m.), aggregate subbase
course (596 cu.m.), aggregate base course (176 cu.m.) and geotextile fabric (1,369
sq.m)

3. Construct 250mm thick Portland cement concrete pavement (761 sq.m.) including
dowel bars (325.76 kg)

4. Supply and place 3,500 psi concrete for RC curb, stairlanding, and lamp post
foundation (143 cu.m.) including steel reinforcements (6,387 kg) and gravei bedding
(2 cu.m.)

5. Supply and install mooring cleats including accessories (4 sets)

6. Supply and install port lighting system

B. PASSENGER TERMINAL BUILDING

1. Construction of passenger shed (Area = 141 sq.m.) including structural, architectural,
plumbing and sanitary works

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shali be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021
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Bidding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project
Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION
Calendar Days)

—

M O NTUH L Y

4 [] [] H ] [] 10 11 12 13

Project Manager

Project Engineer

Materials Engineer |

Construction Safety and Health Officer

Foreman

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Brgy. Pangapuyan Community Port
Pangapuyan isiand, Zemboanga City
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Bidding Forms
{Equipment Schedule}

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Project Description

Location
EQUIPMENT | No. of CONTRACT DURATION
{Minimum) Units { Calendar Days)

M O N TH L Y

1 2 3 [) [] [] 7 [] [J 10 11 12 13

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Constraciion of Brgy. Pangapuyan Community Port
Pangapuyan {sland, Zamboangs City
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Bidding Forms
(Payment Schedule}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curh.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Bray. Pangapuyan Cormenity Port
Pangapuyen Island, Zamboanga City
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
{not required to be submitted with the Bid, but it shall be submitted within ten (10} days after
recelving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of . between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor®).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures In specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation:

c. Performance Security;,
d. Notice of Award of Contract and the Bidder's conforme thereto: and

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that

are_subsequently required for submission after the contract execution,

such as the Notice to Proceed, Variation Orders, and Warranty Securi

shall likewise form part of the Contract.

Construction of Srgy. Pangapuyan Community Port
Pangapuyan Islend, Zamboanga City
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Bidding Forms

(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such

other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/heriits Bid.

4.  The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement fo be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy, Pangapuyan Community Port
Pangapuyen Island, Zamboanga City



