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PROJECT FEATURE

PROJECT TITLE

LOCATION

MAJOR SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

TOTAL PROJECT COST

PROJECT (DREDGING) UNIT COST

PROJECT DURATION

Proposed Dredging of North Harbor lnner Basin

Port Area, Manila

1) Dredging/Excavation of the Inner Basin
to a designed depth of 10.0 meter below
Mean Lower Low Water {(MLLW)

2) Total Volume to be dredged :

_705,000.00 cu.m. of loose to medium dense
clayish soil, mud, silt, sand and debris

3) Disposal of dredged/excavated soil materials
18.50 km. away from the project site

P 323,412,744.68

P 331,498,063.30

P 451.04 per cubic meter
{Bredging Works Only)

290 calendar days

{inclusive of Sundays / Holidays and unworkable
condition)




