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Technical Specifications
{Electrical Works)

COORDINATION / GUARANTEES / SUSPENSION OR DELAY

The Contractor shall be familiar with the specifications of the other trades and coordinate with them
thoroughly so that he can arrange his work and dispose his materials without interfering the work of
other Contractors. The Contractor shall guarantee that the electrical systems shall be free from all
defects of workmanship and of materials, and that it will remain so for a period of one year from the
date of acceptance by the Engineer. Any remedy to correct defects deemed to be caused by such
shall be made at the expense of the Contractor.

The Contractor shall not suspend or delay the work without justifiable cause. Subsequent delays
shall be deemed as a sufficient cause for penalties or termination of contract in which the Engineer
shall have the right to take-over the work and all materials on the site and make arrangements
necessary to complete the work. It shall be the sole responsibility of the Contractor to ensure that
the Electrical sub-contractor conducts coordination of his activities to other trades.

SLEEVES / INSERTS / CUTTING / PATCHING

The Contractor shall provide all openings, sleeves, also inserts in walls, floors, and beams as
required for his work. All unused openings shali be grouted in. The Contractor shall do all patching
requirements necessary and these shall be done so as to exactly match the surrounding area
without the evidence of alteration or patching.

TEMPORARY LIGHT AND POWER

The Contractor shall make all arrangements and pay for the provisions of the necessary electrical
power of the type and capacity required for the performance of the work of all trades engaged in the
construction of the building.

CODES, INSPECTION, PERMITS AND FEES

The work under this contract is to be installed according to the requirements of the latest edition of
the Philippine Electrical Code, the rules and regulations of the local authorities of Zamboanga City
Electric Cooperative.

All necessary permits and electrical fees required for this work shall be obtained by and at the
expense of the Contractor. The contractor shall furnish the Engineers and the Owner final Certificate
Final Electrical Inspection (CFEI) and approval from the proper government authorities after
completion of the work. The Contractor shall prepare all as-built and all forms and documents
required by the approving authorities.

Power service application including drawings for the work shall be obtained by and at the expense
of the Contractor. The Contractor shall comply with all requirements of the utility company regarding
service applications.

ELECTRICAL CHARACTERISTICS

The electrical characteristics for this project shall be 230V, one phase (1@) wire, and 60Hz or as per
system requirements as shown in the plan.
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Technical Specifications
{Electrical Works)

CLEANING UP

The Contractor shall remove all dirt, debris, and rubbish and waste materials caused by him in the
process of his work. He shall also remove all tools, temporary power installation, scaffolding and
surplus materials after completion and acceptance of work.

MATERIAL REQUIREMENTS
NAMEPLATES

Provide laminated plastic nameplates for each panel board, switch, and device. Each nameplate
inscription shall identify the function and when applicable, the position. Nameplate shall be
melamine plastic, 3.2mm thick, white with black center core. Surface shall be matte finish. Corners
shall be square. Accurately align lettering and engrave into the black core. Minimum size of
nameplates shall be 25mm x 38mm. Lettering shall be a minimum of 6mm, high normal block style.

EXECUTION
NAMEPLATE MOUNTING

Provide number, location, and letter designation of nameplates as indicated. Fasten nameplates to
the device with a minimum of two sheet-metal screws or two rivets.

INTERIOR WIRING SYSTEMS
SUBMITTALS
a. Shop Drawings: Submit for the following:
1. Location of panel boards and circuit breaker
2. Conduit support / hanger's installation drawing
b. Manufacturer's data: Submit for the following:
1. Circuit Breakers
2. Switches
3. Conduit and fittings (each type)
4, Device Plates
5. Insulated conductors
6. Utility / junction boxes
7. 3 Prong duplex Convenience Outlet with grounding
8. Floor Duplex Convenience Outlet
9. Weatherproof Convenience Outlet
PRODUCTS
CONDUIT AND FITTINGS

a. Conduit shall be polyvinyl-chloride conduit (PVC) where specified, shall be heavy wall, high
impact resistant Schedule 40, with factory made bends, couplings and fittings. PVC cement
for joints shall be of the same brand as for the PVC pipe.

Conetnuction of Brgy, Dita Community Port
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Technical Specifications

{Electrical Works)

b. No conduits shall be used in any system smaller than 20mm (1/2") diameter electric trade

size, nor shall have more than four (4) 90 degree bends in any one run and where
necessary, pull boxes shall be provided as directed.

C. No wire shall be pulled into any conduit until the conduit system is completed in all details, in
the case of concealed work until all rough plastering masonry has been completed, and in
the case of exposed work until the conduit work has been completed in every detail.

d. The ends of all conduits shall have tightly plugged to exclude plaster, dust and moisture
while the construction of the building is in progress. All conduits shall be reamed to remove
all burrs.

OUTLETS, BOXES AND FITTINGS

a. All outlets whatever kind, for all system, there shall be provided a suitable fitting, which shall
be either a box or other device especially designed to receive the type of fitting to be
mounted thereon.

b. The Contractor shall consult with the Engineer as to the nature of the various fittings to be

used before installing his outlet fittings, and shall conform strictly in the use of fittings, to the
nature of the appliance to be mounted on them, so that the work, when the completed will be
a finished design. :

C. All outlets on concealed conduit work provide galvanized pressed steel outlet boxes on
standard make. These boxes shall be in all cases standard and where such boxes are not
available on the market, special boxes shall be secured by the Contractor at his owned
expense. In general outlet boxes shall be at least 100mm diameter, 53mm deep and No. 16
minimum gauge.

JUNCTION AND PULL BOXES

a. Junction and pull boxes, of code gauge steel, galvanized shall be provided as indicated or as
required for facilitating the pulling of wires and cables. Pull boxes as finished places shall be
located and installed with the permission and to the satisfaction of the Engineer.

b. All junction and pull boxes on exposed conduit work shall be provided with hubs for threaded
pipe entry and covers provided with neoprene gaskets.

WIRES AND CABLES

a. All wires shall be copper, soft-drawn and annealed, shall be 100% conductivity, shall be

smooth and true of a cylindrical form and shall be within the actual size called for.

b. All wires and cables shall comply with the requirements of the Underwriters Laboratories, the
ASTM and ICEA as they apply to the particular usage.

c. Wires and cables for power and lighting system shall be plastic insulated for 600 volts
working pressure type “THHN/THWN-2" uniess otherwise noted on plans or specified.

d. Tag Marking

In general, branch circuit conductors and cables shall be properly marked by means of a
printed tag taped on each wire indicating originload and or panel(s) where load is
connected.

Construction of Brgy. Dita Community Port
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(Electrical Works)

e. Splices and Termination Components

If applicable, for wire connectors and for insulating tape. Connectors for 5.5 mm? and smaller
diameter wires shall be insulated, pressure-type in accordance with (twist-on splicing
connector). Provide solderless terminal lugs on stranded conductors.

DEVICE PLATES

Provide, one piece device plates for outlets and fittings to suit the devices installed. Plates on
unfinished walls and on fittings shall be of zinc-coated sheet steel or cast metal having round or
beveled edges. Plates on finished walls shall be satin finish stainless steel or brushed —finished
aluminum, minimum 0.03 inch thick. Screws shall be machine type with countersunk heads in a
color to match the finish of the plate. The use of sectional type device plates will not be permitted.
Plates installed in wet locations shall be sealed in gasket. Device plates for telephone and
intercommunication outlets shall have a 3/8 inch bushed opening in center.

WALL SWITCHES AND PLATES

Wall switches in general shall be rated 10 amperes at 230 volts or with ampere and voitage ratings
as required. Switches shall be flush mounting and of the rocker type, spring operated. The type of
switches shall be tumbler operation and the color, plating and appearance of wall plates shall be as
selected by the Engineer. Appropriate samples shall be submitted prior to purchase of wall switches
and face plates.

WALL RECEPTACLE AND PLATES
a. Receptacle outlets shall be 16 amperes, 230 volts, 2 pole; 3 wire parallel slot, grounding

type. Parallel siot outlet rated 15 amps. 125 v grounded type shall be acceptable for use with
230v system, Locking type and other special purpose outiets shall be as indicated in the

plans.

b. Provide weather proof receptacle plate cover for each convenlence receptacle outlet
indicated as weatherproof.

PANELS AND CABINETS

a. Standard panels and cabinets, as much as possible shall be‘ used and assembled on job. All

panels shall be dead front construction, furnished with frims for flush or surface mounting.
Cabinets shall be of code gauge steel with gutters at least 100mm wide and if necessary, it
has to be made wider. The trim for all panels shall be fi mshed in industrial grey enamel over
a coat of rust inhibitor. ‘

b. Lighting panels shall be equipped with branch circuit breakers as required and mains as
noted on Plans or Pane! Schedute. :

C. Pane! board main bus work shall be ampacity rated td equalror exceed overcurrent
protective device immediately ahead of it. All buss work shall be properly secured to
withstand available short circuit forces at the location.

d. Distribution panels shall be of the same type as Ilghtlng panels except equipped with one
pole, two poles and three poles air circuit breakers of sizes, voltages ratings and interrupting
capacity as called for on plans.

Construction of Brgy. Dita Community Port
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Technical Specifications
{Electrical Works)

INDIVIDUAL BREAKERS

a. Provide individual circuit breakers where indicated on plans. Voltage ratings shall be suitable
in each case of service application. Enclosures shall be Genera! Purpose, NEMA type I,
except where specifically noted on plans or assembled on panel cabinets.

All protective devices shall meet NEMA and U.L specifications. Short circuit rating shall be
as indicated on the plan.

b. Circuit breakers shall consist of a quick-make, quick -break type entirely trip-free operating
mechanism with contacts, arc-interrupter, and thermal magnetic trip unit for each pole, all
enclosed in a molded-phenolic case. The thermal magnetic trip unit shall provide time-
delayed overload protection, and in case of overload or short circuit current in any one pole
the circuit trips instantaneously. Circuit breaker shall be trip indicating, when tripped position
of breaker handle midway between “ON” and “OFF” positions.

c. All circuit breakers shall be bolt-on type unless noted otherwise.

d. All circuit breakers rated above 225 amps shall have interchangeable trip units. Unless
otherwise specified, minimum interrupting rating for 230 volts circuit breakers shall be 10,000
amperes.

PANELBOARD BUSES

All bus panels shall be copper support bus bars on bases independent of circuit breakers. Main
buses and back pans shall be designed so that breakers may be changed without machining,
drilling, or lapping. Provide separate ground bus for connecting grounding conductors; bond to steel
cabinet.

EXECUTION
INSTALLATION
a. Wiring Methods

Provide insulated conductors installed in conduits, except where specifically indicated or
specified otherwise or required by PEC and NFPA to be installed otherwise. Provide
insulated, equipment grounding conductor in feeder and branch circuits, including lighting
circuits. Provide insulated, conductor for grounding conductors installed in conduits or
raceways.

h. Conduit Instailation

Unless indicated otherwise, conceal conduit within finished walls, ceilings, and floors. Keep
conduit a minimum of 150mm away from paraliel runs of flues and steam or hot water pipes.
Install conduit parallel with or at right angles to ceilings, walls, and structural members where
located above accessible ceilings and where conduit will be visible after completion of
project. Run conduits in crawl space under slab as if exposed.

1. Where conduits rise through floor slabs, curved portion of bends shall not be visible
above finish slab. '

2. Conduit Support:
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Technical Specifications
{Electrical Works)

Conduit shall be supported by pipe straps, wall brackets, hangers, or ceiling trapeze.
Fasten by wood screws to wood; by toggle bolts on hollow masonry units; by
concrete inserts or expansion bolts on concrete or brick; and by machine screws,
welded studs, or spring tension clamps on steelwork. Threaded C-clamps may be
used on rigid steel conduit only. Do not weld conduits or pipe straps to steel
structures. Load applied to fasteners shall not exceed one-fourth proof test load.
Fasteners attached to concrete ceilings shall be vibration resistant and shock
resistant. Holes cut to depth of more than 40mm in reinforced concrete beams or to
depth of more than 20mm in concrete joints shall not cut main reinforcing bars. Fill
unused holes. In partitions of light stee! construction, use sheet metal screws. In
suspended-ceiling construction, run conduit above ceiling. Do not support conduit by
ceiling support system. Spring-steel fasteners may be used for lighting branch circuit
conduit supports in suspended ceilings in dry locations.

3. Changes in direction of runs with symmetrical bends or cast-metal fittings. Make
field-made bends and offsets with hickey or conduit-bending machine. Do not install
crushed or deformed conduits. Avoid trapped conduits. Prevent plaster, dirt or trash
from lodging in conduits, boxes, fittings, and equipment during construction. Free
clogged conduits of obstructions.

4. The Contractor shall install pull wires in empty conduits in which wire is to be
installed by others. The pull wire shall be 2.0mm? zinc- coated steel or plastic having
not less than 91 kgs tensile strength. Leave not less than 300mm of stack at each
end of the pull wire.

5. Conduit Installed in Concrete Floor Slabs

Locate so as not to adversely affect structural strength of slabs. Install conduit within
middle one-third of concrete slab. Do not stack conduits. Space conduit horizontally
for at least three diameters, except in cabinet locations. Curved portions of bends
shall not be visible above the finish slab. Increase slab thickness as necessary to
provide minimum 25 mm cover over conduits. Where embedded conduits cross
expansion joints, provide suitable watertight expansion fittings and bonding jumpers.
Conduit larger than 25mm trade size shall be paralle! with or at right angles to main
reinforcement; when at right angles to the reinforcements, the conduit shall be closed
to one of the supports of the slab.

6. Fasten conduits to sheet metal boxes and cabinets with two locknuts where required
by PEC and NFPA 70, where insulated bushings are used, and where bushing
cannot be brought into firm contact with the box; otherwise, use minimum single
locknut and bushing. Locknuts shall have sharp edges for digging into wall of metal
enclosures. Install bushings on ends of conduits, and provide insulating type where
required by PEC and NFPA 70. '

7. Flexible Connection:

Provide flexible connection of short length, 1.8 meters maximum for recessed and
semi-recessed lighting fixtures.

Boxes, Outlets, and Supports

Provide boxes in wiring or raceway systems wherever required for pulling of wires, making
connections, and mounting of devices or fixtures. Boxes for metallic raceways shall be cast-
metal, hub-type when located in wet locations, when surface mounted on outside of exterior
surfaces, when installed exposed up to 2.1meters above interior floors and walkways, or
when installed in hazardous areas. Boxes in other locations shall be sheet steel, except that
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Technical Spedifications
(Electrical Works)

aluminum boxes may be used with aluminum conduit. Each box shall have the volume
required by PEC and NFPA 70 for the number of conductors enclosed in the box. Boxes for
mounting lighting fixtures shall not be less than 100 mm2 or octagonal, except that smaller
boxes may be installed as required for fixture configurations as approved. Boxes for use in
masonry-block or tile walls shall be square-comered, tile-type, or standard boxes having
square-cornered, tile-type covers. Provide gaskets for cast-metal boxes installed flush with
outside of exterior surfaces. Provide separate boxes for flush or recessed fixtures when
required by fixture terminal operating temperature. Fixtures shall be readily removable for
access to boxes unless ceiling access panels are provided. Support boxes and pendants for
surface-mounted fixtures on suspended ceilings independently of ceiling supports, or make
adequate provisions for distributing load over ceiling support members. Fasten boxes and
supports with wood screws on wood, with bolts and expansion shields on concrete or brick,
with toggle bolts on hollow masonry units, and with machine screws or welded studs on
steel. In open overhead spaces, cast boxes threaded to raceways need not separately
supported except where used for fixture support; support sheet metal boxes directly from
building structure or by bar hangers. Where bar hangers are used, attach bar to raceways on
opposite sides of box, and support raceway with approved type fastener maximum 600mm
from the box. When penetrating reinforced concrete members, avoid cutting reinforcing
steel.

1. Boxes for use with raceway systems shall be minimum 40mm deep, except where
shallower boxes required by structural conditions are approved. Boxes for other than
lighting fixture outlets shall be minimum 100mm2, except that 100 by 50mm boxes
may be used where only one raceway enters outlet.

2. Pull Boxes:

Pull boxes shall be constructed of not less than the minimum size required by PEC
and NFPA 70 of code-gauge aluminum or galvanized sheet steel, except where cast-
metal boxes are required in locations specified herein. Boxes shall be furnished with
screw-fastened covers. Where several feeders pass through common pull box, the
Contractor shall tag the feeders to indicate clearly electrical characteristics, circuit
number, and panel designation.

Mounting Heights

The Contractor shall mount panelboards, and circuit breakers, and main disconnecting panef
so the height of the operating handle at its highest position is maximum 1.8 meters above
floor. Mount lighting switches 1.4 meters above finished floor, receptacles 300mm above
finished floor and other devices. The Contractor shall measure mounting heights of wiring
devices and outlets to center of device or outlet.

Conductor Identification

Provide conductor identification within each enclosure where tap, splice, or termination is
made.

Splices

Make splices in accessible locations. Make splices in conductors 5.5 mm? and smaller
diameter with insulated, pressure-type connector. Make splices in conductors 8.0 mm? and
larger diameter with solderless connector, and cover with insulation material equivalent to
conductor insulation.

Covers and Device Plates
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Technical Specifications

(Electrical Works)

Install with edges in continuous contact with finished wall surfaces without use of mats or

similar devices. Plaster fillings are not permitted. Plates shall be instalied with alignment

tolerance of 3mm. Use of sectional-type device plates are not permitted. Plates installed in
wet areas must be gasketed.

h. Electrical Penetrations

Openings around electrical penetrations through fire resistance-rated walls, partitions, floors,
or ceilings shall be sealed to maintain fire resistive integrity as tested per ASTM E 814,

[R Grounding and Bonding

In accordance with PEC and NFPA 70. Ground all exposed, noncurrent-carrying metallic
parts of electrical equipment, metallic raceway systems, grounding conductor in metallic and
non-metallic raceways, and conductor of wiring systems. Make ground connection to driven
ground rods on exterior of building. Where ground fault protection is employed, ensure that
connection of ground does not interfere with correct operation of fault protection.

1. Grounding Conductor

Provide insulated, equipment grounding conductor in feeder and branch circuits,
including lighting circuits. Grounding conductor shall be separate from electrical
system neutral conductor. Provide insulated, conductor for grounding conductors
installed in conduit or raceways.

2. Resistance

Maximum resistance-to-ground of grounding system shall not exceed 10 ohms under
normally dry conditions. Where the reSIstance obtained exceeds 10 ohms, contact
the Engineer for further instructions.

FIELD QUALITY CONTROL

Fumish test equipment and personnel and submit written copies of test results. Give the Engineer
five (5) working days notice prior to each test.

a. Devices Subject to Manual Operation

Each device subject to manual operation shall be operated at least five times, demonstrating
satisfactory operation each time.

b. Test on 800 volt wiring

Test 600 volt wiring to verify that no short circuits or accidental grounds exist. Perform
insulation resistance tests on wiring No. 14mm? (6 AWG) and larger diameter using
instrument which applies voltage of approximately 500 volts to provide direct reading of
resistance. Minimum resistance shall be 25,000 ohms.

c. Grounding System Test

The Grounding system shall be tested to ensure continuity and resistance to ground is not
excessive, Test each ground rod for resistance to ground before making connections to rod;
tie grounding system together and test for resistance to ground. Make resistance
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measurements in dry weather, not earlier than 48 hours after rainfall. Submit written results

of each test to the Engineer and indicate location of rods as well as resistance and soil
conditions at the time measurements were made.

INTERIOR LIGHTING
SUBMITTALS

Data, shop drawings showing mounting heights, and reports shall employ the terminclogy,
classifications, and methods prescribed by the IES Lighting Handbook, as applicable, for the lighting
system specified.

a. Manufacturer's Data

1. Recessed Mounted Type (1200 x 600 mm), LED Panel Light

2. Recessed Mounted Type ( 600 x 600 mm), LED Pane! Light

3. Vertical Downlight recess mounted type with glass cover, 230V, 11 watt LED bulb,
warm white/ daylight / cool white.

PRODUCT
LED PANEL LIGHT
a. LED Panel Light

LED Panel Light is the general lighting alternative for those who want to incorporate cost-
efficiency, brighter lighting, and elegant design. Available in different sizes, shapes and color
temperatures the LED panel is your “go to” lighting solution for that classy feel at a low price.
Built within a sturdy case the array of LED diocdes emit light in unison as they are
concentrated; And bounced through layers of material which enhance and diffuse the light in
uniformity. The housing not only ensures protection from adverse environmental conditions,
but also serves as a heat sink to minimize thermal output keeping the area cool.

LED panel lights have a long lifespan (42 times longer than incandescent bulbs). And,
contain no harmful gasses or toxins like its fluorescent counterparts. Whether you want to
give that savvy look to your office; ensure excellent lighting for your school or even light up
your home (kitchen, common rooms / living space and/or study) and achieve that luxurious
feel your friends will surely envy, our LED panel lights are the perfect cost-effective, eco-
friendly and energy efficient solution for you. Above all, LED Panel lights are the great
application for hotels, offices, bal¢cony, and many more.

LED Panel Light have a wide range of applications from lighting households, schools, and
offices, illuminating covered parking lots, warehouses, cold storage rooms and practically
anything that can fit the standard fluorescent lamp ballastfixtures.

b. Vertical downlight recess mounted type

This fixture with glass cover looks very simple but provides protection to led bulbs. Metal
sheet housing gives durability, while mirrored reflection brings additional lighting effect.
Vertical downlight equipped with a glass cover that provides a smart overhead illumination
solution, very modemn and contemporary for decoration.
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RECESS AND FLUSH MOUNTED FIXTURES

The Contractor shall install the type of materials as shown on the plan.

EXECUTION

INSTALLATION

The electrical installation of interior lighting shall conform to the requirements of the approved plan.
GROUNDING

Ground non-current-carrying parts of equipment as specified in “Interior Wiring Systems.” Where the
copper grounding conductor is connected to a metal other than copper, provide specially treated or
lined connectors suitable for this purpose.

FIELD TESTS

The Contractor will provide electric power and apparatus / instruments required and carry out the
field tests.

a. Cperating Test

Upon completion of the installation, conduct an operating test to show that the equipment
operate in accordance with the requirements of this section.

b Insulation Resistance Test

Perform as specified in “Interior Wiring Systems”, both before and after connection of fixtures
and equipment.

c. Ground Resistance Tests'
Perform as specified in “Interior Wiring System.”
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ITEM 15 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage's and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2—2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are ¥ inch (12mm) marine plywood or
tarpaulin poster on 2" x 2° (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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ITEM 16 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (8mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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PD-1
Project Drawings
(Approved Plans)

DRAWINGS AND

APPROVED PLANS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

MARINE STRUCTURES
01 of 06 - Development Plan, Vicinity Map, General Notes, List of Drawings
02 of 06 - General Plan

03 of 06 - Sectional Elevation @ Sta. 0+166, Sectional Elevation @ Sta. 0+186,
Sectional Elevation @ Sta. 0+196

04 of 06 - Sectional Elevation @ Sta. 0+206, Sectional Elevation @ Sta. 0+216,
Sectional Elevation @ Sta. 0+226

05 of 06 - Sectional Elevation A-A, Sectional Elevation B-B,
Sectional Elevation C-C

06 of 06 - Detail of Slotted R.C. Curb, Typical Portland Cement Concrete,
Stairlanding Detail, Mooring Cleat Detail

PASSENGER SHED

PS-01 of 13 - Site Development Plan, Legend, Passenger Shed’s Front and Rear
Perspective

PS-02 of 13 - Floor Plan, Reflected Ceiling Plan, Roof Deck Plan, Ground Floor Wall

Partition Layout, Roof Deck Wall Partition Layout

PS-03 of 13 - Front Elevation, Right Side Elevation, Rear Elevation, Left Side Elevation,
Cross Section, Longitudinal Section, Schedule of Doors and Windows

PS-04 of 13 - Male & Female Toilet Details, Floor Plan, Section A, B, C & D, Flip-Up Bar
Details (Typ.), Grab Bar Detail, Mirror Details (Typ.)

PS-05 of 13 - Ramp Details, Floor Plan, Elevation 1 & 2, Section X & Y, Handrail
Connection Detall

PS-06 of 13 - Foundation Plan, Roof Framing Plan, Detail of Column/ Column Footing,
Typical Detail of Section of Beam, Detail of Wall Footing, Detail of Step Up,
Detail of Parapet Wall, Reinforcement Slab Detail, Detail of Concrete
Bench
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PS-07 of 13

PS-08 of 13

PS-09 of 13

PS-100f 13

PS-11 of 13
PS-12 of 13
PS-13 of 13

PD-2
Project Drawings
{Approved Plans)

Site Development Plan, General Notes & Specifications, Material
Specification, Schedule of Pipes, Abbreviations & Legends

Water Supply Layout Plan, Storm & Drainage Layout Plan, Abbreviations &
Legends

Storm & Drainage Roof Plan, Water Supply Isometric Layout, Storm &
Drainage Isometric Layout, Abbreviations & Legends

Details of Septic Tank, Manhole Cover Details, Catch Basin Detail, Urinal
Connection Detail, Fixture Mounting Details, Clean Out Detail, Detail of
Floor Drain, Typical Detail of Roof Drain, Pipe Penetration on R.C. Wall
Detail, Detail of Trenching, Bedding & Backfilling of Pipes

Port Lighting Layout, General Notes, Legend, Ductbank

Light/ Power Layout Plan, Legend, Load Schedule, Panel Board

Integrated Solar Street Light, Specification, Detail of Concrete Pedestal
Post
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Zamboanga City
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BILL OF QUANTITIES
and
ATTACHMENTS



BID SUMMARY

CONSTRUCTION OF BRGY. DITA COMMUNITY PORT el B
Zamboanga City
NO. _ o DESCRIP‘"ION OF ?JORK (PESOS) .
BILL NO. GENERAL EXPENSES
BILL NO. CONSTRUCTION OF BACK UP AREA AND ROCK CAUSEWAY WITH STAIRLANDING
Bll.L NO. CONSTRUCTION OF PASSENGER SHED
BILL NO. REIMBURSABLE ITEM 1,050,000.00
_ BID PRICE
Name of Firm Name of Bidder/Authorized Representative Date

Signatory's Legal Capacity




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. DITA COMMUNITY PORT .:.“*’:"Q‘
Zamboanga City
_ = - _ UNIT PRICE AMOUNT
No. " DESCRIPTION OF WORK UNIT | e " (Pesos) (Pesos)
BILL NO.| 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning iot 1
1.02 Renital of temporary site office and residence for the Engineer and staff mo. 13
1.03 Maintain temporary site office and residence for the Enginser and staff mo. 13
1.04 Provide Construction Safety and Health Program in the execution of the project mo. 13

TOTAL FOR BILL NO. 1

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Page 1of 5




BILL OF QUANTITIES
CONSTRUCTION OF BRGY. DITA COMMUNITY PORT

WHA PPN by
4R | 5
LI EEEI

Zamboanga City
TNo | R " DESCRIPTIONOFWORK - CUNT AT Tipesony. [ MPosony
;Bl'LL NO. 2 C.O.NS‘I.‘ﬁU(.:'-I'-ION 6F;_BACK UP A.REAAND ROCR CAUSEWAY .V.VITT;.—ST—AI-I.Q..I.ANDING . — —

20 Supply and place 50-100 kg./pc core rocks cu.m. 4,265

202 Supply and place 500 kg/pc armour rocks cu.m. 2,052

2.03 Supply and install gectexdile filter fabric sq.m. 1.418

204 Supply and place sand and gravel cum. 2,868

2,05 Supply, spread and compact eggregate subbase course cu.m, 596

2.08 Supply, spread and compact aggregate base course cu.m. 175

207 Supply, place and compact gravel bedding cu.m. 2

2.08 Construct portiand cement concrete pavement (250mm thic) including dowel bars 8q.m. 751

209 Supply, fabricate and install steef reinforcements for R.C. curb, stairlanding, lamp post foundation and electrical padastal kg. 6,387

2.10 Supply and place 3,500 psi concrete for R.C. curb, stairlanding, lamp post foundation, and electrical pedestal cum 145

2.11 Supply and instafl mooring cleat including accessories sat 4

212 Supply and install port lighting system lot 1

213 Remove, repaint & reinstall mooring cleats lot 1

»o . TOTAL FOR BILL NO. 2

Name of Bidder/Authorized Representative
{Signatory’s Legal Capacity)

Page2of 5




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. DITA COMMUNITY PORT i
Zamboanga City
unT | ary. UNIT PRIGE AMOUNT
NO. _ _ . - DESCRIPTION COF WORK : T - (Pesos) {Pesas)
BLLNG.| 3 CONSTRUCTION OF PASSENGER SHED | ' .
3.01 Supply, place and compact gravel bedding for building foundation, ramps, step-up and septic vault cu.m. 16
3.02 Supply, place and compact aggregate subbase course cu.m. 24
3.03 Supply & install stesl reinforcement for footing, columns, wal footing, beams, suspended slab, parapet wall, and concrete bench kg. 8,103
3.04 Supply & place 3,500 psi concrete for footing, columns, wall footing, beams, suspended slab, parapet wall, and concrete bench cu.m. 58
305 Construct 3,500 psi concrefe slab, step-ups and ramps on-fill including reinforcements sq.m 136
3.06 Construct 150 mm thick CHB wall including steet reinforcments sq.m. 48
307 Construct 100 mm thick CHB wall including steel reinforcements 8q.m. 12
3.08 Supply and place septic vauit lot ]
3.09 Supply and place 13 mm thick cement plaster finish (2,500 psi concrete) sq.m, 138
310 Supply and apply elastomeric paint finish {2-coats) sq.m. 74
an Supply and apply fiat latex paint (2-coats) sq.m. 133
3.12 Supply and apply water proofing sq.m. 164
313 Supply and apply quick drying enamel paint finish sq.m. 12
3.14 Supply and install 0.60 m x 0.60 m unglazed ceramic floor tile finish sq.m. 119
315 Supply and install 0.30 m x 0.60 m coramic wall tiles sg.m, 25
3.16 Supply and instalt 12 mm thick synthetic granite sq.m. 5

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Pago 3of §




BILL OF QUANTITIES

CONSTRUCTION OF BRGY. DITA COMMUNITY PORT SERN
Zamboanga City
. No.  DESCRIPTIONOF WORK ~ . CUNIT QT un::;::‘;;: L
3.1.7 Supply and_ install 6 mem thick marine plywood on 0.40 mm .thick galvanized Qeel_oéilin_g suspenscon sygt;m @ 0.40rﬁ 0.C. (.Furrir.ug), 0.60m sq.m. 133 | —
0.C. (Carnrying Channel) and 1.20 m O.C. B.W. (Suspension Rod) fiat enamel paint finish
318 Supply and instafl marine plywood painted with quick drying enamet finish flush door with 800 mm x 300 mm x 2 mm thick stainless steel lot 1
kickplate satined finish and 7.5 mm braille signage including 150 mm x 50 mm door jamb hinges and lever type lockset (1.1 mx 2.15m)
3.19 Supply and install 1.5 mm thick aluminum powder coated finish awning window with & mm thick refiected tempered glass (1.2 m x 0.6 m) lot 1
320 Supply and install steel works set 1
321 Supply and install toilet fixtures and accessories ot 1
3.2z Supply and install water line pipes and fittings including accessories lot 1
323 Supply and install sewerage pipes and fittings including accessories ot 1
3.24 Supply and install drainage pipes and fittings including accessories ot 1
3.25 Supply and install passenger shed fighting system ot 1

TOTAL FOR BILL NO. 3

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity}

Page 40of 5




BILL OF QUANTITIES -
CONSTRUCTION OF BRGY. DITA COMMUNITY PORT a..,:;:n.:ﬂ b
Zamboanga City
: - - UNIT UNIT PRICE - _ AMOUNT
NO. DESCRIPTION OF WORK (Pesos) - * - (Pesos)
BILL NO.| 4 REIMBURSEABLE ITEM .
4.01 Secure approval of environmental compliance certificate (ECC) including application, clearance and other necassary documentary lot 1,050,000.00 1,050,000.00
requirements.

TOTAL FOR BILL NO. 4 . 1,050,000.00

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Page 50f 5




item 1.01

Item 1.02

Item 1.03

Item 1.04

BQ-6
BOQ and Attachmants
(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of payments are as foliows:

BILL NO. 1
GENERAL EXPENSES
Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furmishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Empioyment
(DOLE).

Construction of 8rgy. Dita Community Port
Zamboanga City



BQ-7
BOQ and Attachments
(Annex 1 - Basls of Payments)

BILL NO. 2

CONSTRUCTION OF ROCK CAUSEWAY AND BACK UP AREA WITH STAIRLANDING

Item 2.01

item 2.02

Item 2.03

Item 2.04

Item 2.05

Supply and place 50-100 kg/pc. core rocks

The quantity to be paid for shall be the actual volume in cubic meters of 50-100 kg./pc
core rocks, supplied and set-in-placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Supply and place 500 kg/pc armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 500 kg/pc
armour rocks, supplied and set-in-placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of armour rocks shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Supply and install geotextile filter fabric

The quantity to be paid for shali be the actual area in square meter of geotextile filter
fabric to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply and place sand and gravel

The quantity to be paid for shalt be the actual volume in cubic meter of sand and
gravel, supplied and set-in-placed in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of sand and gravel fill shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settiement plates shall also be considered for payment. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Supply, spread and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, spread and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construction of Brgy. Dita Community Port
Zamboanga City



Item 2.06

Item 2.07

Item 2,08

Item 2.09

Item 2.10

Item 2.11

BQ-8
BOQ and Attachments
(Annex 1 - Basis of Payments}

Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work. ,

Supply, place and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, placed and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Construct portland cement concrete pavement (250mm thk) including dowel
bars

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (250mm thk) including dowel bars to be constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Supply, fabricate and install steel reinforcements for R.C. curb, stairlanding,
lamp post foundation and electrical pedestal

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for R.C. curb, stairlanding, lamp post foundation and electric pedestal
to be supplied, fabricated and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply and place 3,500 psi concrete for R.C. curb, stairlanding, lamp post
foundation and electrical pedestal

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for R.C. curb, stairlanding, lamp post foundation and electrical pedestal to be
supplied and set-in-placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply and install mooring cleat including accessorles

The quantity to be paid for shall be the actual set of mooring cleats including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construction of Brgy. Dita Community Port
Zamboanga City



Item 2.12

Item 2.13

ltem 3.01

Item 3.02

Item 3.03

Item 3.04

BQ-9
BOQ and Attachments
(Annex 1 - Basis of Payments)

Supply and install port lighting system

The quantity to be paid for shall be the actual lot of port lighting system to be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Remove, repaint & reinstall mooring cleats

The quantity to be paid for shall be the actual lot of mooring cleats to be removed,
repainted and reinstalled in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 3
CONSTRUCTION OF PASSENGER SHED

Supply, place and compact gravel bedding for building foundation, ramps, step-
up and septic vault

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for building foundation, ramps, step-up and septic vault to be supplied, placed and
compacted in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Supply, place and compact aggregate subbase course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate
subbase course to be supplied, placed and compacted in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply & install steel reinforcement for footing, columns, wall footing, beams,
suspended slab, parapet wall, and concrete bench

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for footing, columns, wall footing, beams, suspended slab, parapet
wall, and concrete bench to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply & place 3,500 psi concrete for footing, columns, wall footing, beams,
suspended slab, parapet wall and concrete bench

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for footing, columns, wall footing, beams, suspended slab, parapet wall, and
concrete bench to be supplied and set-in-placed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Construction of Brgy. Dita Community Port
Zamboanga City



Item 3.05

Item 3.06

item 3.07

ltem 3.08

Itern 3.09

Item 3.10

Item 3.11

BQ-10
BOQ and Attachments
{Annex 1 - Basis of Payments)

compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construct 3,500 psi concrete slab, step-ups and ramps on-fill including
reinforcements

The quantity to be paid for shall be the actual area in square meters of 3,500 psi.
concrete sliab, step-ups and ramp on-fill including reinforcements to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Construct 160mm thick CHB wall including steel reinforcements

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcements to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construct 100mm thick CHB wall including steel reinforcements

The quantity to be paid for shall be the actual area in square meters of 100mm thick
CHB wall including reinforcements to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and place septic vault

The quantity to be paid for shall be the actual lot of septic vault to be supplied and
placed in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing ail materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meters of 13mm thick
cement Plaster finish (2,500 psi concrete) to be supplied and set-in-placed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Supply and apply elastomeric paint finish (2-coats)

The quantity to be paid for shall be the actual area in square meters of elastomeric
paint finish (2-coats) to be supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and apply flat latex paint (2-coats)
The quantity to be paid for shall be the actual area in square meters of flat latex paint

{2-coats) to be supplied and applied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for

Construction of Brgy. Dita Community Port
Zamboanga City



Item 3.12

Item 3.13

ltem 3.14

item 3.18

Item 3.16

item 3.17

BQ-11
BOQ and Aftachments
(Annex 1 - Basis of Payments)

fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply and apply water proofing

The quantity to be paid for shall be the actual area in square meter of water proofing to
be supplied and applied in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, [abor, equipment, tools, and incidentals necessary to complete the work.

Supply and apply quick drying enamel paint finish

The quantity to be paid for shall be the actual area in square meters of quick drying
enamel paint finish to be supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install 0.60m x 0.60m unglazed ceramic floor tile finish

The quantity to be paid for shall be the actual area in square meters of 0.60m x 0.60m
unglazed ceramic floor tiles finish to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install 0.30m x 0.60m ceramic wall tiles

The quantity to be paid for shall be the actual area in square meters of 0.30m x 0.60m
ceramic wall tiles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install 12mm thick synthetic granite

The quantity to be paid for shall be the actual area in square meters of 12mm thick
synthetic granite to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install 6mm thick marine plywood on 0.40mm thick galvanized steel
ceiling suspension system @ 0.40m O.C. (Furring), 0.60m O.C. (Carrying
Channel) and 1.20m O.C. B.W. (Suspenslon Rod) flat enamel paint finish

The quantity to be paid for shall be the actual area in square meters of 6mm thick
marine plywood on 0.40mm thick galvanized steel ceiling suspension system at 0.40m
O.C. (Furring), 0.60m O.C. (Carrying Channel) and 1.20m O.C. BW. (Suspension
Rod) flat enamel paint finish to be supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construction of Brgy. Dita Community Port
Z2amboanga City



Item 3.18

Item 3.19

Item 3.20

Item 3.21

Item 3.22

Item 3.23

BQ-12
BOQ and Attachments
{Annex 1 - Bagis of Payments)

Supply and install marine plywood painted with quick drying enamel finish flush
door with 900mm x 300mm x 2mm thick stainless steel kickplate satined finish
and 7.5mm braille signage Including 150mm x 50mm door jamb hinges and lever
type lockset (1.1m x 2.15m)

The quantity to be paid for shall be the actual lot of marine piywood painted with quick
drying ename! finish flush door with 900mm x 300mm x 2mm thick stainless steel
kickplate satined finish and 7.5mm braille signage including 150mm x 50mm door
jamb hinges and lever type lockset (1.1m x 2.15m) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Supply and install 1.5mm thick aluminum powder coated finish awning window
with 8mm thick reflected tempered glass (1.2m x 0.6m)

The quantity to be paid for shall be the actual lot of 1.5mm thick aluminum powder
coated finish awning window with 8mm thick reflected tempered glass (1.2m x 0.6m) to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Supply and install steel works

The quantity to be paid for shall be the actual set of steel works to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
tabor, equipment, tools, and incidentals necessary to complete the work.

Supply and install toilet fixtures and accessories

The quantity to be paid for shall be the actual lot of toilet fixtures and accessories to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of sewerage pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Construction of Brgy. Dita Community Post
Zamboanga City



Item 3.24

Item 3.25

Item 4.01

BQ-13
BOQ and Attachments
{Annex 1 - Basis of Payments)

Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, iabor, equipment, tools, and incidentals
necessary to complete the work.

Supply and install passenger shed lighting system

The quantity to be paid for shall be the actual lot of passenger shed lighting system to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. 4
REIMBURSABLE ITEMS

Secure approval of environmental Compliance Certificate (ECC} Application,
Clearance and other necessary documentary requirements

Payment for the aforementioned items will be made upon the successful securement
of the approved ECC and, if necessary, the Area Clearance for the Construction of
Brgy. Dita Community Port located at Barangay Dita, Zamboanga City. These
approvals will be issued by the concemed Department of Environment and Natural
Resources (DENR).

The contract's lump sum price will serve as full compensation to the Contractor, who is
responsible for all activities related to securing the ECC and Area Clearance, whether
carried out in-house or through a commissioned consultant. Claims for payment must
be accompanied by invoice and/or other supporting documents (e.g., a notarized
certificate of completion). The total amount payable shall not exceed the contract's
lump sum price.

Construction of Brgy. Dita Community Port
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BOQ and Attachment
(Annex 2 - Facilities to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Construction of Brgy. Dita Community Port
Zamboanga City
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BOQ ant Attachment
{Annex 2a — Reimbursable tems)

SECURE APPROVAL OF ENVIRONMENTAL COMPLIANCE CERTIFICATE (ECC)
APPLICATION AND AREA CLEARANCE (IF NECESSARY)

The Contractor shall be responsible for facilitating the securement of the Environmenta! Compliance
Certificate (ECC) and, if necessary, the Area Clearance prior to the commencement of the project.
This process may be carried out through either in-house resources or a commissioned consultant.
The Contractor's responsibilities include, but are not limited to:

A; Preparation of the Environmental Impact Assessment (EIA) Report

The Contractor shall prepare the EIA Report in compliance with all applicable laws, policies,
and guidelines set forth by the Department of Environment and Natural Resources (DENR).

B. Submission of Required Documents
The Contractor shall submit all necessary documentation to the appropriate DENR Regional
Office and coordinate with other government agencies to acquire the ECC and Area
Clearance. This includes obtaining any additional clearances or permits that may be required.

C. Technical Expertise

The Contractor shall provide technical expertise throughout the processing of the ECC and
Area Clearance applications until the approvals are granted.

D. Facilitation of Related Activities

The Contractor shall facilitate any other activities or undertakings assocciated with obtaining
the necessary approvals.

During the initial stages of the ECC application, the Contractor may seek assistance from the
concerned Port Management Office (PMO) for tasks such as identifying necessary documents and
navigating the initial application submission process.

Construction of Brgy. Dita Commurnity Port
Zamboanga City
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BQ-16
BOQ and Attachments
(Annex 3 - Minimum Equipment Requirements}

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit
unit

Backhoe (0.40 cu.m., 94.30hp, minimum), owned
Clamshell, owned

Concrete Cutter, owned

Concrete Mixer (1 bagger, minimum), owned
Concrete Bucket, owned

Concrete Screeder, owned

Concrete Vibrator (3.5 hp, minimum), owned
Crawler Crane (307, minimum), owned

Bar Bender (electric, 25mm dia min.), owned

Bar Cutter (electric, 25mm dia min.), owned
Payloader (1.06 cu.m., 80 hp, minimum), owned
Plate Compactor (5 hp, minimum), owned

Road Grader (125 hp, minimum), owned

Road Roller (10T, vibratory, minimum), owned
Water Truck with pump (1,000 gal., minimum), owned
Welding Machine (400 amp., minimum), owned
Cargo Truck (2T, minimum) , owned

Construction of Brgy. Dita Community Port
Zamboanga City
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BOQ and Attachments
(Annex 4 = Construction Safety & Health Requirements}

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and heaith program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

35 pes.  Hard Hats

35 pair Gloves (rubberized)

35 pair Safety Glasses/Goggles (clear)
70  pecs.  Long sleeve T-shirt

35 pair Safety Shoes

Safety Devices
1 lot Barricades
1 ot Warning signs (Signages)
2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - Thirteen (13) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Brgy. Dita Community Port
Zamboanga City
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BOQ and Attachments
{Annex 5 = Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR

No
Sanes of 2016,
Attachment

Page 10f 10

REVISED SCHEDULE OF MINIMUNM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of
Work

Required Tests

| 1. Construction of
PlerWhart, Platform
and Ramp

Structurat Concrete (SC)

A Porttand Cement

B Fine Aggregate

C Coarse
Aggregate

D Water
E SteelBars

F Concrate

Qualtty Test

Qualty Test for Grading, Eiutnation (wash),
Bulkk Specfic Gravty, Absorption, Mortar
Strength, Soundness, Organic Impunbes, Unit
Weight, % Clay Lumps and Shale

Quality Test for Grading, Bulk Specrfic Gravity,
Absorption and Abrasion :

Certificate from the Engineer or Qualty Test
for Density and Chionde Content

| Ml Certificate and Quality Test for Chemical

Composimon and Mechanical Properties

Compressive Strength on cylinder samples

Slump Test
G Admixture and Quality Test
Concrete Cunng
Matenals
Piling (P)
A Concrete Pies Fabncation Report
1 Concrete Same test as for SC (F)
2 SteelBars Same test as for SC (E}
3 Hgh Test for Chemical Composibon and
Tension Mechanical Properhes
Strand

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubic meler or
fracton thereof

One per source

For every 10,000 kg or fracuOn.
theraof i

1 eet consistng of 2 concrete
cyinder samples shall be taken
from each day's pounng and to
represent not more than 75 cy m
of concrete or fraction thereof

For every mix

One per shipment

One per fabrnication
Same frequency as SC (F)
Same frequency as SC {E)

For every 20000kg or fraction
thereof

- ) /‘

-;‘—
- "
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

- PPA MEMORANDUM CIRCULAR
No
) Senes of 2016
Attachment
’ Page 2 af 10
Materials/items of Required Tests- Miimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C} Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC {B)
_ Aggregates

B Steel Pipe Piles

1 Steel

2 Polyurethane
Coating

3 Concrete

Fabncaton Report, Mili Certificate and Quality
Test for Chemical and Mechanical properties

Chemical Composition {refer below)

- Under 147 (355 60mrm) Qutside
Ciameter

- 14”10 36" {355 6 to 914mm) Qutside
Dia
-~ Over 36" (914mm) Quiside _Dlameter

Mechanical/Tensse

Mill Gertificate and Qualty Test

Same test as for SC (F)

One per fabrication

2 from 200 pipe of fraction thersof

2 from 100 pipe or fraction thereof

2 from 3000ft (914m) or fraction
thereof

One {1} tension test shall be made
on one length or fraction thereof of
each size, or one piece of skelp
representing each-iot of 200
lengths or fraction thereof of each
size

One per fabneation

Same frequency as SC (F)

Anchor Bolt

4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
§ Coarse Same test as for SC (C) Same frequency as SC (C)
* Aggregate
6 SteetBars Same Test as SC (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D}
‘| Rubber Dock Fenders Physical Test All umits
(RDF)
Pedormance Test for Energy Absorption and All units
Reachon Force
Accessornes
Washer and Fixing Bolt, | Physical Test Al units

Quality Test for Chermical Compositon and
Mechanical Properties

One per fabrication

/Hh.z‘.!

U™

3
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BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

. PPA MEMORANDUM CIRCULAR
No
* Serws of 2016
Attachment
) Page 3 of 10
Matenals/items of Required Tests Mimmum Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test Al Unuts
and Accessones
(Hexagon Nuts, Plain i
Washer, Anchor Ring Qualty Test for Chemical Composiion and | One per fabrication
and Mechanical Properhies
Anchor Bolt)
il. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piling (SP)
A Concrete Sheet K
Plles
1 Concrate Same test as for SC (F) Same frequency as SC (F) .
2 SteelBars Same test as for SC (E) Same frequency as SC (E)
3 High Tension Same test as for P (A 3) Same frequency as P (A 3)
Strands
4 Fine Aggregates | same test as for SC (B) Same frequency as SC (8}
5 Coase Same Test as for SC (C) Same frequency as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P {B1) Same frequency as P (B1)
2 Concrete Same lest as for SC (F) .| Same frequency as SC (F}
3 Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 SieelBars Same test as for SC (E) Same frequency as SC (E)

/ﬁ\@ ’
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80Q and Altachments
{Annex § - Minlmum Testing Requirements)

PPA MEMORANDUM CIRCULAR

No
Senes of 2016 N
Attachment
Page 40f 10
Matenals/items of 'Requ:red Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Grawvity and | For every 1,500 cubic meter or
Abrasion fraction thereof
Geotextle Filter Physical and Mechanical Test One per batch
Mill Certificate One per baich
Sand and Gravel Fit Qualty Test for Organic Impuntes and | For every 1,500 cubic meter or
Grading fracton thereof
Selected Filt Quality Test for Grading, Plasticity and For every 1,500 cubic meter or
Laboratory Compaction Test frachon thereof
Laboratory Cahifornia Beanng Ratio (CBR) For every 2,500 cubic meter or
- fracton thereof .
Field Density Test ) For every layer of 150mm.of
- : compacted depth at least one
group of three In-situ density test
for every 500 sq m or fracton
therecf -
Aggregate Base Course | Quality Test for Grading and Plasticity .For every 300 cubwc meter or
’ fraction therecf
Quabty Test for Grading, Plasticity, Abrasion For every 1,500 cubic meter or
and Laboratory Compaction Test fraction thereof
Laboratory Cabfornia Beanng Ratio (CBR) Same frequency as Selected Fill
Freld Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Potland Cement | Same lest as for SC (A} Same frequency as SC ()
B Fme Aggregate | Same lest as for. 5C {8 Same frequancy as SC (B}
C Coarge Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as 3SC (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
(Dowels) ) -
F _Joint Filer Qualty Test | One (1) per shipment

/f};&'

Conatruction of Brgy. Dita Commumity Port
Zamboanga City



Yy

BQ-22
BOQ and Attachments
{Annex § — Minimum Testing Reguirements)

PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Attachment
Puage 5 of 10 )
Matenals/items of Required Tests Mimmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Satme test as for SC {F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or fraction thereof
{  Completed Core Test 1 set {3 specmmen) for every 2,500
Pavement _ | sqm and frachon thereof
Interfociung Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A}
B Fine Aggregate Same test as for SC (B} .| Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate '
D ‘Water Same test as for SC (D) Satne frequency as SC (D}
E Admpdura & Same test as for SC (G) Same frequency as 5C (G)
Concrete Curing ' . :
Matenals -
F  Comgieled Blacks | Physical Test and Compressive Strength § blocks per day of fabncaton
Cement Treated Base
Course (CTB)
A Porttand Cement | Same test as for SC (A) Same frequency as SC (A)
8 Fine & Coarse Quaity Test for Grading, Abrasion and | For every 1,500 cubic meler or
Aggregates Soundness frachon thereof
Water Same test as for SC (D) Same frequency as SC (D}
Completed CTB | Field Densty Test For every layer of t50mm of
- compacted depth at least one
group of three In-gitu densiy test
every 500 sq m or frachion thereof
Rétanmng Wall/Coping
WallRC CurtyRC
OrtchiShear
Key/Concrete
BlocksiLean Concrete
A Porlland Cement | Same lest as for SC (A) ; Same frequency as SC {A)
B Fine Aggregate | Same lest as for SC (B)

Same frequancy as SC (B) /

L
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BOQ and Attachments
(Annex § - Minimum Testing Requirements)

PPA MEMORANDUM CIFCULAR
Ne _02

Senes of 2016
Aftachment

Page §of 10

Materials/Items of

Required Tests

Mmimum incremental

Work Frequency of Tests
¢ Coarse ' Same test as for 5C (C), Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC (£)
£  Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G _Concrete Same test as for SC (F) Same frequency as SC (F)
Tie Rod
A Steel Same test as for SC (E) One per batch
8 Assembly Performance Test (Tension) One per batch

Twe Bars and Dowels

Samie test as for SC {E)

For every 10,000 kg‘ or fraction

therecf per Tie bars and Dowels

Pipe Culverts and Storm
Drains

A Pipes

B Mortar or Joint

Test for Strength, Absorption and Physical

Same Test as for SC (A B and D) ‘
Alternative Test Same test as for SC (F) and
Inspection Report

For every 50 pieces

For every 25 preces

Concrete Hollow Blocks

A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fire Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Water Same test as for SC (D) Same frequency as SC (C)
D Concrete Same test as for SC {F) Same frequency as SC (F)
E Completed CHB | Quality Test One for every 500 pieces or
fraction thereof
Construction Joints {CJ)

A Angie Bars Test for Physical and Mechanical Properlies One per batch
B SteelBars Same test as for SC (E) Cne per batch
C  Zinc (Hot Dip Physical Test for Appearance, Stnpping, | All units

Galvanizing) Weighing, Adherence and Adhesion

Coatings -

Coating Thickness 1 set (3 specimen) for every 4

Magnetic Thickness Measurement

100,000 sq mm or frachon thereo

s
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BOQ and Attachments
(Annex § - Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR -

No
. Setres of 2016
Attachment
Page 7 of 10
' Materials/ftems of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete '
A Cement Same test as for SC (A) Same frequency as SC (A)
B8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse . Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same tast as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC {F) Same frequency as SC {F)
F Sack (Jute) Physical Test One for every 50 pleces
Rubble Concreta
A Cement Same test as for SC (A) ‘ Same frequency as SC {A)
B Fine Aggregates | Same tast as for SC (B) Same fréquency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same fraquency as SC (D)
Caoncrete Sama test as for SC {F) Same frequency as SC (F}
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plasticaty Test (L1 PL,Pl} fraction thereof
Laboratory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sqm_or fraction thereof
8 Structure If excavated materals shall be used as For every 1,500 cubit meter or
Excavaton Backfill frachon thereof
Grading Test
Ptasticity Test (LL,PL,Pl)
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In.situ density test
every 500 sq m_or fraction thereof

{h“’
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BOQ and Attachments

(Annex § — Minimum Testing Requirements)

]
PPA MEMORANDUM CIRCULAR

No

Seres of 2016

Attacnhment
Page & of 10

Matenals/items of
Work

Required Tests

Minimum Incremental
Frequency of Tests

Il Port Operations Building/Passenger Terminat Building/Transit Shed/Warehouse

| STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Pihng Works (P}

ARCHITECTURAL WORKS

s bd

Ceramuc — Filled Liqud Physical Property, Mechanical and Chemical | One per shipment
Membrane / Water Property, Leak Test / Flood Test
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplastcizer o
Paint Qualty Test One 4-L can for every 100 cans or
frachon thereof
Ceramug Tile 1 Inspection and Evalwation Report from the | One per shipment
_ . Engineer - I
Stainless Steel Inspection and Evaluabon Report from the | One per shipment
—— Engineer o
Roofing Matenals inspection and Evaluation _liepon from the | One per shuprnent
- Engineer
Ceifing Matenals inspecton and Evaluabon Report from the | One per shipment
Engineer )
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspechon and Evaluaton Report from the | One per shipment
Enginaer
Testing and Commissionmng
Electrical Devices Inspection_ and Evaluaton Report from the | One per shipment
Engineer
e Testing and Commissioning »
Fire Alarm System ingpecton and Evaluabon Report from the | One per dem
' Engineer
| Testing and Commissioning
Winng Davices Inspection and Evaluation Report from the [ One per shipment
Engineer
Testing and Comrmussioning -

Construction of Brgy. Cita Commurity Port

Zamboanga Gity
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BCQ and Attachments
(Annex 5§ — Minimum Testing Requirements)

Testing and Commissioning

PPA MEMORANDUM CIRCULAR
No
Senes of 2016
Atlachment
Page 9 of 10
Materials/Items of Réquired Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluation Report from the ! Cne per shipment
Engmneer
Testing and Comrmssioning
Tetephone System Inspection and Evaluaton Report from the | One peritem
Engineer
Testing and Commussioning
CCTV System Inspechon and Evaluation Report from the | One per item
Engineer
Testng and Commissioning
CATV System Inspection and Evaluatwon Report from the | One per stem
Engmeer ‘
Testing and Commussioning
Background Music and Inspeénon and Evaluation Report from the | One peritem
Paging System Engineer, Testing and Commussioning
Ar Copditoning Units & | Inspechon and Evaluation Report from the | One peritem
Ventilation Engineer
Testing and Commissioning
Condutt Pipes Inspection and Evaluation Report from the | One peritem
Engmneer
Testing and Comrnissioning
Lighting Fixlures inspection and Evaluation Report from the | One per item
Engineer
Testing and Comrmussioning
PLUMBING WORKS
Pipes Inspection and Evaluation Report from the | One peritem
Engineer

/ W
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BOQ and Attachments
(Annex § = Minimum Testing Requiremants)

- PPA MS?ORANDUM CIRCULAR
Senes of 2016
Attachment
Page 10 of 10
Matenals/items of Required Tests Mimimum incremental
Work Frequency of Tests
Fixtures Inspecton and Evaluaton Report from the | Cne peritem
Engineer
Teshng and Comwssmnmg oo
Pipe Culverts Compression Strength For every size not more than 25
] pipes cast in the field
Inspecton and Evaluabon Report from the
Engmneer
IV Miscellaneous
Matenals
Fencing
A Barbed Wire, Physical Test (mensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post h
A Struclural Steel | Physical Test (Dimensions} All units
: ' Same test as for SC (E) - .
8 2Zinc (Haot D}p Same test as for CJ (C) One per batch.
Galvanizing) :
Coatings .
Dramage Steel Grating | Same test as for 5C (E) Ona (1) batch
P inspechon Report
Metal Pipe (Cast Iron Physical Test (Dimenswons and Coatings) 1 per delivery
Galvanized, etc )
Welding Warks Destructive and Non Destructive Test One (1) per ot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shall be performed only by an independent Testing
Laboratory duly aceredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended. -

Approved

RAUL T. SANTO
r-In-Charge,

of the General Manager
Af&/

Y Ed
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

|. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O

oo

(b)

(©)

(d)

(e)

(f)

@

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Criginal copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

a'iginal copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availabilty of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Swom Statement (OSS),

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Construction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
{Chacklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidders computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

O @ If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
O () OCOriginal of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

00 (k) Original of duly signed Bid Prices in the Bill of Quantities; and

0 () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Consiruction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
{Bid Form for the Procursment of infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shali be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Construction of Brgy. Dita Community Port, Zamboanga

City,
b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shali remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

1 currently based on GPPB Resolution No. 09-2020

Construction of Brgy. Dita Community Port
Zamboanga Clty
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Bldding Forms
(Bid Form for the Procurement of infrastructure Projects)

in your notification of award, shall constitute a binding contract between us, until a -
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the Construction of Brgy. Dita Community Port, Zamboanga City of
the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date: '

Construction of Brgy. Dita Community Port
Zamboanga City



Bidding Forms
{On-going)

STATEMENT OF THE BIDDER'S ALL. ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor's Accomplishment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 6] Project Completion Date

A) Govemment
Confracts

i. On-going
ii, Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1} As appearing in the contract executed by the parties.

21 With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3} Indicate the percentage of participation and whether as Sole Contractor, Sub-Contracior or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

7] Percentage of Accomplishment as of the preceding month which should not be earier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date

(Signatory’s Legal Capacity)
Revised: September 2021

Construclion of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address of P Award Compleion | Escalated | D ot AWaNd [ Compietea
Value to
1] 2] 3] Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to cumrent prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceaed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES}) Final Rating,
which must be at least Satisfactory. The said Certificate of Acceptance shali contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021

Conatruction of Brgy. Diia Gommunity Port
Zamboanga City

Ia



Bidding Forma
(Experience Record)
STATEMENT OF THE BIDDER'S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the

Major Categories of Work Unit of Quantity | the contractto contract to be bid Unit of Quantity
Measure be bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the | Name ofthe | Name of the
contract contract contract contract

1. Rockworks (50-500 kg/pc.) cu.m. 3,159

2. Reinforced Concrete Works cu.m. 73

3. Construction of Portland Cement sq.m. 376

Concrete Pavement
4. Fill materials cu.m. 1,732
5. Construction of Building sq.m 70
NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supporied by:
a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructer, 3) Name of Contract,
and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Represemtative Date

Signatory’s L egat Capacity
Revised: Septamber 2021

Construction of Brgy. Dita Community Port
Zamboanga Clty



Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

[o2]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Brgy. Dita Community Port
Zamboanga City



Bidding Forms

(Pledged Personnel)
STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:
Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Posttion (Years) Position (Years)
1 Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex*_”
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*_ "
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer | PRC License Annex“_"
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety PRC License (CE Preferred) Annex*_”
and Health Officer Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation dentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Certificate of Safety and Health Construction Related Course issued Annex”"_”
by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Other Position(s) Complete Qualiification and Experience Data Annex* "
' Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personne! shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Enginger — Three (3) years Materials Engineer { — for projects costing up to 100M
Construction Safety and Health Officer — One (1) year Foreman - Five (5) years
Name of Firm Name of Bidder/Authorized Representative Date
{Signatory’s Legal Capacity)

Revised: September 2021

Consiruction of Brgy. Dita Community Porl
Zamboanga

City
~)



Bidding Forms
{Pledged Equipment)

STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

t hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:

DESCRIPTION No. of Capacity/ Owned, Leased, Proof of Ownership/ Leased/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Under Purchase Agreement (As Applicable)
Make) purchased (Mark as Annex “A......... iy}
agreement 3
1] 2]

Manufacturer Engine Serial | Chassis No./ Name of Location Status
No. Vessel

NOTE:
4] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammer), kg.-mvblow (for diesel hammer), tons (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Lease Contract/Purchased Agreement, submit cther proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.
2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] Ifthe pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchase agreement, submit the following:

For equipment under lease agreement:
a. certification of availability of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract
¢. For Water Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Cfficial Receipt

For equipment under purchase agreement:
a. certification of availability of equipment from the equipment vendor
b. duly Notarized copy of purchase agreement
c. ForWater Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable.

If the pledged bargeftugboat is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessor/ivendor for the duration of the project, and
duly Notarized copy of lease contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements ars listed in Section 8, Annex 3.

Name of Fim Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: August 2024

Construction of Brgy. Dita Community Port
Zamboanga City
o9




9

Bidding Forms
{Omnibus - Sole)

Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

I,

AFFIDAVIT

, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the sole proprietor or authorized representative of with office address
at ;

As the owner and sole proprietor, or authorized representative of , 1 have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Construction of Brgy. Dita Community
Port, Zamboanga City of the Philippine Ports Authority, as shown in the attached duly
notarized Special Power of Attorney;

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Conatruction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
(Omnibus - Sofe)

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in_the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this _ dayof ___,20 _ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy. Dita Community Port
Zarmboanga City
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Bidding Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

I

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1.

I am the duly authorized and designated representative of with office address
at ,

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Brgy.
Dita Community Port, Zamboanga City of the Philippine Ports Authority, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil

degree;
[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Construction of Bray. Dita Community Port
Zamboanga Chty
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Bidding Forms
(Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or ahy
" form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof __ ,20 at R
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construstion of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
(Omnibus = Corp./AJ.V}

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

I

AFFIDAVIT
, of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1,

I am the duly authorized and designated representative of with office address
at :

I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Construction of Brgy.
Dita Community Port, Zamboanga City, as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Construction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms

(Omnibus = Corp./L.V)

form of consideration, pecuniary or otherwise, to any person or official, personnel or

representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any pavment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __day of __, 20 _at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
({Bid-Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake,

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF ROCK CAUSEWAY AND BACK UP AREA WITH
STAIRLANDING

1. Supply and place 50-100 kg/pc core rocks (4,265 cu.m.) and 500 kg/pc armour rocks
(2,052 cu.m.)

Supply, spread and compact sand & gravel fill (2,868 cu.m.), and geotextile fabric
(1,418 sq.m)

Construct 250mm thick Portland cement concrete pavement (751 sq.m.) including
dowel bars (326 kg)

Supply and place 3,500 psi concrete for RC curb, stairlanding, and lamp post
foundation (145 cu.m.) including steel reinforcements (6,387 kg) and gravel bedding
(2 cu.m.)

5. Supply and install mooring cleats including accessories (4 sets)

6. Supply and install port lighting system

A w N

B. PASSENGER TERMINAL BUILDING

1. Construction of passenger shed (Area = 140 sq.m.) including structural, architectural,
plumbing and sanitary works

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: Septernber 2021

Construction of Brgy. Dita Commurity Port
Zamboarga City
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Bidding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location
MANPOWER _ CONTRACT DURATION
(Minimum) ( Calendar Days)
M O NTMHL Y
7 ] 3 [} s [ 1 [ [ 10 11 12 [ 48 |
Project Manager

Project Engineer

Materials Engineer |

Construction Safety and Health Officer

Foreman

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: Septomber 2021

Conatruction of Brgy. Dita Community Port
Zamboanga City



Name of Project

Project Description

EQUIPMENT UTILIZATION SCHEDULE

18

Bidding Forms
{Equipment Schedule}

Location
EQUIPMENT | No. of CONTRACT DURATION
(Minimum) Units ( Calendar Days)

M O NTWH LY

2 3 4 L)

7

11

12

13

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Conslruction of Brgy. Dita Community Port
Zamboan|

ga City




CASHFL.OW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description

Location

19
Bidding Forms
(Payment Schedulg)

Project Duration
{days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

Construction of Brgy. Dita Community Port

Zamboanga City
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Bidding Forms
{Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bomfacno Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that

additional contract documents or information prescribed by the GPPB that
are_subsequently required for submission after the contract execution,

such as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Construction of Brgy. Dita Community Port
Zamboanga City
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Bidding Forms
(Contract Agreement Form)

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herits Bid.

4.  The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Construction of Brgy. Dita Community Port
Zamboanga City



