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~PROJECT FEATURE

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

EXTENSION OF BREAKWATER PIER
Port of Capinpin, Brgy. Puting Buhangin, Orion, Bataan

A BREAKWATER PIER EXTENSION - |
1 Excavation of seabed (279 cu.m.)
2 Supply and delivery of PSC Sheet Piles and Comer Piles (5,771 L.m.)
3 Handiing, pitching and driving PSC Sheet Piles and Comer Piles (5,771 L.m.)
4 Chipping/cutting and disposal of newly driven PSC Sheet Piles (199 no.)
5 Supply and placing of sacked concrete (4 cu.m.) i
6 Supply and installation of steel reinforcement for the superstructure (14,007 kg.)
7 Supply and placing of concrete for the superstructure (227 cu.m.)
8 Supply and placing of rock boulders (3,186 cu.m.)
9 - Construction of concrete pavement (263 sq.m.)

10 Supply and installation of solar powered light beacon (1 sef)

B BREAKWATER PIER EXTENSION - Il
1 Excavation of seabed (3,618 cu.m.)
2 Supply and delivery of PSC Sheet Piles and Corner Piles (16,520 |.m.)
3 Handling, pitching and driving PSC Sheet Piles and Comer Piles (16,520 |.m.)
4 Chipping/cutting and disposal of newly driven PSC Sheet Piles (590 no.)
5 Supply and placing of sacked concrete (2 cu.m.)
6 Supply and installation of steel reinforcement for the superstructure (40,606 kg.)
7 Supply and placing of concrete for the superstructure (658 cu.m.)
8 Supply and placing of rock boulders (9,925 cu.m.)
9 Construction of concrete pavement (812 sq.m.)

Php
PPA Corporate Fund
Php

570 Calendar Days

418,918,810.53 |

473,378,255.90 |'




