LFP PNE No. 02¢ -2024

PROJECT FEATURE

PROJECT TITLE
LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION
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EXTENSION OF ROCK CAUSEWAY AND CONSTRUCTION OF RC PIER
Port of Basiao, Ivisan, Capiz

EXTENSION OF ROCK CAUSEWAY

Chipping & disposal of existing R.C. Curb (27 L.m.)

Supply & placing of 3,500 psi concrete (275 cu.m.)

Supply & installation of steel reinforcement (13,616 kg.)

Supply & placing of core rocks & armour rocks (24,221 cu.m.)

Supply & placing of fill materials (1,877 cu.m.)

Construction of PCC Pavement including Agg. Base Course (1,432 sq.m.)
Supply & installation of Mooring cleats (24 sets)

Supply & installation of Portlighting system (1 lot)

CONSTRUCTION OF R.C. PIER

Supply, delivery, driving & cutting of PSC square pile (1,934 I.m.)
Supply & placing of 3,500 psi concrete for Superstructure (263 cu.m.)
Supply & installation of steel reinforcement for Superstructure (30,212)
Supply & installation of construction joints (18 .m.)

Supply & installation of Rubber dock fenders (14 sets)
Supply & installation of Mooring bollards (8 sets)

Php 169,711,663.70
PPA Corporate Fund
Php 191,774,179.98

480 CalendarDays
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