Section VII. Philippine Bidding Document Related Forms

TPF 1. TECHNICAL PROPOSAL SUBMISSION FORM

[Date]

[Name and address of the Procuring Entity]

Ladies/Gentlemen:

We, the undersigned, offer to provide the Consulting Services for the Consultancy Services for the Technical Services for the Conduct of Soil Investigation at Selected Ports (Package 14) in accordance with your Bidding Documents dated *[insert date]* and our Bid. We are hereby submitting our Bid, which includes this Technical Proposal, and a Financial Proposal sealed under a separate envelope.

In accordance with **ITB** Clause 22.1, we confirm that the information contained in the short-listing documents submitted earlier together with the Expression of Interest remain correct as of the date of bid submission.

If negotiations are held during the period of bid validity, *i.e.*, before *[insert date]*, we undertake to negotiate on the basis of the proposed staff listed in Technical Proposal Form 5 (TFP 5). Our bid is binding upon us and subject to the modifications resulting from contract negotiations.

In accordance with **GCC** Clause 52, we acknowledge and accept the Procuring Entity's right to inspect and audit all records relating to our Bid irrespective of whether we enter into a contract with the Procuring Entity as a result of this Bid or not.

We understand you are not bound to accept any Bid received for the selection of a consultant for the Project.

We acknowledge that failure to sign this Technical Proposal Submission Form and the abovementioned Financial Proposal Submission Form shall be a ground for the rejection of our Bid.

Yours sincerely,
Authorized Signature:
Name and Title of Signatory:
Name of Firm:
Address:

TPF 2. CONSULTANT'S REFERENCES

Relevant Services Carried Out by the Consultant[5]
That Best Illustrate Qualifications

Using the format below, provide information on each project, public or private, for which your firm/entity, either individually, as a corporate entity, or as one of the major companies within an association, was legally contracted.

<table>
<tr><td colspan="2">Project Name:</td><td>Country:</td></tr>
<tr><td colspan="2">Location within Country:</td><td>Professional Staff Provided by Your Firm/Entity(profiles):</td></tr>
<tr><td colspan="2">Name of Client:</td><td>No. of Staff:</td></tr>
<tr><td colspan="2">Address:</td><td>No. of Staff-Months; Duration of Project:</td></tr>
<tr><td>Start Date (Month/Year):</td><td>Completion Date (Month/Year):</td><td>Approx. Value of Services (in Current US$):</td></tr>
<tr><td colspan="2">Name of Associated Consultants, if any:</td><td>No. of Months of Professional Staff Provided by Associated Consultants:</td></tr>
<tr><td colspan="3">Name of Senior Staff (Project Director/Coordinator, Team Leader) Involved and Functions Performed:</td></tr>
<tr><td colspan="3">Narrative Description of Project:</td></tr>
<tr><td colspan="3">Description of Actual Services Provided by Your Staff:</td></tr>
</table>

Consultant's Name: _____

[5] The period shall be specified in the TOR for each procurement activity, which shall not exceed ten (10) years.

TPF 3. COMMENTS AND SUGGESTIONS OF CONSULTANT ON THE TERMS OF REFERENCE AND ON DATA, SERVICES, AND FACILITIES

On the Terms of *Reference (TOR)*: *(Suggest changes in the TOR, if any, to improve the quality or effectiveness of the assignment such as but not limited to the observations on scope and objectives; feasibility of methodologies and technical approaches; timeline and workplace, roles and responsibilities.)*

On the data, services, and facilities to be provided by the Procuring Entity: *(Suggest changes on the data, services, and facilities to be provided by the PE, if any, such as but not limited to the availability and accessibility of data; availability of office space and facilities, clarity on administrative and technical support; constraints or risks related to the Procuring Entity's support.)*

TPF 4. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR PERFORMING THE PROJECT

Guidance Note:

The Bidder is required to provide a detailed description of the technical approach, methodology and work plan, including a proposed organization and staffing for the performance and execution of the Project.

a) Technical Approach and Methodology

Explain the Bidder's understanding of the objectives of the assignment as outlined in the Terms of Reference (TOR). The technical approach and methodology that would be adopted to implement the required tasks should be in line with the Bidder's technical methodology. Do not repeat or copy the TOR.

b) Work Plan

Outline the plan for the implementation of the main activities or tasks of the Project, the content and duration, phasing and interrelations, milestones (including interim approvals by the Procuring Entity), and tentative delivery dates of the reports. The proposed work plan should be consistent with the technical approach and methodology, showing the Bidder's understanding of the TOR and ability to translate this into a feasible working plan. A list of the final documents (including reports) to be delivered as final output(s) should be included here. The work plan should be consistent with TPF 8. Activity (Work) Schedule Form

a) Organization and Staffing

Describe the structure and composition of the team, including the list of technical or managerial staff, and administrative support staff.

TPF 5. TEAM COMPOSITION AND TASK

Organizational Chart

The Bidder shall attach an organization chart of the key and support staff indicating their tasks in the project using TPF 5. Team Composition and Task.

1. Technical or Managerial Staff			
No.	Name	Position	Task

2. Administrative Support Staff			
No.	Name	Position	Task

Where applicable, indicate relationships among the Consultant and any partner, the Procuring Entity, the Funding Source and other parties or stakeholders.

Certification on Current Workload Relative to Capacity

I, the undersigned, representing **[Name of Bidder]**, hereby certify that:

1. The [Name of Bidder] has the technical and managerial capacity, as well as the necessary expertise and resources, to successfully perform and complete the requirements of the procurement project for consulting services;
2. Based on the current workload for both Technical/Managerial and Administrative Support Staff, we confirm that the firm's current assignments do not hinder our ability to allocate sufficient qualified personnel and resources for the timely and effective delivery of the required services;
3. The remaining capacities of our key personnel and overall firm are sufficient to undertake this project without compromising the quality and timeliness of outputs.

This certification is issued in support of our bid and in compliance with the requirements of the procuring entity.

Done this ___ day of _____, 2025, at _____.

[Name and Signature]
Authorized Representative
[Position]
[Name of Bidder]
[Contact Information]

TPF 6. FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF

Proposed Position: _____
Name of Firm: _____
Name of Staff: _____
Profession: _____
Date of Birth: _____
Years with Firm/Entity: _____ Nationality: _____

Membership in Professional Societies: _____

Detailed Tasks Assigned: _____

Key Qualifications:

[*Give an outline of staff member's experience and relevant training most pertinent to the tasks on project at hand and aligned with the technical qualifications or certifications mentioned in the TOR. Describe the degree of responsibility held by staff member on relevant previous projects and give dates and locations. Use about half a page.*]

Education:

[*Summarize college/university and other specialized education of staff members, giving names of schools, dates attended, and degrees obtained. Use about one quarter of a page.*]

Employment Record:

[*Starting with present position, list in reverse order every employment held. List all positions held by staff member since graduation, giving dates, names of employing organizations, titles of positions held, and locations of projects. For experience in the last [insert relevant period which shall not exceed ten (10) years] years, also give types of activities performed and client references, where appropriate. Use about two pages.*]

Languages:

[*For each language, indicate proficiency: excellent, good, fair, or poor in speaking, reading, and writing.*]

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly describe me, my qualifications, and my experience.

Commitment:

I also commit to work for the Project in accordance with the time schedule as indicated in the contract once the firm is awarded the Project.

_____ Date: _____
[Signature of staff member and authorized representative of the firm] *Day/Month/Year*

Full name of staff member: _____
Full name of authorized representative: _____

SUBSCRIBED AND SWORN to before me this __ day of *[month] [year]* at *[place of execution]*, Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her *[insert type of government identification card used]*, with his/her photograph and signature appearing thereon, with no. _____.

Witness my hand and seal this ___ day of *[month] [year]*.

NAME OF NOTARY PUBLIC

Notarial Commission No. _____
Notary Public for _____ until _____
Roll of Attorneys No. _____
PTR No. __, *[date issued], [place issued]*
IBP No. __, *[date issued], [place issued]*

Doc. No. ___
Page No. ___
Book No. ___
Series of ____.

TPF 7. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

Name	Position	Reports Due/Activities	Months (in the Form of a Bar Chart) 1	2	3	4	5	6	7	8	9	10	11	12	Number of Months
															Subtotal (1)
															Subtotal (2)
															Subtotal (3)
															Subtotal (4)

Full-time: _____ Part-time: _____

Reports Due: _____

Activities Duration: _____

Location: _____ Signature: _____

(Authorized representative)

Full Name: _____

Title: _____

Address: _____

TPF 8. ACTIVITY (WORK) SCHEDULE

A. Field Investigation and Study Items

	[1st, 2nd, etc. are months from the start of project.]												
	1st	2nd	3rd	4th	5th	6th	7th	8th	9th	10th	11th	12th	
Activity (Work)													
_____													
_____													
_____													
_____													

B. Completion and Submission of Reports

Reports	**Date**
1) Inception Report	
2) Interim Progress Report a) First Status Report b) Second Status Report	
3) Draft Report	
4) Final Report	

Note: The reports submission timelines indicated in this table should correspond to those specified in the Terms of Reference (TOR). Bidders are advised to adjust the entries under Reports Matrix to accordingly reflect the actual deliverables and schedules required by the Procuring Entity.

OMNIBUS SWORN STATEMENT

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF _____) S.S.

OMNIBUS SWORN STATEMENT

I, *[Name of Affiant]*, of legal age, *[Civil Status]*, *[Nationality]*, and with residence at [*Address of Affiant]*, after having been duly sworn in accordance with law, do hereby depose and state that:

1) *Select one, delete the others:*

   - *If sole proprietorship:* I am the sole proprietor or authorized representative of *[Name of Bidder]* with office address at *[Address of Bidder]*;

   - *If partnership, corporation, cooperative, or joint venture:* I am the duly authorized and designated representative of *[Name of Bidder]* with office address at *[Address of Bidder]*;

   - *If individual consultant not registered under a sole proprietorship, in case of Consulting Services:* I am the individual consultant or authorized representative of *[Name of Bidder]* with office address at *[Address of Bidder]*;

2) *Select one, delete the others:*

   - *If sole proprietorship:* As the owner and sole proprietor or authorized representative of *[Name of Bidder]*, I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for *[Project Title]* of the *[Name of the Procuring Entity][insert* "as supported by the attached duly notarized Special Power of Attorney" *for authorized representative]*;

   - *If partnership, corporation, cooperative, or joint venture:* I am granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for *[Project Title]* of the *[Name of the Procuring Entity]*, as supported by the attached duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary's Certificate, whichever is applicable;

   - *If individual consultant not registered under a sole proprietorship, in case of Consulting Services:* As the individual consultant or authorized representative of *[Name of Bidder]*, I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for *[Project Title]* of the *[Name of the Procuring Entity]*, as supported by the attached duly notarized Special Power of Attorney *for authorized representative*;

3) *[Name of Bidder]* is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board; by itself or by relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity;

4) Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided therein are true and correct;

5) *[Name of Bidder]* is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;

6) *Select one, delete the others:*

   - *If sole proprietorship :* The *[Name of Bidder]* and its spouse are not related by consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), or the End-User or Implementing Unit, project consultants, head of the Project Management Office, or the members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat;

   - *If partnership :* The partnership itself and the partners of *[Name of Bidder]* are not related by consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), or the End-User or Implementing Unit, project consultants, head of the Project Management Office, or the members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat;

   - *If cooperative:* The cooperative itself and members of the board of directors, general manager, or chief executive officer of *[Name of Bidder]* are not related by consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), or the End-User or Implementing Unit, project consultants, head of the Project Management Office, or the members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat;

   - *If corporation, or joint venture:* The corporation or joint venture itself, and officers, directors, controlling stockholders and beneficial owners of *[Name of Bidder]* are not related by consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project consultants, head of the Project Management Office, or the members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat;

   - *If individual consultant not registered under a sole proprietorship, in case of Consulting Services:* The individual consultant and its spouse are not related by consanguinity or affinity up to the third civil degree to the Head of the Procuring Entity, Procurement Agent (if engaged), End-User or Implementing Unit, project consultants, head of the Project Management Office, or the members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat;

7) It is understood that failure to faithfully disclose its relationship with the Head of the Procuring Entity, members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the end-user unit or implementing unit, and the project consultants of the Procuring Entity, or of the procurement agent by consanguinity or affinity up to the third civil degree, as well as its submission of beneficial ownership information containing false entries shall be subject to blacklisting under Section 100 of the Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 12009, without prejudice to criminal and civil liabilities under applicable laws, including their accessory penalties, if any.

Select one, delete the rest:

- *In case of corporations: [Name of Bidder]* declares its beneficial ownership information consistent with its updated General Information Sheet or Beneficial Ownership Declaration Form or any other document duly submitted to the SEC and has maintained a valid and updated file therein in compliance with Sections 20.2.9.1, 81, and 82 of the IRR of RA No. 12009.

- *In case of Foreign Bidders: [Name of Bidder]* submitted an appropriate equivalent document in English issued by the country of the bidder concerned in accordance with Section 20.2.9.2 of the IRR of RA No. 12009.

8) *[Name of Bidder]* complies with existing labor laws and standards; and

9) *[Name of Bidder]* is aware of and has undertaken the following responsibilities as a Bidder:

   a) Carefully examine all of the Bidding Documents;

   b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract;

   c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and

   d) Inquire or secure Supplemental Bid Bulletin(s) issued for the *[Project Title]*.

10) *[Name of Bidder]* did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.

11) In case advance payment was made or given to *[Name of Bidder]*, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability under existing laws.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at _____, Philippines.

Duly authorized to sign the Bid for and behalf of:
[Insert Bidder's Name]
[Affiant's Signature over Printed Name]
[Position/Designation]

[Date]

JURAT

SUBSCRIBED AND SWORN to before me this _____ day of *[month] [year]* at *[place of execution]*, Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her *[insert type of government identification card used]*, with his/her photograph and signature appearing thereon, with no. _____.

WITNESS MY HAND AND SEAL this ___ day of *[month] [year]*.

NAME OF NOTARY PUBLIC
Notarial Commission No. _____
Notary Public for _____ until _____
Roll of Attorneys No. _____
PTR No. __, *[date issued], [place issued]*
IBP No. __, *[date issued], [place issued]*

Doc. No. _____
Page No. _____
Book No. _____
Series of _____.

Bid Securing Declaration Form

[The duly accomplished form shall be submitted with the Bid if bidder opts to provide this type of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF _____) S.S.

BID SECURING DECLARATION

Project Identification No.: *[Number]*

To: *[Insert name of the Procuring Entity]*

I/We, the undersigned, declare that:

1) I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be in the form of a Bid Securing Declaration;

2) I/We accept that:

   a) I/We shall enter into contract with the Procuring Entity and furnish the required performance security within ten (10) calendar days as indicated in the Bidding Documents, from receipt of the Notice of Award or Declaration of Original Offeror;

   b) I/we will be automatically disqualified from bidding for any procurement contract with any Procuring Entity upon receipt of your Blacklisting Order; and

   c) I/We will pay the applicable fine within fifteen (15) days from receipt of the written demand by the Procuring Entity for the commission of acts resulting to the enforcement of the Bid Securing Declaration under Sections 52.2 (a), 63.2, 69.1 and 100, except 100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the govemment may undertake; In case of an original offeror

	Applicable Fine
a) in the case of a single bidder	i) two percent (2%) of the Approved Budget for the Contract (ABC); or ii) the difference between the evaluated bid price and the ABC whichever is higher
b) in the case of multiple bidders	i) two percent (2%) of the ABC; or ii) the difference between the evaluated bid prices with the bidder with Lowest Calculated/Highest Rated Bid and the bidder with the next Lowest Calculated/Highest Rated Bid, and so on whichever is higher

c)	in case of violations committed prior to the opening of the financial envelope	i) a fixed amount of two percent of the ABC,

3) I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:

   a) Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

   b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right;

   c) I am/we are declared the bidder with the *[Insert Award Criterion*[6]*]* and I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of *[month] [year]* at *[place of execution].*

Duly authorized to sign the Bid for and behalf of:

[Insert Bidder's Name]
[Signature over Printed Name]
[Position/Designation]
[Date]

JURAT

SUBSCRIBED AND SWORN to before me this _____ day of *[month] [year]* at *[place of execution]*, Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her *[insert type of government identification card used]*, with his/her photograph and signature appearing thereon, with no. _____.

WITNESS MY HAND AND SEAL this ___ day of *[month] [year].*

NAME OF NOTARY PUBLIC
Notarial Commission No. _____
Notary Public for _____ until _____
Roll of Attorneys No. _____
PTR No. __, *[date issued], [place issued]*
IBP No. __, *[date issued], [place issued]*

Doc. No. _____
Page No. _____
Book No. _____
Series of _____.

[6] Lowest Calculated and Responsive Bid, Most Economically Advantageous Responsive Bid, Most Advantageous Responsive Bid, and Highest Rated Responsive Bid.

FPF 1. FINANCIAL PROPOSAL SUBMISSION FORM

[Date]

[Name and address of the Procuring Entity]

Ladies/Gentlemen:

We, the undersigned, offer to provide the Consulting Services for the Consultancy Services for the Technical Services for the Conduct of Soil Investigation at Selected Ports (Package 14) in accordance with your Bidding Documents dated *[insert date]* and our Bid (Technical and Financial Proposals). Our attached Financial Proposal is for the sum of *[amount in words and figures]*. This amount is inclusive of all taxes, national or local, such as but not limited to value-added tax (VAT), income tax, local taxes, and other fiscal levies and other duties.

Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract negotiations, up to expiration of the bid validity period, *i.e., [Date]*.

In accordance with GCC Clause 52, we acknowledge and accept the Procuring Entity's right to inspect and audit all records relating to our Bid irrespective of whether we enter into a contract with the Procuring Entity as a result of this Bid.

We confirm that we have read, understood and accept the contents of the Instructions to Bidders (ITB), the Bid Data Sheet (BDS), General Conditions of Contract (GCC), Special Conditions of Contract (SCC), Terms of Reference (TOR), the provisions relating to the eligibility of Consultants and the applicable guidelines for the procurement rules of the Funding Source, any and all Bid bulletins issued and other attachments and inclusions included in the Bidding Documents sent to us.

We understand you are not bound to accept any Bid you receive.

Yours sincerely,
Authorized Signature:
Name and Title of Signatory:
Name of Firm:
Address:

FPF 2. SUMMARY OF COSTS

Costs	Currency(ies)[7]	Amount in Philippine Peso
Subtotal / Base Financial Proposal		
Local Taxes		
Total Amount of Financial Proposal		

Note: The Subtotal/Base Financial Proposal and Local Taxes must be consistent with the corresponding amounts indicated in FPF 1.

[7] In cases of contracts involving foreign consultants, indicate the exchange rate used.

FPF 3. BREAKDOWN OF PRICE PER ACTIVITY

Activity No.:_____	Description: _____	
Price Component	Currency(ies)[8]	Amount in Philippine Peso
Remuneration Reimbursables Miscellaneous Expenses Subtotal		_____

Note:

- Lump-Sum Contracts: Payments are based on output or deliverables. The price should cover all costs and be broken down by activity; no need to itemize reimbursables or miscellaneous expenses.
- Reimbursable and Miscellaneous expenses may be broken down by activity in Time-Based Contracts[9], Actual Cost Reimbursables[10]; and Fixed-Rate Reimbursables.[11]

[8] In cases of contracts involving foreign consultants, indicate the exchange rate used.

[9] Payments are based on actual inputs (staff time and reimbursables). The price should include staff rates and estimated reimbursables, with a breakdown aligned with the work plan.

[10] Paid based on receipts; if ceilings are to apply (e.g., travel), maximum rates or per diems must be stated in the RFP.

[11] Reimbursables based on agreed fixed rates are paid at pre-determined unit costs (e.g., per diems, housing allowances). These rates may vary depending on the duration of stay (short vs. long-term) and location.

FPF 4. BREAKDOWN OF REMUNERATION PER ACTIVITY

Activity No._____		Name:_____		
Names	Position	*Input*[12]	Remuneration Currency(ies) Rate	Amount
Regular staff Local staff Consultants, local or foreign Grand Total				_____

Note: The names submitted for TPF 6 should be consistent with those provided in this form.

[12] Staff months, days, or hours as appropriate.

FPF 5. REIMBURSABLES PER ACTIVITY

Activity No:_____ Name:_____

No.	Description	Unit	Quantity	Unit Price In	Total Amount In
1.	International flight *{Airfare (Economy Class) - Roundtrip economy airfare}*	Trip		*Php _____ per trip*	*Php _____*
2.	Miscellaneous travel expenses *{Travel Insurance}*	Trip		*Php _____ per trip*	*Php _____*
3.	Subsistence allowance *{Per diem (meals and incidentals)}*	Day		*Php _____ per day*	*Php _____*
4.	Local transportation costs[13] *{Taxi/ Ride hailing}*	Trip		*Php _____ per trip*	*Php _____*
5.	Office rent/communication expenses/ clerical assistance *{Hotel accommodation}*	Day		*Php _____ per day*	*Php _____*
6	Miscellaneous expenses *(Acquisition of Software License}*	Device		*Php _____ per device*	*Php _____*
	Grand Total				***Php*** _____

Disclaimer:

- The reimbursable expenses listed above are indicative only and must fully comply with the provisions outlined in the Terms of Reference. Notes to Consultant shown in brackets { } to provide guidance in the preparation of this Form should not appear on the Proposals to be submitted.

[13] Local transportation costs are not included if local transportation is being made available by the Entity. Similarly, in the project site, office rent/accommodations/clerical assistance costs are not to be included if being made available by the Entity.

FPF 6. MISCELLANEOUS EXPENSES

Activity No._____ Activity Name: _____

No.	Description	Unit	Quantity	Unit Price	Total Amount
1.	Communication costs between _____and _____ (e.g., telephone, mobile phone load / data plan, portable Wi-Fi rental or subscription, videoconferencing subscription)				
2.	Drafting, reproduction of reports (e.g., photocopying, printing of reports, large format printing, transcription services)				
3.	Equipment expenses (e.g., vehicle rental, fuel, computers, printer, audiovisual equipment)[14]				
4.	Software				
	Grand Total				_____

Note:

- During implementation, please provide supporting documents that comply with budgeting, accounting, and auditing laws, rules, and regulations (e.g., official receipts) and are permitted under the Terms of Reference (TOR).

[14] Equipment expenses must be temporary, essential, and project-specific and not for personal use.

CONSULTANCY SERVICES FOR THE TECHNICAL SERVICES FOR THE CONDUCT OF SOIL INVESTIGATION AT SELECTED PORTS (PACKAGE 14)

ITEMS	UNIT	QUANTITY	UNIT PRICE	AMOUNT
A. REMUNERATION				
1. Billing Rate Key Staff	MM			
EVAT (12% of 1)				
TOTAL A.1				
2. Billing Rate Support Staff	MM			
EVAT (12% of 2)				
TOTAL A.2				
TOTAL FOR A				
B. REIMBURSABLE COST				
1. Office Supplies	month	8.00		
2. Printing/Binding/Reproduction of Reports	lot	1.00		
3. Communication Expenses	lot	1.00		
4. Transportation Expenses (Air/Land/Sea Fare/Per Diem)	lot	1.00		
TOTAL FOR B				
C. FIELD WORKS/STUDIES				
TOTAL COST				

CONSULTANCY SERVICES FOR THE TECHNICAL SERVICES FOR THE CONDUCT OF SOIL INVESTIGATION AT SELECTED PORTS (PACKAGE 14)

POSITION	INPUTS (man-months)	BASIC SALARY PER MONTH	MULTIPLIER	BILLING RATE PER MONTH	AMOUNT
A. Key Staff					
1. Project Manager (Civil Engineer with specialization in Geotechnical Eng'g)					
2. Deputy Proj. Manager/Port Engineer					
3. Geotechnical Engineer (Civil Engineer)					
4. Civil Engineer					
5. Geodetic Engineer					
6. Laboratory Chief					
SUBTOTAL					
				EVAT 12%	
B. Support Staff					
1. Administrative Officer/Secretary					
2. Computer Operator/Clerk Typist					
3.AutoCAD Operator/Draftsman					
SUBTOTAL					
				EVAT 12%	
TOTAL REMUNERATION COST					

CONTRACT FORM

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be submitted within ten (10) calendar days after receiving the Notice of Award]

CONTRACT FOR [Insert Project Title]

This CONTRACT executed on the _____ day of _____ 20_____ by and between:

[Name of Procuring Entity], a government agency of the Republic of the Philippines, hereinafter called "the Entity";

-and-

[Name of Supplier /Contractor/ Consultant] Filipino of legal age or a company duly organized and existing under the laws of [city and country], with principal office at [insert address], hereinafter called "the Supplier/Contractor/Consultant".

WHEREAS, the Entity invited Bids for certain goods and services/works/consulting services, particularly *[Brief description of Project]*;

WHEREAS, the Supplier/Contractor/Consultant submitted a responsive bid and was awarded the contract for the procurement in the total amount of *[Contract price in words and figures, including currency]*, hereinafter referred to as the "Contract Price."

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties hereby agree as follows:

1) Unless otherwise stated, terms and expressions used in this Contract shall have the same meanings as those assigned to them in the Conditions of Contract, which form an integral part of this Contract.

2) The following documents as required by the Implementing Rules and Regulations of Republic Act No. 12009 shall form part and be read and construed as integral parts of this Contract, *viz.*:

    a) Philippine Bidding Documents (PBD); *[Select one, delete the others]*

        - *For Procurement of Goods*

            i) Invitation to Bid;
            ii) Instruction to Bidders;
            iii) Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
            iv) Bid Data Sheet;
            v) Schedule of Requirements;

vi) Technical Specifications;
vii) General and Special Conditions of Contract;
viii) Supplemental Bid Bulletins, if any; and
ix) Other contract documents that may be required by existing laws and/or the Entity.

- *For Procurement of Infrastructure Projects*

i) Drawings/Plans;
ii) Scope of Work;
iii) Invitation to Bid;
iv) Instructions to Bidders;
v) Bid Data Sheet;
vi) Bid Form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
vii) Bill of Quantities;
viii) General and Special Conditions of Contract;
ix) Supplemental Bid Bulletins, if any; and
x) Other contract documents that may be required by existing laws and/or the Entity.

- *For Procurement of Consulting Services*

i) General and Special Conditions of Contract;
ii) Terms of Reference;
iii) Request for Expression of Interest;
iv) Instructions to Bidders;
v) Bid Data Sheet;
vi) Addenda and/or Supplemental Bid Bulletins, if any;
vii) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents/ statements submitted (*e.g.*, bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;
viii) Eligibility requirements, documents and/or statements; and
ix) Other contract documents that may be required by existing laws and/or the Entity.

b) Winning bidder's bid, including the Eligibility Requirements, Technical and Financial Proposals, and all other documents or statements submitted;

c) Performance Security;

d) Notice of Award of Contract; and the Bidder's Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBD, such as but not limited to the Notice to Proceed and Warranty Security.

3) In consideration of the Contract Price of *[Contract Price in words and figures]*, or such other sums as may be determined in accordance with the terms of the Contract, the Supplier/Contractor/Consultant agrees to deliver and perform the items and related services for the *[Project Title]* described herein in accordance with the terms and conditions specified in the Contract and its annexed documents.

4) The *[Name of the Procuring Entity]* agrees to pay the above-mentioned sum to the Supplier/Contractor/Consultant in accordance with the schedule and manner provided in the Bidding Documents and its annexes.

5) Any dispute, difference, or claim arising out of or relating to this Contract, including its existence, validity, interpretation, breach, or termination thereof, may be submitted to arbitration or other form of alternative dispute resolution in accordance with the applicable law, such as Republic Act No. 9285 (Alternative Dispute Resolution Act of 2004) or Executive Order No 1008, series 1985 (Construction Industry Arbitration Law).

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

For the Procuring Entity	For the Bidder
Head of the Procuring Entity or Duly Authorized Representative	Duly authorized to sign the Contract for and behalf of *[Bidders Name]*.
[Signature over Printed Name] *[Position/Designation]* *[Date]*	*[Signature over Printed Name]* *[Position/Designation]* *[Date]*

Signed in the presence of:

[Name and Signature] *Witness – Procuring Entity*	*[Name and Signature]* *Witness- Supplier*

ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the _____, City/Province of _____, this _____ day of _____, 20_____, personally appeared the above-named persons who have satisfactorily proven to me their identity, through their identifying documents written below their names and signatures, that they are the same persons who executed and voluntarily signed the foregoing instrument consisting of _____ pages, including this page where this Acknowledgement is written, which they acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this ___ day of *[month] [year]*.

NAME OF NOTARY PUBLIC
Notarial Commission No. _____
Notary Public for _____ until _____
Roll of Attorneys No. _____
PTR No. __, *[date issued], [place issued]*
IBP No. __, *[date issued], [place issued]*

Doc. No. _____
Page No. _____
Book No. _____
Series of _____

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization				
	Team A	lot	1		
	Team B	lot	1		
	Team C	lot	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE				
	North Bank, TMO-Pasig, South Harbor, Manila	lot	1		
	Manila International Cruise Terminal, Aseana Drive, Paranaque City	lot	1		
	San Jose, Occidental Mindoro	lot	1		
	Caticlan, Malay, Aklan	lot	1		
	Real, Quezon	lot	1		
	Pambuhan, Mercedes, Camarines Norte	lot	1		
	Codon, Catanduanes	lot	1		
	Canawayon, Homonhon Island, Guiuan, Eastern Leyte	lot	1		
	Legazpi City, Albay	lot	1		
	Saint Bernard, Southern Leyte	lot	1		
	Siquijor, Siquijor	lot	1		
	Danao, Escalante City, Negros Occidental	lot	1		

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
	INLAND BOREHOLE				
	Blk 174, Railroad Drive, South Harbor, Manila	lot	1		
	Blk 103, Bonifacio Drive, South Harbor, Manila	lot	1		
	Ambulong, Magdiwang, Romblon	lot	1		
	Lucena, Quezon	lot	1		
	Balbagon, Mambahao, Camiguin	lot	1		
	Aras-asan, Cagwait, Surigao del Sur	lot	1		
	OFFSHORE AND INLAND BOREHOLE				
	Anilao, Mabini, Batangas	lot	1		
	Luneta Ferry Terminal, Manila	lot	1		
	Plaridel, Misamis Occidental	lot	1		
	TOTAL FOR BILL NO. 2				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
	Blk 174, Railroad Drive, South Harbor, Manila	lot	1		
	Blk 103, Bonifacio Drive, South Harbor, Manila	lot	1		
	North Bank, TMO-Pasig, South Harbor, Manila	lot	1		
	Anilao, Mabini, Batangas	lot	1		
	Luneta, Manila	lot	1		
	Ambulong, Magdiwang, Romblon	lot	1		
	San Jose, Occidental Mindoro	lot	1		
	Caticlan, Malay, Aklan	lot	1		
	Lucena, Quezon	lot	1		
	Real, Quezon	lot	1		
	Pambuhan, Mercedes, Camarines Norte	lot	1		
	Codon, Catanduanes	lot	1		
	Canawayon, Homonhon Island, Guiuan, Eastern Leyte	lot	1		

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
	Legazpi City, Albay	lot	1		
	Saint Bernard, Southern Leyte	lot	1		
	Manila International Cruise Terminal, Aseana Drive, Paranaque City	lot	1		
	Siquijor, Siquijor	lot	1		
	Danao, Escalante City, Negros Occidental	lot	1		
	Plaridel, Misamis Occidental	lot	1		
	Balbagon, Mambahao, Camiguin	lot	1		
	Aras-asan, Cagwait, Surigao del Sur	lot	1		
	TOTAL FOR BILL NO. 3				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
	Blk 174, Railroad Drive, South Harbor, Manila	lot	1		
	Blk 103, Bonifacio Drive, South Harbor, Manila	lot	1		
	North Bank, TMO-Pasig, South Harbor, Manila	lot	1		
	Anilao, Mabini, Batangas	lot	1		
	Luneta, Manila	lot	1		
	Ambulong, Magdiwang, Romblon	lot	1		
	San Jose, Occidental Mindoro	lot	1		
	Caticlan, Malay, Aklan	lot	1		
	Lucena, Quezon	lot	1		
	Real, Quezon	lot	1		
	Pambuhan, Mercedes, Camarines Norte	lot	1		
	Codon, Catanduanes	lot	1		
	Canawayon, Homonhon Island, Guiuan, Eastern Leyte	lot	1		

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

(SUMMARY)

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
	Legazpi City, Albay	lot	1		
	Saint Bernard, Southern Leyte	lot	1		
	Manila International Cruise Terminal, Aseana Drive, Paranaque City	lot	1		
	Siquijor, Siquijor	lot	1		
	Danao, Escalante City, Negros Occidental	lot	1		
	Plaridel, Misamis Occidental	lot	1		
	Balbagon, Mambahao, Camiguin	lot	1		
	Aras-asan, Cagwait, Surigao del Sur	lot	1		
TOTAL FOR BILL NO. 4					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 174 South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 174 South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				-

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 174 South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (0 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	0		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.03	Drilling on ordinary soils	meter	0		
2.04	Coring of rocks/gravel	meter	0		
2.05	SPT at 1.5m interval	test	0		
2.06	Undisturbed sampling (UDS)	sample	0		
2.07	Safety Gears/Equipment	lot	1		
	INLAND BOREHOLE (4 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	4		
2.09	Drilling on ordinary soils	meter	100		
2.10	Coring of rocks/gravel	meter	20		
2.11	SPT at 1.5m interval	test	68		
2.12	Undisturbed sampling (UDS)	sample	4		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 174 South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	84		
3.02	Moisture Content	test	68		
3.03	Grain Size analysis	test	68		
3.04	Atterberg Units	test	68		
3.05	Organic Content	test	68		
3.06	Specific Gravity	test	68		
3.07	Unit Weight	test	68		
3.08	Unconfined Compression	test	4		
3.09	Consolidation	test	4		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 174 South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 103, Bonifacio Drive, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 103, Bonifacio Drive, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	**MOBILIZATION AND DEMOBILIZATION**				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 103, Bonifacio Drive, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (0 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	0		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.03	Drilling on ordinary soils	meter	0		
2.04	Coring of rocks/gravel	meter	0		
2.05	SPT at 1.5m interval	test	0		
2.06	Undisturbed sampling (UDS)	sample	0		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (4 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	4		
2.09	Drilling on ordinary soils	meter	100		
2.10	Coring of rocks/gravel	meter	20		
2.11	SPT at 1.5m interval	test	68		
2.12	Undisturbed sampling (UDS)	sample	4		
	TOTAL FOR BILL NO. 2				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 103, Bonifacio Drive, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	84		
3.02	Moisture Content	test	68		
3.03	Grain Size analysis	test	68		
3.04	Atterberg Units	test	68		
3.05	Organic Content	test	68		
3.06	Specific Gravity	test	68		
3.07	Unit Weight	test	68		
3.08	Unconfined Compression	test	4		
3.09	Consolidation	test	4		
	TOTAL FOR BILL NO. 3				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Blk 103, Bonifacio Drive, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	**TECHNICAL EVALUATION REPORT**				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

North Bank, TMO-Pasig, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

North Bank, TMO-Pasig, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum			
	TOTAL FOR BILL NO. 1				-

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)
North Bank, TMO-Pasig, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (3 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	3		
2.03	Drilling on ordinary soils	meter	105		
2.04	Coring of rocks/gravel	meter	15		
2.05	SPT at 1.5m interval	test	72		
2.06	Undisturbed sampling (UDS)	sample	3		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (0 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.09	Drilling on ordinary soils	meter	0		
2.10	Coring of rocks/gravel	meter	0		
2.11	SPT at 1.5m interval	test	0		
2.12	Undisturbed sampling (UDS)	sample	0		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

North Bank, TMO-Pasig, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	84		
3.02	Moisture Content	test	72		
3.03	Grain Size analysis	test	72		
3.04	Atterberg Units	test	72		
3.05	Organic Content	test	72		
3.06	Specific Gravity	test	72		
3.07	Unit Weight	test	72		
3.08	Unconfined Compression	test	3		
3.09	Consolidation	test	3		
	TOTAL FOR BILL NO. 3				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

North Bank, TMO-Pasig, South Harbor, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Proposed Luneta Ferry Terminal, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Proposed Luneta Ferry Terminal, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				-

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Proposed Luneta Ferry Terminal, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	**FIELD WORK**				
	OFFSHORE BOREHOLE (3 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	3		
2.03	Drilling on ordinary soils	meter	105		
2.04	Coring of rocks/gravel	meter	15		
2.05	SPT at 1.5m interval	test	72		
2.06	Undisturbed sampling (UDS)	sample	3		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (2 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	2		
2.09	Drilling on ordinary soils	meter	50		
2.10	Coring of rocks/gravel	meter	10		
2.11	SPT at 1.5m interval	test	34		
2.12	Undisturbed sampling (UDS)	sample	2		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Proposed Luneta Ferry Terminal, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	126		
3.02	Moisture Content	test	106		
3.03	Grain Size analysis	test	106		
3.04	Atterberg Units	test	106		
3.05	Organic Content	test	106		
3.06	Specific Gravity	test	106		
3.07	Unit Weight	test	106		
3.08	Unconfined Compression	test	5		
3.09	Consolidation	test	5		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Proposed Luneta Ferry Terminal, Manila

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	**TECHNICAL EVALUATION REPORT**				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
TOTAL FOR BILL NO. 4					-

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Manila International Cruise Terminal, Aseana Ave, Parañaque City

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Manila International Cruise Terminal, Aseana Ave, Parañaque City

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Manila International Cruise Terminal, Aseana Ave, Parañaque City

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	**FIELD WORK**				
	OFFSHORE BOREHOLE (8 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	8		
2.03	Drilling on ordinary soils	meter	280		
2.04	Coring of rocks/gravel	meter	40		
2.05	SPT at 1.5m interval	test	192		
2.06	Undisturbed sampling (UDS)	sample	8		
2.07	Safety Gears/Equipment	lot	1		
	INLAND BOREHOLE (0 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.09	Drilling on ordinary soils	meter	0		
2.10	Coring of rocks/gravel	meter	0		
2.11	SPT at 1.5m interval	test	0		
2.12	Undisturbed sampling (UDS)	sample	0		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Manila International Cruise Terminal, Aseana Ave, Parañaque City

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	224		
3.02	Moisture Content	test	192		
3.03	Grain Size analysis	test	192		
3.04	Atterberg Units	test	192		
3.05	Organic Content	test	192		
3.06	Specific Gravity	test	192		
3.07	Unit Weight	test	192		
3.08	Unconfined Compression	test	8		
3.09	Consolidation	test	8		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Manila International Cruise Terminal, Aseana Ave, Parañaque City

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	**TECHNICAL EVALUATION REPORT**				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Real, Quezon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Real, Quezon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Real, Quezon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (4 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	4		
2.03	Drilling on ordinary soils	meter	140		
2.04	Coring of rocks/gravel	meter	20		
2.05	SPT at 1.5m interval	test	96		
2.06	Undisturbed sampling (UDS)	sample	4		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (0 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.09	Drilling on ordinary soils	meter	0		
2.10	Coring of rocks/gravel	meter	0		
2.11	SPT at 1.5m interval	test	0		
2.12	Undisturbed sampling (UDS)	sample	0		
	TOTAL FOR BILL NO. 2				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Real, Quezon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	112		
3.02	Moisture Content	test	96		
3.03	Grain Size analysis	test	96		
3.04	Atterberg Units	test	96		
3.05	Organic Content	test	96		
3.06	Specific Gravity	test	96		
3.07	Unit Weight	test	96		
3.08	Unconfined Compression	test	4		
3.09	Consolidation	test	4		
	TOTAL FOR BILL NO. 3				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Real, Quezon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of New San Jose, Occidental Mindoro

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of New San Jose, Occidental Mindoro

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of New San Jose, Occidental Mindoro

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (3 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	3		
2.03	Drilling on ordinary soils	meter	105		
2.04	Coring of rocks/gravel	meter	15		
2.05	SPT at 1.5m interval	test	72		
2.06	Undisturbed sampling (UDS)	sample	3		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (0 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.09	Drilling on ordinary soils	meter	0		
2.10	Coring of rocks/gravel	meter	0		
2.11	SPT at 1.5m interval	test	0		
2.12	Undisturbed sampling (UDS)	sample	0		
	TOTAL FOR BILL NO. 2				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of New San Jose, Occidental Mindoro

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	84		
3.02	Moisture Content	test	72		
3.03	Grain Size analysis	test	72		
3.04	Atterberg Units	test	72		
3.05	Organic Content	test	72		
3.06	Specific Gravity	test	72		
3.07	Unit Weight	test	72		
3.08	Unconfined Compression	test	3		
3.09	Consolidation	test	3		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of New San Jose, Occidental Mindoro

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)
Port of Pambuhan Mercedes, Camarines Norte

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Pambuhan Mercedes, Camarines Norte

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Pambuhan Mercedes, Camarines Norte

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (5 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	5		
2.03	Drilling on ordinary soils	meter	175		
2.04	Coring of rocks/gravel	meter	25		
2.05	SPT at 1.5m interval	test	120		
2.06	Undisturbed sampling (UDS)	sample	5		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (0 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.09	Drilling on ordinary soils	meter	0		
2.10	Coring of rocks/gravel	meter	0		
2.11	SPT at 1.5m interval	test	0		
2.12	Undisturbed sampling (UDS)	sample	0		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Pambuhan Mercedes, Camarines Norte

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	140		
3.02	Moisture Content	test	120		
3.03	Grain Size analysis	test	120		
3.04	Atterberg Units	test	120		
3.05	Organic Content	test	120		
3.06	Specific Gravity	test	120		
3.07	Unit Weight	test	120		
3.08	Unconfined Compression	test	5		
3.09	Consolidation	test	5		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Pambuhan Mercedes, Camarines Norte

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Anilao, Mabini, Batangas

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Anilao, Mabini, Batangas

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
1.01	Mobilization, demobilization	Lump Sum	1		
	TOTAL FOR BILL NO. 1				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Anilao, Mabini, Batangas

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	**FIELD WORK**				
	OFFSHORE BOREHOLE (2 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	1		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	2		
2.03	Drilling on ordinary soils	meter	70		
2.04	Coring of rocks/gravel	meter	10		
2.05	SPT at 1.5m interval	test	48		
2.06	Undisturbed sampling (UDS)	sample	2		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (2 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	2		
2.09	Drilling on ordinary soils	meter	50		
2.10	Coring of rocks/gravel	meter	10		
2.11	SPT at 1.5m interval	test	34		
2.12	Undisturbed sampling (UDS)	sample	2		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Anilao, Mabini, Batangas

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	98		
3.02	Moisture Content	test	82		
3.03	Grain Size analysis	test	82		
3.04	Atterberg Units	test	82		
3.05	Organic Content	test	82		
3.06	Specific Gravity	test	82		
3.07	Unit Weight	test	82		
3.08	Unconfined Compression	test	4		
3.09	Consolidation	test	4		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Anilao, Mabini, Batangas

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Ambulong, Magdiwang, Romblon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Ambulong, Magdiwang, Romblon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	**MOBILIZATION AND DEMOBILIZATION**				
1.01	Mobilization, demobilization	Lump Sum	1		
TOTAL FOR BILL NO. 1					-

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Ambulong, Magdiwang, Romblon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 2	FIELD WORK				
	OFFSHORE BOREHOLE (0 BH @ 40m)				
2.01	Fabrication of drilling platform	lump sum	0		
2.02	Hole to hole transfer and setting-up including staking of borehole locations	holes	0		
2.03	Drilling on ordinary soils	meter	0		
2.04	Coring of rocks/gravel	meter	0		
2.05	SPT at 1.5m interval	test	0		
2.06	Undisturbed sampling (UDS)	sample	0		
2.07	Safety Gears/Equipment	lot	0		
	INLAND BOREHOLE (2 BH @ 30m)				
2.08	Hole to hole transfer and setting-up including staking of borehole locations	holes	2		
2.09	Drilling on ordinary soils	meter	50		
2.10	Coring of rocks/gravel	meter	10		
2.11	SPT at 1.5m interval	test	34		
2.12	Undisturbed sampling (UDS)	sample	2		
TOTAL FOR BILL NO. 2					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Ambulong, Magdiwang, Romblon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 3	LABORATORY TEST				
3.01	Visual Classification	test	42		
3.02	Moisture Content	test	34		
3.03	Grain Size analysis	test	34		
3.04	Atterberg Units	test	34		
3.05	Organic Content	test	34		
3.06	Specific Gravity	test	34		
3.07	Unit Weight	test	34		
3.08	Unconfined Compression	test	2		
3.09	Consolidation	test	2		
				TOTAL FOR BILL NO. 3	

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Ambulong, Magdiwang, Romblon

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 4	TECHNICAL EVALUATION REPORT				
4.01	Technical Evaluation Report Preparation	Lump sum	1		
	TOTAL FOR BILL NO. 4				

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Codon, Catanduanes

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	MOBILIZATION AND DEMOBILIZATION				
BILL NO. 2	FIELD WORK				
BILL NO. 3	LABORATORY TEST				
BILL NO. 4	TECHNICAL EVALUATION REPORT				
BILL OF QUANTITIES FOR FIELD WORKS/STUDIES					

BILL OF QUANTITIES FOR FIELD WORKS/STUDIES

Conduct of Soil Investigation/Exploration (Package 14)

Port of Codon, Catanduanes

NO. (1)	DESCRIPTION OF WORK (2)	UNIT (3)	QTY. (4)	UNIT PRICE (Pesos) (5)	AMOUNT (Pesos) (4) x (5)
BILL NO. 1	**MOBILIZATION AND DEMOBILIZATION**				
1.01	Mobilization, demobilization	Lump Sum	1		
TOTAL FOR BILL NO. 1					