APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

s PROJECT DURATION

1.01 Mobiizason/Demobiization and Clearing
102 Provide Salely and Health Program
103 Provide Temporary Faciifies for the Engineer and Staff (Rental)
200 RETROFATTING WORKS
201 Removal of Damaged/Spaliled Concrete, Scrapping and Removal of Microorganisms from Pier Piles and
Installation of Scaffoldings.
202 Supply and Apply Rust ConverferfCarmosion Protection.
2w :
Supply and install Reinforcing Sieel Bars o Replace Cutimissing Rebars on RC Beams and RC Piles.
204
Supply and Piace Concrete to Replace Severely Damaged Concrete on RC Piles, Slabs and Beams.
205

Supply and Apply Glass Fiber on Botiom Siab, Beam and Piles with Saluraied Epaxy (above water level).

205 Supply and Apply Glass Fiber Reinforced Polymer (below waler).
207 Supply and Apply Epaxy Bonding Agent (Concrele Adhesive) for Scheme 2 and 3.
208

Supply and Apply Epaxy Martar including placing of cement plaster to replace spalied/damaged concrete.

209 Supply and Apply Struciural Epaxy  Replace SpaledDamaged Concrete.
210 Supply and Apply Underwaler Epoxy Putly ©0 RC Piles 1.80meters from Pile Cap.
211 Supply and Apply Prolective Covering Paint.

PHP  26067,21408
PPA Corporate Fund
PHP 30.495,551.91
180 Calendar Days




