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PROJECT FEATURE

PROJECT TITLE
LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

: Restoration of Roro Ramp No. 1 and Fendering System

: Port of Roxas. Oriental Mindoro

A. GENERAL EXPENSES
1.01  Mobilization, demobilization and cleaning

Provide Construction Safety and Health Program in execution of the
102 project per Engineering circular no. 01-2020 and Construction Guidelines
"~ for project Implementation during the period of Public Health, approved by
PDCB and CIAP (as indicated in bid

documents)

B. RoroRamp

Demolish and dispose damaged Roro Ramp,Bollard Base including

201 turnover of existing V- Type Rubber Dock Fender and 25t Mooring Bollard

2.02 Chipping of Beam concrete

203 Supply and Place Reinforcing Steel Bar for Ramp Deck and Bollard
" block

904 Supply and Place 3500 psi Concrete for Beam, Ramp Deck and Bollard
" Block

2.05 Supply and Install 500mm x 1500mm V-Type and
700mmx350mmx1000mm Cylindrical Rubber Dock Fender including
Accessories

2.06 Supply, Fabricate and Install W150 x 37.1 x 6m Steel Ramp Protection

2.07 Supply and Install 35t and 25t Mooring Bollard including accessories

: Php 10,573,186.33
PPA Corporate Fund
: Php 11,947,700.55

: 60 Calendar Days




