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Technical Specifications
{Safety Signages & Baricades)

DIVISION 10 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2—-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are %2 inch (12mm) marine plywood or
tarpaulin poster on 2" x 2” (80mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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SECTION VI
DRAWINGS AND
APPROVED PLANS
(SEE ISSUED APPROVED PLANS)
LIST OF DRAWINGS:
A - Site Vicinity Plan, Site Development Plans
B-1 - Pavement Plan, Cross Section at “A”, Cross Section at “B”
B-2 - Detail of Construction Joint “A”, “B”, Construction Joint @ End Existing to New

Pavement Connection, Area pf Sidewalk for Restoration, Details for Concrete
Sidewalk, Details for RC Curb & Gutter, Details of Expansion Joint, Details of

Contraction Joint.

C-1 - Drainage Layout of IPB RD. to Marcos RD., Profile along the centerline of the
Proposed 910 mm (36”) RCPC of Section IPB Rd. to Marcos RD.

C-2 - Plan of MH-A1 & MH-A2, Section of MH-A1, Rebar Reinforcement of MH-A1,
Section of MH-A1, Rebar Reinforcement of MH-A1

C-3 - Section of MH-A2, Rebar Reinforcement of MH-A2, Plan of MH-A3, Section of
MH-A2, Rebar Reinforcement of MH-A2, Spot Detail of “A”, Spot Detail “B”

C4 - MH-A1,2 & 3 Cover Detail, MH-A1 & 2 Framing Detail, MH-A3 Framing Detail,
Cast Iron Grating, Section Details, Framing Section Details.

D-1 - Drainage Layout of Marcos R> to Slip-0, Profile along centerline of the proposed
910mm (36") RCCP of section Marcos RD. to Slip-0

D-2 - Section of MH-A2, Rebar reinforcement of MH-A2

Road Pavement & Drainage Rehabililation along Delpar-iPB Roadway & Slip-0
North Harbor, Tonda, Manila
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SECTION Viii

BILL OF QUANTITIES AND ATTACHMENTS
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BOO & Attachments
{ANNEX 1 — Basis of Payment)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

BILL NO. 1
GENERAL EXPENSES
item 1.1 Mobilization and Demobilization/ Cleaning-Up of the Project Area

The amount to be paid shall be the equivalent of 1% of the Project Civil works cost.
Fifty percent (50%) of the total amount shall be payable after the mobilization activity
while the remaining (50%) shall be payable after demobilization and cleaning.

Item 1.2 Rental of Temporary Site Office for Engineer’s and staff

The quantity to be paid for shall be the actual rental of the site office and residence
for the engineer and staff and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary for the provision of a temporary site office and residence for
the engineer and staff.

Item 1.3 Maintain Temporary Site Office

The quantity to be paid for shall be the actual services rendered in maintaining the
site office and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the maintenance of the temporary site office and residence as
well as other expenses such as provision for electric power, telephone bill, potable
water supply, janitorial and security services.

item 1.4 Provide Construction Safety & Health Programs in the execution of the project

The quantity to be paid for shall be the actual implementation of the construction
safety and health program and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the implementation of the Construction Safety and
Health Program, as required and approved by the Department of Labor and
Employment (DOLE).

Road Pavemant & Drainage Rohabiitaton akong Delpan-iPE Roadway at Shp-0
North Harbor, Tondo, Mania
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BOQ & Attachments
{ANNEX 1 ~ Basis of Payment)

BILL NO. 2

REHABILITATION OF 185-M ROADWAY (From Delpan Gate to Marcos Road Roadway
Section)

item 2.1 Demolition Works

The basis of payment for Demolition works shall be measured in its original position,
in square meters for the 250mm thick existing concrete pavement, meters for the
Existing concrete curbs and gutter, and square meters for the 100 mm thick existing
concrete sidewalk pavement. The quantities determined will be paid for at the
contract unit prices for the pay items as shown in the Bill of Quantities which prices
and payment shall be the full compensation for the breaking of concrete inclusive of
all labor, equipment, tools, and incidentals necessary to complete the items and as
certified by the Engineer.

Item 2.2 Excavation, Hauling and Disposal of Excavated Concrete Debris

Excavation, Hauling, and Disposal of Excavated Concrete Debris to be paid for shall
be measured in cubic meters of the actual concrete debris excavated, hauled and
disposed of. The quantity determined will be paid for at the contract unit price for the
pay item as shown in the Bill of Quantities which price and payment shall be the full
compensation for the excavation, hauling, and disposal of all concrete debris
inclusive of all labor, equipment, tools and incidentals necessary to complete the
items and as certified by the Engineer.

Item 2.3 Base preparation, leveling and Compaction to design grade to include the
leveling aggregate surface course

The quantity to be paid for shall be the actual area leveled, compacted in place to the
design grade including the surface course as shown on the drawings, and accepted
in the completed course. The accepted quantities measured shall be paid for at the
contract unit price. Payment shall be full compensation for furnishing and placing all
materials, including all labor, equipment, tools, and incidentals necessary to complete
the work prescribed in this Section and as certified by the Engineer.

Item 2.4 Supply and cast-in-place 300mm thk of 3500 psi, %" @ 14 days Ready mix
concrete for road pavement including formworks and construction joint dowel
as indicated in the plan.

The quantities of the 300 mm thick, 3500 psi, 4" @ 14 days Ready mix concrete for
road pavement to be paid for shall be measured by the area of the top surface, in
square meters, calculated from its width and length as shown on the drawings. The
above quantities shall be paid for based on the quantities measured as provided by
the appropriate contract unit price for each of the pay items shown in the Bill of
Quantities which price and payments shall be full compensation for all the costs of
furnishing, placing, compacting, curing and shaping material including all labor,
equipment, tools and incidentals necessary to complete the work prescribed in this
section.

Road Pavemant & Orainage RehabiFation skong Deipan-1PB Roadway of Sip-0
North Harbor, Tonda, Manis
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BOQ & Attachments
(ANNEX 1 — Basis of Payment}

Item 2.5 Supply and install pavement expansion joint as indicated in the plan

The quantity to be paid for shall be the actual length in meters of the expansion joints
as indicated in the plan, with and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

ltem 2.6 Supply and.cast-in-place 3500 psi, 3/4" @ 14 days Ready mix concrete for
curbs and gutter including formworks as indicated in the plan.

The quantity to be paid for shall be the actual length in meters of cast-in-place 3,500
psi, %" @ 14 days ready mix concrete including rebars and form works to be
supplied and delivered to site in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to
complete the work.

Item 2.7 Supply and cast-in place 100mm thk. 3,000 psi ready-mix concrete @ 28 days
for concrete sidewalk including base preparation/compaction.

The quantity to be paid for shall be the actual area in sqaure meters of cast-in-place
100mm thick, 3000 psi ready mix concrete @ 28 days including base
preparation/compaction to be supplied, delivered, and executed to site in accordance
with the plans and specifications and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools,
and incidentals necessary to complete the work.

Item 2.8 Saw and cut construction/contraction joint and application of asphalt sealer

The quantity to be paid for shall be the actual length in meters of the construction/
contraction joint including the application of asphalt sealer in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

BILL NO. 3
DRAINAGE CONSTRUCTION {From Delpan Gate to Marcos Road Roadway Section
Northside)
Item 3.1 Drainage excavation to the design grade depth elevation.

The quantity to be paid for shall be the actual volume in cubic meters of the Drainage
excavation to the design grade and depth in accordance with the plans and as
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all labor, equipment, tools, and incidentals necessary to complete the
work.

Road Pavamem & Drainage Rehabiktation atong Delpan-iPB Roadway at Slip-0
North Harbor, Tondo, kanila
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BOQ & Aftachments
{ANNEX 1 - Basis of Payment}

Item 3.2 Supply and place of 36" dia. R.C. Pipes {Class IV) including Mortar collar and
sand bedding as indicated in the plan

The quantity to be paid for shall be the actual fength in meters of the Class IV, 36°
diameter RC Pipes including mortar and sand bedding to be installed as indicated in
the plans and as accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 3.3 Concrete breaking for catch basin connection of MHA1 to existing manhole as
indicated in the plan.

The quantity to be paid for shall be the actual concrete breaking in units of the catch
basin connection of MHA1 to the existing manhole as indicated in the plans and as
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all labor, equipment or tools, and incidentals necessary to complete the
work.

ltem 3.4 Construction of Drainage Manhole with catch basin:

3.4.1 Drainage manhole (MHA-1) with catch basin (3,500psi Concrete) as indicated
in the plan.

The quantity to be paid for shall be the actual number of drainage manholes (MHA-1)
with a catch basin constructed using a 3500 psi concrete as indicated in the plans
and specifications and as accepted by the Engineer. The contract unit price shall be
full compensation for furmnishing all materials, labor, equipment or tools, and
incidentals necessary to complete the work.

3.4.2 Drainage manhole (MHA-2) with calch basin (3,500psi Concrete) as |
ndicated in the plan.

The quantity to be paid for shall be the actual number of drainage manholes (MHA-2)
with a catch basin constructed using a 3500 psi concrete as indicated in the plans
and specifications and as accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment or tools, and
incidentals necessary to complete the work.

3.4.3 Drainage manhole (MHA-3} with catch basin (3,500psi Concrete) as indicated
in the plan.

The quantity to be paid for shall be the actual number of drainage manholes (MHA-3)
with a catch basin constructed using a 3500 psi concrete as indicated in the plans
and specifications and as accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment or tools, and
incidentals necessary to complete the work.

Road Favement & Drainage Rehabilitation along Delpan-PB Roadway st Sip-0
Morth Hartor, Tando, Mands
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BOQ & Attachments
{ANNEX 1 - Basis of Payment)

Item 3.5 Backfilling, compaction, levelling to the design grade and disposal of excess
soil materials.

The quantity to be paid for shall be the actual work done for the backfilling,
compaction and leveling to the design grade as indicated in the plans and
specifications including the disposal of excess soil materials and as accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment or tools, and incidentals necessary to complete the work.

BILL NO. 4

DRAINAGE CONSTRUCTION (From Marcos Road to Slip-0 Access Road Roadway Section
Southside)

item 4.1 Concrete Cutting

The quantity to be paid for shall be the actual length in meters of the concrete cut to
isolate adjacent structures from concrete breaking (pavement) as indicated in the
plans and as accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all labor, equipment, tools, and incidentals necessary to
complete the work.

item 4.2 Concrete breaking (250mm thk. pavement).

The quantity to be paid for shall be the actual area in square meters of concrete
breaking (250mm thick pavement) as indicated in the plans and as accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all labor,
equipment, tools, and incidentals necessary to complete the work.

Item 4.3 Excavation to the drainage system design grade depth.

The quantity to be paid for shall be the actual volume in cubic meters of the material
excavated for the design grade and depth of the drainage system as indicated in the
plans and specifications and as accepted by the Engineer. The contract unit price
shall be full compensation for furishing all labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.4 Supply and place 36" dia. R.C. Pipes (Class IV) including Mortar collar and
sand bedding as indicated in the plan

The quantity to be paid for shall be the actual length in meters of the Class IV, 36"
diameter RC Pipes to be supplied and placed including Mortar collar and sand
bedding as indicated in the plans and specifications and as accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Road Pavemani & Drainage Rehabiiation sing Delpan-IPB Roadwiy &l Sho-0
North Harbor, Tondo, Manie
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BOQ & Altachments
(ANNEX 1 — Basis of Payment}
Item 4.5 Construction of drainage manhole {MHA-2)} @3,500psi concrete with catch
basin as indicated in the plan

The quantity to be paid for shall be the actual number of drainage manholes (MHA-2)
with a catch basin constructed using a 3500 psi concrete as indicated in the plans
and specifications and as accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment or tools, and
incidentals necessary to complete the work.

Item 4.6 Backfilling, compaction levelling to the design grade and disposal of excess
soil materials.

The quantity to be paid for shall be the actual work done for the backfilling,
compaction and leveling to the design grade as indicated in the plans and
specifications including the disposal of excess soil materials and as accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment or tools, and incidentals necessary to complete the work.

Item 4.7 Supply and place 250mm thk. 3,500 psi, 3/4" @ 14 days ready mix concrete for
concrete pavement restoration including reinforcing steel bars as indicated in
the plan.

The quantity to be paid for shall be the actual area in square meters of the 250mm
thick, 34" gravel, 3500 psi @ 14 days ready mix concrete for the concrete pavement
to be supplied and placed on site including reinforcing steel bars as indicated in the
plans and specifications and accepted by the Engineer. The contract unit price shall
be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Road Pavement & Diamage Rehsbilation akng DelpaniPE Roadway at Sip-0
North Harbor, Tondo, Mania
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BOQ & Attachments
{ANNEX 2 — Facilities to be Provided

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence {rental) with an area of at least
48 square meters for use of the Engineer and his staff for the whole duration of the contract project.

Road Pavement & Dranags Rehabiilation siong OeipaniPE Roadway ot Sip-0
MNorth Harbor, Tondo, Manka
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BOQ & Attachments

(ANNEX 3 — Minimum Eguipment Recquirements}

MINIMUM MAJOR EQUIPMENT REQUIREMENTS

Air compressor, 250 cfm, Owned or Leased
Backhoe {0.40 cu.m., 94.3 hp), Owned

Concrete Cutter, 5 Hp, Owned

Concrete mixer, 1 Bagger, Owned

Concrete screeder, Owned or Leased

Concrete vibrator, 3.5 Hp, Owned

Dump truck, 4.59-6.87 cu.m. Cap., Owned

Forklift (1.36T), Leased

jackhammer, Owned or Leased

Oxy/Acetylene cutting outfit, Owned

Plate compactor, vibratory (Shp), Owned

Rebar Bender (Electric 25mm$ min.), Owned
Rebar Cutter (Electric 25mm{@ min.), Owned

Road Roller {12.05T, vibratory}, Owned or Leased
Water truck (500-1,000 gal. Cap), Owned or Leased
Welding machine (400 amp.), Gas or Diesel, Owned
Backhoe Breaker attachment, Owned or Leased

Rosd Pavorment & Drainage Rehabiitation along Delpan-iPB Roadway &t Sip-D

Morth Harbor, Tondo, Mariia
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BOGQ & Atftachments
{ANNEX 4 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department
of Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:
LABOR
1 no.  Safety Engineer/ Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment

16 pcs. Hard Hats

6 pcs. Safety Glasses/Goggles (clear)
16 pc. Gloves (Cotton)

15 pairs Safety Shoes

16 pcs. Safety Vest

1 set  Welding Mask (Auto Darkening)
2,304 pcs. Dust Mask (N95)

Safety Devices
1 lot Barmicades/Safety Nets
1 lot Informative/Directional/\WWaming Signs
2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - 7.33 mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Road Pavamenit & Drainage Rehabistation siong Delpan-iPB Roadway sl Shp-0
North Harbor, Tondo, Mands
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BOQ & Aftachments
{ANNEX, 5 — Minimum Testing Requirements)

PPA MEMORANOUM CIRCULAR
No__ Y2

Senes of 2015

Altachrmenl

Page 1ot 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Materais/items of
Work

Req:ﬂrgd Tests

I. Construction of
PledWhart, Platform
and Ramp

Structural Concrete (SC)
A Perland Cement

8 Fme Aggregale

Aggregate

£ GSleel Bars

Qualdty Test

Qualty Test for Gradmng, Elutnabon (wash),
Buk Specthc Grawvty, Absompton, Mortar
Strength, Soundness, Organic Impuntes, Unit
Weght, % Clay Lumps and Shale -

Quality Test for Gradmg, Bulk Specific Gravlty
Absorpbon and Abrasm

Certthcate from the Engmeer or. Qualty Tesl
for Density and Chionde Content

| Mill Certificate and Quality Test for Chemml

Composmtion and Mechamcal Propertees

Compressive Strength on cylinder samples

Slump Test
G Admixture and Quality Test
Concrete Curng
Matenals
Piling (P)
A Concrete Pieg Fabncabon Report
1 Concrete Same test as for SC {F)
2 Steef Bars Same test as for SC (E)
3 Hgh Test for Chermecal Composihon and
Tension Mechamcal Properbes
Strand

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg) or
frachon theraof

For every 1,500 cubc meter or
frachon thereof

For every 1,500 cubic meter or
frachon thereof

One per source

For every 10,000 kg or frachon
thereo!

1 set consishng of 3 concrete
cytnder samples shall be taken
from each day's pourng and 1
represent not more than 75 cu m
of concrete or frachon tharec!

For avery mix
One per shpment

One per fabncation

Same frequency as SC (F)
Same frequency as SC (E)
For every 20000kg or frachon
thereof

- : ey
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BOQ & Aftachments
(ANNEX 5 ~ Minimum Testing Requirements}

. PPA MEMORANDUM CIRCULAR

No

- Senes of 2018
Ansctmant
) Pags 20t 10
Matenats/tems of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SG {C) Same frequency s SC (C)
Aggregates
§ Fine Same Test as for SC (B} Same frequency as SC (B)
_ Aggregates .

Fabncahon Repart, Mill Cerbficate and Quality

Quaity Test for Chemical Composion and
Mechamcal Properties

B Steel Pipa Pites Cme per fabrcaton
_ Test for Chermcal and Mechanical properbes
1 Steel Chemical Composrhon (refer below) )
- Under 14" {355 60mm)} Outsrde 2 from 200 pupa of frachon thereof
Drarmeter _
- 14710 367 (355 6 o 914mm) Qutside | 2 from 100 pipe or frachon thereof
Dia
= Dwver 36" (914mm) Quiside Dameter 2 from 30C0ft (914m) or frachon
) . | thereof .
i Mechancal/ Tenshe . One (1} tension test shall be made-
on one length or frachon thereof of
gach size, or one pece of skelp
representing eachlot of 200
lengthis or frachon thereof of sach
sze
2 Polywethane | Ml Gertificate and Qualty Test One per fabncation
Coabing
3 Concrete Same test 23 for SC (F) Same frequency as SC (F)
4 Fmne Some test as for SC (B) Sama frequency as SC (B)
Aggregate
5 Coarse Same test as for SC {C) Same frequency as SC (C)
Aggregate
& SteelBars Same Test as SC () | Same frequency as SC (E)
7 Waler Same Test as SC (D) Same frequency as SC {D)
-| Rubber Dock Fenders Physscal Test All units
(RDF} '
Performance Test for Energy Absorpton and All units .
Reacton Force
Accessones
Washer and Foong Bolt, | Physical Test Allunts
Anchor Bolt

One per fabncaton

/.M

L
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BOO & Attachiments
{ANNEX 5 — Minimum Testing Requirements}

PPA nnsinommuu CIRGULAR
Ng
- Senes of 2016
Altachment
B Page 3 of 10
Matenals/tems of Required Tests Mirsmurm Incremental
Work Frequency of Tests

Moonng Bollard (MB) Physical Test All Units
and Accessones

{Hexagon Nuts, Plan
Yasher, Anchor Ring

Qualty Test for Chemcal Composion and | One per fabncabon

and Mechanical Properbes
Anchor Bolt)
Il. Construction of
Back-Up Area,
Causeoway and
Pavement
Sheet Pikng {SP)
A Concrete Sheet ;
Piles
1 Concrele Same test as for SC (F) Same frequency as SC (F) .
2 Steel Bars Same test as for 5C (E) Same frequency as SC (E)
3 Hgh Tension Same testas for P (A 3) Same frequency as P (A 3)
Strands
4 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C) Sama frequency as SC {C)
Aggregates
B Steel Pipa Piles
1 Steel Same test ag for P (B1) Same frequency as P (B1)
2 Concrete Same test as for SC (F) _| same frequency as SC (F}
3 Fie Aggregate | Same test as for SC (B) Same Frequency as SC (B)
4 Stesl Bara Same test as for SC (E) Same frequency as SC (E)

/ﬁ@ .
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BOQ & Attachments
{ANNEX 5 - Minimum Testing Requirements)

. PRA M CIRCULAR
No
Serms of 2016
Asiachment
Page 4ol 10
Matenals/Tiems of 'Roqmmd'rosfs Minimum incremental
Work - Frequency of Tests
Rocks Test for Apparent Spechc Grawly and | For svery 1,500 cubvo meter or
Abrasion fracton thereof
Geotextle Fiter Physx:al and Mechamcal Test One per batch
Ml Certificate One per baich
Sand and Gravel Fill Qualdy Test for Orgamc Impurbes and | For every 1500 cubic meter or
Gradmg frachon thersof
Selected Filt Citunhty Test for Gradmyg, Plashcty and For avery 1,500 cubic meter or
Laboratory Compaction Test frachon theneofl
Laboratry Caldorrea Beanng Ratio (CBR) For every 2,500 cubic metar or
. frachon thereof :
Field Denstty Test For every layer of 150mm.of
. - compacted depth at least one
group of three in-witu density test
. for every 500 aq m or frachon
- thereof .
Aggregate Base Gourse | Quality Test for Gradng and Piasberdy For every 300 cubic fneter or
' ' fraction thereof
Quabty Test for Gracing, Plasbey, Abrason For avery 1500 cutve meter or
and Laboratory Compacton Test frachon therec!
LabuﬂmCaMaBeangam(CBR)_ Same frequency as Selected Fll
Freid Densdy Test Same frequency as Selected Fill
Portiang Cement
Concrete Pavement
(PCCP)
A Portiand Cement | Same test as for SC (A) Same frequency as SC (A)
B Fme Aggregate | Same test as for SC (B) Same frequency as SC (B}
€ Coarse Same test as for SC ({C) Same frequency as SC (C)
Aggregate
D Water Same st aa for SC (0) Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC {E)
{Dowels) - *
F__Jownt Filler Quatty Test Qne (1) per shipment

\

Road Pavement & Drainsge Rehabitation siong Delpan-iFB

ot Skip-0

Roadway
North Herbor, Tondo, Manie
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BOQ & Altachmerits
{ANNEX 5 = Minimum Testing Requiremers)

. PPA CIRCULAR
No
Senea of 2016
Altachmaent
Poge 5 of 10 )
Matersals/Items of Required Tests Mimmum Incramental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
) Concrete Cunng
Matenal
H Concrete Same tes! 38 for SC (F) Same fragquency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or frachon therao!
I Completed Core Test 1 set (3 specwnen) for avery 2,500
Pavement . ! sgm and frachon thereol
Imeriocking Concrete
Blocks
A Cement Sama test as for SC (A) Same frequency a3 SC (A)
B Fue Aggregate | Seme test as for SC (B) .| Same wequency as SC (B)
C Coprse Sa;neteala_sforsctC) Same frequency as SC {C)
"D Water Same test as for SC (D) Same frequency as SC (D)
E Admodure & Sama tost as for SC (G) Same frequency as SC {G)
Matenats  © -
F  Completed Blocks | Phys:cal Test and Compressive Strangth § blocks per day of fabncabon
Cement Treated Basa
Coursa (CTB)

A Portiand Cement

Same test as for SC (A)

B Fwne & Coarse Qualty Teat for Gradng, Abrason and
Aggregales Soundness
C Water Same st as for SC (D)
D Compleiad CTB | Feeld Density Test
Retainng Wall/Copmg
Wal/RC CurtRC
Drich/Shear
KeyiConcrete
Blocks\L=an Concrete
A Porttand Cement | Same lest as for SC (A) .
B Fne Aggregate | Same lest as for SC (B)

b n ——— -

Sarme fraquency as SC (A)

For evary 1,500 cubwc meter or
frachon thereo!

Same frequency as 5C (D}

For every layer of t50mm of
compacted depth at le=ast one
group of three Inetu densty lest
every 500 sqm or frachon thereof

Road Favement & Drainage Rehabilitstion siong Deipan-IP8 Roadway #t Skp-0

North Haror, Tondo, Manie
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BOQ & Attachments

{ANNEX 5 — Minimum Testing Requirements)

PPA NDUM CIRCULAR
No 02
Senes of 2015
Attachment
Poge $ar 10
Materials/items of Required Tests Mimimum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water SzmetemésforSC{D) Same frequency as SC (D)
E Sleel Bars Same lest as for SC (E}) Same frequency as SC (E)
- F  Admodure and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Same frequency as SC (F)
Twe Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per batch
Tie Bars and Dowels Same test as for SC (E) _ ‘For every 10,000 kg o¢ fracton
thereof per Twe bars and Dowels
Ppe Culverts and Storm '
Drans '
T A Ppes Test for Sirength, Absorption and Physicat For avery 50 preces
B Mortar or Jont SameTestasfc;rSC{A,BandD} i For every 25 peces

Altemnative Test Same test as for SC (F) a
Ingpecton Raport :

Concrete Hollow Blocks
A Portland Cement

Same test as for SC (A}

Same frequency as SC (A)

B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Woater Same test as for SC (D) Same frequency as SC (C)
0 Concrete Same test as for 5C {F) Sama frequency as SC {F)
E Completed CHB | Quaity Test One for every 500 peeces or
frachon thereof
Construction Jomnts {CJ)

A Angle Bars Test for Physical and Mechamcal Properties One per batch
B Steel Bars Same test as for SC (F) One per batch
C  Zinc (Hot Dip Physcal Test for Appearance, Stnpping, | All units

Galvanizing) Waighing, Adherence and Adhesion

Coatings _ -

Coating Thickness
Magnetc Thickness Measurement

1 set {3 specmen) for every

100,000 g mm o krachon thereo} |

IR |

BRI ¥ Y
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BOQ & Altachments
({ANNEX 5 = Minimum Testing Requiremants)

PPA MEMORANDUM CIRCULAR

No
. Senes of 2018
Attachment
Page 7of 10
" Materfals/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as 5C (A)
Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse Sama test s for SC (C) Same frequency as SC (C)
Aggregates
B Water Same test as for SC (D) Same frequency as SC (D)
Concrate Same teat as for SC (F) Same frequency as SC (F)
F Sack (jute) Physical Test One for eveary 50 peces
Rubble Concrete .
A Cement Same lest as for SC (A) ‘ Same frequency as SC (A}
Fime Aggregates | Same test as for SC (B) Same frequency as SC (B}
C Coarse Same test as for SC (C) Same frequency as SC (C}
Aggregates
D Water Same test as for SC (D) _{ Same frequency as SC (D}
Concrete Same test as for 5C (F) Sama fraquency as SC (F}
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubs meter or
preparation Ptashety Test (LLPL,PI) frachon thereof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-stu density test
every 500 sq m_or fraction thereof
B Structure i sxcaveted matenals shall be used as For every 1,500 cubtec meter or
Excavahon Backhll frachon thereot

Grading Test
Ptasticty Tast (LL.PLPI)
Laboratory Compaction Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of threo In-sity densdy test
every 500 sq m_or frachon thereof

RN

i
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BOO & Attachiments
{ANNEX 5 — Minimum Testing Requirements)

]
PPA MEMORANDUM CIRCULAR

No
- Senes of 2016
Attachment
. Page 8 of 10
Matenals/items of Required Tesls Minimum Incremental
Work Froeguency of Tests
1it Port Operations Building/Passenger Terrinal Bulding/Transit ShedWarehouse
[ STRUCTURAL WORKS
) Refer to Structural Concrete {SC) and Primg Works {P)
ARCHITECTURAL WORKS ’
Ceram; - Filled Liqud Physical Property, Mechanical and Chemical | One per shipment
Membrane / Water Property, Leak Test/ Fiood Test
Proofing, Hydrophob
Poreblocking Ingredents
with Superplashcizer d_
Paint Cluality Test One 41 can for every 100 cans or
frachon thereof
Ceramc Tile | Inspecton and Evaluaton’ Report from the | One per shipment
- Engineer i S
Stamnless Stesal Inspection and E.veluahon Report from the | One per shpment
—_— Engineer R
Roofing Matenals Inspechon end Ewvaluabon _Iieport from the | One per shipment M
Engneer
Cetimg Matenals Inspection and Evalaton Report from the | One per shipment
R Engmneer !
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables inspecton esnd Evaluahon Report from the | One per shipment
Engineer
Testing and Commssioning
Electncal Devices Inspechon. and Evaluabon Report from the | One per siipment
Engmeer
N Yesbng and Commissioning .
Fire Alarm System inspecton and Evaluation Report from the | One per tem
’ Enginear
Testng and Comussionmg
Wiring Davices Inspecton and Evaluabhon Report from the | One per shipment
Engmeer
Testmy and Cormmessioning -

[EEIERFIY
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BOQ & Atachments
{ANNEX 5 = Minimum Testing Requirements}

PPA MEMORANDUM CIRCULAR
No_ 02
- Soras of 2016
Alachment
) Page B of 10
Matenals/items of Required Tests Minmum Incremental
Work Frequency of Tests
Protective Devices Inspechon and Evaluaton Report from the | One per shipment
Engmneer
Testing and Commissionng
Telephone System fnspechon ond Evaluaton Report from the | One peritem
Enginear
Teshng and Commssioning
CCTV Syslem Inspechon and Evaluabon Report from the | One per fem
Engineer
Tasting and Commessioning
CATV System Inspechon and Euéluauon Report from tha | One per tem
Engmeer ) .
Testing and Commussioning
Background Music and | Inspechon and Evaluaton Report from the | One per tem
Pagmg System Engineer, Tesbng and Commissioning -+
Asr Condbonng Units & | thspechon and Ewveluaton Reporl from the | One per tam
Ventlahon Engmeer
Tesbng and Commissionmg
Condutt Pipes tnspechon and Evaluabon Report from the | One per tem
Engmeer
Testng and Commssioning
Lighting Fixtures Inspechion and Evaluaton Report frém the | One per tem
Engineer
Testng and Comfmmssoaing
PLUMBING WORKS
Pipes Inspechon and Evaluahon Report from the | Ona per dem
Enginasr
Testng and Commssioning )

: / \'\t‘ﬂ

Road Pavement & Drainage Rehabilitation along Delpan-IPB Roadwary at Skp-0
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Bidding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Cenrtificate {Platinum Membership) (all pages)

Technical Documents

0O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (¢} Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules, and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e) Orginal copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(i  Project Requirements, which shall include the following:

O a. Organizational chart for the contract to be bid,;

] b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Road Pavemant 8 Dranage Rehabililation along Deipan-IPB Roadway at Slip-0
North Harbor, Tondo, Mania



CL2
Bidding Forms
{Checklist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

o @ If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No, 9184

O (k) Orginal of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid, and

O (m) Cash Flow by Quarter.

Road Pavement & Drainage Rehabiltation along Deipan-iPB Roedway al Sip-0
North Harbor, Tonda, Manida
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Road Pavement and Drainage Rehabilitation along
Delpandsla Puting Bato (IPB) Roadway at Slip-0, North Harbor, Tondo, Manila:

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: fspecify
the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii} local taxes,
and (iv} other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Qur Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines' for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

! currently based on GPPB Resolution No. 09-2020

Road Pavemeni & Dramnage Rehabditation along Delapn-iFB Roadwary & Sip-0
North Harbor, Tondo, Mansia
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Bidding Forms
{Bid Form for the Procursment of Infrastruciure Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Confract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the Road Pavement and Drainage Rehabilitation along Delpan-isla
Puting Bato (IPB) Roadway at Slip-0, North Harbor, Tondo, Manila of the
Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signhature:
Duly authorized to sign the Bid for and behalf of:
Date:

Road Pavernent & Drainage Rehabiikation along DelaprndPB Rosdwey ot Sip-0
North Harbor, Tondo, Marvle
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Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

Current Assets

Total Liabilities

Current Liabilities

Net worth (1-3)

ol of s © ~

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus curmrent liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Road Pavement & Drainage Rehabiliation slong Delpan-IPB Roadway st Slup-0
North Harbor, Tondo, Manilal
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Bidding Forms

{Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT

L , of legal age, [Civil Status], [Nationality], and residing at ,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of with office address

at ;
2. As the owner and sole proprietor, or authorized representative of , I have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Road Pavement and Drainage
Rehabilitation along Delpan-Isla Puting Bato (IPB) Roadway at Slip-0, North Harbor,
Tondo, Manila of the Philippine Ports Authority, as shown in the attached duly notarized
Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procuring Agent if
engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Road Pavernant & Drainage Rehabiitation along Deipan-0H Roadway st Shp-0
MNorth Harbor, Tondo, Mands
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Bidding Forms
{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obllgatlons and undertakmgg in_the contract shall be sufficient grounds to constitute

stafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a

person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, ]I have hereunto set my hand this __ dayof _ ,20 _at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

MPM&WMMWPBM&SI&O
North Harbor, Tondo, Manda
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Bidding Forms
{Omnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Road Pavement and
Drainage Rehabilitation along Delpan-Isla Puting Bato (IPB) Roadway at Slip-0, North
Harbor, Tondo, Manila of the Philippine Ports Authority, as shown in the attached [state title
of attached document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procuring Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil

degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Road Pavemant & Drainage Rehabilitation along Delpan-IPB Roadway at Shp-0
North Harbor, Yondo, Manilal




12

Bidding Forms
{Omnibus -~ Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made_or given, failure to perform or deliver any of the
obligations _and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (FEstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any pavment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ ,20__ at )
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[urat]

[Format shall be based on the latest Rules on Notarial Practice]

Road Pavemeni & Drainage Rehabiktation slong Delpan-IPB Roadway st Siip-0
North Harbor, Tondo, Manikal
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Bidding Forms
(Ormnibus — Corp L)L V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

1, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1am the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Road Pavement and
Drainage rehabilitation along Delpan-Isla Puting Bato (IPB) Roadway at Slip-0, North
Harbor, Tondo, Manila, as shown in the attached [state title of attached document showing proof
of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution, or
Special Power of Attomey, whichever is applicable;)];

3. [Name_of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by _itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procuring Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Road Pavement & Drainage Rehabditation along Delpan-IPH Roadway at Sip-0
Nartty Harbor, Towck, Iandad
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Bidding Forms
{Omnibus = CompJJ.V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the govemment in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the
obligations_and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or_entity under an obligation invelving the duty to deliver certain goods or services,

to_the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of _ ,20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Harat]

[Format shall be based on the latest Rules on Notarial Practice]

Road Paveman & Drainage Rehabikiation along Deipan-IPB Roadwiary at Slip-0
North Hartxor, Tondo, Menial
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Bidding Forms

Bid Securing Declaration Form
Ishall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

[/'We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. 1 am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, I/We have hereunto set my/our hand/s this day of fmonth] [vear] at
[place of execution].

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Road Pawemant & Drainage Rehabiltation Aloryg Delpan-PE Rosdway sl Slip-0
North Hwbor, Tondo, Manial
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

Rehabilitation of 185-M Roadway Pavement (From Delpan Gate to Marcos Road Roadway
Section)

s Concrete breaking
Excavation, Hauling and Disposal of excavated concrete debris.

« Base preparation, leveling and Compaction to design grade to include the levelling surface
course.

+ Supply and cast-in-place 300mm thick of 3500 psi, 3/4" @ 14 days Ready mix concrete for
road pavement including formworks and construction joint dowel as indicated in the plan.
Supply and install pavement expansion joint as indicated in the plan
Supply and cast-in place 3500 psi, 3/4" @ 14 days Ready mix concrete for curbs and gutter
including rebars and forms work as indicated in the plan.

» Supply and cast-in place 100mm thk. 3,000 psi ready-mix concrete @ 28 days for concrete
sidewalk including base preparation/ compaction..

¢ Saw and cut construction/contraction joint and application of asphalt sealer

Drainage Construction (From Delpan Gate to Marcos Road Roadway Section - Northside)

Drainage Construction (From Marcos Road to Slip-0 Access Road Roadway Section-
Southside)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the
project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Road Paverment 8 Drainaga Rehabililation along Delpan-PB Roadway &t Sip-0
North Harbor, Tondo, Manita
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Bidding Forms
{Manpower Schedule)
MANPOWER SCHEDULE
Name of Project
Project Description
Location
MANPOWER CONTRACT DURATION {( Calendar Days)
(Minimum)
M O NT H L Y
1 T 3 ] 0 0 T ] (] w | " a ] 9 C B
Project Manager
Project Engineer

Materials Engineer |

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

Steelman

- Mason

- Electrician

- Rigger

-  Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Road Pavement & Dramage Rehabditation aiong Delpan-1PB Roadway &t Sip-0
North Harbor, Tondo, Mania



Name of Project

Project Description

EQUIPMENT UTILIZATION SCHEDULE

18

Bidding Forms
{Equipment Schedule)

Location
EQUIPMENT No. CONTRACT DURATION { Calendar Days)
(Minimum) of
Units

M O NTHLY

¥

H

“

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Revised: September 2021

"~ Roed Pavement & Dranage Renabitaton akong DeipeniP8 Rosdwary al Sip-0

North Harbor, Tondo, Mania



CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description

Location

19
Bidding Forms
(Payment Schadule)

Project Duration
(days or months)

Payment Schedule
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative

{Signatory’s Legal Capacity)

Revised: September 2021

Read Pavemant & Drainage Rehabiltation along Delpan-IP8 Roadway et Slip-0
North Harbor, Tondo, Manal
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{Contract Agreemernt Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10} days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between Philippine
Ports Authority with principal office at PPA Building, Bonifacio Dnve South Harbor, Port Area,
Manila (hereinafter called the "Entity”) and [name and address of Contractor] (hereinafter called
the "Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works") and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
i. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted,

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Foad Pavemsnt 4 Dranage Rehabilation slang Delpan-1PB Roadwary at SEp-0
Morth Harbort, Tondo, Mania
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Bidding Forms
{Contract Agreement Form)

e. Other contract documents that may be required by existing laws and/or the Procuring
Entity concemed in the PBDs. Winning bidder agrees that additional contract
documents_or_information prescribed_by_the GPPB that are subsequently
required for submission after the contract execution, such as the Notice to
Proceed, Variation Orders, and Warranty Security, shall likewise form part of
the Contract.

3. In consideration for the sum of ftotal contract price in words and figures] or such other
sums as may be ascertained, [Named of the bidder] agrees to [state the object of the
contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor
Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Road Pavamant & Drainaga Rehabiltation along Delpan-IPB Roadway at Sip-0
North Harbaort, Tondo, Manika



