Philippine Ports Authority
PORT MANAGEMENT OFFICE-NCR NORTH

PROJECT FEATURE

PROJECT TITLE	:	**Restoration/Improvement and Repainting of VTMS Radar Station 2 Facility**
LOCATION	:	**Corregidor Island, Cavite**
SCOPE OF WORK	:	

3.2.4.1	Surface preparation and supply/apply 2-coats epoxy metal for the 0.90m x 2.10m metal door including jamb. 1 unit.
3.2.4.2	Surface preparation and supply/apply 2-coats Aluminum paint for the 2.60 m x 2.0m Roll-up steel doors (both sides). 1 unit.
3.2.4.3	Surface preparation and supply/apply 2-coat Quick Drying Enamel Paint for the 0.70m x 2.10m wooded flush door/jamb and installation of new door lockset. 1 unit.
3.3	Replacement of Defective PVC Door at Second Floor comfort Room
3.3.1	Dismantling of existing PVC door, Supply and install new 600x2100mm PVC door with door jamb and other associated builder's to complete the work.
3.4	Waterproofing of Roofdeck
3.4.1	Surface preparation/cleaning and Supply and apply 3mm thk Bitumen waterproofing membrane (granulated)
3.5	Installation Steel Round Hatch door at Roofdeck.
3.5.1	Supply, fabricate and install hatch steel cover at roofdeck access hole opening and painted with 2-coats gray epoxy primer as indicated in the plan.
Bill No. 4 -	**INSTALLATION OF ROOF EAVE PROTECTION FOR THE GENSET/GENSET DIESEL**
4.1	Supply, fabricate and install structural roof truss framing including C-purlins and associated builder's and painted with 1-coat epoxy primer paint as indicated in the plan.
4.2	Supply and install pre-painted corrugated roofing sheet as indicated in the plan.
Bill No. 5 -	**TRANSPORTATION OF SALVAGE SCRAP MATERIALS AND OTHER UNSERVICEABLE MATERIALS**
5.1	Transport and deliver project steel/aluminum/glass scrap materials to include the existing scrap/unserviceable materials from the Project Site to PPA, PMO-NCR North Compound in Manila.

APPROVED BUDGET FOR THE CONTRACT :	**Php**	**1,353,756.98**
SOURCES OF FUNDING		**PPA Corporate Fund**
TOTAL PROJECT COST :	**Php**	**1,489,133.00**
PROJECT DURATION :		**90 Calendar Days**

CERTIFIED XEROX COPY
BY: JACINTA S. MANALON
O.A.G.M.E
7/10/24