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PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION
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CONST. OF BACK-UP AREA FOR MOTORPOOL, OFFICE STORAGE & TICKETING

OFFICE
Port of Tagbilaran, Bohol

CONSTRUCTION OF BACK-UP AREA
Excavation/backfill of existing fill (645 L.m.)
Excavation of exsistinf sea-bed (243 cu.m.)
Supplyn and placing of concrete (162 cu.m.)
Supply & installation of steel reinforcement (19,962 kg.)
Supply & installation of core rocks ( 1,192 cu.m.)
Supply, fabrication & installation of concrete blocks

of various sizes (537 cu.m.)
Supply & installation of geotextile fabric (923 sq.m.)
Supply & placing of fill materials (7,560 cu.m.)
Supply & placing of aggregate base course (408 cu.)
Construction of Portland Cement Concrete Pavement (611 sg.m.)
Construction of perimeter femnce (95 1.m.)

Php
PPA Corporate Fund
Php

270 Calendar Days

:

25,384,964.00

28,685,009.32




