. PROJECT FEATURE .

PROJECT TITLE : IMPROVEMENT OF PORT OPERATION BUILDING INCLUDING REPAINTING OF
EXTERIOR WALLS, REPAIR/REPLACEMENT OF ALUMINUS COMPOSITE PANEL,
COVERED WALK, PPA LOGO, ELECTRICAL AND LANDSCAPING AT PORT OF
LAMAO, LIMAY, BATAAN

LOCATION : PORT OF LAMAO, LIMAY, BATAAN

SCOPE OF WORK 21 GENERAL EXPENSES
1.01 Mobikization and Demobilization / Clean Up
10 Provision of Construction Safety and Heaith Program
a: PORT OPERATION BUILDING (POB)
20 Removal of damaged aluminum composile panel (ACP) including damaged framing

202 RepairReplacement and instafiation of mm thk PVDF with Nano aluminum
composite panel sealed with silicona seafant for ACP including installation of
framing.

2903 Repair/Replacement of &mm thk polycarbonate canopy roofing along exit stair
inthuding framing.

204 RepairReplacement of 0.60mm spandret ceiling aaves of POB including framing.

205 Instaliation of Gmm thick reflected glass in analok window framing at the exit stair of
PCB.

208  Application of Epoxy injaction in Cracks of Wall, Beam, Column and Skab of POB
including surface cleaning, preparation and restoration

207 Supply and apply waterproofing in slab, bsam, joint and hanger connection
including installation of laminated cabon fiber reinforced polymer in slaby and beam

208 Application of Bituminous Black Primer, Open Mesh Woven Glass Fiber and
Watarproofing Compound

2.09 Repair/Replacement of damaged/affected ceilng and provision of partition wall at
Paort Operation Building

2.1 Fabrication and instaliation of covered walkway and movable security bamicade in
front of POB

211 Fabrication and installation of covered walkway canopy in front of POB including
L

212 Stripping of paint of POB exterior walls inchiding cleaning of windows.

213 Apply 2coats of waterprooking paint, 2coats of Elastomeric Basacoat, and 2coats of
Elastomeric Topcost including preparation and restoration of exterior wall

m: PPA LOGO & SIGNAGE

an Replacement of PPA logo and signage with acryfic built-up ighted signage and
inclusion of exit signages at Port Opaeration Building and Welcome Arch.

v: LANDSCAPING

401 Supply and placement of softscape and hardscaping features in front and on open
space at the back of POB

v: ELECTRICAL WORKS

5.01 Replacement of housing and busted LED Bulbs at Conference room, Exit Stair,

Canopy and Cailing Eaves of Port Operations Building

APPROVED BUDGET FOR THE CONTRACT : Php 24,614,193.58
SOURCES OF FUNDING : PPA Corporate Fund
TOTAL PROJECT COST : Php 2T444825.02

PROJECT DURATION : 300 Calendar Days




