PROJECT FEATURE

PROJECT TITLE
LOCATION

SCOPE OF WORK

10.

1.

12.

13.

14.

: Restoration of Damaged Pavement at Portion of Block 2, 4, 5, 7, and 13

: Port of Cagayan de Oro

Demolition and Disposal of Damaged Pavement (8,879.89 sq.m.)

Excavation,Disposal/Hauling of Unsuitable Materials (4,582.24 cu.m.)

Supply,Fabricate and install reinforcement bar (60,283.32 kgs.)

Subgrade Preparation and Compaction (8,785.78 sq.m.)

Supply,Spread and Compact Aggregate Subbase Course (2,525.92 cu.m.)

Supply,Spread and Compact Base Coarse (2,525.92 cu.m.)

Concreting Works (8,878.89 sq.m.)

Repair of Angle Bar Expansion Joint Along Berth 13 & 14 (543.00 l.m.)

Concrete Works for Drainage Cover at Area G (7.30cu.m.)

Supply,Fabricate and install reinforcement bar for Drainage Cover at Area G
(1,933.92 kgs.)

Repair/Replace of Drainage Manhole Cover (1 lot)

Repair of Concrete Curb and Gutter (162.20 L.m.)

Repair of Angle Bar along drainage line at Portion of Block 2 (102.60 |.m.)

Repair of R.C. Curb at Portion of Block 2 (14.00 I.m.)

APPROVED BUDGET FOR THE CONTRACT Php 48,518,370.21
SOURCES OF FUNDING PPA Corporate Fund
TOTAL PROJECT COST Php 49,003,333.71
PROJECT DURATION 240 Calendar Days

Laods, bewey,




