PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

PROJECT FEATURE
. IMPROVEMENT OF BACK-UP AREA
: Port of Lubang, Occidental Mindoro
A. BACK-UP AREA
1. Demolish and Disposs of Existing Concrete Pavement and Retaining Wall, including Removal
of Impacted Solar Street Lights (1.01.s.)
2. Excavation Work, Including the Disposal of Unsuitable ltems (1,374.74 sq.m.)
3. Remove and Re-install Core Rocks {10 to 20 kgs.) and Armour Rocks (50 to 100 kgs.) (1.01.s.)
4. Supply and Place Concrete Blocks (308.43 cu.m.)
5. Supply and Place Geotextile Fabric (271.33 sq.m.)
6.  Supply, Spread and Compact Selected Filling Materials (1.374.74 cum.)
7. Supply, Sproad and Compact 200mm Thick Gravel Base Coursa Materials (274.95 cu.m,)
8. Supply and Placs Reinforcing Steel Bars for Pavement (7,479.72 kgs)
9. Supply and Place 3500 psi Concrete for Pavement (412.42 cu.m.)
10.  Supply and Place 3500 psi Concrete for Retaining Wall (36.81 cu.m.)
1. Supply and Place Reinforcing Steel Bars for Rataining Wall {4,007.20 kgs.)
12. Supply and Place One Concrete Pedestal including Re-installation of Steal Post for Solar
Lighting System (1 set}
13. Supply and Install 100W LED Solar Street Lights including Accessories and Turnover
of ltems (20 sets)
: Php 22,792,289.76 <
PPA Corporate Fund
. Php 25,755,287.43 7
210 Calendar Days e




