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METHOD OF MEASUREMENT

Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course. No allowance shall be given for materials placed outside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shall be included
in the quantity of aggregate base course.
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ITEM 08 : CONCRETE PAVEMENT
SCOPE OF WORK
The works include the furnishing of all labor, materials and equipment required for the construction
of gravel base course and concrete pavement. The works shall be in accordance with the lines and
grades shown on the Drawings and in conformity with the Specifications.
MATERIAL REQUIREMENTS
Cement
Portland cement shall conform to the requirements of the Section “Reinforced Concrete”.

Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the
requirements of the Section “Reinforced Concrete”.

Coarse Aggregate
Coarse aggregate shall conform to the requirements of the Section "Reinforced Concrete”.
Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining
agents, water reducing agents, set retarders or strength accelerators are permitted to be
used, they shall not be used in greater dosages than those recommended by the
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in
the Contractor's unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31
or M 42, except that rail steel shall not be used for tie bars that are to be bent and re
straightened during construction, sizes as indicated on the Drawings. The deformed bars
shall be Grade 40 and shall be shipped in standard bundles, tagged and marked in
accordance with the Code of Standard practice of the Concrete Reinforcement Steel
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.
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EXECUTION
Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa
Minimum Flexural Strength : 3.8 MPa
Maximum Aggregate size : 25 mm
Maximum water cement ratio : 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of
the Section “Reinforced Concrete”.

Preparation
The base shall be watered and thoroughly moistened prior to placing of the concrete.
Formwork Construction

Formwork shall comply with the requirements of the Section “Reinforced Concrete”. Forms
shall be of steel, of an approved section and shall be straight and of a depth equal to
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to
provide necessary stability in all directions. The flange braces must extend outward on the
base not less than 2/3 the height of the form.

All forms shall be rigidly supported cm a bed of thoroughly compacted material during the
entire operation of placing and finishing the concrete. They shall be set with their faces
vertical so as to produce a surface complying with the required tolerance.

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and
provided further that the surface of the concrete carrying the finishing equipment does not
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be
used until the concrete is at least seven (7} days old. Flanged wheels of the finishing
equipment shall not be operated on the concrete surface. The inside edge of supporting
wheels of the finishing machine shall not operate closer than 100mm from the edge of the
concrete lane,

Alternative to placing forms, slip-forming may be used. Slip-form paving equipment shall be
equipped with the traveling side forms of sufficient dimensions, shape and strength to
support the concrete laterally for a sufficient length of time during placement to produce
pavement of the required cross section. No abrupt changes in longitudinal alignment of the
pavement will be permitted. The horizontal deviation shall not exceed 20mm from the proper
alignment established by the Engineer.
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Joints

All joints, longitudinal, transverse, etc., shall be constructed as shown on the Drawings and
shall be clean and free of all foreign material after completion of shoulder work prior to
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured
separately, Transverse contact Joints are joints formed between segments of a lane
that are poured separately. Transverse contact joints shall be formed perpendicular
to pavement centerline at the end of each day of concrete placing, or where
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters
from sawed contraction joints. All contact joints shall have faces perpendicular to the
surface of the pavement Tie bars of the size, length and spacing shown on the
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shall be deposited and spread in order that segregation will not occur and
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

In order to prevent the introduction into the concrete of earth and other foreign materials, the
men whose duties require them to work in the concrete, shall in general, confine their
movements to the area already covered with fresh concrete. Whenever it becomes
necessary for these men to step out of the concrete, their footwear shall be washed or
otherwise thoroughly cleaned before returning to the concrete. Repeated carelessness with
regard to this detail will be deemed sufficient cause for removing and replacing such worker,

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm
in height shall be maintained ahead of the strike-off screed for its entire length. Except when
making a construction joint, the finishing machine shall at no time be operated beyond that
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additional concrete shall be added to all low
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform
head of concrete shall be maintained ahead of the strike-off for its entire length.
Honeycombed spots shall not be eliminated by tamping or grouting.

Workers on the job shall have mobile footbridges at their disposal so that they need not walk
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical
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transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an
expansion joint the concrete shall be removed back to the joint. When the placing of the
concrete is resumed, the bulkhead shall be removed and a new concrete placed and
vibrated evenly and solidly against the face of previously deposited concrete. Any concrete
in excess of the amount needed to complete a given section or that has been deposited
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of
rain, such as screens which will cause the rain water to run off beyond the edges of the
paving, rain proof tarpaulins or other methods approved by the Engineer. The equipment
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The concrete shall be compacted and finished by a mechanical, self-propelled finishing
machine of approved type, having two independently operated screeds. If a machine
possessing only one screed is approved, the screed will not be less than 450 mm wide and
shall be equipped with compensating springs to minimize the effect of the momentum of the
screed on the side forms. The number of driving wheels, the weight of the machine and the
power of the motor shall be so coordinated as to prevent slippage. The top of the forms and
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shall at all times be in first-class mechanical condition and shall be capable of
compacting and finishing the concrete are herein described. Any machine which causes
displacement of the side forms from the line or grade to which they have been properly set,
or causes undue delay due to mechanical difficulties, shall be removed from the work and
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times
and at such intervals as will produce the desired results. Generally, two passes of the
finishing machine are considered the maximum desirable.

The concrete shall be vibrated, compacted, and finished by a vibratory finishing machine.
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of
the following types:

1. The machine shall have two independently operated screeds; the front screed
shall be equipped with vibratory units with a frequency of not less than 3,500
pulsations per minute. There shall be not less than one vibratory unit for each 2.5
meters length or portion thereof, of vibratory screed surface. The front screed shall
not be less than 300mm wide and shall be equipped with a *bull nose™ front edge
built on a radius of not less than 50mm. This type of vibratory finishing machine shall
be operated in such manner that each section of pavement will receive at least one
vibratory pass, but not more than two passes, unless otherwise directed, or,

2. The machine shall be equipped with an independently (grated vibratory “pan” (or
pans) and two (2) independently operated screeds, the “pan” shall be mounted in a
manner that will permit it to come in contact with the forms and will permit vibration of
the full width of lane simultanecusly.

There shall be not less than one vibratory unit for each 2 m. length or portion thereof,
of vibrating pan surface. The vibratory units in any individual pan shall be
synchronized and have a frequency of not less than 3,500 pulsations per minute, The
front screed shall be capable of operating in a position that will strike off the concrete
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at a sufficient height above the top of the forms to allow for proper compaction with
the vibrating pan, This type of vibratory finishing machine shall be operated in such
manner than each section of pavement will receive at least one vibratory pass but
not more than two passes, unless otherwise directed.

After the final pass of the finishing machine and when the concrete has started to
dry, the surface of the pavement shall be finished with an approved longitudinal float.
The float may be operated either manually or by mechanical means. The float may
be either of wood or metal shall be straight and smooth and light in weight so as not
to displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually
operated, the float shall be moved from edge to edge with a wiping motion and
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final
belting, with an approved standard straightedge 3 meter in length. Irregularities so
detected shall be corrected immediately. Special attention shall be given to the
concrete adjacent to transverse joints to insure that the edges thereof are not above
the grade specified or the adjacent concrete below grade. All depressions or
projections shall be corrected before any Initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness,
it shall be finished by passing over the concrete a drag of ocne or two burlap clothes,
which give the surface the required roughness. The vehicles used to carry these
cloths may be independent of the concrete-laying machine or may be incorporated
with it and may be operated either by hand or mechanically.

Hand finishing will be permitted only on variable width sections of the pavement and
other places where the use of the finishing machine would be impractical. Hand
finishing shall be accomplished by means of the hand-operated strike-off template of
either steel or steel-shod wood construction. The striking template shall be operated
forward with a combined longitudinal and transverse motion and shall be so
manipulated that neither end will be raised off the side forms. A similar tamper shall
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the
longitudinal joints, the construction dummy and expansion joints not sawn shall be
carefully finished with an edging tool having radius of at least Smm. The tools, the
special accessories for cutting impressed joints and methods of workmanship shall
be such as will produce a joint whose edges are of the same quality of concrete as
the other portion of the pavement. Methods and workmanship which make use of
excess mortar or grout in this area shall be eliminated. Unnecessary tool marks shall
be eliminated during work, and the edges left smooth and true to line.

Striking Forms
Forms shall remain in place at least 12 hours after the concrete has been placed. When

working conditions are such that the early strength gain of the concrete is delayed, the forms
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load
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shall not be used against the concrete when still in the forms. Any damage to concrete

resulting from removal shall be repaired promptly by the Contractor as directed by the
Engineer without any additional payment to the Contractor.

Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shall be done by any method
specified in the Section “Reinforced Concrete”.

Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all
joints shall be thoroughly cleaned of all concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the
pavement shall be carefully cleaned of any concrete within the expansion spaces for the
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a
temperature not less than that recommended by the approved manufacturer.

_Opening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period
of 10 days after the concrete is placed or longer if in the opinion of the Engineer, the weather
conditions make it necessary to extend this time. The Contractor shall furnish, place and
maintain satisfactory barricades and lights as directed, to exclude all traffic from the
pavement.

Any damage to the pavement due to traffic shall be repaired or replaced at the expense of
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other
heavy paving equipment shall not be operated on completed concrete lanes in order to
construct alternate lanes until after the regular curing period is completed. Even then, planks
shall be laid on the finished pavement or other precautions taken to prevent damage to the
concrete pavement. .

Pavement Smoothness, Thickness and Tolerance

Portland cement concrete pavement shall be constructed to the designed level and
transverse slope shown on the Drawing. The allowable tolerance shall be as listed

hereunder
1. Permitted variation from design

thickness of layer + - 5mm
2. Permitted variation from design + - 5mm

level of surface
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The thickness of the pavement will be determined by measurement of cores from the
completed pavement in accordance with AASHTO T148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as
2,500 sq.m of pavement. The last unit in each slab constitutes a lot in itself when
its length is at least of the normal lot length. If the length of the last unit is shorter than of the
normal lot length, it shall be included in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped
together to form a lot. Small irregular areas may be included with other unit areas to form a
lot.

improvement of Back-up Area
Port of Lubang, Occidental Mindoro



49

Technical Specifications
(Electrical Werks)

ITEM 09 : ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of furnishing and installing electrical materials/fixtures completed
in accordance with all the details of the electrical works as shown on the drawings including
materials, labor, tools and equipment and all incidental works as found necessary.

Refer to plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)
2. National Electrical Manufacturer Association - (NEMA)
3. Underwriter Laboratories, Inc. - (UL)
4, Philippine Electrical Code - (PEC)
Philippine National Standard - {PNS)
5. Federation Specification:
Circuit Breaker, Molded Case, Branch
Circuit and Service
6. American National Standard Institute - (ANSI)
7. American Society for Testing and Materials - (ASTM)
8. Numinating Engineering Society - (IES)
9. Light Emitting Diode - (LED)
b) The Contractor shall employ a licensed Registered Electrical Engineer or Master electrician

to perform or to supervise and to conduct the continuous inspection of all electrical work.

c) The Contractor shall first obtain approval from the Authority before procurement, fabrication
or delivery of electrical materials to the site. Partial submittals will not be acceptable and will
be returmed without review. Submittals shall include the Manufacturer’s Name, Trade Name,
Place of Manufacture, Catalog Model or Number, Nameplate Data, Size, Layout
Dimensions, Capacity, Project Specification and Paragraph Reference, Technical Society
Publication References and other information necessary to establish contract compliance of
each item to be furnished.
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d) The materials and equipment to be furnished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

e) All permits and electrical fees required for this work shall be obtained at the expense of the
Contractor. The Contractor shall furnish the Engineer-in-Charge, the final Certificates of
Inspections and approval from the proper government authorities after the completion of
work. The Contractor shall prepare all as- built plans and all other paper works as required
by the enforcing authorities.

f) The Contractor shall fumish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation of
the electrical system.

g) Electrical installation shall conform to the requirements of Philippine Electrical Code (PEC)
and the other approved standards.

h) The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardiess of capacity and voltage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements of
the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

INTEGRATED SOLAR LAMP
Specifications:

100w Integrated Solar Lamp
30v/ 100w Solar Panel

25.6/ 30ah Lithium Battery

SMD3030 Spec'd Led Lights
192 Lumens/ Watts

WARRANTY

Manufacturer must submit a warranty for the corrosion resistant cladding material against
manufacturing defects for a period of one (1) year from the date of original purchase.
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EXECUTION

INSTALLATION

The contractor shall use standard and accepted practice and methods for installing Integrated Solar
Lamp.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the direction of
and at the satisfaction of the Registered Electrical Engineer or Master Electrician, who will interpret
the intent meaning of the drawings and specification and shall have the power to reject any work
and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost shall
furnish all necessary instruments and personne! required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the Engineer
a written guarantee stating that all works executed are free from defects on materials and
workmanship. The guarantee shall be for a period of one year from the date of the final acceptance.
Any work that becomes defective during the said period shall be corrected / replaced by the
Contractor at his own expense in a manner satisfactory to the Authority.
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ITEM 10 : PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 8ft. x 8ft. (2,400mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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ITEM 11 : SAFETY SIGNAGES AND BARRICADES

This work includes the furnishing and installing of safety signages and barricades in accordance with
the specifications and to the details shown below in the drawings, or as directed by the Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and  2ft x
2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 800mm) shall

be provided.

The materials to be used for signages and barricades are %2 inch {(12mm) marine plywood or tarpaulin
poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

17003
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(Approved Plans)
SECTION VI
DRAWINGS AND
APPROVED PLANS
(SEE ISSUED APPROVED PLANS)
LIST OF DRAWINGS:
10f8- Structural Notes
20f8- Layout & Location Plan
30f8- Section Detail Plan
40f8- Pavement, CB-1, CB-2 & Cast in Place Plan
50f8- Concrete Block 1 Detail and Isometric View
6of8- Concrete Block 2 Detail and Isometric View
70f8- Detail- of Lifting handle of Concrete Blocks, Retaining Wall section, Cast in place
section & Armour & Core rocks section.
8of 8- Location of Integrated Solar Lamp to be install & Detail of Concrete Pedestal
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BOQ and Attachments
{Summary of Bill of Quantities)

SUMMARY OF BILL OF QUANTITIES

Name of Project: improvement of Back-up Area
Location : Port of Lubang, Occidental Mindoro
NO. DESCRIPTION OF WORK AMOUNT
Bill No. 1.00 General Expenses
Bill No. 2.00 Back-up Area
TOTAL BID PRICE
Php
Amount in Words

Name/Signature of Autherized Signing Official

Improvement of Back-ug Area
Port of Lubang, Occldental Mindoro

ok



BOQ and Attachments
(Bill of Quantities)

BILL OF QUANTITIES
Name of Project: Improvement of Back-up Area
Location Port of Lubang, Occidental Mindoro
NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
{1) {2) (3) {4) (Pesos)(5) (Pesos)(4x5)
Bill No. 1.00 GENERAL EXPENSES
Bill No. 1.01 Mobilization, demaobilization and cleaning Lot 1
8ill No. 1.02 Praovide Construction Safety and Health Program in the Month 7

execution of the project including stringent Covid-19
protocols per Engineering circular No. 01-2020, and
Construction Guidelines for Project Implementation
during the pericd of Public Health Emergency, approved
by PDCB and CIAP (as indicated in the Bid Documents)

TOTAL AMOUNT FOR BILL NO. 1.00

Name/Signature of Authorized Signing Official

improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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80OQ and Attachments
(Bill of Quantities)

BILL OF QUANTITIES
Name of Project; Improvement of Back-up Area
Location Port of Lubang, Occidental Mindoro
NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
(1) {2} (3) (4) {Pesos}{5) {Pesos){4x5)
Bill No. 2.00 BACK-UP AREA
Bill No. 2.01 Demolish and Dispose of Existing Concrete Pavement Lumpsum 1
and Retaining Wall, including Removal of Impacted
Solar Street Lights
Bill No, 2.02 Excavation Work, Including the Disposal of Unsuitable | Square Meter 1,374.74
Iterns
Bill No. 2.03 Remove and Re-install Core Rocks (10 to 20 kgs.) and Lumpsum 1
Armour Rocks (50 to 100 kgs.)
Bill No. 2.04 Supply and Place Concrete Blocks Cubic Meter 308.43
Bill No. 2.05 Supply and Place Geotextile Fabric Square Meter 271.33

Name/Signature of Authorized Signing Official

Imprevement of Back-up Area
Port of Lubang, Ceddental Mindora
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BOQ and Attachments

(Bill of Quantities)
BILL OF QUANTITIES
Name of Project: Improvement of Back-up Area
Location Port of Lubang, Occidental Mindoro
NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2} {3) {4) {Pes0s)(5) {Pesos){4x5)
Bill No. 2.00 BACK-UP AREA
Bill No. 2.06 Supply, Spread and Compact Selected Filling Materials Cubic Meter 1,374.74
Bill No. 2.07 Supply, Spread and Compact 200mm Thick Gravel Base | Cubic Meter 274.95
Course Materials
Bill No. 2.08 Supply and Place Reinforcing Steel Bars for Pavement Kilograms 7.479.72
Bill No. 2.09 Supply and Place 3500 psi Concrete for Pavement Cubic Meter 412.42

Name/Signature of Autherized Signing Official

Improvement of Back-up Area
Port of Lubang, Occldental Mindora
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BCQ and Attachments

(Bill of Quantities)
BILL OF QUANTITIES
Name of Project: Improvement of Back-up Area
Location Port of Lubang, Occidental Mindoro
NO. DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT
(1) (2) {3) 4) {Pesos}i{5) (Pesos)(4x5)
Bill No. 2.00 BACK-UP AREA
Bill No. 2.10 Supply and Place 3500 psi Concrete for Retaining Wall Cubic Meter 36.81
Bill No. 2.11 Supply and Place Reinforcing Steel Bars for Retaining Kilograms 4,007.20
Wall
Bill No. 2.12 Supply and Place One Concrete Pedestal including Re- Set 1
installation of Steel Post for Solar Lighting System
Bill No. 2.13 Supply and Install 100W LED Sclar Street Light Set 20

including Accessories and Turnover of ltems

TOTAL AMOUNT FOR BILL NO. 2.00

Name/Signature of Authorized Signing Official

Imptovement of Back-up Area
Part of Lubang, Ccaidental Mindoro

th
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Provide Construction Safety and Health Program in the execution of the project
including stringent Covid-19 protocols per Engineering circular No. 01-2020, and
Construction Guidelines for Project Implementation during the period of Public
Health Emergency, approved by PDCB and CIAP (as indicated in the Bid
Documents)

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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BOQ and Attachments
(Annax 1 - Basis of Paymenis)

BILL NO, 2
IMPROVEMENT OF BACK-UP AREA

Item 2.01 Demolish and Dispose of Existing Concrete Pavement and Retaining Wall,
including Removal of Impacted Solar Street Lights

The quantity to be paid for shall be the actual quantity in lump sump of demolish and
dispose of existing concrete pavement and retaining wall, including removal of
impacted solar street lights in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.02 Excavation Work, Including the Disposal of Unsuitable ltems

The quantity to be paid for shall be the actual area in square meter of excavation work,
including the disposal of unsuitable items in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 2.03 Remove and Re-install Core Rocks {10 to 20 kgs.) and Armour Rocks (50 to 100
kgs.)

The quantity to be paid for shall be the actual quantity in lump sump of (10 to 20 kgs.
Core Rocks) and (50 to 100 kgs. Armour Rock) to be removed and re-installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.04 Supply and Place Concrete Blocks

The quantity to be paid for shall be the actual volume in cubic meter of concrete blocks
to be supplied and delivered to site in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.05 Supply and Place Geotextile Fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric
to be supplied and set-in-placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.06 Supply, Spread and Compact Selected Filling Materials

The quantity to be paid for shall be the actual volume in cubic meter of selected filling
materials, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and grave! fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as

established using settlement plates shall alsc be considered for payment. The contract

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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BOQ and Attachments
{Annex 1 - Basis of Payments)

unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 2.07 Supply, Spread and Compact 200mm Thick Gravel Base Course Materials

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after spreading and compacting of aggregate base course rocks shall be
made to determine the actual elevations along the cross sections and the actual
quantities for payment. The contract unit price shall be full compensation for furnishing
all materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.08 Supply and Place Reinforcing Steel Bars for Pavement

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements to be supplied and installed for the pavement in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.09 Supply and Place 3500 psi Concrete for Pavement

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi.
concrete to be supplied and set-in-place for pavement in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.10 Supply and Place 3500 psi Concrete for Retaining Wall

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi.
concrete to be supplied and set-in-place for retaining wall in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.11 Supply and Place Reinforcing Steel Bars for Retaining Wall

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements to be supplied and installed for the retaining wall in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Item 2.12 Supply and Place One Concrete Pedestal including Re-installation of Steel Post
for Solar Lighting System

The quantity to be paid for shall be the actual quantity in set of concrete pedestal
including re-installation of steel past for solar lighting system in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Item 2.13 Supply and Install 100W LED Solar Street Lights including Accessories and
Turnover of Items

The quantity to be paid for shall be the actual quantity in set of 100W LED Solar Street
Lights including accessories to be supplied and installed and turnover of items t in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Improvement of Back-up Area
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Improvement of Back-up Area
Port of Lubang, Occidental Mindore
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unit/s Wheel Mounted Backhoe (0.18 cu.m., 52hp) with breaker, Owned or Leased
unit’s Dumptruck (6 cu.yd.), Owned or Leased

unit/s Concrete Cutter, SHP, Owned or Leased

unit/s  Truck Mounted Crane, 5T, Owned or Leased

unit/s Backhoe (0.52cu.m. 90hp), Owned or Leased

unit/s  Payloader {1.06cu.m. 93hp), Owned or Leased

unit/s Crawler Crane (367), Owned or Leased

unit/s One Bagger Concrete Mixer, Owned

unit's Concrete Vibrator (3.5 hp), Owned

unit/s Road Grader (125hp), Owned or Leased

unit/s Road Roller (10T/130hp vibratory), Owned or Leased
unit/s  Water Truck (16000L), Owned or Leased

unit/s  Bar Cutter (25mm bar dia. max), Owned

unit/s Bar Bender (25mm bar dia. max), Owned

unit/s Concrete Transit Mixer(5.0 cu.m.}, Owned

Improvement of Badk-up Arsa
Pert of Lubang, Occidental Mindono
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractot’s main area.

The Contractor shall provide the following minimum requirements:
LABOR

1 no.  Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS
Personnel Protective Equipment

25 pcs. Hard Hats

25 pairs Gloves (rubberized)

25 pes. Safety Glasses/Goggles (clear)
50 pcs.  Long sleeve T-shirt

25 pairs Safety Shoes

Safety Devices
1 lot Barricades
1 lot Warning signs

2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - Seven (7) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Improvement of Back-up Area
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PPA MEMORANDUM CIRCULAR

No__(02
Senes of 2016
Attachment

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Marenalsﬂtem_s of

Work

Required Tests

I. Construction of
PlerWharl, Platform
and Ramp

Structural Concrete (SC)

A Portland Cement | Qualty Test -
B Fme Aggregate | Qualty Test for Grading, Elutnation (wash),
Bulk Specific Gravity, Absorption, Mortar
Strength, Soundness, Organic impunties, Unit
Weight, % Clay Lumps and Shate
C Coarse Quahty Test for Gradmng, Butk Specrhc Gravrty
Aggregate Abscrpbon and Abrasnon ‘
D Water Certificate from the Engineer or Qualty Test
for Density and Chlonde Content
£ Sieel Bars | Mill Certificate and Qualty Test for Chemncal
Composrtion and Mechanical Propemes
F Concrete Compressive Strength on cylinder samples
Slurmnp Test
G Admixture and CQuality Test
Concrete Cunng
Matenals
Piing (P)
A  Concrete Pies Fatbncaton Report
1 Concrete Same test as for SC (F)
2 Steel Bars Same test as for SC {E)
3 High Test for Chemical Composshon and
Tension Mechamcal Properties
Strand

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg} or
fraction thereof

For every 1,500 cubic meter or
frachon thereof

For every 1,500 cubic meter or
fraction thereof

One per source

For every 10,000 kg or frachon
thereof

1 set consisting of 3 concrete
cylinder samples shall be taken
from each gday's pounng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mix

One per shipment

One per fabrication
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fracton
thereof

: —tt
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Quality Test for Chemical Compasdron and
Mechamcal Properties

One per fabncaton

/

PPA MEMORANDURM CIRCULAR
Mo
- Senes of 2018
Attachment
: Page 2of 10
Matenaisitems of Required Tests Mimimum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as SC (B)
. Aggregates .
B Steel Pipe Plles | Fabncaton Report, Mill Certificate and Qualty | One per fabncabon
Test for Chemical and Mechanical properbes
1 Steel Chemical Composihon (refer below) )
- Under 14" (355 60mm) Outside 2 from 200 pipe of frachon thereof
Brameter ) ‘
- 14" 10 36" (355 6 to 914mm) Outsde | 2 from 100 prpe or fracton thereof
Dia
- Over 35" (314mm) Outside Drameter 2 from 30001t (914m) or fracton
) .| thereot )
Mechanical/Tensse . One (1) tension test shall be made
. on one length or fraction thereof of
each size, or one prece of skelp
representng each lot of 200
lengthis or fracton thereof of each
size
2 Polyurathane | Ml Certficate and Qualty Test One per fabncation
Coatng
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
6 SteelBars Same Test as 5C (E) | Same frequency as SC (E)
7 Water Same Test as SC (D) Sarme frequency as SC {D)
| Rubber Dock Fenders Physical Test All units
(RDF} '
Performance Test for Energy Absorpbon and Altunits .
Reachon force
Accessones
Washer and Fuang Bolt, | Physical Test All units
Anchor Bolt

T

i
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-

. PPA MEMORANDUM CIRCULAR
No
* Senas of 2016
Attachment
Page 3 of 10
Matenals/items of Required Tests Mirumunm Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones
(Hexagon Nuts, Plain
Washer, Anchor Ring Quality Test for Chermical Composition and | One per fabncaton
and Mechanical Propertes
Anchor Bolt)
ii. Construction of
Back-Up Area,
Causeway and
Pavement
Sheet Piing (SP)
A Concrete Sheet -
Piles
1 Concrete Same test as for SC (F) Same frequency as SC (F) .
2 SteelBars Same test as for SC (E) Same frequency as SC (E)
3 High Tension Same test as for P (A 3) Same frequency as P (A 3)
Strands
4 Fme Aggregates | Same test as for SC (B) Same frequency as SC (8)
5 Coase . Same Test as for SC (C) Same frequency as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (B1) Same frequency as P (B1)
2 Concrete Same fest as for SC (F) .} Same frequency as SC (F)
3 Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
4 Steel Bars Same test as for SC (E) Same frequency as SC (E)

o

7
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PPA MEMORANDUM CIRCULAR

i No
Senes of 2015
Altechmant
Page 40! 10
Materials/ftems of 'Requrred Tests Minimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Gravity and | For every 1,500 cubo meter or
Ahrasion fracton thereof
Geotextile Filter Physical and Mechanicat Test One per batch
Milt Certificate One per batch
Sand and Grave! Fdl Quaity Test for Orgamc Impurhes and | For every 1500 cubic meler or
Gradng fracton thereof
Selected Fill Quality Test for Grading, Plastcity and For every 1,500 cubxc meter or
) {aboratory Compaction Test frachon thereof
Laboratory Cahforma Beanng Ratio (CBR) For every 2,500 cubic meter or
. fraction thereof '
Field Density Test ’ For every layer of 150mm.of
. : compacted depth at least one
group of three in-situ density test
for every 500 sqm or frachon
- thereof :
Aggregate Base Course | Qually Test for Grading and Plasherty .For every 300 cubic meter or
’ ’ fraction thereof
Quality Test for Grading, Plasbesty, Abrasion For every 1,500 cubic meter or
and Laboratory Compacton Test frachon thereo!
Laboratory Cahfornia Beanng Ratio (CBR) ) Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Porttand Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B8 Fine Aggregate | Same lest as for. Sp (8) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
D Water Same test as for SC (D) Same frequency as 5C (D)
Steel Bars Same test as for SC (E) Same frequency as SC (E)
(Dowels) s - i
F__Joint Filer Quality Test | One (1) per shipment A : :

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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(Annex 5 = Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
N
S:nes of 2016
Altachment
Page Sof 10
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests
G Admuxture and Same test as for SC (G) Same frequency as 5C {G)
Concrete Cunng
Matenat
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beamn samples for every 330
sgm or frachon therso!
| Completed Core Test 1 set {3 specimen) for every 2,500
Pavement sgm and fraction thereof
Interiocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggrega!e Same test as for SC (B) +{ Same frequency as SC {B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate ;
" D ‘water Same test as for SC (D) Same frequency as SC (D)
E Admidure & Sama test as for SC (G) Same frequency as SC (G)
Concrete Cunng ) . - :
Matenals
F  Completed Blocks | Physical Tast and Compressive Strength 6 blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)

8 Fine & Coarse

Qualty Test for Grading, Abrason and

Aggregates Soundness
C Water Samae test as for SC (D}
D Compleied CTB | Field Density Test
Reiammg Wall'Coping
WallRC CurtVRC
Ditch/Shear
Key/Concrete
Blocks\Lean Concrete
A Portland Cement | Same test as for SC {A}
B Fine Aggregate | Same test as for SC (B)

For every 1,500 cubic meter or
frachon thereot

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m or fraction thereof

Same frequency as SC (A)

Same frequency as SC (B) /

IR\
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FPA CIRCULAR
no_0
Senes of 2016
Attachment
Page 6 of 10
Materials/Ttems of Required Tests Mirumum Incremental
Work Frequency of Tests

C Coarse Same test as for SC (C), Same frequency as SC (C)
Aggregates

D Water Same test as for SC (D) Seme frequency as SG (D)

E SteelBars Same test as for SC (E) Same frequency as SC (E)
Admpdure and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng . -

G Concrete Same test as for SC (F) Same frequency as SC (F)

Tre Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per batch
Te Bars and Dowels Samae test as for SC (E) | 'For every 10,000 kg' or fraction
thereof per Tie bars and Dowels
Pipe Culverts and Stormi
Drains '
A Ppes Test for Strength, Absorption and Physical For avery 5C pleces

B Mortar or Jomt

Same Test as for SC({A.Band D) ”

Altemative Test Same test as for SC (F) and |

For avery 25 pieces

Ingpecton Report :
Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same test as for SC (D) Same frequency as SC (C)
B Concrete Same test as for SC {F) Same frequency as SC (F)
E Completed CHB | Qualty Test One for every 500 preces ar
fraction thereof
Constructon Jonts {C.J) ,
A Angie Bars Test for Physical and Mechanical Properties One per baich
B Steel Bars Same test as for SC (E) One per batch
C  2inc {Hot Dip Physical Test for Appearance, Stnpping, | All umits
Galvanizmg) Weighing, Adherence and Adhesion
Coatings _ .

Coating Thuickness
Magnetic Thickness Measurement

1 set (3 specimen) for every
100,000 sq mm or frachon the

recy/|
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PPA MEMORANDUM CIRCULAR .
No
. Senes ol 2018
Attachment
Page T of 10
*Materials/items of Regqinred Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Cemént Same test as for SC (A} Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse ‘ Same test as for SC (C} Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack (jute) Physical Tast One for every 50 preces
Rubtle Concrete
A Cement Same test as for SC (A} Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (8) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D) | Same fiequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC {F)
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubikc meter ar
preparation Plastcity Test (LL,PL,PI) fraction thereof
Laboratory Compacton Yest
Density Test For every layer of 150mm of
compacted depth at least one
group of three tn-situ density test
every 500 sq m_or frachon thereof
B Structure iIf excavated matenals shall be used as For every 1,500 cubic meter or
Excavahon Backfill fraction thereof
Grading Test
Plasticty Test (LL.PL,P!)
{ aberatory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof

P X
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t
PPA
No O
Senes of 2016
Attachment

Page 8 of 10

MORANDUM CIRCULAR

Matenals/items of
Work

Required Tests

Minimum incremental
Freguency of Tests

Il Port Operations Building/Passenger Terminal Building/Transit Shed/Warehouse

STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piling Works (P)

ARCHITECTURAL WORKS

Ceramic — Filled Liqud
Membrane { Water
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasticizer

Physical Property, Mechanical and Chemscal
Property, Leak Test / Flood Test

One per stupment

Paint Quaity Test One 4-L can for every 100 cans or
frachon thereof
Ceramic Tile -| Inspection and Evaluaton’ Report from the | One per shipment
- _ Engineer . .
Stanless Steel ’ Inspecton and Evaluaton Report from the | One per shipment
L Engmeer .

Roofing Matenals Inspection and Evaluabon _Fieport from the | One per shipment M
Engineer

Cering Matenals Inspection and Evaluaton Report from the | One per shipment

R Engineer )

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables Inspechon and Evaluaton Report from the | One per shipment

: Engineer
Testing and Commissionmg

Elecincal Devices Inspection. and Evaluaton Report from the | One per shipment
Engineer

o Testing and Commussioming .
Fire Alarm System Inspection and Evaluation Report from the | One peritem
’ Engmeer

Testing and Comm:ssbnmg

Wring Devices Inspection and Evaluation Report from the | One per shipment

Engmeer
Testng and Commussioning -

/&\(_‘/
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Engineer

Testng and Commrssioning

PPA MEMORANDUM CIRCULAR
Ne
- Senes of 2016
Attachment
) Page # of 10
Matenals/items of Rehulred Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the | One per shipment
Engmeer
Testing and Commussioning
Telephone Systam Inspechon and Evaluaton Report from the | One per item
Engineer
Testing and Commissioning
CCTV System tngpection and Evaluabon Report from the | One per item
Engineer
Testing and Commissionmng
CATV System Inspechon and Evéiuabon Report from the | One per dem
Engtneer . .
Testng end Commussioning
Background Music and Inspecton and Evaluaton Report from the | One per tem
Paging System Engmneer, Tesbng and Comnvssiomng  *
Asr Condioning Units & | Inspechon and Evaluation Report from the | One per tem
Ventilation Engineer
Testng and Cor_nmmslonmg
Conduit Pipes Inspection and Evaluaton Report from the { One per tem
Engineer
Testing and Commssioning
Lighting Fixiures Inspechon and Evaluaton Report from  the | One per tem
Engineer
Testng and Commussioning
PLUMBING WORKS )
Pipes Inspecton and Evaluaton Report from the | One per tem

[N ]
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. PPA M NDUM CIRCULAR
No . Dg
b Senes of 2016
Attachment
i Pagas 10 of 10
Matenals/items of Required Tests ) Mimimum Incremental
Work Frequency of Tests
Fixtures Inspection and Evaluaton Report from the | One per tem
Engineer
Testing and Commissionng . I
Pipe Culverts Compression Strength '| For every size not mare than 25
. i . pipes cast in the field
Inspection and Evaluaton Report from the
o Engmeer
IV Miscellaneous
Materials
Fencmg
A Barbed Wire, Physical Test (Dimensions end Coatings) One per Batch
Cyclone Wire
Mesh, Chan
Link
B Concrete Post Refer to Superstructure (SC) Refer to Superstructure (SC)
Lamp Post :
A Structural Steel | Physical Test (Cimensions) . All units
. ’ Same test as for SC (E) - - .
B 2nc(HotDip | Same testas for CJ(C) One per batch
Galvamzing) -
Coatmgs L
Dramage Steel Grating - | Same test as for SC (E) One (1) batch
. Inspection Report
Metal Pipe (Cast Iron Physxcal Test (Dimensons and Coatings) 1 per delvery
Galvanized, etc )
Welding Works Destructive and Non Destructive Test One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shall be performed only by an lndepondent Testing
Laboratory duly accredited by BRS and PPA.

3. All other issuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUE T. SANTO
-in-Charge,

Offide of the General Manager

e
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Bidding Forms
(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents
O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be bid,;
and
O (c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and
O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission,
or
Original copy of Notarized Bid Securing Declaration; and
()  Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data;

O ¢. List of contractor's major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

O (g) Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to its
officer to sign the OSS and do acts to represent the Bidder.

aa
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Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

a (i) If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potentia! joint venture partners stating that
they will enter into and abide by the provisions of the JVA in the instance

that the bid is successful.
II. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O (I} Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Improvemant of Back-up Area
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bld Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers , the receipt of which is hereby duly acknowledged, we,
the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: Improvement of Back-up Area, Port Lubang, Oriental Mindoro,;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered below
is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates, -

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemnative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof

! currently based on GPPB Resolution No. 09-2020

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Bid Form for the Procurement of Infrastructure Projects)

included in your notification of award, shall constitute a binding contract between us,
until a formal Contract is prepared and executed; and

j- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Improvement of Back-up Area, Port Lubang,
Oriental Mindoro of the Philippine Ports Authority.

.  We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Imprevernent of Back-up Area
Port of Lubang, Occidental Mindoro



STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

I hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of
outstanding
Contracts

1]

Owner's
Name and
Address

Scope
of Work

2]

Contractor's
Role and
Percentage of
Participation
3]

Total Contract
Amount or Value

4]

Date of
Contract and
NOA
5]

Value of
Outstanding
Works
6]

Accomplishment
(in percentage, %)
7]

Contract Duration

8]

Planned | Actual

Start of
Project

“Estimated
Completion Date

A) Government
Contracts

i. On-going
it. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.
5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, Including awarded contracts yet to be started

coinciding with the contract to be bid.
7] Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.
8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:

a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Date

Bldding Forms
{On-going)

Improvement of Back-up Area

Port of Lubsng, Occldental Mindarol

w



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Cont A
ontract ddress ofp}fgt?é};%;n Award Completicn Escalated Date of Award Start Completed
Value to
1) 2] 3] Present Prices 5]
NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.

5] As appearing in the Notice of Award.

6] As appearing in the Notice to proceed and Certificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%} of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.

b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation or Final Bill of Quantities.

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Date

Bidding Forms
(SLCC)

B

improvernent of Back-up Area
Pert of Lubang, Occidental Mindorg



STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORI

for Retaining Wall

CONTRACT TO BE BID
SLCC simitar to Other completed contracts similar to the
Major Categories of Work Unit of Quantity | the contract to contract to be bid Unit of Quantity
Measure be bid Measure
1] 1) 1) 2] 2] 2] 2}
Name of the Name of the | Name of the | Name of the
contract contract contract contract
1. Supply and Place Concrete Blocks cu.m. 154
2. Supply, Spread and Compact Selected | cu.m. 687
Filling Materials
3. Supply, Spread and Compact 200mm cu.m. 137
Thick Gravel Base Course Materials
4. Supply and Place 3500 psi Concrete cu.m. 206
for Pavement
5. Supply and Place 3500 psi Concrete cu.m. 18

NOTE:
1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Contract.

Bidding Forms

(Experience Record)

ES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS SIMILAR TO THE

b. Project Owner's Cerlificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory. The said Certificate of

Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract, and 4) Contract Duration.

¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm

Revised: September 2021

Name of Bidder/Autheorized Representative
Signatory’s Legal Capacity

Date

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Financial)

FINANCIAL DATA

A The prospective bidder’s audited Financial Statements, showing, among others, the prospective
bidder's total and current assets and liabilities, stamped “RECEIVED” by the Bureau of Internal
Revenue (BIR), or its duly accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4, Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all outstanding

or uncompleted portions of the projects under ongoing contracts, including
awarded contracts yet to be started coinciding with the contract to be bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by the
BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

improvement of Back-up Area
Port of Lubang, Qccidental Mindoro



STATEMENT OF THE BIDDER'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Bidding Forms
(Pledged Personnel}

Certificate of Commitment

Similar Total
Position of Key Name No. of Experience in the | Experience inthe Attachment(s) Annex(es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex * ~
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_"
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer | PRC License (CE Preferred) Annex*_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex “_"
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex* "
Certificate of Commitment
Cther Position(s) Complete Qualification and Experience Data Annex*_"

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shall be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M
Foreman - Five (5) years Materials Engineer Il - for projects costing more than 100M
Construction Safety and Heatlth Officer — One {1) year

Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Name of Firm

Revised: September 2021

Improvemant of Back-up Area

Port of Lubang, Occidental Mindoro

=~



Bidding Forms

{Pledged Equipment)
STATEMENT OF THE BIDDER'S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No.of | Capacity/ Owned, Leased, Proof of Ownership/ OTHER INFORMATION
{Type, Model, Unit(s) Output and/or under Leased/ Under (As Applicable)
Make) purchased Purchase Agreement
agreement (Mark as Annex
1] 2] A zZ"
3]
Manufacturer Engine Chassis No./ Location | Status
Serial No. Name of Vessel

NOTE:

1] The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m. (for dump truck), hp (for tugboat, road grader, bulldozer and concrete vibrator),
cfm (for compressor), gal {for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Leased Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model name, model number and other details of the equipment.

2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] If the pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck

and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt; For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchased agreement, submit certification of availability of equipment from the equipment lessor/vendor for the duration of the project, and duly

Notarized copy of leased contract/purchased agreement.

If the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of barge/tugboat from the equipment lessorfvendor for the duration of the project, and

duly Notarized copy of leased contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annex 3.

Name of Firm

Revised: September 2021

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity)

Date

)

Improvernent of Back-up Area
Port of Lubang, Occidental Mindoro
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Bldding Forms
(Omnibus - Sole)
Omnibus Sworn Statement for Sole Proprietorship
Ishall be submitted with the Bid]
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF }S.S.
AFFIDAVIT

I, , of legal age, [Civil Status], [Nationality], and residing at , after
having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the sole proprietor or authorized representative of with office address at
2. As the owner and sole proprietor, or authorized representative of , I have full power

and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and
to sign and execute the ensuing contract for Improvement of Back-up Area, Port of Lubang,
Occidental Mindoro of the Philippine Ports Authority, as shown in the attached duly notarized
Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by_itself or by relation, membership, association, affiliation, or

controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of
the Project Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

oo

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Omnibys - Scle)
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for

Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence

through misappropriating or converting any payment received by a person or entity under an
obligation involving the duty to deliver certain goods or services, to the prejudice of the public

and the government of the Philippines pursuant te Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOQF, I have hereunto set my hand this __ day of
Philippines.

20 at .

—,

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Irnprovement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Omnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF }S.S.
AFFIDAVIT
I , of legal age, [Civil Status], [Nationality], and residing at .,

after having been duly sworn in accordance with law, do hereby depose and state that:

1. 1 am the duly authorized and designated representative of with office address at

.
k]

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Improvement of Back-up
Area, Port of Lubang, Occidental Mindoro of the Philippine Ports Authority, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by _itself or by relation, membership, association, affiliation, or

controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

RO TR

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
{Omnibus = Partnership)
9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for
Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence
through misappropriating or converting any payment received by a person or entity under an
obligation involving the duty to deliver certain goods or services, to the prejudice of the public
and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __ , 20 at ,
Philippines. '

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Omnibus = CorpJLV)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
I, ,‘ of legal age, [Civil Status], [Nationality], and residing at s

after having been duly sworn in accordance with law, do hereby depose and state that:

1. T am the duly authorized and designated representative of with office address at

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Improvement of Back-up
Area, Port of Lubang, Occidental Mindoro, as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or
any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or
international financing institution whose blacklisting rules have been recognized by the Government
Procurement Policy Board, by itself or by relation, membership, association, affiliation, or
controlling interest with another blacklisted person or entity as defined and provided for in the
Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of
the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name_of Bidder] is related to the
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with
the Philippine Bidding Documents, which includes:

Carefully examining all of the Bidding Documents;

Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
Making an estimate of the facilities available and needed for the contract to be bid, if any; and
Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Mo op

mprovement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Omnibus = CorpALV)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form
of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the
government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the obligations
and undertakings in the contract shall be sufficient grounds to constitute criminal liability for
Swindling_(Estafa) or the commission of fraud with unfaithfulness or abuse of confidence
through misappropriating or converting any payment received by a person or entity under an
obligation involving the duty to deliver certain_goods or services, to the prejudice of the public
and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  day of ___, 20__ at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Back-up Area
Port of Lubang, Octidental Mindoro
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Bidding Forms
{Bid—Securing Declaration)

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) 8.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacic Drive,
South Harbor, Port Area, Manila

1/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which
may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the
procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. IUWe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and
(i) Iwe failed to timely file a request for reconsideration or (ii) I/'we filed a waiver to avail of said
right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/'We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Back-up Area
Port of Lubang, Occldental Mindora
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BACK-UP AREA

1. Demolish and Dispose of Existing Concrete Pavement and Retaining Wall, including
Removal of Impacted Solar Street Lights (1.0 I.s.);

2. Excavation Work, Including the Disposal of Unsuitable Items (1,374.74 sq.m.);

3. Remove and Re-install Core Rocks (10 to 20 kgs.) and Armour Rocks (50 to 100 kgs.)
(1.0Ls.);

4. Supply and Place Concrete Blocks (308.43 cu.m.);
5. Supply and Place Geotextile Fabric (271.33 sq.m.);
6. Supply, Spread and Compact Selected Filling Materials (1,374.74 cu.m.);

7. Supply, Spread and Compact 200mm Thick Gravel Base Course Materials (274.95
cu.m.);

8. Supply and Place Reinforcing Steel Bars for Pavement (7,479.72 kgs.),

9. Supply and Place 3500 psi Concrete for Pavement (412.42 cu.m.);

10. Supply and Place 3500 psi Concrete for Retaining Wall (36.81 cu.m.);

11. Supply and Place Reinforcing Steel Bars for Retaining Wall (4,007.20 kgs.);

12. Supply and Place One Concrete Pedestal including Re-installation of Steel Post for Solar
Lighting System {1 set); and

13. Supply and Install 100W LED Solar Street Lights including Accessories and Turnover of
ltems (20 sets).

Improvement of Back-up Anea
Port of Lubang, Occidental Mindoro
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Bidding Forms
{Const. Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of
workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Improvement of Back-up Area
Port of Lubang, Occldental Mindore
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Bidding Forms
(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)

M O NTH L Y

1 2 3 ] 5 s T s » » ” 12 ) " 1) ] LH u ] E

Project Manager

Project Engineer

Materials Engineer |

Construction Safety and Health
Officer

Foreman

Specify other applicable positions, ie..
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

improvement of Back-up Araa
Port of Lubarnyg, Occidental Mindoro



Name of Project
Project Description

Location

EQUIPMENT UTILIZATION SCHEDULE

19

Bidding Forms

{Equipment Schedule)

EQUIPMENT
{Minimum)

No. of
Units

CONTRACT DURATION ( Calendar Days)

M O NTH L Y

E) 4 [] .

F

18

7

13

“

Name of Bidder/Authorized Representative

(Signatory’s Legal Capacity)

Revised: September 2021

improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms
(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar Chart
and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised; September 2021

Improvement of Back-up Area
Pert of Lubang, Occidental Mindoro
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Bidding Forms
(Contract Agreement Form)

Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after receiving
the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonlfamo Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz..

a. Philippine Bidding Documents {(PBDs);
i.  Drawings/Plans;
i. Specifications;
ii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro
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Bidding Forms

{Contract Agreement Form)

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concerned in the PBDs. Winning bidder agrees that additional

contract _documents or_information prescribed by the GPPB_that are

subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise
form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the object
of the contract] in accordance with his/her/its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance
with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory’'s Legal Capacity)

for: for:

Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Improvement of Back-up Area
Port of Lubang, Occidental Mindoro



