73
Technical Specifications
(Elsctrical Wirks)

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall fumish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guaraniee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Exiansion of RC WhaT and Reciamation of Back-up Area
Paort of Migan, ligan City, Lanac dol Norte
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Tachnical Specifications
{Project Billbaard)

ITEM 17 : PROJECT BILLBOARD
SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. {1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

Extansion of RC Whatt and Reciamation of Back-up Ares
Port of ligan, ligan City, Lanso del Norte
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Tachnical Specifications

{Project Billboard)
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Technical Specifications
{Project Billbeard)

— To all our contractors, suppliers,and

‘service providers, all we ask is for you to

- SPEED UP

T your« contracts and FI N ISH
AH EAD of schedule,

WITHOUT SACRIFICING

 of work,and REASONABLENESS

~OF - COST-agreed upon. Gawin niyo -
‘yvan at hindi tayo maghihiwalay ng

~ landas (Do that and we will not part ways).”

_ AMessagefrom
DOTr Secretary Arthur Tugade

A A D e A |
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Tachnical Specifications
{Safaty Signages and Barricades)

ITEM 18 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage's and Barricades shall be installed at location{s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 27 x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION

wnuki AREA B2
= ATINORILES FETOMMEL (LY
» WARD HATS RBOumD
~PATCH PON MALLERS AATER
WM IR NS BOMCPARENT
~ VAT FO il e Sarackl

B e

I ' 600D LUMBER ——ar] \a
g %

1200
FRONT S0E FRONT SIDE

FRAMING FOR Q.80 x 1.20m SIGNAGES FRAMING FOR 0.60m x 0.80m SIGNAGES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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Project Drewings
(Approved Plane)

SECTION VI

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
01 of 16 Vicinity Map, Development Plan, General Notes and List of Drawings
02 of 16 General Plan
03 of 16 Section A-A
04 of 16 Section B-B
05 of 16 Section C-C
06 of 16 Section D-D, Section E-E

07 of 16 Detail of Retaining Wall, Detail of RC Ditch, Detail of Concrete Edging,
Detail of Catch Drain Manhole, Detail of Fence

08 of 16 Piling Plan @ RC Wharf, Detail Showing Slab Reinforcements @ RC
Wharf

08 of 16 Pile Schedule, Typical Transverse Section, Typical Longitudinal Section
10 of 16 Detail of Pile Caps, Detail of Beams, Detail of Curtain Wall

110f16 Detail of Mooring and RDF Attachment

120f 16 Detail of Interlocking Concrete Blocks, Storm Drainage Layout

13 0of 16 Detail of Rubber Dock Fender (V-500H X 1500L), Detail of 35 Ton Mooring
Bollard

14 of 16 Detail of Pre-Stress Concrete Pile

15t0 16 Electrical
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BQ-8
BOG and Attachments
{Annex 1 - Basia of Paymenin}

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for fumnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize alt the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (5§0%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobifization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furmishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
comptete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
Jjanitorial and securnty services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Extansion of RC WhatT and Reclamation of Back-up Ares
Port of ligan, Egan City, Lanao del Norle



{Annex 1 - Easis of Payments)

BILL NO. 2
CONSTRUCTION OF BACK-UP AREA

tem 2.01 Demolish and dispose existing CHB fence

The quantity to be paid for shall be the actual area in square meter of existing CHB
fence, demolished and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing al! materials, labor, equipment, tools and incidentals necessary to complete
the work.

{tem 2.02 Demolish and dispose concrete of existing breasting dolphin

The quantity to be paid for shall be the actual volume in cubic meter of concrete of
existing breasting dolphin, demolished and disposed up to required elevation in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.03 Demolish and dispose foundation of existing rc curb up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of foundation of
existing rc curb, demolished and disposed up to required elevation in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.04 Chip off of existing RC curb, flush to deck level and smoothened with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC
curb, flushed to deck level and smoothened with mortar in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.05 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.06 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing alf materials, labor, equipment, tools and incidentals necessary to complete
the work.

Extension of RC Wha and Reclamation of Back-up Area
Port of lign, Rigan Clity, Lanad del Noris
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BOQ and Attachrments

(Annex 1 - Basis of Payments}

tem 2.07 Supply and place 3,500 psi concrete for the retaining wall, mooring cleat
attachment, stair landing, rc curb and perimeter fence column

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the retaining wall, mooring cleat attachment, stair landing, rc curb and
perimeter fence column, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 2.08 Supply and install steel reinforcements for the retaining wall, mooring cleat
attachment, stair landing, rc curb, perimeter fence column and CHB

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for the retaining wall, mooring cleat attachment, stair landing, rc curb, perimeter
fence column and CHB, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.09 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and instalied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.40 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settiement as
established using settiement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

tem 2.11 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.12 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course, to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Extansion of RC Wharf and Reciamation of Back-up Area
Port of lgan, Egan City, Larmd del Nork



ftem 2.13 Supply, spread and compact 10% cement treated base course (150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement
treated base course (150mm thk.) to be supplied, spread and compacted in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenrals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.14 Supply and spread leveling sand cushion {(50mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of leveling sand
cushion {50mm thk.), supplied and spread in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.15 Supply and install Interlocking Concrete Blocks Pavement (100mm x 200mm x
125mm}

The quantity to be paid for shall be the actual area in square meter of interlocking
concrete blocks pavement (100mm x 200mm x 125mm) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.16 Construct concrete edging including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concrete edging
including steel reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary fo complete the work.

tem 2.17 Construct CHB wall (150mm thk.) for perimeter fence

The quantity to be paid for shall be the actual area in square meter of CHB wall
(150mm thk) for perimeter fence, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.18 Supply and place plain cement plaster finish for CHB wall and column

The quantity to be paid for shall be the actual area in square meter of plain cement
plaster finish and column, supplied and set-in place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shalt be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Item 2.19 Supply, fabricate and install various materials for barbed wire fence

The quantity to be paid for shall be the actual area in square meter of various
materials for barbed wire fence, supplied, fabricated and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Extansion of RC Wharf snd Reclamation of Back-up Arsa
Port of Bgan, Egan City, Lanao dal Nor



(Annex 1 - Basia of Payments)

Item 2.20 Supply and Install 610mm@ RCP for drainage

The quantity to be paid for shall be the actual length in linear meter of 610mm@ RCP
for drainage, supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.21 Construct catch drain manhole Including cover

The quantity to be paid for shall be the actual number of catch drain manhole including
cover, constructed in accordance with the plans and specifications and disposal of
debris at the designated area and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.22 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.23 Excavate existing seabhed up to required elevation prior to laying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing
seabed, excavated up to required elevation prior to laying of rocks in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all maternals, labor, equipment, tocls and
incidentals necessary to complete the work.

BILL NO. 3
CONSTRUCTION OF RC WHARF

item 3.01 Supply and deliver to site 0.45m x 0.45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(0.45m x 0.45m), supplied and defivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.02 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m
PSC vertical piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furmishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

Exdanaion of RC Whart and Recamabon of Back-p Area
Port of ligan, ligan City, Lanet del Nofte



Hem 3.03 Handle, pitch and drive 0.45m x 0.45m PSC batter piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m
PSC batter piles, handied, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.04 Chipping and cutting of driven PSC piles up to cut off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be
chipped and cut off up to required elevation including disposal of debris in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, fabor, equipment, tools and
incidentals necessary to complete the work.

item 3.05 Splicing of 0.45m x 0.45m PSC piles

The quantity to be paid for shall be the actual number of 0.45m x 0.45m PSC piles to
be spliced in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

em 3.07 Supply and Install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing alfl materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.08 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepied by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

ftem 3.09 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Extorsion of R Whast and Reciamation of Back-up Arsa
Port of Egan, Sgan Cly, Lanso dal Norie
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tem 3.10 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories

The quantity o be paid for shall be the actual quantity in set of mooring bollard (35
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.11 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materals, labor, equipment, tools and incidentals necessary to complete
the work.

tem 3.12 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction joints including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10mm angle bar for construction joints including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary {o complete
the work.

tem 3.13 Chip off of existing RC curb, flush to deck level and smoothened with mortar

The quantity to be paid for shall be the actual length in linear meter of existing RC
curb, flushed to deck level and smoothened with mortar in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 4
PORT LIGHTING SYSTEM

item 4.01 Supply, deliver and Install electrical works for port lighting system as shown in
the plan

The quantity to be paid for shall be the actual quantity in lot of electrical works for port
lighting system as shown in the plan to be supplied, delivered and installed in
accordance with the plans and specifications accepted by the Engineer. The contract
unit price shall be fult compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 4.02 Construct lamp post foundation

The quantity to be paid for shall be the actual number of lamp post foundation,
constructed in accordance with the plans and specifications accepted by the Engineer.
The contract unit price shall be full compensation for furishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Extension of RC Whasf and Reclamation of Back-up Atea
Port of xgan, Nigan City, Lanao del Norte
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BILL NO. 5§
REIMBURSABLE ITEMS

item 5.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of detemmined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
{BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

Exdension of RC Whar und Fechmation of Back-up Area
Port of figran, ligan City, Laneo del Nor
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide and maintain a temporary site office and residence with an area of at

least 48 square meters for use of the Engineer and staff, inciuding all the necessary electricity, water,
communication services and consumables.

BExtension of RC Whar snd Reclamation of Back-up Area
Port of Migan, Bgan Clty, Lanas del Nofe
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{Annex 3 ~ Minimum Equipment Requiiements}

MINIMUM EQUIPMENT REQUIREMENTS

unit Crane Barge (319 GW, minimum) with 60T crane, owned
unit Crane Barge (319 GW, minimum) with 60T crane, owned/leased
units Crawler Crane (30T, minimum), owned

unit  Pile Hammer (Diesel, 16,000 kg.m.), owned

unit  Pile Hammer (Diesel, 7,500 kg.m.), owned

units  Drop Hammer (2T, minimum), owned/leased

unit  Clamshell, owned

units Concrete Mixer (1-bagger, minimum), owned

units Concrete Vibrator (3.5 hp, minimum), owned

unit  Forklift (1.36T), owned

units  Bar Cutter (electric, 25mm dia min.), owned

units Bar Bender (electric, 25mm dia min.), owned

units  Dump Truck (8 cu.m., minimum), owned

unit  Water Truck with pump (1,000 gatl., minimum), owned
unit  Air-Compressor (250 ¢fm, minimum), owned

units Jack Hammer, owned

unit Welding Machine (400 amp., minimumy}, owned

units  Oxy/Acetylene Cutting Outfit, owned

units  Tugboat (500hp, minimum), owned/leased

unit Road Roller (12.05T, vibratory, minimum)}, owned/leased
unit Road Grader (125 hp, minimum}, owned/leased

unit  Payloader (1.06cu.m., 93 hp, minimum), owned/leased
unit Backhoe (0.40 cu.m., 84.30 hp, minimum), owned/leased
unit  Concrete Bucket, owned/ leased

units  Transit Mixer (5-6 cu.m. cap., minimum), owned/leased
unit  Plate Compactor (5 hp, minimum), owned

Extension of RC Wha and Reclamation of Back-up Ares
Port of lgan, ligan City, Lanas del Norte
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(Annax 4 — Comstruction Safety & Health Requirernents)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
L abor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer/ Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
75 pcs. Hard Hats
75 pcs.  Gloves

4 pcs.  Goggles
2 pcs. Aprons

8 pcs. Safety Belts
75 pcs. Safety Shoes
8 pcs. Life Lines
Safety Devices
1 lot Barricades
1 lot Wanrning signs
2 units Fire extinguisher
Medical and First Aid System - For twenty-one (21) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Exdension of RC Whatt and Reclamation of Back-up Area
Port of ligan, ligan Chy, Lanao del Horts
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Aftachment

Paga 10of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/ftems of
Work

Required Tests

[ 1. Construction of
Plier'Wharf, Platformn
and Ramp

Structura! Concrete {SC)
A Portland Cement

B Fine Aggregate

Quality Test

Qualty Test for Grading, Elutnation (wash),
Bulk Spechc Gravity, Absorphon, Mortar
Strength, Soundness, Orgamc Impuntes, Unit
Weight, % Clay Lumps and Shale

C Coarse Quanty Test for Grading, Bulkk Specrfic Gra\nty.
Aggregate Absorption and Abra51on
D Water Certficate from the Engmeer or Qualty Test
for Density and Chionde Content
E Sleel Bars Mill Certificate and Quaiity Test for Chemical
Compaosition and Mechanical Properties
F Concrate Compressive Strength on cyhinder samples
Slump Test
G Admodure and . | Qualty Test
Concrete Cunng
Matenals
Piltng (P)
A Concrete Piles Fabncation Report
1 Concrete Same test as for SC (F)
2 Steel Bars Same test as for SC (E)
3 Hgh Test for Chemical Compostion and
Tenson Mechamcal Properties
Strand

- ——

Minimum incremental
Frequency of Tests

For every 2,000 bags {40kg) or
fraction thareof

For every 1,500 cubic meter or
frachon thereof

For every 1,500 cubic meter or
frachon thereof

One per source

For every 10,000 kg or fraction
thereof

1 set consistng of 3 concrete
cvinder samples shall be taken
from each day's pourng and to
represent not more than 75 cu m
of concrete or fraction thereof

For every mmx

One per shipment

One per fabrication
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fraction
thereof

- N /
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PPA li)EMORAN[NJII CIRCULAR

Anchor Bott

Quality Test for Chemical Composdion and
Mechanical Properties

No
N Senes of 2016
Aftachmant
 Page2ol 10
Matenalis/items of Required Tests Miumum Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency 8s SC (C)
Aggregates
5§ Fine Same Test as for SC (B) Same frequency as SC {B)
_ Aggregates )
B Steel Pipe Piles | Fabacation Report, M#l Certificate and Quality | One per fabncatron
Test for Chemical and Mechank:al properhes
1 Steel Chemical Composthon {refer below)
- Under 14” (355 60mm) Outside 2 from 200 pipe of frachon thereof
Drvameter
= 14710 36” (355 6 to 914mm) Outside | 2 from 100 ppe or frackon thereof
Dia
- Over 38" (914mm) Outside Drameter | 2 from 30008t (914m) of frachon
: thereof _
Mechanical/Tensie One (1) tension test shalt be made-
an one length or fracton thereof of
each size, of one pece of skelp
representing each:lot of 200
lengttis or fraction thereof of each
sze
2 Polyurethane | Mill Certificate and Quality Test One per fabncatan
Coatng
3 Concrete Same test as for SC {F) Sama frequency as SC (F)
4 Fine Same test as for SC {B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC (C) Same fraquency as SC (C)
Aggregate
6 SteelBars Same Test as 5C (E) | Same frequency as SC (E)
7 Water Same Test as S5C (D) Same frequency as SC (D)
‘| Rubber Dock Fanders Physical Test All units
(RDF) . -
Performance Test for Energy Absorption and Allunits .
Reachon Forca
Accessones
Washer and Foang Bolt, | Physical Test All units

One per fatmcation

4
Ey
.
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PPA MEMORANDUM CIRCULAR

No

= Senes of 2016
Attachmen
) Page 3of 10
Matenals/items of Required Tests Mirumum Incremental
Work Frequency of Tests
Moonng Bollard (MB) Physical Test All Units
and Accessones
(Hexagon Nuts, Plamn
Washer, Anchor Ring Quaity Test for Chemcal Composition and | One per fabncaton
end Mechanical Properties
Anchor Bolt)
it. Construction of
Back-Up Area,
Causeway and
Pavement
Shaet Piling (SP)
A Concrete Sheet N
Piles
1 Concrete Same test as for SC {F) Same frequency as SC{F) .
2 SteelBars Same test as for SC (E) Same frequency as SC (E}
3 High Tension Same test as for P (A 3) Same frequency as P (A 3)
Strands
4 Fine Aggregates | same test as for SC (B) Same frequency as SC (B)
5 Coase Same Test as for SC (C} Same frequency as SC (C)
Aggregates
B Steel Pipe Piles
1 Steel Same test as for P (81) Same frequency as P (B1)
2 Concrete Same test as for SC (F) _| same frequency as SC (F)
3 Fine Aggregate | Same test as for SC (8) Same frequency as SC (B}
4 SteelBars Same test as for SC (E) Same frequency as SC (E)

=N



PPA MEMORANDUM CIRCULAR

No
Senas of 2016
Attachmant

Page 4ol 10

Matenals/Iterns of

Work

.Reqmrsd Tests

Minimum Incremental
Frequency of Tests

Rocks

Test for Apparent Spechfic Grawly and
Abrasion

For every 1500 cubie meter or
fraction thereof

Geotextle Fiker

Phys:cal and Mechanical Test

One per batch
One per batch

Sand and Gravel Fill

Mill Certificate

Qualty Test for Orgamc Impunbes and

Grading

For every 1500 cubic meter or
fraction thereof

Selected Fill Qualty Test for Grading, Plasteity and For evary 1,500 cubx meter or
Laboratory Compaction Test fracton thereof
Laboratory Calfortia Beanng Rate (CBR) For every 2,500 cubic meter or
. fraction thereof ’
Field Density Test For every layer of 150mm.of
- : compacted depth at least one
group of three In-situ density test
for every 500 sq m or fractan
therecf .
Aggregate Base Course ‘Quality Test for Grading and Plasticity .For every 300 cubic meter or

Qualty Test for Grading, Plashetty, Abrasion

fraction thereof

For every 1,500 cubic meter or

and Laboratory Compachon Test fraction thereof
Laboratory Cakfornia Bearng Ratic {CBR) ) Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
(PCCP)
A Portland Cement | Same test as for SC {A) Same frequency as SG (A)
8 Fmine Aggregate | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregate
D Water Same test as for SC (D) Same frequency as SC (D)
E Steel Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) :
F__Joint Fier CQuaiity Test | One (1) per shipment

r

/]
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016
Attachment
Page 5of 10
Materials/items of Required Tests Mimmum Incremental
Work Frequency of Tests
G Admixture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Matenal
H Concrete Same test as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sqm or fracton thereo!
I Completed Core Tast 1 set {3 specimen) for every 2,500
Pavement sgm and fraction thereof
Interlocking Concrete
Blocks
A Cement Same test as for SC (A} Same frequency as SC (A)
B Fine Aggregate | Same test as for SC (B) -| Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate ’
D ‘Water Same test as for SC {D) Same frequency as SC (D)
E Admixture & Same test as for SC (G) Same frequency as SC {G)
Concrete Cunng ’ . g
Matenals -
F Compleled Blocks | Physicat Test and Compressive Strength 8 blocks per day of fabrication
Cement Treated Base
Course (CTB})
A Portland Cement { Same test as for SC (A) Same frequency as SC (A)

B Fmine & Coarse

Qualty Test for Grading, Abrasion and

Aggregates Soundness
C Water Same tast as for SC (D)
D Completed CTB | Freld Densty Test
Refamrng Wall/Coping
WalVRC Curb/RC
Drtch/Shear
Key/Concrete
Biocks\ ean Concrete
A Porland Cement | Same test as for SC {A)
B Fine Aggregate | Same test as for SC (B)

fp ——am - ——

For every 1,500 cubikc meter or
fracton thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
evary 500 sq m or frachon thereof

Same frequency as SC (A}
Same frequency as SC (B) /

e
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No Lo
Senes of 2016
Attachment
Page 6 of 10
Materials/items of Required Tests Mimmym Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggreqgates
D Water Same lest as for SC (D) Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC (E)
F  Admixture and Same test as for SC (G) Same freguency as SC (G}
Concrete Cunng -
G Concrete Same test as for SC {F) Same frequency as SC (F)
T« Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) Cne per batch
Twe Bars and Dowels Same test as for SC (E) For every 10.000 kg or fraction

thereof per Tie bars and Dowels

Pipe Culverts and Stormi
Drains '

A Pipes
B Mortar or Joint

Test for Strength, Absorption and Physical

Same Testas fo-r SC{ABand D) '
Alternative Test Same test as for SC (F) a
Inspection Raport )

For evary 50 pleces

For every 25 pieces

Concrete Hollow Blocks
A Portland Cement | Same test as for SC (A) Same frequency as SC {A)
B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Water Same tast as for SC (D) Same frequency as SC (C)
C Concrete Same test as for SC (F) Same frequency as SC (t3]
E Completed CHB | Quality Test One for every 500 preces or
fraction thereof
Construction Joints (CJ)
A  Angie Bars Test for Physical and Mechanrcal Properties One per batch
B Stesl Bars Same test as for SC (E) One per batch
€ Zinc (Hot Dip Physical Test for Appearance, Stnpping, { Allunits
Galvaruzing) Waighing, Adherence and Adhesion
Caatings _ -

Coating Thickness
Magnetc Thickness Measurement

1 set (3 specimen) for every

s L

100,000 sq mm _or fraction mereo]/q w
/ '
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No
Senes of 2018
Attachment
Page Tof 10
" Materials/Mtems of Regquired Tests Minimum Incremental
Work Fraquency of Tests
Sacked Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)
& Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
€ Coarse ' Sama test as for SC {C) Same frequency as 5C (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F Sack (jute) Physical Test One for every 50 pieces
Rubble Concrete
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregates | Same tést as for SC (B) Same fréquency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for SC (D} Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F_ Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubw: meter or
preparation Plasticity Test {LL,PL Pi} fraction thereof
Laboratory Compachon Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fraction thereof
B Stucture If excavated matenals shall be used as For every 1,500 cubic meter or
Excavation Backhilt frachon thereof

Grading Test
Plasticity Test (LL PL P
Laboratory Compaction Test

Density Test

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or frachon thereof

TS
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No

Senes of 2616
Attachment
) Page 8 of 10
Matenals/items of Required Tests Minimum incremental
Work Frequency of Tests

Il Port Operations Building/Passenger Terminal Bullding/Transit Shed/Warehouse

| STRUCTURAL WORKS

Refer to Structural Concrete (SC) and Piling Works (P)

ARCHITECTURAL WORKS

Ceramic — Filled Liguid
Membrane / Water
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasticizer

Physical Property, Mechanical and Cherwcal
Property, Leak Test / Flood Test

One per shipment

Paint Quality Test One 4-i. can for every 100 cans or
» fracton thereof
Cerami Tile ‘| Inspechon and Evaluation’ Report from the | One per shipment
_ . Engineer : R
Stamless Steel Inspechon and Evaluaton Report from the | One per shipment
— Engmeer a .

Reofing Matenals Inspection and Evaluation IR.’eport from the | Cne per shupment
Engineer '

Ceiling Matenals Inspection and Evaluaton Report from the | One per shipment
Enginger )

ELECTRICAL AND MECHANICAL WORKS

Wires / Cables inspecton and Evaluation Report from the | One per shipment

: Engineer

Testing and Commussioning

Elecirical Devices Inspaction, and Evaluaton Report from the | One per shipment

Engmeer

_ Testng and Commissiomng -
Fwe Alarm System Inspection and Evaluatton Report from the | One per tem
) Engineer
Testing and Commnssiomng
Winng Devices inspection and Evaluabon Report from the | One per shipment

Engineer

Testing and Commisgoning -

-

1 &
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Engineer

Testing and Commissioning

Ho
Semes of 2016
Attachunent
i Page 9 of 10
Matenals/items of Rei]ulred Tests Minimum Incremental
Work ‘Frequency of Tests
Protective Devices Inspection and Evaluation Report from the | Cne per shipment
Engmneer -
Testing and Commissoning
Telephone System Inspecton and Evaluabon Report from the | One per tem
Engineer
Testing and Commissioning
CCTV System Inspection and Evaluabon Report from the | One per tem
Engmeer
Testng and Commissioning
CATV System Inspecbon and Evéluahon Report from the | One per tem
Engineer , ) -
Testng and Commissioning
Background Music and | Inspection and Evakuaton Report from the | One per tem
Pagmg System Engineer, Testng and Commissioning
Air Condibong Units & | Inspection and Evaluation Report from the | One per tem
Ventlahon Engmeer
Testing and Commissioning
Condutt Pipes Inspechon and Evaluaton Report from the | One pertem
Engmeer
Testing and Commissioning
Lighting Fixtures Inspection and Evaluation Report from the | One per dem
: Engineer
Testing and Commissioning
PLUMBING WORKS
Pipes inspecton and Evaluahon Report from the | One per gem

~
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Pipe Culverts

{ Inspection and Evaluaton Report from the

Engineer

pipes cast in the field

Sam of 2016
Attachment
Page 10af 10
Matenals/items of Required Tests Minimum Incremental
Work Frequency of Tests
[ Fixtures Inspection and Evaluaton Report from the | One per item

Engmeer

Testng and Commissioning . .o

Compression Strength For e\}ery size not more than 25

IV Miscellaneous
Matenals
Fencing
A Barbed Wire,
Cyclone Wire
Mesh, Chain
Link

8 Concrete Post

Physical Test (Dimensions and Coatings)

Refer to Superstructure (SC)

One per Batch

Refer to Superstructure (SC)

Welding Works

Lamp Post
A Stuctural Steel | Physical Test (Dimensions) . All units
- ) Same best as for SC (E) - el -

B Znc(HotDip | Sametestas for CJ (C) One per batch
Galvamizing) ’
Coatngs L

Dranage Steel Grating | Same test s for SC (E) One {1) batch
L Inspechon Report
Metal Pipe (Cast Iron Physical Test (Drmensions and Coatings) 1 per delvery
Galvanized, efc )
Destructve and Non Destructve Tast One (1} per lot

NOTES 1. Testing of RDF shall be perforrned only by an independent Tesbing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matenals shalf be performed enly by an independent Testing
Laboratory duly accredited by BRS and PPA.

. 3. All other 1ssuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUY T. SANTO!
Officgr-In-Charge,

of the General Manager

e oy h
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BIDDING FORMS



Bid Form

Biddng Farms
{Bid Forrn)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Extension of RC Wharf and Reclamation of Back-up Area,

Port of lligan, lligan City, Lanao del Norte;

{b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid,

The total price of cur Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses B
2 Construction of Back-up Area
3 Construction of RC Wharf
4 Port Lighting System
5 Reimbursable tems
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert informationf,

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

Extension of RC What snd Reciamation of Back-up Area
Port of figan, ligan City, Lanao dol Norks
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Bidding Forms
{Bid Form)

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of
finsert percentage amount] percent of the Contract Price for the due perffomance of the
Contract;

(e) Our fim, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information}.

(N We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

{g) Our fim, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i} We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(i} We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the Extension of RC Wharf and Reclamation of Back-up Area, Port of
lligan, lligan City, Lanao del Norte of the Philippine Ports Authority.

(k} We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shafl be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

"Exionsion of RC Wharf and Fecismation of Beck-up Arca
FPort of igan, Egan Clty, Lanso dal Norla
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Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earier than two (2) years from the date of bid
submission,

Year

1. Total Assets

2. Cumrent Assets

3. Total Liabilities

4. Current Liabilities

5. Networth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equatl to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current ELabilities) (15) ] minus the value of ali
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements,

Extenaion of RC Whai and Reclamation of Back-up Area
Port of Higan, ligan City, Lanzo del Norte
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Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status}, (Nationality}, and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
"Special Power of Attorney” for the authorized representative);

3. {Name of Bidder) is not "blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. {Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge &ll conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inguire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC
Wharf and Reclamation of Back-up Area, Port of lligan, lligan City, Lanao del
Norte.

Extonsion of RC Wha snd Reclamation of Back-up ANea
Port of digsn, dgan City, Lanao del Norte
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9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project
or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this ____ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/fare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-3C). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for unti!
Roit of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Extanaion of RC Whart snd Reclamation of Back-ip Aea
Fort of Bigan. gan City, Lanao dol Morte
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{Omnibus - Partnwrship)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )}SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or interational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board:;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and comrect;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretaniat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact; :

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC
Wharf and Reclarmnation of Back-up Area, Port of lligan, lligan City, Lanao del
Norte.

Exdenson of RC Wharf and Roclamation of Back-up Area
Port of Mgy, figan Cily, Laneo del Norte
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9. {(Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREQF, 1 have hereunto set my hand this ____ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-35C). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. {date issuedj], [place issued]
IBP No. [date issued], [place issued]

Series of

Extonsion of RC Whar! and Reclamation of Back-up AJea
Port of lgan, lhgan City, Lanes del Norte
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OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )88

AFFIDAVIT

| { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swomn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {(Name of Bidder} is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controliing stockholders of {Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC
Wharf and Reclarmnation of Back-up Area, Port of lligan, lligan City, Lanao del
Norte.

Extonsion of RC What and Reclamation of Back-up Ares
Port of lgan, gen City, Laresc del Norke
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9, {Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or cfficial,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREQF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [vear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-8SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Series of

Extension of RC Whar! and Reclarmation of Back-up Ares
Pout of lligan, Higan City, Lanao del Norte



Bidding Forms
(Bid-Securing Deckeration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
1, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supporied by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. IWe accept that: (a) l/we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease {o be valid on the following
circumstances:

(a) Upon expiration of the bid vafidity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your nofice to such
effect, and (i) | failed to timely file a request for reconsideration or (i) | filed a
waiver to avail of said right;

(c) | am declared as the bhidder with the Lowest Calculated Responsive Bid, and |
have fumnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory's Legal Capacity)}
AFFIANT

Extansion of RC Whaif and Reclamation of Back-up Ares
Port of lgan, lgan City, Lanac det Norte
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SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her finsert type of govermment identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc.No.

Page No. ___

Book No. ____

Series of .

Extension of RC Wha and Reclamation of Back-up Area
Port of Bigan, Rigen City, Laneo del Norts
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF BACK-UP AREA
{Area = 7,269.14 sq.m)

1. Demolish and dispose existing chb fence (182 sq.m.), existing breasting dolphin (17.0 cum.),
including chipping and cutting of existing rc pies up to elevation mean lower low water
(MLLW)(9 sets)

2. Chipping of existing rc curb, flush to deck and smoothen with mortar (111 Lm.)

3. Construction of rock bulkhead (15,963 cu.m.), filt materials (24,791 cu.m), reinforced concrete
for retaining walls, rc ditch and perimeter fence column (274 cu.m. of concrete and 32,796 kg
of reinforcing stee! bars of various sizes)

4. Supply and install geotextile fabric (2,424 sq.m.)

5. Supply and install interlocking concrete block pavement (6,910 sq.m.), including aggregate
base course (1,014 cum.), cement freated base course (1,037 cu.m.), sand cushion (134
cu.m.) and concrete edging (346 sq.m.)

6. Construction of CHB wall (268 sq.m.), including plastering (643 sq.m.), and various matesials
for barbed wire fence (100 L. m.)

7. Construction of catch drain manhole (4 sets) and reinforced concrete pipe (61090 ~ 58 L.m.),
including gravel bedding (1 cu.m.)

8. Excavate existing seabed up to required elevation prior to laying or rocks (23,614 cu.m.)

B. CONSTRUCTION OF RC WHARF
(Area = 99m x 24m = 2,736.00 sq.m)

1. Supply and drive 450mm x 450mm PSC piles (13,002 1.m.) including splicing (330 pes.) and
chipping/cutting of newly riven piles up to required elevation (330 pcs), supply and place 3,500
psi reinforced concrete (988 cum.) and steel bars (145,685 kg of various sizes) for
superstructure

2. Supply and install rubber dock fenders, V-type, 500H x 1,500L (17 sets) and mooring bollards,
35 tons, T-head (8 sets)

3. Chipping of existing rc curb, flush to deck level and smoothened with mortar (24 .m.)

C. PORTLIGHTING SYSTEM

1. Supply and installation of single angle bar floodlight steel post, 10.00m ht., hot dipped
galvanized (2 sets) with 100-watt LED floodlight fixture (4 sets)

Exiension of RC Wherf and Reclamation of Back-up Area
Port of Ngan, Nigen City, Laneo del Norte
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NOTES:

The narmrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Extension of RG Wt and Reciamation of Back-up Area
Port of sigan, Ngan Ciy, Lanao dol Norle
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MANPOWER SCHEDULE
Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION ( Calendar Days)
{Minimum)
M O N T H VLY
1 2 3 4 [] [] 7 | * 1o |1 12 | 13 [ t4 F 15 | 18 [ 1T |18 (19 | 20 | 1
Project Manager
Project Engineer

Materials Engineer

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Others

Signature
(Authorized Signing Official)

Extormsion of RC Whatt and Reclamation of Back-up Arsa
Port of Kigan, lgan City, Lanuc del Nofte




Name of Project

Proposed Project Description

Location

EQUIPMENT UTILIZATION SCHEDULE

(Equipment

20

Forme
Scheduie)

EQUIPMENT
{(Minimum)

No. of
Units

CONTRACT DURATION ( Calendar Days)

M O N T H LY

[} [ T [

10

14 13

L]

7

Signature

(Authorized Signing Official)

Extoraion of RC Wit and Reclamation of Back-up Ares
Fort of gan, Nigen City, Lenao del None
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Extonsion of R Wit ang Recismaton of Back-up Ares
Port of ligan, ligan City, Larso dal Norle
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Republic of the Phitippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE EXTENSION OF RC WHARF AND RECLAMATION OF BACK-UP AREA
PORT OF ILIGAN, ILIGAN CITY, LANAO DEL NORTE

This Contract made and entered into this day of 2019, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created
under Presidential Decree No. 857, as amended, with principal office at PPA
Building, Bonifacio Drive, South Harbor, Port Area, Manita, represented herein by its
duly authorized General Manager, JAY DANIEL R. SANTIAGO, and hereinafter
referred to as “PPAT;

- and -

, duly organized and existing in accordance with
Philippine laws, with office and business address at ,
represented in this act by its , as evidenced by , a
copy of which is hereto attached and made an integral part hereof as Annex *A",
and hereinafter referred to as “CONTRACTOR.”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 Implementing Rules
and Regulations (IRR), PPA advertised and posted on the PPA websﬂe and PhilGEPS, as well as
on its bulletin board, an Invitation to Bid for the

WHEREAS, in response to the said advertisement bidders submitted their
respective bids for the foregoing project;

WHEREAS, after the opening of bids on and the conduct of bid evaluation and
post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set forth
in its proposal was found to be the Bid in the amount of
PESOS ( ), Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of ,
award of contract was made to the CONTRACTOR in a Notice of Award dated , in the
amount of PESOS ( ), after submission of the required documents

within the prescribed period and compliance to the conditions stipulated in the IRR;

Extaneion of RC Whad and Reclamation of Back-ug Amea
Port of #gan, legan City, Lanao ded Norte
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WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the
said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutuzt
stipulations herein contained, PPA and the CONTRACTOR have agreed, as follows:

1. In this Contract, words and expressions shall have the same meanings as are
respectively assigned to them in the attached Contract Documents.

2. The following documents shall form part of this Contract:

A. Bid Documents consisting of the foilowing:

moom

A.1 Invitation to Bid;

A.2 Instructions to Bidders;

A.3 Bid Data Sheet;

A.4 General and Special Conditions of Contract;

A.5 Specifications

A.6 Drawings/Plans;

A7 Addenda and/or Supplemental/Bid Bulietins, if any;

Technical and Financial Proposats;

. Performance Security;
. Notice of Award of Contract with the Contractor’'s Conforme thereto; and

Other contract documents that may be required by existing laws and PPA, such as:

E.1 Construction Schedule and S-Curve;

E.2 Manpower Scheduie;

E.3 Construction Methods;

E.4 Equipment Utilization Schedule;

E.5 Construction Safety and Heaith Program approved by the DOLE;
E.6 Pert/CPM

E.7 Duly Approved Program of Works and Cost Estimates;

E.8 Certificate of Availability of Funds;

E.9 Abstract of Bids; and

E.10 Resolution of Award

3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to
complete the Works and remedy any defects therein in conformity with the provisions of
this Contract and Contract Documents.

4. in consideration of the execution and completion of the Works and remedying any defects
therein, PPA commits to pay the Contract Price or such other sum as may become
payable under the provisions of this Contract and Contract Documents.

Extarsion of RC Wharf ansd Reciamation of Back-up Area
Port of #gan, Higan City, Lanao del Norte
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5. This Contract shall become effective after the same shall have been signed by the Parties
hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and
place first hereinabove written.

PHILIPPINE PORTS AUTHORITY
TIN No.
By:

JAY DANIEL R. SANTIAGO
General Manager

WITNESSES:

ACKNOWLEDGMENT

Exiancion of RC Whast and Reciamation of Back-up Ares
Port of Sgan, Iigan City, Lanen dal Norte



