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METHOD OF MEASUREMENT

Aggregate Base Course will be measured by the cubic meter (m3). The quantity to be paid
for shall be the design volume compacted in-place as shown on the Plans, and accepted in the
completed base course. No allowance shall be given for materials placed cutside the design limits
shown on the cross-sections. Trial sections shall not be measured separately but shall be included
in the quantity of aggregate base course.
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ITEM 09 : PORTLAND CEMENT CONCRETE PAVEMENT

SCOPE OF WORK

The works include the furnishing of al} labor, materials and equipment required for the construction
* of gravel base course and concrete pavement. The works shall be in accordance with the lines and
grades shown on the Drawings and in conformity with the Specifications.

MATERIAL REQUIREMENTS
Cement

Portland cement shall conform to the requirements of the Section “Reinforced Concrete”.
Fine Aggregate

The fine aggregate shall be well-graded from coarse to fine and shall conform to the
requirements of the Section “Reinforced Concrete”.

Coarse Aggregate
Coarse aggregate shall conform to the requirements of the Section “Reinforced Concrete”.
Water

Clean, fresh, potable water shall be used for the mixing of all concrete and mortar and shall
be from a source approved by the Engineer. Sea water or brackish water shall not be used.

Admixture

Admixture shall only be used with the written permission of the Engineer. If air-entraining
agents, water reducing agents, set retarders or strength accelerators are permitted to be
used, they shall not be used in greater dosages than those recommended by the
manufacturer, or as permitted by the Engineer. The cost shall be considered as already in
the Contractor’s unit cost bid for concrete.

TIE BARS AND SLIP BARS

Tie bars shall be deformed bars conforming to the requirements specified in AASHTO M 31
or M 42, except that rail stee! shall not be used for tie bars that are to be bent and re-
straightened during construction, sizes as indicated on the Drawings. The deformed bars
shall be Grade 40 and shall be shipped in standard bundles, tagged and marked in
accordance with the Code of Standard practice of the Concrete Reinforcement Steel
Institute.

Slip bars shall be smooth round steel bars conforming to the requirements specified in
AASHTO M 31 or plain M 42.

Joint Filler

Poured filler for joint shall conform to the requirements of AASHTO M173.
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EXECUTION
Concrete Class

The concrete for pavement shall satisfy the following requirements:

Minimum 28-day comprehensive strength : 24 MPa
Minimum Flexural Strength : 3.8 MPa
Maximum Aggregate size _ : 25 mm
Maximum water cement ratio : 0.52

Proportioning, Consistency and Mixing of Concrete

The proportioning, consistency and mixing of concrete shall conform to the requirements of
the Section “Reinforced Concrete”.

Preparation
The base shall be watered and thoroughly moistened prior to placing of the concrete.
Formwork Construction

Formwork shall comply with the requirements of the Section “Reinforced Concrete”. Forms
shall be of steei, of an approved section and shall be straight and of a depth equal to
thickness of the pavement at the edge. The base of the forms shall be of sufficient width to
provide necessary stability in all directions. The flange braces must extend outward on the
base not less than 2/3 the height of the form.

All forms shall be rigidly supported on a bed of thoroughly compacted material during the
entire operation of placing and finishing the concrete. They shall be set with their faces
vertical so as to produce a surface complying with the required tolerance.

Adjacent lanes may be used in lieu of forms for supporting finishing equipment provided that
proper protection is afforded to the concrete of the adjacent lanes to prevent damage, and
provided further that the surface of the concrete carrying the finishing equipment does not
vary by more than 3mm in each meter length. Adjacent lanes in lieu of forms may not be
used until the concrete is at least seven (7) days old. Flanged wheels of the finishing
equipment shall not be operated on the concrete surface. The inside edge of supporting
wheels of the finishing machine shall not operate closer than 100mm from the edge of the
concrete lane.

Alternative to placing forms, slip-forming may be used. Slip-form paving equipment shall be
equipped with the traveling side forms of sufficient dimensions, shape and strength to
support the concrete laterally for a sufficient length of time during placement to produce
pavement of the required cross section. No abrupt changes in longitudinal alignment of the
pavement will be permitted. The horizonta! deviation shall not exceed 20mm from the proper
alignment established by the Engineer. '
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Joints

All joints, longitudinal, transverse, etc., shall be constructed as shown on the Drawings and
shall be clean and free of all foreign material after completion of shoulder work prior to
acceptance of the work and in accordance with the following provisions:

Longitudinal and Transverse Contact Joints:

Longitudinal contact joints are joints formed between lanes that are poured
separately. Transverse contact joints are joints formed between segments of a lane
that are poured separately. Transverse contact joints shall be formed perpendicular
to pavement centerline at the end of each day of concrete placing, or where
concreting has been stopped for 30 minutes or longer but not nearer than 1.5 meters
from sawed contraction joints. All contact joints shall have faces perpendicular to the
surface of the pavement. Tie bars of the size, length and spacing shown on the
Drawings shall be placed across longitudinal and transverse contact joints.

Placing Concrete

The concrete shalf be deposited and spread in order that segregation will not oceur and
place a uniform layer of concrete whose thickness is approximately 20 mm greater than that
required for the finished pavement is placed. Rakes shall not be used for handling concrete.

In order to prevent the introduction into the concrete of earth and other foreign materials, the
men whose duties require them to work in the concrete, shall in general, confine their
movements to the area already covered with fresh concrete. Whenever it becomes
necessary for these men to step out of the concrete, their footwear shall be washed or
otherwise thoroughly cleaned before returning to the concrete. Repeated carelessness with
regard to this detail will be deemed sufficient cause for removing and replacing such worker.

During the operation of striking off the concrete, a uniform ridge of concrete at least 70 mm
in height shall be maintained ahead of the strike-off screed for its entire length. Except when
making a construction joint, the finishing machine shall at no time be operated beyond that
point where this surplus can be maintained in front of the strike-off screed.

After the first operation of the finishing machine, additiona! concrete shall be added to all low
places and honeycombed spots and the concrete rescreeded. In any rescreeding, a uniform
head of concrete shall be maintained ahead of the strike-off for its entire length.
Honeycombed spots shall not be eliminated by tamping or grouting. '

Workers on the job shall have mobile footbridges at their disposal so that they need not walk
on the wet concrete.

In conjunction with the placing and spreading, the concrete shall be thoroughly spaded and
vibrated along the forms, bulkhead, and joints.

The internal vibrators shall be of pneumatic, gas-driven, or electric type, and shall operate at
a frequency of not less than 3,200 pulsations per minute.

Whenever the placing of the concrete is stopped or suspended for any reason, for a period
of 30 minutes or longer, a suitable bulkhead shall be placed so as to produce a vertical
transverse joint. If an emergency stop occurs within 2.5 meters of the contraction or an
expansion joint the concrete shall be removed back to the joint. When the placing of the
concrete is resumed, the bulkhead shall be removed, and a new concrete placed and
vibrated evenly and solidly against the face of previously deposited concrete. Any concrete
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in excess of the amount needed to complete a given section or that has been deposited
outside the forms shall not be used in the work.

The Contractor shall provide suitable equipment for protecting the fresh concrete in case of
rain, such as screens which will cause the rainwater to run off beyond the edges of the
paving, rainproof tarpaulins or other methods approved by the Engineer. The equipment
shall be sufficient to shelter from rain all areas equal to that paved in two hours of work.

Finishing Concrete

The concrete shall be compacted and finished by a mechanical, self-propelled finishing
machine of approved type, having two independently operated screeds. If a machine
possessing only one screed is approved, the screed will not be less than 450 mm wide and
shall be equipped with compensating springs to minimize the effect of the momentum of the
screed on the side forms. The number of driving wheels, the weight of the machine and the
power of the motor shall be so coordinated as to prevent slippage. The top of the forms and
the surface of the finishing machine wheels shall be kept free from concrete or dirt.

The machine shall at all times be in first-class mechanical condition and shall be capable of
compacting and finishing the concrete are herein described. Any machine which causes
displacement of the side forms from the line or grade to which they have been properly set,
or causes undue delay due to mechanical difficulties, shall be removed from the work and
replaced by a machine meeting the Specifications.

The finishing machine shall be operated over each section of pavement two or more times
and at such intervals as will produce the desired results. Generally, two passes of the
finishing machine are considered the maximum desirable.

The concrete shall be vibrated, compacted, and finished by a vibratory finishing machine.
The vibratory machine shall meet the requirements for ordinary finishing, and shall be one of
the following type:

1. The machine shall have two independently operated screeds; the front screed shall
be equipped with vibratory units with a frequency of not less than 3,500 pulsations
per minute. There shall be not less than one vibratory unit for each 2.5 meters length
or portion thereof, of vibratory screed surface. The front screed shall not be less than
300mm wide and shall be equipped with a “bull nose” front edge built on a radius of
not less than 50mm. This type of vibratory finishing machine shall be operated in
such manner that each section of pavement will receive at least one vibratory pass,
but not more than two passes, unless otherwise directed, or;

2. The machine shall be equipped with an independently operated vibratory “pan” (or
pans) and two (2) independently operated screeds, the “pan” shall be mounted in a
manner that will permit it to come in contact with the forms and will permit vibration of
the full width of lane simultaneously.

There shall be not less than one vibratory unit for each 2 m. length or portion thereof,
of vibrating pan surface. The vibratory units in any individual pan shall be
synchronized and have a frequency of not less than 3,500 pulsations per minute. The
front screed shall be capable of operating in a position that will strike off the concrete
at a sufficient height above the top of the forms to allow for proper compaction with
the vibrating pan. This type of vibratory finishing machine shall be operated in such
manner than each section of pavement will receive at least one vibratory pass but
not more than two passes, unless otherwise directed.
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After the final pass of the finishing machine and when the concrete has started to
dry, the surface of the pavement shall be finished with an approved longitudinal float.
The float may be operated either manually or by mechanical means. The float may
be either of wood or meta! shall be straight and smooth and light in weight so as not
to displace or sink into the concrete surface.

To be effective, the float shall be at least 300mm wide and 3m long. When manually
operated, the float shall be moved from edge to edge with a wiping motion and
advance one (1) meter or more.

The succeeding trip shall overlap the previous trip. A light smoothing lute at least 3
meters long may be used provided approved by the Engineer.

The surface of the pavement shall be tested by the Contractor, before the final
belting, with an approved standard straightedge 3 meter in length. Irregularities so
detected shall be corrected immediately. Special attention shall be given to the
concrete adjacent to transverse joints to ensure that the edges thereof are not above
the grade specified or the adjacent concrete below grade. All depressions or
projections shall be corrected before any initial set has developed in the concrete.

After the concrete has been brought to the required grade, contour and smoothness,
it shall be finished by passing over the concrete a drag of one or two burlap clothes,
which give the surface the required roughness. The vehicles used to camry these
cloths may be independent of the concrete-taying machine or may be incorporated
with it and may be operated either by hand or mechanically.

Hand finishing will be permitted only on variable width sections of the pavement and
other places where the use of the finishing machine would be impractical. Hand
finishing shall be accomplished by means of the hand-operated strike-off template of
either steel or steel-shod wood construction. The striking template shall be operated
forward with a combined longitudinal and transverse motion and shall be so
manipulated that neither end will be raised off the side forms. A similar tamper shall
be used for tamping the concrete.

As soon as the concrete has attained its initial set, the edges of the pavement, the
longitudina! joints, the construction dummy and expansion jeints not sawn shall be
carefully finished with an edging tool having radius of at least 5mm. The tools, the
special accessories for cutting impressed joints and methods of workmanship shall
be such as will produce a joint whose edges are of the same quality of concrete as
the other portion of the pavement. Methods and workmanship which make use of
excess mortar or grout in this area shall be eliminated. Unnecessary tool marks shall
be eliminated during work, and the edges left smooth and true to line.

Striking Forms

Forms shall remain in place at least 12 hours after the concrete has been placed. When
working conditions are such that the early strength gain of the concrete is delayed, the forms
shall remain in place for a longer period, as directed by the Engineer. Bars or heavy load
shall not be used against the concrete when still in the forms. Any damage to concrete
resulting from form removal shall be repaired promptly by the Contractor as directed by the
Engineer without any additional payment to the Contractor.

Curing Concrete

Unless otherwise ordered by the Engineer, curing of concrete shalt be done by any method
specified in the Section “Reinforced Concrete”.
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Cleaning and Sealing Joints

After completion of the required curing and before opening of the pavement to traffic, all
joints shall be thoroughly cleaned of ali concrete aggregate fragments or other materials.

After removal of side forms, the ends at transverse expansion joints at the edges of the
pavement shall be carefully cleaned of any concrete within the expansion spaces for the
entire depth of slab, care being taken not to injure the ends of the joints. Expansion and
contraction joints shall then be poured with a hot joint sealer to the depth as indicated on the
Drawings. Joint sealer shall be poured using approved hand pouring pots, with liquid at a
temperature not less than that recommended by the approved manufacturer,

Opening to Traffic

The pavement shall be closed to traffic, including the vehicles of the Contractor, for a period
of 10 days after the concrete is placed or lenger if in the opinion of the Engineer, the weather
conditions make it necessary to extend this time. The Contractor shall furnish, place and
maintain satisfactory barricades and lights as directed, to exciude all traffic from the
pavement.

Any damage to the pavement due to traffic shall be repaired or replaced at the expense of
the Contractor. Paving mixers, mechanical concrete spreaders and finishers and other
heavy paving equipment shall not be operated on completed concrete lanes in order to
construct alternate lanes until after the regular curing period is completed. Even then,
planks shall be laid on the finished pavement or other precautions taken to prevent damage
to the concrete pavement.

Pavement Smoothness, Thickness and Tolerance g

Portland cement concrete pavement shall be constructed to the designed level and
transverse slope shown on the Drawing. The allowable tolerance shall be as listed
hereunder:

1. Permitted variation from design +- 5mm
thickness of layer

2. Permitted variation from design +- 5mm
level of surface

The thickness of the pavement will be determined by measurement of cores from the
completed pavement in accordance with AASHTO T 148.

The completed pavement shall be accepted on a lot basis. A lot shall be considered as
2,500 sq.m of pavement. The last unit in each siab constitutes a lot in itself when its length is
at least % of the normal lot length. If the length of the tast unit is shorter than %z of the normal
lot length, it shall be included in the previous lot.

Other areas such as intersections, entrances, crossovers, ramp, etc., will be grouped
together to form a lot. Smalll irregular areas may be included with other unit areas to form a
lot.
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ITEM 10 : ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of furnishing, delivering, and installing electrical materials /
fixtures completed in accordance with all the details of the electrical works as shown on the
drawings including materials, labor, tools and equipment and all incidental works as found
necessary.

Refer to electrical plans/drawings for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association - (NFPA)

2. : National Elsctrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. - (UL)

4. Philippine Electrical Code - (PEC)
Philippine Nationa! Standard - (PNS)

5. Federation Specification:

Circuit Breaker, Molded Case, Branch
Circuit and Service

6 American National Standard Institute - (ANSY)
7. American Society for Testing and Materials - (ASTM)
8 lluminating Engineering Society - (IES)

9

Light Emitting Diode - (LED)

b) The Contractor shall employ a licensed Registered Electrical Engineer or Master
electrician to perform or to supervise and to conduct the continuous inspection of all
electrical work.

c) The Contractor shall first obtain approval from the Authority before procurement,
fabrication, or delivery of electrical materials to the site. Partial submittals will not be
acceptable and will be retumed without review. Submittals shall include the
Manufacturer's Name, Trade Name, Place of Manufacture, Catalog Model or Number,
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and
Paragraph Reference, Technical Society Publication References, and other information
necessary to establish contract compliance of each item to be furnished.

d) All excavations fill and backfill, and concrete works involved herein, shall be carried to
the required elevations, and shall conform to the provisions of specification under
Earthwork and Concrete Construction of this tender document.
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e) The materials and equipment to be furnished shall be standard products of reputable
manufacturer engaged in the reproduction of such materials and equipment.

f) The Contractor shall furnish and install electrical materials as shown in the drawings. A
licensed Electrical Engineer or Master Electrician is required to implement the installation
of the electrical system.

a) Electrical installation shall conform to the requirements of Philippine Electrical Code
(PEC) and the other approved standards.

h) The contractor shall install all electrical works with the supervision of the qualified
Registered Electrical Engineer (REE) or Master Electrician. All electrical installation
applications regardless of capacity and voltage whether new, addition or revision shall be
accompanied by electrical plans signed and sealed by a duly licensed Professional
Electrical Engineer {PEE).

)] The electrical power will be connected to the normal supply of electric cooperative where
the Main Disconnected Panel (MDP) is located. While the supply voltage must be 230
volts, single phase (19), and 60 hertz.

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements
of the Philippine Etectrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS
WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant
Thermoplastic (THHN/THWN-2). All conductors shall be rated 600 volts insulation and shall be
standard for all sizes.

CONDUIT AND FITTINGS

PVC conduit shall be polyvinyl chloride it shall be manufactured to schedule 40 outside
diameter. All fittings and bends shall be solvent bonded using manufacturers recommended
product.

PANEL BOARD

Panel board shall conform as shown on the approved plans with respect to supply
characteristics, rating of main lugs or main circuit breaker, number and ratings and capacities of
branch circuit breakers.

Main and branch circuit breakers for pane! board shall have the rating, capacity and number of
poles as shown on the approved plans. Breakers shall be thermal magnetic type solid state-type
with interrupting capacity of 10,000 amperes symmetrical minimum. Breaker terminai shall be
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is,
bolted to the current carrying bus). Plug-in ¢circuit breakers are not acceptable.
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INTERIOR WIRING SYSTEMS
SUBMITTALS
a. Shop Drawings: Submit for the following:

1. Location of panel boards and circuit breaker

b. Manufacturer's data: Submit for the following:
1. Circuit Breakers

2. Switches
3. Panel Board

PORT LIGHTING SYSTEM
PRODUCT
LED FLOOD LIGHT FIXTURE OR EQUIVALENT

Specifications:

Rated : 200 Watt

Input voltage : AC 85-265V / 50-60HZ.

Luminous flux : 30,000 LM

Color temperature : 5500/6500K daylight.

Light source : 4 layers of high brightness led module.

Material : Die cast aluminum alloy housing

Beam angle : 120 degrees.

Lifetime : 50,000 hours

IP rating : IP 66 Outdoor (water resistant and excellent for outdoor use})

10 METER STEEL TAPERED LAMP POST

Lamp Post shall be 10.0 m ht. steel tapered lamp post, furnished installed and tested as shown
on the approved plans. The post/s shall be dimensioned for a wind velocity of 185 km/hr. It shall
be locally fabricated or manufactured. The post shall be Hot —~Dipped Galvanized, prime-coated
with red lead and shall be painted at site with the final coating preferably aluminum paint to be
approved by the Engineer.

CONCRETE DUCT BANK |

- The contractor shall construct concrete duct bank as shown in the approved plan.
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EXECUTION
INSTALLATION

Metering: the local electric cooperative is responsible for the supply and installation of
measuring equipment, and its accessories, but it is part of the contractor responsibility and
expense to contact them about this.

For the 10-meter Steel Tapered Lamp Post shall be installed as shown on the approved plans.
Pole Setting: Depth as shown on the approved plans.

Construction of lamp post foundation shall be in accordance with the shape and dimensions as
shown on the approved plans.

Excavations / backfiling required before /after installation of lamp post foundation with the
trench shall conform to the provisions of Earthwork and Concrete construction.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master Eiectrician,
who will interpret the intent meaning of the drawings and specification and shall have the power
to reject any work and materials which in his judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.
The system shall be free from any defects, shorts, or grounds. The Contractor at no extra cost
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the
Engineer a written guarantee stating that all works executed are free from defects on materials
and workmanship. The guarantee shall be for a period of one year from the date of the final
acceptance. Any work that becomes defective during the said period shall be corrected /
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.
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ITEM 11 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location{s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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ITEM 12 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’'s and Barricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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LIST OF DRAWINGS:
1 OF 10 - DEVELOPMENT PLAN, GENERAL NOTES, DESIGN PARAMETERS, LIST OF
DRAWINGS AND LOCATION MAP
20F 10 - GENERAL PLAN
30F 10 - ELEVATION / SECTION @ 0+0M, 0+10M, 0+20M
40F 10 - ELEVATION / SECTION @ 0+30M, 0+40M, 0+50M
5OF 10 - ELEVATION / SECTION @ 0+60M, 0+70M, 0+80M
6 OF 10 -ELEVATION / SECTION @ 0+90M, 0+100M, SECTION K-K
70F 10 - DETAILS OF DEFLECTOR WALL, TYPICAL PORTLAND CEMENT CONCRETE
PAVEMENT DETAILS, SLOTTED RC CURB DETAILS
8 OF 10 - OLD PORT LIGHTING LAYOUT PLAN
9 OF 10 - NEW PORT LIGHTING LAYOUT PLAN, RISER DIAGRAM, LOAD SCHEDULE

10 OF 10 - FLOOD LIGHT POST CONNECTION DETAILS, SINGLE ANGLE BAR FLOOD
LIGHT STEEL, TAPERED LAMP POST, DETAILS OF LAMP POST
FOUNDATION
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LAZ! PORT EXPANSION PROJECT ot Y )

[

BID SUMMARY
Port of Lazl, Siquijor P.

) . : T ) o _ _. _ . _ : AMOUNT
- NO. _ - - " DESCRIPTION OF WORK o j - ' {(Pesos)
BILLNO. | 1 GENERAL EXPENSES
BILL NO. | 2 REMOVAL, DISPOSAL AND EXCAVATION WORKS
BILL. NO. | 3 CONSTRUCTION OF PORT OPERATIONAL AREA
BILL NO. | 4 REIMBURSABLE ITEMS 1,050,000.00
BID PRICE B T
Name of Firm Name of Bidder/Authorized Representative Date

(Signatory's Legal Capacity)



BILL OF QUANTITIES

of the project

—

LAZI PORT EXPANSION PROJECT o))
Port of Lazi, Siquijor
' UNIT PRICE AMOUNT
NO. | DESCRIPTION OF WORK UNIT . QTy. (Pesos) (Pesos)
(1) {2) - : (3) {4) {5) (4) x {5)
BILL NO.] 1 GENERAL EXPENSES
1.01 Mobilization, demobilization and cleaning lot 1
1.02 Rentat of temporary site office and residence for the Engineer and staff mo. 10
1.03 Maintain temporary site office and residence for the Engineer and staff mo. 10
1.04 Provide Construction Safety and Health Program in the execution mo. 10

TOTAL FOR BILL NO. 1

Name of Bidder/ Authorized Representative
{Signatory's Legal Capacity)

Page 1of §




BILL OF QUANTITIES

LAZI PORT EXPANSION PROJECT i A
Port of Lazi, Siquijor
: - _ _ UNIT PRICE AMOUNT
NO. ' ' DESCRIPTION OF WORK UNIT Qry. (Pesos) ' (Pesos) .
{1) (2) ' G 14 (5) __{4) x(5)
BILL NO. | 2 REMOVAL, DISPOSAL AND EXCAVATION WORKS
2.01 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen I.m. 108
with mortar
2.02 Remove existing lamp post and turn over to authority set 4
2.03 Excavation and backfilling of existing fill materials cu.m 8

TOTAL FOR BILL NO. 2

Name of Bidder/ Authorized Representative
{Signatory's Legal Capacity) Page 2of 5




BILL OF QUANTITIES

LAZI PORT EXPANSION PROJECT

PHILIPPINE \‘
PORTS
AYTHORITY X

[=

Port of Lazi, Siquijor
o S _ UNIT PRICE . AMOUNT .
NO. DESCRIPTION OF WORK - UNIT QTY, (Pesos) . (Pesos) -
(1) _ (2) ' (3) 4 (5} (4) x (5)
BILLNO. | 3 CONSTRUCTION OF PORT OPERATIONAL AREA

3.01 Supply and place 3,500 psi concrete for the deflector wall, RC curb and cu.m. 334

lamp post foundation
302 Supply and install steel reinforcement for the deflector wall, RC curb and kg. 10,535

lamp post foundation
3.03 Supply and place gravel bedding cum. 1
3.04 Supply and place 50-100 kg. Core rocks cu.m. 2,922
3.05 Supply and place 1,000 kg. Armour rocks cu.m. 2,315
3.06 Supply and install Geotextile Fabric sq.m. 1,198
3.07 Supply and place Sand and Grave! fill cu.m. 2,376
3.08 Supply, spread and compact aggregate sub-base course cum. 946
3.09 Supply, spread ang compact aggregate base course cum. 303
3.10 Construct portland cement concrete pavement (300mm thk) sg.m. 1,518

including dowel bars and construction joint

Name of Bidder/ Authorized Representative
{Signatory's Legal Capacity) Page 3of 5




BILL OF QUANTITIES

LAZI PORT EXPANSION PROJECT

Port of Lazl, Siquijor

PHILIPAINF \
PORT .

5
AUTHORITY #55 €

UNIT PRICE AMOUNT
NO. | DESCRIPTION OF WORK UNIT QTyY. {Pesos) {Pesos)
(1) {2) : (3) 4) (5) (4) x (5)
3.11 Removal and re-installation of lamp post including provision of necessary anchor
bolts and other incidentals set 3
312 Supply deliver and install Port Lighting System including accessories lot 1

TOTAL FORBILLNO. 3

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)

Pagad4of 5




BILL OF QUANTITIES -

LAZI PORT EXPANSION PROJECT

Port of Lazi, Siquijor

PHILIPPINE k)
PORTS
AUTHORITY Pag =

_ o . ' o S o UNIT PRICE AMOUNT
"~ NO. : . DESCRIPTION OF WORK -UNIT QTy. - {Pesos) (Pesos)
(1) - . __{2) _ (3) {4) {5) (4) x(5)
BILLNO. | 4 REIMBURSABLE ITEMS
4.0 Secure approval of environmental compliance certificate {(ECC) including lot 1 1,050,000.00 1,850,000.00
application, clearance and other necessary documentary requirements
TOTAL FOR BILL NO. 4 1,050,000.00

Name of Bidder/ Authorized Representative
(Signatory's Legal Capacity)

Page 50of 5
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BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposa! and the basis of payments are as follows:

BILL NO., 1
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, iabor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Item 1.04 Provide construction safety and Health Program In the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Lazi Porl Expansion Project
Port of Lazl, Siquljor
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BILL NO. 2
REMOVAL, DISPOSAL AND EXCAVATION WORKS

Item 2.01 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen
with mortar '

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
Curb to be chipped-off, flushed to required elevation and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 2.02 Remove existing lamp post and turn over to authority

The quantity to be paid for shall be the actual set of existing famp post to be removed
and turned over to authority in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.03 Excavation and backfilling of existing fill materials

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated and backfilled in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 3
CONSTRUCTION OF PORT OPERATIONAL AREA

Item 3.01 Supply and place 3,500 psi concrete for the deflector wall, RC curb, and lamp
post foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the deflector wall, RC curb, and lamp post foundation to be supplied and
set-in placed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.02 Supply and install steel reinforcement for the deflector wall, RC curb, and lamp
post foundation

The quantity to be paid for shall be the actual weight in kilograms of steel
reinforcement for the deflector wall, RC curb, and lamp post foundation to be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.03 Supply and place gravel bedding
The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding

to be supplied and set-in placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for

Lazi Port Expansion Project
Port of Lazi, Siquijor
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furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.04 Supply and place 50-100kg core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100kg core
rocks to be supplied and set-in placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary {0 complete the work.

Item 3.05 Supply and place 1,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of armour rocks to
be supplied and set-in placed in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of armour rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.06 Supply and install geotextile Fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.07 Supply and place Sand and Gravel Fill

The quantity to be paid for shall be the actual volume in cubic meter of Sand and
Gravel fill to be supplied and set-in placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing of sand and grave! fill shall be made to determine the actual
elevations along the cross sections and the actual quantities for payment. Volume due
to settlement as established using settlement plates shall also be considered for
payment. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.08 Supply, spread and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.09 Supply, spread and compact aggregate base course

- The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

T2zl Fort Expansion Project
Port of Laz|, Siquijor
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compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.10 Construct Portland cement concrete pavement (30mm thk) including dowel bars
and construction joint

The quantity to be paid for shall be the actual area in square meter of Portland cement
concrete pavement (300mm thk) inciuding dowel bars to be constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.11 Removal and re-installation of lamp post including provision of necessary
anchor bolts and other incidentals

The quantity to be paid for shall be the actual set of lamp post to be removed and
reinstalled including provision of necessary anchor bolts and other incidentals in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.12 Supply, deliver and instali Port Lighting System Including accessories

The quantity to be paid for shall be the actual lot of Port Lighting System including
accessories {o be supplied, delivered, and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

BILL NO. 4
REIMBURSABLE ITEMS

Item 4.01 Secure approval of environmental Compliance Certificate (ECC) Application,
Clearance and other necessary documentary requirements

Payment for the aforementioned items will be made upon the successful securement
of the approved ECC and, if necessary, the Area Clearance for the Lazi Port
Expansion Project located at the Port of Lazi, Siquijor. These approvals will be issued
by the concerned Department of Environment and Natural Resources (DENR).

The contract's lump sum price will serve as full compensation to the Contractor, who is
responsible for all activities related to securing the ECC and Area Clearance, whether
carried out in-house or through a commissioned consultant. Claims for payment must
be accompanied by invoice and/or other supporting documents (e.g., a notarized
certificate of completion). The total amount payable shall not exceed the contract's
lump sum price.

Lazi Port Expangion Project
Port of Leai, Siquijor



BQ-10
BOQ and Attachment
(Annex 2 - Facllities o be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Lazi Port Expansion Project
Port of Lazl, Siquijor
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SECURE APPROVAL OF ENVIRONMENTAL COMPLIANCE CERTIFICATE (ECC)
APPLICATION AND AREA CLEARANCE (IF NECESSARY)

The Contractor shall be responsible for facilitating the securement of the Environmental
Compliance Certificate (ECC) and, if necessary, the Area Clearance prior to the
commencement of the project. This process may be carried out through either in-house
resources or a commissioned consultant. The Contractor's responsibilities include, but are
not limited to:

A. Preparation of the Environmental Impact Assessment (EIA) Report

The Contractor shall prepare the EIA Report in compliance with all applicable laws,
policies, and guidelines set forth by the Department of Environment and Natural
Resources (DENR).

B. Submission of Required Documents

The Contractor shall submit all necessary documentation to the appropriate DENR
Regional Office and coordinate with other government agencies to acquire the ECC
and Area Clearance. This includes obtaining any additional clearances or permits that
may be required.

C. Technical Expertise

The Contractor shall provide technical expertise throughout the processing of the ECC
and Area Clearance applications until the approvals are granted.

D. Facilitation of Related Activities

The Contractor shall facilitate any other activities or undertakings associated with
obtaining the necessary approvals.

During the initial stages of the ECC application, the Contractor may seek assistance from the
concerned Port Management Office (PMO) for tasks such as identifying necessary
documents and navigating the initial application submission process.

Lazi Port Expanaion Project
Port of Lazi, Siquijor
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s Air Compressor (250 ¢fm, minimum), owned

1 unit/s Backhoe (0.40 cu.m., 94.30hp, minimum), owned

1 unit/s Clamshell, owned

1 unit/s Congcrete cutter, owned

1 unit/s Concrete Mixer (1 bagger, minimum), owned

1 unit/s Concrete bucket, owned

1 unit/s Concrete Screeder, owned

2 unit/s Concrete Vibrator (3.5 hp, minimum), owned

1 unit/s Crawler Crane (30T, minimum), owned

2 unit/s Diving equipment (complete), owned/leased

1 unit/'s Dump Truck (10 Tons net capacity, minimum), owned
1 unit/s Bar Bender (electric, 25mm dia min.), owned

1 unit/s Bar Cutter (electric, 25mm dia min.), owned

1 unit/s Jackhammer, owned

1 | unitls Oxy/Acetylene cutting outfit, owned

1 unit/s Payloader (80 hp, minimum), owned

1 unit/s Plate Compactor (5 hp, minimum), owned

1 unit's Road Grader (125 hp, minimum), owned/leased

1 unit/s Road Roller (10T, vibratory, minimum), owned/leased
2 unit/s Transit Mixer (6 cu.m. ¢ap., minimum), owned/leased

1 unit/s Water Truck with pump (1,000 gal., minimum), owned
1 unit/s Cargo Truck (2T, minimum) , owned

Lazi Port Expansion Project
Port of Lazi, Siquifor
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’'s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer/ Officer
1 no.  Nurse/ Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

33 pc. Hard Hats

33 pC. Gloves (rubberized)

33 pc.  Safety Glasses/Goggles (clear)
66 pc. Long sleeve T-shirt

33 pairs Safety Shoes

Safety Devices
1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Ten {10) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Lazi Port Expansion Project
Port of Lazi, Siquilor
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PPA MEMORANDUM CIRCULAR
No

Senes of 2018

Attachment

Page 1of 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenais/items of
Work

Required Tests

1. 'Construction of
PlerWharf, Platform
and Ramp

Structural Concrete (SC)

A Portiand Cement

B Fine Aggregate

C Coarse
Aggregate

D Water

E SteelBars

F Concrete

Quality Test

Quality Test for Grading, Elutnation {wash),
Bulk Specfic Gravity, Absorption, Mortar
Strength, Soundness, Organc Impuntes, Unit
Weight, % Clay Lumps and Shale

Quality Test for Grading, Bulk Specific Gravﬂy
Absorption and Abrasion

Certificate from the Engmeer or Qualty Test
for Density and Chlonde Content

| Mill Certificate and Quality Test for Chemncal

Composition and Mechancal Propertles

Compressive Strength on cylinder samples

Stump Test
G Admixture and Qualty Test
Concrete Curing
Matenals
Piling (P}

A Concrete Piles
1 Ccncéte
2 Steel Bars
3 High

Tension
Strand

Fabncaton Report
Same test as for SC (F)
Same test as for SC (E)

Test for Chemical Composition and
Mechamical Properties

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg) or
fraction thereof

For every 1,500 cubic meter or
fraction thereof

For every 1,500 cubic meter or
fracton thereof

Qne per source

For every 10,000 kg or fract:on‘
thereof

1 set consisting of 3 concrete
cylinder sampies shall be taken
from each day's pounng and to
represent not more than 75 co m
of concrete or fraction thereof

For every mix

One per stupment

One per fabrcation
Same frequency as SC (F)
Same frequency as SC (E)

For every 20000kg or fracton
thereof

: —t

Lazi Port Expansion Project

Port of Lazi, Siquijer
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Attachment

Page 20 10

Matenals/items of

Required Tests

Minimum Incremental
Frequency of Tests

Work
4 Coarse Same Test as for SC (C)
Aggregates
5 Fine Same Test as for SC (B)
Aggregates

B Steel Pipe Piles

1 Steet

2 Polyurethane
Coating

3 Concrete

Fabncation Report, Mili Cerlificate and Quakty
Test for Chermical and Mechanical properties

Chemcat Composition {refer below)

- Under 147 {355 60mm) Qutside
Diameter

- 14" 0 36" (355 6 to 914mm) Qutside
Da
-~ Qver 36" {814mm) Quiside Diameter

Mechanical/Tensile

Mill Gertficate and Quality Test

Same test as for SC (F)

Same frequency as SC (C)

Same frequency as SC (B)

One per fabncation

2 from 200 pipe of frachon thereo!
2 from 100 pipe or frachon thereof

2 from 30001t (314m) or fraction
thereof

One (1) tension test shall be made-

on ane length or fraction thereof of
each size, or one piece of skelp
representing each lot of 200
lengths or frachion thereof of each
size

QOne per fabnication

Same frequency as SC (F)

4 Fine Same test as for 5C (B) Same frequency as SC (B)
Aggregate
& CGCoarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
& Sieel Bars Samae Test as SC (E) | Same frequency as SC {E)
7 Water Same Test as SC (D) Same frequency as SC (D)
‘| Rubber Dock Fenders Physical Test All units
{ROF)
Performance Test for Energy Absorption and Allunits .
Reacton Force
Accessores
Washer and Fixing Bolt, ; Physical Test All unts
Anchor Bolt ,
Quality Test for Chemical Compositron and One per fabncaton

Mechancal Properhies

Lazi Port Expansion Project

Port of Lazi, Siqujor
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Mo
* Senws of 2016
Attachment

Page Jof 10

PPA ME:EAORANDUM CIRCULAR

Matenals/items of
Work

Required Tests

Moonng Bollard (MB)
and Accessones
{Hexagon Nuts, Plam
Washer, Anchar Ring
and

Anchor Boit}

i. Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Piling {(SP)

A Concrete Sheet ;

Pilles
1  Concrete
2 SteeiBars

3  Hgh Tension
Strands

4 Fine Aggregates

5 Coase
Aggregates

B Steel Pipe Piles

1 Steet

2 Congrete

3 Fine Aggregate
4 SteelBars

| Physical Test

Quality Test for Chemicali Compositon and

Mechamcal Properties

Mimmum Incremental

Frequency of Tests

Alt Units

Ona per fabricaton

Same test as for SC (F)

Same test as for SC (E)

Same test as for P (A 3)

Same test as for SC (B)

Same Test as for SC {C)

Same test as for P (B1)
Same test as for SC (F)
Same test as for SC (B)

Same test as for SC (E)

Same frequency as SC (F}
Same frequency as SC (E)
Same frequency as P (A 3)

Same frequency as SC (B)
Same frequency as 5C (C}

Same frequency as P {B1)
Same frequency as SC (F}
Same frequency as 5C (B)

Same frequency as SC (E)

Lazi Port Expansion Project
Port of Lazi, Siquijor
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PPA MEMORANDUM CIRCULAR
No

Seres of 2016

Aftachment

Page 4of 10

Materials/ltems of
Work

Required Tests

Minimum incremental
Frequency of Tests

Rocks

Test for Apparent Specfic Gravty and
Abrasion

For every 1,500 cubic meter or '
fraction thereof ;

Geotextile Filter

Physical and Mechanical Test

Miit Certificate

Qne per batch

One per hatch

Sand and Gravet Fill

Qualty Test for
Grading

Organe  Impunties  and

For every 1,500 cubic meter or
fraction thereof

Setected Filt Quahty Test for Grading, Plasticity and For every 1,500 cubic meter or
Lzboratory Compachtion Test fraction thereof
Laboratory California Beanng Ratio (CBR) For every 2,500 cubic meter or
- fraction thereof ;
Fieid Density Test ' For every layer of 150mm of
: compacted depth at least one
group of three In-situ density test
for every 500 sqm or fraction
thereof -
Aggreqate Base Course | Quakty Test for Grading and Piasticity .For every 300 cubic meter or

Quahty Test for Grading, Plashcity, Abrasion
and Laboratory Compaction Test

L aboratory Cahformia Bearing Ratio (CBR)

Field Density Test

fraction thereof

For every 1,500 cubic meter or
fraction thereof

Same frequency as Selected Fill

Same frequency as Selected Fili

Portland Cement
Concrete Pavement
{PCCP)

A Porland Cement

Same test as for SC {A)

Same frequency as SC {A)

B Fine Aggregate | Same test as for SC (B) Same frequency as SC (B)
C Coarse Same test as for SC (C) Same frequency as SC {C)
Aggregate
D Water Same test as for SC (D} Same frequency as SC (D)
Steet Bars Same test as for SC (E) Same frequency as SC (E)
{Dowels) . "
F__Jaint Fifler Quality Test One (1) per shipment /i @
T ' 7Y
1

|

Lazi Port Expansion Project
Port of Laxi, Siquior
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PPA MEMORANDUM CIRCULAR
No

Senes of 2016

Altachment

Page & of 10

Materials/items of
Work

Required Tests

G Admixture and
Concrete Cunng
Matenal

H Conceete

Same test as for SC (F)

Flexural Test

"7 Sametestasfor SC(G)

1  Completed Core Test
Pavement
Interlocking Concrete
Blocks
A Cement Same test as for SC {A)

B Fine Aggregate

C Coarse
Aggregate

o Water

E Admxture &
Concrete Curing

Same test as for SC (B)

Same test as for 8C (C)

Same test as for SC (D)

Same test as for SC {G)

Mimmum Incremental
Frequency of Tests

Same frequency as SC{G)

Same frequency as SC (F)

3 beam samples for every 330
sqm or frachon thereof

1 set (3 specmnen) for every 2,500
sqm and fraction thereof

Same frequency as SC (A)

.| Same frequency as SC (B)

Same frequency as SC {C)

Same frequency as SC (D)

Same frequency as SC (G)

Matenals
£ Completed Blocks | Physical Test and Compressive Strength 6 blocks per day of fabncation
Cement Treated Base
Course (CTB)
A Portland Cement | Same test as for SC (A} Same frequency as SC (A)

B Fwine & Coarse
Aggregates

C  Water

D Completed CTB

Qualty Test for Grading, Abrasion and

Soundness
Same test as for SC (D)

Fietd Density Test

Retainmg Wal/Coping
WallRC CurtyRC
Datch/Shear
Key/Concrete
Blocks\Lean Concrete

A Porlland Cement

B Fine Aggregate

Same test as for SC (A)

Same test as for SC (B)

For every 1,500 cubic meter or
fraction thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth at ieast one:
group of three In-gitu densty test
every 500 sqm or fraction thereof

Same frequency as SC (A)

Same frequency as SC (B}

i\

Lazi Port Expansion Project
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PPA MEMORANDUM CIRCULAR
No_O2

Senes of 2016

Attachment

Page 6 of 10

Materials/ftems of

Required Tests

Mimmum Incremental

Work Frequency of Tests
C Coarse "I Same test as for SC (C), Same frequency as SG (C)
Aggregates
D Water Same test as for SC (D) Same frequency as SC (D}
E SteelBars Same test as for SC (E) Same frequency as SC (E)
F  Admxture and Same test as for SC (G) Same fregquency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Same frequency as SC (F)
Tse Rod
A Steel Same test as for SC (E) One per batch
B Assembly Performance Test (Tension) One per batch

Te Bars and Dowels

Same test as for SC (E)

For every 10,000 kg' or fraction

thereaf per Tie bars and Dowels

Pipe Culverts and Storm
Dramns

A Pipes

B Mortar or Jomt

Test for Strength, Absorption and Physical

Same Test as for SC (A,B and D)
Alternative Test Same test as for SC {F) and
Inspection Report

For every 50 pieces

for every 25 pieces

Concrete Hollow Blocks

A Portland Cement

Same test as for SC {A)

Same frequency as SC (A}

Galvarmzing}
Coatings _

B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B}

C Water Same fest as for SC (D) Same frequency as SC (C)

0 Concrete Same test as for SC (F) Same frequency as SC (F)

E Completed CHB | Quality Test One for every 500 pieces or

fraction thereof

Construction Jomts (CJ}

A Angle Bars Test for Physical and Mechanical Properties One per batch

B Steel Bars Same test as for SC (E) One per batch

C  Zinc {Hot Dip Physical Test for Appearance, Stnpping, | All umits

Weughing, Adherence and Adhesion

Coating Thickness
Magnetic Thickness Measurement

1 set (3 specimen) for every e
100,000 sg mm_or frachan thereof/

/\§

Lazi Port Expansion Project
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BOQ and Attachments
{Annex & - Minimum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No_ O

Laboratory Compacton Test

Density Test

Senes of 2018
Attachment
Page T of 10
" Materials/items of Required Tests Minimum Incremental
Work Frequency of Tests
Sacked Concrete
A Ceménl Same test as for SC (A) Same frequency as SC (A)
8 Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)
C Coarse - Same test as for SC (C) Same frequency as SC (C)
Aggregates
0O Water Same test as for SC (D} Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F  Sack (jute} Physical Test One for every 50 preces
Rubble Concrete
A Cement Same test as for SC {A) . Same frequency as SC {A)
B Fine Aggregates | Same test as for SC (B) Same f-requency as SC (B)
C Coarse Same test as for SC (C) 7 Same frequency as SC (C)
Aggregates
D Waler Same te;st as for SC (D) - Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparaticn FPlasticity Test (LL,PL.P1) fraction thereof

For every layer of 150mm of
compacted depth at least one
group of three In-sity density test
every 500 sq m_or fraction lhereof

B Structure
Excavation

If excavated materials shall be used as
Backfill

Grading Test

Plasticty Test {LL,PL,P!}

Laboratory Compaction Test

Density Test

For every 1,500 cubic meter or
frachon thereof

For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sq m_or fraction thereof

Lazi Port Expansion Project

Port of Lazi, Siquijor
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BOQ and Attachments
{Annex 5 - Minimum Testing Requirements)

t
PPA MEMORANDUM CIRCULAR
No _02

SBenes of 2016

Attachment

Paga 8 of 10

Matertals/ltems of
Work

Required Tests

Minimum Incremental
Frequency of Tests

1 Port Operations Building/Passenger Ternrunal Buillding/Transit Shed/Warehouse

| STRUCTURAL WORKS

Refer to Structural Concrete {SC) and Piing Works (P)

ARCHITECTURAL WORKS

Ceramic — Filled Liquid
Membrane / Waler
Proofing, Hydrophobic
Poreblocking Ingredients
with Superplasticizer

Physical Properly, Mechamcal and
Property, Leak Test/ Flood Test

Chemicat

One per shipment

Paint Quality Test One 4-L can for every 100 cans or
e e frachon thereof
Cerarmic Tile ‘| Inspectton and Evalvation’ Report from the | One per shipment
_ ~ Engineer : N
Stainless Steel Inspection and Evaluabon Report from the | One per shipment

. ! Engineer =
Roafing Matenals llnspectlon and Evaluation _i-"{eport from the | One per shupment
e .| Engineer
Ceding Matenals Inspection and Evalughon Report from the | One per shipment
e Engmneer ]
ELECTRICAL AND MECHANICAL WORKS
Wires / Cables Inspection and Evaluation Report from the | One per shipment
Engineer
Testing and Commissioning
Electrical Devices Inspection, and Evaluation Report from the | One per shupment
Engmeer
S Testng and Commissioning .
Fire Alarm System Inspecton and Evaluation Report from the | One perdem
Engineer
Testing and Commnssiomng
Winng Devices Inspectron and Evaluation Report from the | One per shipment

Engmneer

Testing and Commissioning -

Lazi Port Expansion Project
Port of Lazi, Siqujor
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BOQ and Attachments
{Annex § — Minimum Testing Requirements)

Engineer

Testng and Commissioning

PPA MEMORANDUM CIRCULAR
No
Saries of 2016
Attachment
Page 9 of 10
Materials/ltems of | Required Tests Minimum Incremental
Work i Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the | One per shipment
Engineer :
Testing and Commissiening
Telephone System Inspection and Evaluaton Report from the | One pertem
i Engineer
‘ Testing and Commissioning
CCTV System Inspechon and Evaluation Report from the | One per tem
Engmeer
Testing and Commissioning
CATV System Inspection and Evaluaton Report from the | One peritem
Engineer .
Testing and Commissioning
Background Music and lnspeciaon and Evaluation Report from the | One peritem
Paging System Engineer, Testing and Commissioning
Aur Conditioning Units & | Inspechon and  Evafuation Report from the | One pertem
Ventlation Engineer
Testing and Commissioning
é
v Condunt Pipes Inspecton and Evaluaton Report from the | One per dem
Engineer
Testung and Comrmussioning
Lighting Fixtures Inspection and Evaluatien Report from the | One pertem
Engineer
Testing and Commussioning
PLUMBING WORKS
Pipes Inspection and Evaluation Report from the | One peritem

/ W

1
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BOQ and Attachments
(Annex 5 -~ Minimum Testing Requirements)

PPA MB%ORANDUM CIRCULAR

Senes of 2016
Attachment

Page 10 o1 10

Métenalslltems of

Required Tests

Minimum Incremental

Work Frequency of Tests
Fixtures Inspection and Evaluation Repor from the One per tem
Engineer
Testing and Commissioring ]
Pipe Culverts Compression Strength For eﬁery size not more than 25

Inspection and Evaluaton Report from the
Engineer

pipes cast in the fieid

IV Miscellanecus
Matenais
Fencing
A Barbed Wire,
Cyclone Wire
Mesh, Chain
Link

B Concrete Post

Physicat Test {Dimensions and Coatings)

Refer to Superstructure (SC}

One per Batch

Refer to Superstructure (SC)

Lamp Post
A Structural Steel Physical Test {imensions) All umits
: ' Same test as for SC (E) - .
8 Zinc{HotDip Same test as for CJ (C) One per batch
Galvanizing) ’
Coatngs _ ]

Dramnage Steel Grating

Same test as for SC (E)

Inspection Repont

Cne (1} batch

Metal Pipe {Cast lron
Galvanized, etc )

Physical Test (Dimensions and Coatings)

1 per delvery

Welding Works
L

Destructive and Non Destructive Test

One (1) per lot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, DOST and PPA

2. Testing of other matersals shall be performed onfy by an lndependent Testing
Laboratory duly accredited by BRS and PPA.

3. AH other issuances which are ctherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUL T. SANTO
Officgr-in-Charge

C

Lazi Port Expansion Project
Port of Lazi, Siquijor
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Bidding Forms
(Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents
O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and
O (c) Statement of the bidder's Single Largest Completed Contract (SL.CC) similar to
the contract to be bid, except under conditions provided under the rules; and
(d) Special PCAB License in case of Joint Ventures;,
and registration for the type and cost of the contract to be bid; and
O (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the insurance Commission;
or
Qriginal copy of Notarized Bid Securing Declaration; and
() Project Requirements, which shall include the following:

a a. Organizational chart for the contract to be bid;

a b. List of contractor's key personnel {e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractor's major equipment units, which are owned, leased,

andfor under purchase agreements, supported by proof of ownership
or cerification of availability of equipment from the equipment
lessorfvendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Lazi Port Expansion Project
Port of Lazi, Siquijor
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Bidding Forms
(Checklist of Technical and Financial Documents}

Financial Documents
0O (h) The prospective bidder's computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

a If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

ll. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

Lazi Port Expansion Froject
Port of Lazi, Siquijor
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project ldentification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Lazl Port Expansion Project, Port of Lazi, Siquijor;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: :

d. The discounts offered and the methodoiogy for their application are:

e. The total bid price includes the cost of ali taxes, such as, but not limited to: [specify
the applicable taxes, e.qg. (i) value added tax {(VAT), (ii) income tax, (iij) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a

1 currently based on GPPB Resolution No, 09-2020

Lazi Port Expansion Project
Port of Lazi, Siquijor
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Bidding Forms
{Bid Formn for the Procurement of Infrastructure Projects)

formal Contract is prepared and executed; and

i- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to signh and execute the ensuing
contract for the Lazi Port Expansion Project, Port of Lazl, Siquijor of the Philippine
Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:
Duty authorized to sign the Bid for and behalf of:
Date:

Lazi Port Expansion Project
Port of Lazi, Siquiior



Bidding Forms
(On-going)

STATEMENT OF THE BIDDER'’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

I hereby declare that ail ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contractor’s Accomplishrment Contract Duration
outstanding Name and of Work Role and Total Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 71 8]
Participation NOA Works Planned | Actual Start of Estimated
1] 2] 3] 4] 5] 6] Project Completion Date

A) Govemment
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
Contracts

i. On-going
ii. Awarded but
not yet started

NOTE:

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] indicate the percentage of participation and whether as Sole Centractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid. .

7] Percentage of Accomplishment as of the preceding month which sheuld not be eardier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

This Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)

Revised: September 2021

Port of Lazi, Siquior



Bidding Forms

(SLCC)
STATEMENT OF THE BIDDER'’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
. ' D rd
Contract Address of Pactcon Award Compietion | Escalated | Dot ofAwa St | Completed
Value to
NOTE :
1] As appearing in the contract executed by the parties.
2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.
3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.
5] As appearing in the Notice of Award.
6] As appearing in the Notice to proceed and Certificate of Completion.
A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be “similar” to the contract to be bid
if it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS).

B. This Statement shall be supported by:

2. Notice of Award, Notice to Proceed and Contract.

b. Project Owner’s Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System {CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the cerdtificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.
¢. Recapitulation or Final Bill of Quantities.
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised: September 2021
Lazi Port Expension Project
Port of Lazi, Siquijor



Bidding Forms
(Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other completed contracts similar to the
Maijor Categories of Work Unit of Quantity | the contract to be contract to be bid Unit of Quantity
Measure bid Measure
1] 1] 1] 2] 2] 2] 2]
Name of the Name of the Name of the Name of the
contract contract contract contract

1. Reinforced Concrete works cu.m. 167
2. Rockworks (50-1,000 kg/pc.) cum. 2,619
3. Placing of Fili Materials cu.m. 1,661
4. Construction of Portland Cement sq.m 758

Concrete pavement

NOTE:

1] As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and/ or Final Bill of Quantities.

This statement shall be supported by:
a. Notice of Award, Notice to Proceed and Coniract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory’s Legal Capacity

Revised: September 2021

Lazi Port Expansion Project
Port of Lazi, Siquijor
U



Bidding Forms
{Financial)

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

N

. Current Assets

w

. Total Liabilities

. Current Liabilities

4
5. Net worth (1-3)
6

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Lazi Port Expansion Project
Port of Lazi, Siquijor



STATEMENT OF THE BIDDER'S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

| hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Bidding Forms

{Pledged Personnel)

Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Key Position (Years) Position (Years)
1] Personnel
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex”_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_”
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer | PRC License (CE Preferred) Annex “_*
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex " "
and Health Officer by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex “_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex* °
Certificate of Commitment
NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel! shall be as indicated in the qualification and experience data or curriculum vitae.
Minimum qualification requirements: The key personnel must have a work experience that is similar in nature and complexity to the contract to be bid.
Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M
Foreman - Five (5) years
Construction Safety and Health Officer — One (1) year
Name of Firm Name of Bidder/Authorized Representative Date
(Signatory’s Legal Capacity)
Revised: September 2021
Lazi Port Expansion Project

Port of Lazi, Siquijor



Bidding Forms

(Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID
| hereby declare that the following equipment are in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION Na. of Capacity/ Owned, Leased, Proof of Ownershipy/ Leased/ OTHER INFORMATION
(Type, Model, Unit(s) Output and/or under Under Purchase Agreement (As Applicable)
Make) purchased {Mark as Annex “A......... Z")
agreement 31
1] 2]
Manufacturer Engine Serial | Chassis No./ Name of Location Status
No. Vessel
NOTE:

1} The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton (for crane, road roller and drop hammesr), kg.-m/blow (for diesel hammer), Ton. (for dump truck), hp (for tugboat, road grader, bulidozer and concrete vibrator),
cfim (for compressor), gal (for water truck with pump), amp (for welding machine), bagger (for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Lease Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiatle printouts indicating
the model name, model number and other details of the equipment.
2] Indicate if the pledged equipment are owned, leased or under purchase agreement.
3] Ifthe pledged equipment is owned, it should be in the name of the bidder. Submit proof of ownership, i.e. deed of sale, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Reglstration and valid Official Receipt, For owned bargeftugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

if the pledged equipment is leased/under purchase agreement, submit the following:

For equipment under lease agreement:
a. certification of availability of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract
¢.  For Water Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTQ Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:
a. certification of availabifity of equipment from the equipment vendor
b. duly Notarized copy of purchase agreement
¢ For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable.

if the pledged bargeugboat is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessorivendor for the duration of the project, and
duly Notarized copy of lease contract/purchased agreement together with a copy of the Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

The Minimum Major Equipment Regquirements are listed in Section 8, Annex 3.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: April 2025

Lazi Port Expansion Project
Port of Lazi, Siquijor
o0
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Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, , of legal age, fCivil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. Tam the sole proprietor or authorized representative of with office address
at :

2. As the owner and sole proprietor, or authorized representative of , I have full
power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Lazi Port Expansion Project, Port of
Liazi, Siquijor as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or_controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor Iaws and standards; and

8. [Name of Bidder] is aware of and has undenaken the responsibilities as a Bidder i in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Lazi Port Expansion Project
Port of Lazi, Siquijor
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{Omnibus - Scle)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to _perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __dayof _ ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Lazi Port Expansion Project
Port of Lazl, Siquijor
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Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ____ )S.S.
AFFIDAVIT
I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Lazi Port Expansion
Project, Port of Lazi, Siquijor of the Philippine Ports Authority, as shown in the attached [state
title of attached document showing proof of authorization (e.g., duly notarized Secretary’s
Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the /Name of the Project].

Lazi Port Expansion Project
Port of Lazi, Siquijor
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9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In _case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Fstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code,

IN WITNESS WHEREOQF, I have hereunto set my hand this __ dayof __ ,20__at ,
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[lurat]

[Format shall be based on the latest Rules on Notarial Practice]

Lazi Port Expansion Project
Port of Lazi, Siquijor
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Omnibus Sworn Statement for Corporation or Joint Venture
Ishall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of with office address
at )

2. T am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Lazi Port Expansion
Project, Port of Lazi, Siquijor as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution,
or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Lazi Port Expansion Project
Fort of Lazl, Siquijor
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form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance pavment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_constitute
criminal liabilitv for Swindling (Fstafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or_converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of
Philippines.

20 at s

[

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Laz! Port Expansion Project
Port of Lazi, Sicuijor
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/'we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Iam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

¢. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of fmonth] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
{Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Lazi Port Expansion Project
Poxt of Lazi, Siquijor



16

Bidding Forms
(Const. Methodology)

CONSTRUCTION METHODOLOGY

Name of Project

Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REMOVAL, DISPOSAL AND EXCAVATION WORKS

——

Chipping and disposal of existing rc curb (108 I.m.)

2. Removal of existing lamp post including turn over to the authority (for
re-installation) (4 set)
3. Excavation of existing fill materials (8 cu.m.)

B. CONSTRUCTION OF PORT OPERATIONAL AREA
Supply and placing of 3,500 psi concrete (334 cu.m)
Supply and installation of reinforcing steel bars (10,535 kg)
Supply and placing of gravel bedding (1 cu.m)

Supply and placing of 50 to 100 kg./pc. rocks (2,922 cu.m)
Supply and placing of 1,000 kg./pc. rocks (2,315 cu.m)
Supply and installation of geotextile fabric (1,198 sq.m)
Supply and placing of fill materials (3,322 cu.m)

Supply and placing of aggregate base course (303 cu.m)

Construction of PCC Pavement (300mm thickness) including dowel bars
and construction joints (1,516 sq.m)

Re-installation of removed famp post including provision of necessary
anchor bolts and other incidentals (3 set)

ISttj)pply, deliver and install Port Lighting System including accessories (1
0

C. REIMBURSABLE ITEMS

CoONOGORON S

- —
— o
» h

1. Secure approval of environmental compliance cettificate (ECC)
including application, clearance and other necessary documentary
requirements (1 lot)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representatives
(Signatory’s Legal Capacity)

Revised: September 2021

Lazi Port Expansion Project
Port of Lazi, Siquijor



MANPOWER SCHEDULE

Name of Project
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{(Manpower Schedule)

Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION
{ Calendar Days)

M O NTWH L Y

4 5 & L 8

10

Project Manager

Project Engineer

Materials Engineer |

Construction Safety
and Health Officer

Foreman

Specify other applicab

e positions, ie.:

- Carpenter

-  Steelman

-  Mason

- Electrician

- Rigger

-  Others

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Lazi Port Expansion Project
Port of Lazi, Siquljor
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EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Location
No. of
EQUIPMENT Units CONTRACT DURATION
(Minimum) ( Calendar Days)
M O NT H LY
3 4 6 6 7 8 10
Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)
Revised: September 2021
Lezi Port Expansion Projact

Port of Lazi, Siquijor
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Lazi Port Expansion Project
Port of Lazi, Siquijor
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten {10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of , between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called ‘the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. in this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto: and

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are

subsequently required for submission after the contract execution, such as

the Notice to Proceed, Variation Orders. and Warranty Security, shall
likewise form part of the Contract.

Lazi Port Expansion Project
Port of Lazi, Siquijor
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3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4.  The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
(Signatory's Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Lazi Port Expansion Project
Port of Lazi, Sigquijor



