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SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

UPGRADING OF FENDERING SYSTEM AT PIER 1 INCLUDING RESTORATION OF
DAMAGED CURTAIN WALL, DRAINAGE SYSTEM AT BACK-UP AREA AND PORT ROAD

PORT OF DUMAGUETE, DUMAGUETE CITY

General Expenses
Mobilization/Demobilization
Provide construction safety and health program in the execution of the project

Demolition, Excavation and Disposal

Demolition of damaged and existing RC deck, RC curb, fender blocks, mooring blocks
and curtain wall including disposal of debris

Chipping/Cutting of existing RC pile up to required elevation

Remove and turn-over to Authority damaged rubber dock fenders and super cell fender
Excavation and removal of base course at settled area adjacent to Berth 1

Restoration of Damaged Port Facilities at Pler 1

Supply and place 3,500 psi concrete for RC deck, RC curb, RC pile built-up, mooring
block, fender block and curtain wall

Supply and install steel reinforcement for Item 3.1

Supply, fabricate and install steel edge protection for pier deck including dowels

Mooring and Fendering System at Pier 1

Supply and deliver to site rubber dock fender (M600H x 1000L) incl. accessories

Supply and dellver to site rubber dock fander {MG600H x 2000L) incl. accessories

Supply and deliver to site super cell fender (MSC-800H x 10002 w/ UHMW-PE Frontal
Frame Panel) incl. accessories

Instali rubber dock fenders including accessories

Removal and re-installation of mooring bollard (25T, T-Head) including accessories

Install super cell fender (MSC-800H x 10009 w/ UHMW-PE Frontal Frame Panel) including
accessories

Restoration of Settied ICPB at Back up Area

Removal of interlocking concrete paving blocks adjacent to Berth 1

Supply, spread & compact item 201 aggregate base course adjacent to Berth 1
Supply and spread levelling course sand cushion adjacent to Berth 1

Supply and install new interlocking concrete paving blocks

Supply and place 50-100 kgs. rocks for rubble masonry of damaged seawall

Repainting of Perimeter Fence
Supply and apply paint at Perimeter Fence

Restoration of Drainage System at Back up Area and Near PTB
Demolition of damaged drainage cover at Back up Area and near PTB including
disposal of debris
Supply and place 3,500 psi concrete for the new drainage cover
Supply and install steel reinforcement for Item 7.2
Supply and install angular bar drainage frame

Php 48,465,942.54

PPA Carporate Fund
Php 49,919,921.00

300 Calendar Days




