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CONSTRUCTION OF BREAKWATER
Port of Nasugbu, Nasugbu, Batangas

A. CONSTRUCTION OF BREAKWATER
1 Excavation of existing seabed
2 Supply and placing of 300-500 kg/pc. Core Rocks
3 Supply and placing of 3,000 kg/pc. Underlayer rocks
4 Supply and fabrication of 7.36 fon/pc. Tetrapod
5 Instaliation of 7.36 ton/pc. Tetrapod
8 Construction of beacon Tight foundation
7 Supply and installation of beacon fight & accessories

Php 485,908,064.55
PPA Corporate Fund
Php 548,073,852.94

720 Calondar Days




