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Tachnicel Specifications (Buitding Works)

{Unitary Air-Conditioning Systeme)

b. The air-cooled condenser coil shall be extended-surface fin-and-tube type with seamless

copper or aluminum construction. Aluminum alloy conforming to ASTM B210, alloy 1100,

shall be used for the tubes, and aluminum alloy conforming to chemical requirements of

ASTM B209, alloy 7072, shall be used for fins and sheets. Fins shall be soldered or

mechanically bonded 1o tubes and installed in a metal casing. Coils shall be air tested

under water for leakage. After testing, dry coils for remote type units to remove free

moisture, and cap to prevent entrance of foreign matter. Evacuate and seat coils at the
factory. :

6. Filter Boxes

Provide filter boxes with either hanged access doors or removable panels. Filter boxes shall have
racks for filters arranged for angle pattern. Filters shall be of type indicated and shall conform to
paragraph hereinafter entitled, "Filters”,

7. Mixing Boxes

Mixing boxes shall be of physical size to match the basic unit and include equal sized flanged
openings, each sized to handle full air flow. Arrangement of openings shall be as indicated.
Provide openings with dampers of opposed blade type. All damper shafts shall be connected
together by one continuous linkage bar. Arange dampers for manual operation so that when one
starts to close from its opened position, the other starts to open from its closed position.

8. Controls
a. Condenser Controls

Provide load pressure control to insure condensing temperature for proper system
operation at all ambient temperatures down to 40°F.

b. Condenser Start-up Control Provide condenser with a start-up control package which
permmits start-up compressor regardiess of low ambient temperatures. Package shall
temporarily bypass system low pressure-start to permit start-up whenever minimum
ambient temperature is below design evaporator coil suction temperature.

9. Refrigerant Circuits

Entire refrigerant circuit shall be dehydrated, purged, and charged with refrigerant and oil at
factory. Factory oil charge shall be the full amount required for operation. Factory charge for
refrigerant shall be the full amount required for operation.

10. Corrosion Protection

Units shall be factory comosion protected in accordance with paragraph entitted, Comosion
Prevention.

COOLING COILS
1. Direct-Expansion Coils

Direct-expansion coils shall be fin-and-tube type constructed of seamless copper or aluminum
tubes and copper or aluminum fins mechanically bonded or soldered or helically wound to tubes.
Casing and tube support sheets shall be not lighter than 16-gauge (0.0635-inch nominal
thickness) galvanized steel, formed to provide structural strength. Suction header shall be
seamless copper tubing or seamless or resistance welded steel tube with copper connection.
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Technical Specifications (Building Works)

(Unitary Air-Condiboning Systeme)

Supply header shall consist of a distributor to distribute the refrigerant liquid through seamless

copper tubing, equally to all the circuit in the coil. Tubes shall be circuited to insure minimum

pressure drop and maximum heat transfer. Circulating shall permit refrigerant flew from liquid

inlet to suction outlet without causing oil staging or restricting refrigerant flow in coil. Rack coil

shall be tested at the factory under water at not less than 300 psi air pressure and shall be

suitable for 200 psi working pressure. Each coil shall be completely dehydrated and scaled at the
factory upon completion of pressure tests. Coil shall be mounted for counter flow service.

2. Filters

Filter shall be of the sectional or panel cleanable type and be capable of fiitering the entire air
supply.

3. Manometers

Provide inclined-type manometers for filter stations of 2,000 cfm capacity or larger including
filters fumished as integral parts of air handling units and filters installed separately. Manometers
shall be of sufficient length to read at least one inch of water column, shall be graduated in 1/10
inches, and equipped with spirit level. Equip each manometer with over-pressure safety traps to
prevent loss of oil, and two three-way vent valves for checking zero setting.

CLEANING, PAINTING AND IDENTIFICATION

Cleaning, painting and identification of piping shall be as specified under, “Painting™ of
“Building Works".

IDENTIFICATION TAGS AND PLATES

Provide equipment, thermometers, valves, and controllers with tags numbered and stamped
for their use. Plates and tags shall be of brass or suitable non-ferrous material, securely
mounted or attached. Minimum letter and numeral size shall be 1/8 inch.

EXECUTION
INSTALLATION

Application and installation practices for unitary air-conditioning systems shall conform to the
requirements of an acceptable industry standard for instaltation of unitary systems.

1. General

Install equipment and components in a manner to insure proper and sequential operation of the
equipment and its controls. Installation of equipment not covered herein or in manufacturer's
instructions shall be installed as recommended by manufacturer's representative. Provide proper
foundations for mounting of equipment, accessories, appurtenances, piping and controls
including, but not limited to, supported vibration isolators, stands, guides, anchors, clamps, and
brackets. Foundations for equipment shal conform to equipment manufacturer's
recommendation, unless otherwise shown in the drawings. Set anchor bolts and sleeves
accurately using properly constructed templates. Anchor bolts shall be of adequate length and
provided with welded-on plates on the head end embedded in the concrete. Level equipment
bases, using jacks or steel wedges, and neatly grouted-in with a non-shrinking type of grouting
mortar. Locate equipment so that working space is available for all necessary servicing such as
shaft removal, disassembling compressor cylinders and pistons, replacing or adjusting drives,
motors, or shaft seals, access to water heads and valves of shell and tube equipment, tube
cleaning or replacement, access to automatic controls, refrigerant charging, lubrication, oil
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Technical Specifications {Building Works)

{Unitary Ax-Conditioning Systerns)

draining and working clearance under overhead lines. Provide electric isolation between
dissimilar metals for the purpose of minimizing galvanic corrosion.

2. Unitary Air-Conditioning System

Install system as indicated, in accordance with the requirements of ASHRAE 15-76 and as
recommended in the manufacturer's installation and operational instructions.

3. Electrical Work

Electric motor driven equipment specified herein shall be provided complete with motors, motor
starters, and controfs. Electrical equipment and wiring shall be in accordance with Section 7.1,
“Electrical General Requirements” of division 7. Motor starters shall be provided complete with
properly sized thermal overoad protection and other appurtenances necessary for the motor
control wiring required for controls and devices but not indicated.

4. Piping

a. Piping Sleeves
Pipe sleeves shall be as Galvanized Iron, Schedule 20.

b. Provide refrigerant driers, sight glass liquid indicators, moisture indicators, and strainers in
refrigerant piping for remote installations when not fumished by the manufacturer as part
of the equipment.

c. Locate strainers close to equipment they are to protect. Provide a strainer in the common
refrigerant liquid supply to two or more therma! valves in paralle! when each thermal
valve has a built-in strainer. Install strainers with screen down and in direction of flow as
indicated on strainers body.

d. Solenoid valves shall be installed in horizontal lines with stem vertical and with flow in
direction indicated on the valve. If not incorporated as internal part of the valve, provide
strainers upstream of the solenoid valve. Provide service valves upstream of the solenoid
valve, upstream of the strainer, and downstream of the solenoid valve. Remove the
intemal parts of the solencid valve when brazing the valve.

5. Auxiliary Drain Pans, Drain Connections, and Drain Lines

Provide auxiliary drain pans under all drain pans of the units located above finished ceilings or
over mechanical or electrical equipment where condensate overflow over unit drain pan may
cause damage to ceilings, piping, and equipment below. Provide drain lines for all drain and
auxiliary drain pans. Trap the drain from bottom pan of air-conditioning units to insure complete
pan drainage. Drain lines shall be full size of opening.

6. Air Filters

Provide access panels for all concealed valves, controls, dampers, and other fittings requiring
inspection and maintenance.

7. Inspection Plates and Test Holes

Inspection plates and test holes where required in casings for air balance measurements shall
conform to SMACMA High Pressure Low Velocity Duct Construction Standards. Test holes shall
be a factory-fabricated, air-tight, non-corrosive test hole with screw cap and gasket. Extend cap
through insulation.
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Tachnical Specifications (Building Works)
{Unitary Air-Conditioning Systems)

8. Flashing and Pitch Pockets

Provide flashing and pitch pockets for equipment support and roof penetrations and flashing
where piping or ductwork passes through exterior walls.

FIELD TESTS AND INSPECTIONS
1. Tests

All tests shall be performed and materials and equipment required for test shall be fumished by
the Contractor. Tests after installation and prior to acceptance shall be performed in the presence
of a representative of the Owner and subject to his approval. Equipment and material certified as
having been successfully tested by the manufacturer in accordance with referenced
specifications and standards will not require retesting before installation. Equipment and
materials not tested at the place of manufacturer will be tested before or after installation, as
applicable, where necessary to determine compliance with referenced specifications and
standards.

2. Leak Testing

Upon completion of installation of the air-conditioning equipment, test all factories as well as field
refrigerant piping with an electronic-type leak detector to acquire leak tight refrigerant systems. if
leaks are detected at the time of installation or during the guarantee period, remove the entire
refrigerant charge from the system, correct the leaks and retest the system.

3. Evacuation, Dehydration, and Charging

After system is found to be without leaks, evacuate the system using a reliable gauge and a
vacuum pump capable of pulling a vacuum of at least 1 mm lig absolute. Evacuate system in
strict compliance with the triple evacuation and blotter method or in strict accordance with
equipment manufacturer's printed instructions. System leak testing, evacuation, dehydration, and
charging with refrigerant shall comply with the requirement contained in an acceptable industry
standard.

4. Start-Up and Operation Tests

The air-conditioning system and its components shall be started and initially placed under
operation and checked to see that it is functioning correctly. Adjust safety and automatic control
instruments as necessary to place them in proper operation and sequence. The operational test
shall be not less than 8 hours.

5. Performance Tests

Upon completion of evacuation, charging, start-up, final leak testing, and proper adjustment of
controls, the system shall be performance tested to demonstrate that it complies with the
performance and capacity requirements of the specifications and plans. Test the system for not
less than 8 hours, during which time hourly readings shall be recorded. At the end of the test
period, the readings shall be averaged and the average shalt be considered to be the system
performance.

6. Sound Tests, Air-conditioners, Unitary, Split Type
Sound pressure level measurements shall be conducted on units designated by the Owner.

Calculate sound power levels by ASHRAE Systems Handbook and Product Directory. Submit
test results and calculations.
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Technical Epecifications (Building YWorks)
(Distribution Transformer)

ITEM 33 : DISTRIBUTION TRANSFORMER

SCOPE OF WORK

The work to be done shall consist of supply, and delivering and installing distribution
transformer completed in accordance with all the materials submitted /coordinated to
Occidental Mindoro Electric Cooperative, Inc., (OMECQ) of San Jose, Occidental Mindoro,
including labor, tools and equipment and all incidental works as found necessary.

GENERAL REQUIREMENTS
a) All works shall be done in accordance with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. American National Standard Institute - (ANSIDH)

2. Institute of Electrical and Electronics Engineers - (IEEE)

3. Nationatl Electrical Manufacturer Association - {(NEMA)

4. Philippine Electrical Code - (PEC)
Philippine National Standard - (PNS)

b) Materials Requirements

Available on tap changer for de-energized operation

o Distribution Transformer,

o Conventionat

o Pole Type

o Oil Immersed

o Self-Cooled

o Single Phase, 12, 60hz

o 65°C Temperature rise
Capacity : S50KVA
Primary Voltage : 762/13.2YkV

2-2.5% taps FCAN and
2-2.5% taps FCBN

Primary BIL Rating : 95kV
Secondary Voltage 120 1240V
Secondary BiL Rating : 30kV
Percent Impedance : ANSI Standard
HV/LV Conductor : Copper / Aluminum
Insulating Fluid: Mineral Oil
Core : Silicon Core
NLL : 190W
LL : 650W

Construction of Back-up Area and Port Operations Bullding
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Technical Spacifications (Building Works)
(Diatiotion Transkormen

c} Standard Test Reports:

1. Routine Tests

Tum Ratio Test

Voltage Ratio Test

No Load Loss & Load Loss Test
Impedance Voltage Test
Applied Potential Test

Induced Potential Test

OO0 OO0 0O

2. Type of Test
o Impulse test
o Temperature Rise Test

PRODUCTS (DISTRIBUTION TRANSFORMER)

External Features
o High Voitage Bushing
o Low Voltage Bushing
o Tank and Cover
o Pressure Relief Valve
o Tank and Low Voltage Grounding Provision
o Externally Operated No-Load Tap Changer
o Radiators

internal Features
o Core Coil Assembly
o Winding Material
o Insulating Di-Electric Fluid
o Coil Support

PRODUCTS (GENERAL DESCRIPTION)

1. High Voltage Bushing, the cover mounted and tank - wall high voltage bushing are made
of wet process porcelain suitable for both copper and aluminum conductors.

2. Low Voltage Bushing, single or double eyebolt or spade terminal made of wet process
porcelain.

3. Tank and Cover, manufactured from hot-rolled steel sheets and pressure tested to ensure
a leak free enclosure. Grit blasted or chemically treated to remove every trace of scale, rust
or oil, for better paint adhesion. OQuter and inner surfaces are primed with epoxy primer for
rust prevention and the outer surface is coated with polyurethane.

4. Pressure Relief Valve, gradually releases excess pressure and designed for outdoor
condition.

5. Tank and Low Voltage Grounding Provisions, provided to help prevent damage to the
transformer during electrical surges.

6. Externally Operated No-Load Tap Changer, provides up to five (5) primary voltage for
convenient changing of high voltage tap connection at no —oad.

7. Radiators, made of hot-rolled steel sheets these are provided for higher KVA units for
added cooling surface.
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Tachnical Specifications {Bulding Works)
Dt it Tooros
8. Core Coil Assembly, uses a superior transformer insulation system and is permanently
centered in the tank using a close fitted steel frame. Materials used for our coils, are wither
silicon-iron for our Blue and Silver series or Amorphous metal for our gold line.

8. Winding Material, distribution transformer uses a combination of standard copper-
aluminum or copper-copper winding materials.

10. Insulating -Di- Electric Fluid, used are either mineral cil or an environment friendly high
fire point fluid.

11.Coil Support, used compatible matetials to hold the coil in place and restraint it during
short circuit-circuit conditions. Core clamps and clamp angles are also used to ensure that
the core and windings are effectively secured even during mechanical stresses.

EXECUTION
INSTALLATION
Shall be in accordance with the code and requirements specified herein.
GROUNDING
Ground all exposed non-current-carrying metallic parts of electrical equipment.
WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the
direction of and at the satisfaction of the Registered Electrical Engineer or Master
Electrician, who will interpret the intent meaning of the drawings and specification and
shall have the power to reject any work and materials which in his judgment, are not in
full accordance therewith,

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed
electrical materials and equipment in the presence of Registered Electrical Engineer or
Master Electrician. The system shall be free from any defects, shorts or grounds. The
Contractor at no extra cost shall fumnish all necessary instruments and personnel
required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shalt fumish
the Engineer a written guarantee stating that all works executed are free from defects on
materials and workmanship. The guarantee shall be for a period of one year from the
date of the final acceptance. Any work that becomes defective during the said period
shall be comrected / replaced by the Contractor at his own expense in a manner
satisfactory to the Authority.
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Technical Specifications
{Geotentite Fabric)
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This work covers all the following requirements regarding the installation of geotextile (filter fabric) in

accordance with the lines, grades, and dimensions shown in the drawings.

MATERIAL REQUIREMENTS

The geotextile fabric shall meet the following requirements in full. If required, a sample of 1.0 sq.m.
shall be supplied to the Engineer for approval and retention for purposes of comparative testing
against materials randomly sampled from the site,

1. PHYSICAL PROPERTIES

a. The geotextile material shall be a nonwoven needle punched type comprising of
needle punched polypropylene fibers or its equivalent.

b. The geotextile matenal shall be UV stabilized to ensure retention of minimum 70%
original tensile strength after 90 days exposure to sunlight. The manufacturer shall
submit test results to the Engineer for approval.

C. The geotextile must be highly resistant to long term contact with damp cementatious
substances or acid or alkali solutions in the pH range 2-13. The manufacturer shall
submit test data to ensure resistance of the polymer.

2. MECHANICAL AND HYDRAULIC PROPERTIES

The geotextile supplier is required to certify that the materials delivered to site will be proven
to meet or exceed the following properties:

TEST
TECHNICAL PROPERTIES UNIT MINIMUM STANDARD
A. Physical Characteristics:
Minimum Mass (g/m?) 540 ASTM D5261
(per unit area)
Thickness (F=2 kpa) mm 4.5 ASTM D5199
B. Mechanical Properties:
Tensile Strength (md/cd) kN/m 13/22 ASTM D4595
Tensile elongation (md/cd) % 90/40 ASTM D4595
CBR Puncture Resistance N 3000 ASTM D624 1
C. Hydraulic Properties:
Effective Opening Size (mm) 0.08 ASTM D4751
{Oge Wet Sieving)
Water Permeability:
Pemittivity (s") 05 ASTM D4491

Construction of Back-up Ares and Port Operstions Builing
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Technical Speciications
{Geotextile Fabric)

EXECUTION

1. The geotextile shall be delivered to site with an outer wrapper to protect it from exposure to
the elements.

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour
! core rocks as likewise mentioned in the requirements of item *Rock Works”.

3. The non-wooven geotextile filter shall be installed and lay manually at site as per design
drawings. The filter shall be laid lengthwise down slopes and appropriately anchored along
the top edge.

4. The Engineer reserves the right to sample geotextile defivered to site for individual quality
control testing at the contractor's expense. A materal not meeting the manufacturer's
certified values will be rejected from the site.

5. The geotextile shall be proven to resist dynamic puncture damage when subject to impact
stress from stone amour (200-400 kg.) dropped from a minimum height of 2.0 m. and
should be laid on at least 1-foot sand and gravel bedding. Geotextile failing to resist
puncture shall not be accepted.

6. To facilitate site Quality Assurance, each roll of geotextile delivered to site shall be cleardy
labeled with brand name, grade, and production batch number.

7. Geotextile overlaps shall be at least 1.0 m unless otherwise stated on the drawings.
Altermnatively, geotextile overdaps are to be heat-welded or sewn using appropriate
polypropylene or other synthetic thread and portable hand sewing equipment.

Construction of Back-up Area and Port Operations Buiiding
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ITEM 35§ : RECLAMATION AND FILL

SCOPE OF WORK

This item shall consist of the construction of back-up area in accordance with the Specifications and
in conformity with the lines, grades, and dimensions shown on the Plans or established by the
Engineer.

The area to be upgraded shall be as indicated on the Drawings.

The works includes fumishing of all labor, maternals and equipment required to completeffinish the
upgrading of the area in accordance with the Drawings and the Specifications.

The following major tems of works are included:

1. Supply and fill of suitable materials to places required to upgrade elevation of areas as
shown in the drawings.

a. Compaction of fill materials
b. Supply and placing of filter fabric

2. The work may also include the construction of temporary dike or structure to enclose the
reclamation material before the completion of a permanent waterfront containment structure.

MATERIAL REQUIREMENTS
1. Filing Materials
a. General
All sources of filling materials shall be approved by the Engineer.

Appropriate quantities of sample of all materials to be used in the Works shall
be submitted for acceptance and approval by the Engineer thirty (30) days before the
commencement of work.

General filling shall consist of approved material from approved sources of suitable
grading obtained from excavation, quarries or borrow pits, without excess fines, clay
or silt, free from vegetation and organic matter.

Sample of approved materials shall be kept/stored in the field for ready
reference/comparison of the delivered materials.

The Contractor shall ensure that adequate quantities of required materials that
comply with the specifications and quality approved by the engineer are available at
all times.

b. Fill Materials other than Dredged/Excavated Materials
Fill materials for reclamation purposes other than dredged materials shall be pit

sand, quarry run, gravel or mine tailings. The fil material shall be of the same quality
or better as approved by the Engineer,

Canstruction of Back-up Area and Port Operations Building
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(Reciamation end Fil}
c. Type of Filling Materals
c.1 Selected Fill Materials

All materials used for fill shall be free of rock boulders, wood, scrap materials,
organic matters and refuse.

The material shall not have high organic content and shall meet the foliowing
requirements:

i. Not more than 10 percent by weight shall pass the No. 200 sieve (75
microns).

ii. Maximum particles size shall not exceed 75 mm.

jii. The fill matenials shall be capable of being compacted in the manner
and to the density of not less than 95%.

iv. The material shall have a plasticity index of not more than 6 as
determined by AASHTO T 90.

V. The material shall have a soaked CBR value of not less than 25% as
determined by AASHTO T 193.

c.2 Sand and Gravel Fill

The materials shall be composed of at least 50% sand and 50% gravel in
terms of volume and shall be free from rock boulders, wood, scrap,
vegetables, and refuse. The materials shall not have organic content and the
maximum particle size shall not exceed 100mm diameter. Source of materials
shall be river or mountain quarry or manufactured.

c.3 Excavated Materials

The excavated materials shall be used for backfilling as directed by the
Engineer.

EXECUTION

Reclamation and Fill
a. General

The Contractor shall be responsible for all ancillary earthworks that are necessary for the
reception of the fill material and including, all spout handling, temporary dike or shoring
construction where necessary, temporary protection to dikes in the sea and drainage of
excess water.

The arrangements of these ancillary earthworks shall be laid out in consultation with the
Engineer and to the Engineer’s satisfaction and care shall be taken to minimize the loss of
fill.

b. Replacement, backfiling and reclamation may be done by any method acceptabie to the
Engineer. Prior to start of Work, the Contractor shall submit his method and sequence of
performing the works to the Engineer for approval. However, the Engineer’'s approva! of the
method and sequence of construction shall not release the Contractor from the responsibility
for the adequacy of labor and equipment.
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(Reclamation and Fifl)

c. The Engineer shall approve the type of material to be used as fill prior to its placement. If the
material is rejected, such matenal shall be deposited into areas designated or as directed by
the Engineer.

d. Reclamation of fil material shall be placed in horizontal layers not exceeding 200mm (8
inches), loose measurement, and shall be compacted as specified before the next layer is
placed. Effective spreading equipment shall be used on each lift to obtain uniform thickness
prior to compacting. As the compaction of each layer progresses, continuous leveling and
manipulating will be required to assure uniform density. Water shall be added or removed, if
necessaty, in order to obtain the required density. Removal of water shall be accomplished
through aeration by plowing, blading, dicing, or other methods satisfactory to the Engineer.

Dumping and roliing areas shall be kept separate, and no [ift shall be covered by ancther
until the necessary compaction is obtained.

Hauling and leveling equipment shall be so routed and distributed over each layer of the fil
in such a manner as to make use of compaction effort afforded thereby and to minimize
rutting and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials
and the efficiency of the equipment and construction method which is proposed to be used by the
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that
he proposes to use for the main work. One trial section of about 500 m? shall be made for every
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field density tests and
other tests required as directed by the Engineer.

if a trial section shows that the proposed materials, equipment or procedures in the Engineer's
opinion are not suitable for sub-base, the material shall be removed at the Contractor's expense,
and a new trial section shali be constructed.

If the basic conditions regarding the type of material or procedure change during the execution of
the work, new trial sections shall be constructed.

CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections showing the elevations of the completed reclamation and the terrain of the existing
seabed prior to construction shall go together with every progress report and request for progress
or final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of compaction of the material (selected fill, aggregate
base course, etc) shall be conducted. Compaction of each layer thereafter shall continue until a field
density of 95 percent of the maximum dry density in accordance with AASHTO T/180 Method D has
been achieved. In place density determination shall be made in accordance with AASHTO T191/
ASTM D 1556.

TOLERANCE

Elevation : plus 5 cm.

Construction of Back-up Area and Port Operstions Buliding
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Technical Specifications
{Project Billboard)

ITEM 36 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.
The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x

2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Tachnical Specifications
{Safety Signages and Barricades)

ITEM 37 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumnishing and installing of safety signages and baricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’'s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (60O0Omm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for sighages and barricades are %2 inch (12mm) marine plywood or
tarpaulin poster on 27 x 2° (50mm x §0mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING it A
Port of Mauban, Quezon
- - UNIT PRICE AMOUNT
NO, DESCRIPTION OF WORK UNIT QTy. {Pesos) (Pesos)
BILL NO.| 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 15

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 15

1.04 Provide Construction Safety and Health Program in the execution mo. 15

of the project

TOTAL FOR BILL NO. 1-

Page 10f 8



BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

CHILIFPINE \
PORTS
AUTHOR:TY

R

. UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT Qry. (Pesos) (Pesos)
(1) (2) {3) (4) (5) {4) x (5)
BILL NO.| 2 CONST. OF BACK-UP AREA & WIDENING OF ROCK CAUSEWAY
2.01 Chip-off portion of existing R.C. Curb, flush to deck level I.m. 188
and smoothen with mortar

2.02 Supply and place 3,500 psi concrete for the R.C. Curb and Stairlanding cu.m, 173
2.03 Supply and install steel reinforcement for the R.C, Curb and Stairlanding kg. 9,206
2.04 Supply and place 50-100 kg. Core rocks cu.m. 7.274
2.05 Supply and place 1,000 kg. Underlayer rocks cu.m, 1,872
2.08 Supply and place 2-3 tons Armour rocks cu.m. 5,400
2.07 Supply and install Geotextile Fabric sq.m. 2,198
2.08 Supply and place Sand and Gravel fill cu.m. 15,304
2.09 Supply, spread and compact Selected fill cu.m. 3,610
2.10 Supply, spread and compact gravel base course cu.m. 733
2.1 Construct PCC Pavement (300mm thick) including dowel bars sq.m. 3,851

2,12 Supply, deliver and install Portlighting system ot 1

TOTAL FOR BILL NO. 2

Page 20f 8




BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

PHILIPFINE \
PORTS
AUTHORITY “pgpr

NO. DESCRIPTION OF WORK UNIT
{1) — () )
BILL NO.| 3 CONST. OF PORT OPERATIONS BUILDING

3.01 Demolish and dispose existing concrete pavement prior to the sq.m.
construction of Port Operations Building

302 Excavation of existing fill prior to laying of waterline & POB foundation cu.m.

3.03 Extraction/excavation of existing rocks prior to laying of POB foundation cu.m,

3.04 Supply and deliver to site 400mm x 400mm PSC Piles f.m.

3.05 Splice 400mm x 400mm PSC Piles no.

3.08 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles lL.m,

3.07 Cut/chip and dispose newly driven PSC Piles up to required elevation no,

3.08 Supply, place and compact gravel bedding for building foundation, cu.m,
septic vault, catch basin, duct bank and pedestal

3.09 Supply and ptace lean concrete for pile caps cu.m.

3.10 Supply & place 4,000 psi. concrete for pile caps, columns, wall footing, cu.m,
beams, slabs, parapet wall, canopy wall and curtain wall

3.11 Supply & instal steel reiorcement for pile caps, columns, wall footing, kg.

beams, slabs, parapet wall, canopy wall and curtain wall

ary.
)

UNIT PRICE

{Pesos)

{5)

AMOUNT
{Pesos)
(4) x (5) .

107

29
44
864
27
864
27

22

317

67,387
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BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

PHILIPPINE
PORTS \
AUTHOR(EY *ger

UNIT PRICE

) _ - " AMOUNT

NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
{1) (2) 3) (4) (5) _{4) x (5)
3.12 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement sq.m. 102

3.13 Construct 150mm thick CHB wall including reinforcement sq.m. 499

3.14 Construct 100mm thick CHB wall including reinforcement sq.m. 330
315 Supply and place 13mm thick cement Plaster finish (2,500 psi concrete) sq.m. 1,849
3.16 Supply and apply paint for concrete surfaces (2-coats) sq.m. 1,084

3.17 Supply and apply paint for wood and metal surfaces (2-coats) sQ.m. 44
318 Supply and apply water proofing for toilets, footbaths, stair wells, sq.m. 877
roof deck and canopies

3.1¢ Supply and install Aluminum Composite Panels and accessories (C6) sq.m. 311
3.20 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (F1) sq.m, 578
321 Supply and install 0.60m x 0.60m Non-slip Floor Tiles (F2) sq.m. 47
3.22 Suppy and place Non-skid / Rough Cement Floor Finish (F3) sq.m. 19
3.23 Supply and install 0.30m x 0.60m Ceramic Wall Tiles sg.m. 175
3.24 Supply and Instail Granite countertop sq.m. 6
3.25 Supply and install 50mm x 10mm thk. Stair Nosing (Rigid Type) m. 14

Page 4 of 8




BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING
Port of Mauban, Quezon

Pmunmlg\
PORTS
AUTHORITY "ggr

_ UNIT PRICE AMOUNT

NO. DESCRIPTION OF WORK UNIT QTy. (Pesos) - (Pesos)
(1) (2) 3) (4) {5) {4) x (5)
3.26 Supply and Install Aluminum Clip-in Perforated Panel including accessories sq.m. 417

(1.20 x 0.60 x 0.07m) (C1)
3.27 Supply and install Aluminum Clip-in Perforated Panel Including accessories sq.m. 148

(0.60 x 0.60 x 0.07m) (C2)
328 Supply and install stainless steel and aluminum materials, buffed finish

of various sizes including accessories lot 1
3.29 Supply and install fabricated 1.5 mm thk. Aluminum Framed Doors and

Windows including glass and accessories lot 1
3.30 Supply and install fabricated Marine Plywood Flush Doors & PVC doors

including door jambs, hinges and locksets lot 1
3.31 Supply, fabricate and install Phenolic anti-bacterial water proof Toilet

partition 20mm thk, including stainless hinges, lock Indicators, bottom

support door knobs and coat hooks lot 1
3.32 Supply and install Toilet Fixtures and accessories lot 1
3.33 Supply and install water line pipes and fittings including accessories. lot 1
3.34 Supply and install sewerage pipes and fittings including accessories, lot 1
3.35 Supply and install drainage pipes and fittings including accessories lot 1
3.36 Construct septic vault including fittings and accessories no. 1
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BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING :::,ﬁ?%ﬁ)
Port of Mauban, Quezon
= - ] _ T~ UNIT PRICE _ AMOUNT
NO. 'DESCRIPTION OF WORK UNIT QTYy. - (Pesos) {Pesos)
(1) {2) {3) (4) {5) {4) x (5)
3.37 Construct catch basin including accessories no. 14
338 Supply, deliver and install wires and cables of various sizes lot 1
3.39 Supply, deliver and install conduit plpe Including fittings of various sizes lot 1
3.40 Supply, deliver and install wiring devices lot 1
3.41 Supply, deliver and install protective devices lot 1
3.42 Supply, deliver and install lighting fixtures lot 1
343 Supply, deliver and install lightning protection and accessories lot 1
3.44 Supply, deliver and install auxiliary system:
a) Closed Circuit Television (CCTV) lot 1
b) Community Antenna Television (CATV) fot 1
¢} Background Music / Paging Alarm (BGM/PA) lot 1
d) Fire Detection Alarm System (FDAS) lot 1
e) Telephone System lot 1
3.45 Supply, deliver and install airconditioning unit fot 1
3.46 Construct Pumphouse including apurtenances lot 1
3.47 Supply, spread and compact gravel base course cu.m, 63
3.48 Construct Reinforced Concrete Ductbank, Hand hole & Pedestal Post lot 1

Page 6 of 8




BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING oA
Port of Mauban, Quezon

o : G i : . . : o : B _ UNIT PRICE - AMOUNT

NO. _ S .DESCRIPTION OF WORK . - o UNIT | . QTY. .|  (Pesos) - {Pesos) -
(1) o } 2 s L (3) (4) (5) e G
349 Supply, deliver and install Gang-chairs and acessories ot 1
3.50 Supply and install fabricated materials for PPA Logo and accessories lot 1
3.51 Supply, delivery, installation and commissioning of distribution transformer lot 1

3 phase system including concrete poles, hanger, distribution wires,

metering and other incidental expenses.

TOTAL FOR BILL NO. 3 o -
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BILL OF QUANTITIES

CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING ::;:%EEEQZ)
Port of Mauban, Quezon

| - | | UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT Qry. (Pesos) (Pesos)
{1) (2) - (3) (4) {5) {4) x (5)
BILL NO.| 4 REIMBURSABLE ITEMS
4,01 Provide reimbursable items necessary in the implementation lot 1 1,939,333.85 1,939,333.85
of the project as determined by the Authority
TOTAL FORBILL NO. § T 1,939,333.85
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(Arnex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
matenials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobitization
and cleaning.

tem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumnishing ali materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shalt be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Carmtruction of Back-Up Area and Port jors Bulkding
Port of Mauban, Quezon
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{Annex 1 - Basia of Payments}

BILL NO. 2
CONSTRUCTION OF BACK-UP AREA AND WIDENING OF ROCK CAUSEWAY

item 2.01 Chip-off portion of existing R.C. Curb, flush to deck level and smoothen with
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of
existing R.C. Curb to be chipped off, flushed to deck level and smoothened with mortar
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.02 Supply and place 3,500 psi concrete for rc curb and stair landing

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for rc curb and stair landing, supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shali be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 2.03 Supply and install steel reinforcement for rc curb and stair landing

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for rc curb and stair landing, supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 2.04 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.05 Supply and place 1,000 kg. undertayer rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
amour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.06 Supply and place 2-3 tons armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
armour rocks, supplied and set-in-place in accordance with the plans and
specifications and accepied by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

Construciion of Back-Up Ares and Port Operations Buikding
Port of Mewsban, Quazorn
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item 2.07 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabrc, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.08 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to detemmine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settiement as
established using settiement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

em 2.09 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to
be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

em 2.10 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of gravel base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.11 Construct PCC pavement (300mm thk.) including dowel bars

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (250mm thk.) including reinforcement, supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 2.12 Supply, deliver and install Port Lighting System

The quantity to be paid for shall be the actual quantity in lot of Port Lighting System to
be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of Back-Up Area and Poit Operations Buliding
Port of Mauban, Quezon
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BILL NO. 3
PORT OPERATIONS BUILDING

item 3.01 Demolish and dispose existing concrete pavement prior to the construction of
Port Operations Building

The quantity to be paid for shall be the actual area in square meter of existing concrete
pavement, demolished and disposed prior to the construction of Port Qperations
Building, in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools and incidentals necessary to compiete the work.

tem 3.02 Excavation of existing fill prior to laying of waterline and POB foundation

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated prior to the laying of waterline and POB foundation, in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.03 Extraction/ excavation of existing rocks prior to laying of POB foundation

The quantity to be paid for shall be the actual volume in cubic meter of existing rocks
to be extracted/ excavated prior to the laying of POB foundation, in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.04 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm PSC piles, supplied and delivered to site in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, {ocls and incidentals necessary to complete.

tem 3.05 Splice 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual number of 400mm x 400mm PSC piles,
spliced in accordance with the plans and specifications, measured from the tip of piles
to cut-off elevation and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing ail matenals, labor, equipment, tools and incidentals
necessary to complete.

item 3.06 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm vertical PSC piles to be handled, pitched and driven in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to compiete.

Construction of Back-Up Ares and Port Operstions Buidding
Poit of Mauban, Quezon
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Item 3.07 Cut/chip and dispose newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of unit of newly driven PSC
piles, chipped/cut-off up to required elevation including disposal of debris in
accordance with the plans and specifications and disposal of debris at the designated
area and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the work.

item 3.08 Supply, place and compact gravel bedding for building foundation, septic vault,
catch basin, duct bank and pedestal

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
for building foundation, septic vault, catch basin, duct bank and pedestal to be
supplied, set-in-place and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work,

item 3.09 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete
for pile caps to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, fools and incidentals
necessary to complete the work.

item 3.10 Supply and place 4,000 psi concrete for pile caps, columns, wall footing, beams,
slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi
concrete for pile caps, columns, wal! footing, beams, slabs, parapet wall, canopy wall
and curtain wall to be supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.11 Supply and install steel reinforcement for pile caps, columns, wall footing,
beams, slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for pile caps, columns, wall footing, beams, slabs, parapet wall, canopy wall and
curtain wall to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.12 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete slab and ramp on-filt including reinforcement, constructed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Construction of Back-Up Area and Port Operstions Builkding
Port of Mauban, Quezon
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item 3.13 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary {0 complete the work.

item 3.14 Construct 100mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including reinforcement, constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.15 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thk.
cement plaster finish (2,500 psi concrete), supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materals, labor, equipment, tools and
incidentals necessary to complete the work.

‘Hem 3.18 Supply and apply paint for concrete surfaces {2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for
concrete surfaces (2-coats), supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.17 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint (2-coats)
for wood and metal surfaces, supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.18 Supply and apply water proofing for toilets, footbaths, stair wells, roof deck and
canopies

The quantity to be paid for shall be the actual area in square meter of water proofing
for toilets, footbaths, stair wells, roof deck and canopies, supplied and applied in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.19 Supply and install Aluminum Composite Panels and accessories (C6)

The quantity to be paid for shall be the actual area in square meter of aluminum
composite panels and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Coratruction of Back-Up Ases and Port Operstions Bulksing
Port of Meuban, Quezon



item 3.20 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (F1)

The quantity to be paid for shall be the actual area in square meter of unglazed
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.21 Supply and install 0.60m x 0.60m Non-Slip Floor Tiles (F2)

The quantity to be paid for shall be the actual area in square meter of non-slip floor
tiles (0.60m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 3.22 Supply and place Non-Skid / Rough Cement Floor Finish {F3)

The quantity to be paid for shall be the actual area in square meter of non-skid / rough
cement floor finish, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to compiete the work.

item 3.23 Supply and install 0.30m x 0.60m Ceramic Wall Tiles

The quantity to be paid for shall be the actual area in square meter of ceramic wall
tiles (0.30m x 0.60m), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.24 Supply and install Granite countertop

The quantity to be paid for shall be the actual area in square meter of granite
countertop, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work,

item 3.25 Supply and install 50mm x 10mm thk. Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of stair nosing
(50mm x 10mm thk.), supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.26 Supply and install Aluminum Clip-in Perforated Panel Including accessories
(1.20 x 0.60 x 0.07m) (C1)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (1.20 x 0.60 x 0.07m), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

Construction of Back-Up Area and Port Operations Bhsiding
Port of Mauban, Quezon
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ftem 3.27 Supply and install Aluminum Clip-in Perforated Panel including accessories
{0.60 x 0.60 x 0.07m) (C2)

The quantity to be paid for shall be the actual area in square meter of aluminum clip-in
perforated panel including accessories (0.60 x 0.60 x 0.07m), supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be fuli compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.28 Supply and install stainless steel and aluminum materials, buffed finish of
various sizes including accessories

The quantity to be paid for shall be the actual quantity in lot of stainless steel and
aluminum materials, buffed finish of various sizes including accessories, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

ltem 3.29 Supply and install fabricated 1.5 mm thk. Aluminum Framed Doors and Windows
including glass and accessories

The quantity to be paid for shall be the actual quantity in lot of fabricated 1.5 mm thk.
aluminum framed doors and windows including glass and accessories, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materiais,
labor, equipment, tools and incidentals necessary o complete the work.

item 3.30 Supply and install fabricated Marine Plywood Flush Doors and PVC doors
including door jambs, hinges and locksets

The quantity to be paid for shall be the actual quantity in lot of fabricated marine
plywood flush doors and PVC doors including door jambs, hinges and locksets,
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.31 Supply, fabricate and install Phenolic anti-bacterial water proof Toilet partition
20mm thk., including stainless hinges, lock indicators, bottom support door
knobs and coat hooks

The quantity to be paid for shall be the actual guantity in lot of phenolic anti-bacterial
water proof toilet partition 20mm thk. including stainless hinges, lock indicators, bottom
support door knobs and coat hooks to be supplied, fabricated and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.32 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual quantity in lot of toilet fixtures and
accessories, supplied and instalied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. -

Construction of Back-Up Area snd Port Operations Building
Port of Mauban, Cuscon
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item 3.33 Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity in lot of water line pipes and
fittings including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ltem 3.34 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity in lot of sewerage system
including fittings and accessories, supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.35 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of drainage pipes and fittings
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.36 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of unit of septic vault including
fittings and accessories, constructed in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, iabor,
equipment, fools and incidentals necessary to complete the work.

item 3.37 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of unit of catch basin including
accessories, constructed in accordance with the plans and specifications, measured
from the tip of piles to cut-off elevation and accepted by the Engineer. The contract
unit price shall be full compensation for furnishing alf materials, labor, equipment, tools
and incidentals necessary to complete the work.

item 3.38 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual quantity in lot of wires and cables of
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.39 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual quantity in ot of conduit pipe including
fittings of various sizes to be supplied, delivered and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all maternials, labor, equipment, tools and incidentals
necessary to complete the work.

Constuction of Back-Up Afea and Port Operstions Bulking
Poit of Macban, Quezon
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tem 3.40 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual quantity in lot of wiring devices to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.41 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual quantity in lot of protective devices to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools and incidentals necessary to complete
the work,

item 3.42 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual quantity in lot of lighting fixtures to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.43 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual quantity in lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing ali materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.44 Supply, deliver and install auxiliary system:

a) Closed Circuit Television (CCTV)

b) Community Antenna Television {CATV)

¢) Background Music / Paging Alarm (BGM/PA)
d) Fire Detection Alarm System (FDAS)

e) Telephone System

The quantity to be paid for shall be the actual quantity in lot of auxiliary system to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shail be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.,

item 3.45 Supply, deliver and install air conditioning unit

The quantiity to be paid for shall be the actual quantity in lot of air conditioning unit to
be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of Back-Up Arsa and Port Oporations Buliding
Port of Mauban, Quezon
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item 3.46 Construct Pump house including appurtenances

The quantity to be paid for shall be the actual quantity in ot of Pump house including
appurtenances, constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.47 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of gravel base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.48 Construct Reinforced Concrete Ductbank, Handhole and Pedestal Post

The quantity to be paid for shall be the actual quantity in lot of reinforced concrete duct
bank, hand hole and pedestal post constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.49 Supply, deliver and install Gang-chairs and accessories

The quantity o be paid for shall be the actual quantity in lot of gang-chairs and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be fulf
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary fo complete the work.

item 3.50 Supply and install fabricated materials for PPA Logo and accessories

The quantity to be paid for shall be the actual quantity in lot of signage (PPA Logo)
including accessories to be supplied, fabricated and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.51 Supply, delivery, installation and commissioning of distribution transformer 3
phase system including concrete poles, hanger, distribution wires, metering and
other incidental expenses

The quantity to be paid for shall be the actual quantity of distribution transformer 3
phase system including concrete poles, hanger, distribution wires, metering and other
incidental expenses to. be supplied, delivered, installed and commissioned in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Constuction of Back-Up Area and Port Oparasiions Buading
Port of Matuban, Quezon
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BILL NO. 4
REIMBURSABLE ITEMS

item 4.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing a!ll determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

Construction of Back-Up Avea and Port Opersiions Bulkding
Port of Mauban, Cuszon
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Construcion of Back-Up Area and Port Operalions Bulding
Port of Mauban, Quezon
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

49 pcs. Hard Hats

49 pcs.  Gloves

7 pcs. Goggles

1 pcs. Aprons

1 pcs. Safety Belts

49 pcs.  Safety Shoes

1 pcs. Life Lines
Safety Devices

1 lot Barricades

1 lot Waming signs

2 units Fire extinguisher
Medical and First Aid System - For fifteen (15) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Caonstruction of BackUp Area and Port Opemtions Building
Port of Mauban, Quazon
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Bid Form

Bidding Forms
{Bid Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

{a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of Back-Up Area and Port Operations

Building, Port of Mauban, Quezon;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses R
2 Construction of Back-up Area and Widening of Rock
Causeway
3 Construction of Port Operations Building
4 Reimbursable ftems
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information},

(¢} Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submissicn
deadline in accordance with the Bidding Documents, and it shalt remain binding upon us
and may be accepted at any time before the expiration of that period,;

{d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],

Consinacton of Back-Up Area and Port Operations Buisding
Port of Mauban, Quezon
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Bidding Forms
{Bid Form)

(H We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

(g) Our fim, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Contract Construction of Back-Up Area and Port Operations Building, Port of
Mauban, Quezon of the Philippine Ports Authority.

(k} We acknowledge that failure to sign each and every page of this Bid Form, including the
Bili of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Consinuction of BAck-UIp Area and Port Oparabons Bking
Part of Mauban, Quezon



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forme
(On-going)

Name of the
Contract or Title
Of the Project

1

Owner's
Name
and
Address

Nature/
Scope
of
Work
2)

Contractor's
Role
{in
percentage)
3]

Total Contract Value At

Award

Project
Completion
Date

Escalated
Value to
Present

Prices
4]

Date of
Award

Value of
Qutstanding
Works

Estimated
Timae of
Completion

% of
Accomplishment

Contract Duration
8]

Planned | Actual

Stant | Completed

A) Government
Contracts

i. On-going
il. Awarded but
not yet started

B) Private
Contracts

i. On-going
il. Awarded but
not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the partiss
2 With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4} indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the *Escalation Factor® used to escalate the

Contract Value from compietion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,
5) State Month and Year.

This Statement shall be supported by:

a) Notice of Award and/or Contract

b) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of Back-Up Area and Portl Operations Buikling

Port of Mauban, Quezon




Bidding Forms

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Qutstanding
ot Present Works
Participation Prices
NOTE ;

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

8. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contracior or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at |east satisfactory.

Name of Firm/Applicant

Authorized Signing Official

Date

(SLEC)

Construction of Back-Up Area and Port Oporations BUling

Port of Mauban, Quazon



Bidding Forms

(Experience Record)
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS
Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1] Measure Titleof | Titleof | TRleof | Titleof | Measure
the the the the
Project | Project | Project | Project
1. Reinforced Concrete Works cu.m 245
2. Rock Works:
a) 50-100 kg./pc. cu.m. 3,637
b) 1,000 kg./pc. cu.m. 936
¢) 2,000-3,000 kg./pc. cu.m, 2,700
3. Placing of Fill Materials cu.m. 9,457
4. Construction of Portland Cement Concrete sq.m. 1,926
Pavement (PCCP)
5. Construction of 1-storey Building with:
a) Driving of RC Pile Foundation L. 432
NOTE: 1] Submit the Coertificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bilf of Quantities and/or

Constructor Performance Evaluation

Systam (CPES) ratings,

1+,

2@ & Final

Complestion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

visit (if applicabls).

Projacts

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official

Date

with no

Certificate

of

Construction of Back-Up Ares snd Port Oparations Buliding
Port of Maubeh, Quezon



Bidding Forma
(Financial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidders total and current assets and liabilities, stamped “RECEIVED® by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Curnent Assets

3. Total Liabilities

4. Current Liabilities

o

. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Curent assets minus current liabilities) (15) ]| minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Conatruction of Back-Up Area snd Paost Cperations Building
Port of Meubaen, Cuezon



Bidding Forms
{Pledged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resumerbio-data, including valid PRC License, for the various positions
{ functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Personnel | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex*_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex "_*
Complete Qualification and Experience Data
Ceortificate of Commitment
Materials Engineer PRC License (CE Preferred) Annex*_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex “_”
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex"_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer - One (1) year

Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M

Foreman - Five (5) years Materials Engineer Il - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Dats

REVISED FORM (September 2012)

Construction of Back-Up Ares ardl Port Gpeeations Buiking
Port of Mauben, Quezon




Bidding Forms
(Pledged Equipment)

LIST OF CONTRACTOR'’S EQUIPMENT UNITS

| hereby declare that the foliowing equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are availabie for the duration of the project:

DESCRIPTION No. of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output andfor under Ownership/Leased/ {(As Applicable)
Make) 2] purchase Purchase Agreement
agreement {Mark as Annex
1] Ao Z')
Manufacturer Engine Chassis No./ Location | Status

Serial No. Nams of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump}, amp. (for welding machine), bagger {for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (Janumry 2011)

Construction of Back-Up Ares and Port Gperations Buliding
Port of Mauban, Quszon



Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attomey” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board,;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and ali statements and information provided
therein are true and correct;

5. {Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretaniat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. {(Name of Bidder) complies with existing labor laws and standards; and
8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Back-Up Area and Port Operations Building, Port of Mauban, Quezon.

Construction of Back-iJp Ares and Port Operations Sullding
Port of Maubsn, Queton
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Bidding Forms

{Omnbus - Sole)

9. {(Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this ____ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year] at fplace of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govermment identification card used],
with his/her photograph and signature appearing thereon, with no. and his’/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Bocok No.
Series of

Construction of Back-Up Area and Port Operations Buitding
Port of Macben, Guezon
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Bidding Forme
(Omnious - Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name )} of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and alt acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary's
Certificate (whichever is applicable);

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and cormrect;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
- representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Back-Up Area and Port Operations Building, Port of Mauban, Quezon.

Construchon of Back-Up Ares and Port Operstions BUIGING
Port of Mauban, Oueron
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Bidding Forms
(Omnibuzs - Partnership)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20__ at
, Philippines,

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] fyear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Canstruchion of Back-Up Area and Poit Operalions Bullkiing
Port of Meuban, Quezon
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Bidding Forms
{Omnibus — Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, (Civil Status), {Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’'s Certificate;

3. (Name of Bidder) is not “blacklisted™ or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {(Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact; _

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
Back-Up Area and Port Operations Building, Port of Mauban, Quezon.

Port of Mauban, Quszon
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Bidding Forme

{Omnibus ~ Comp.ALV)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personne! or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREOF, 1 have hereunto set my hand this ____ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] fyear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] fyear].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], {place issued]

Doc. No.

Page No.
Book No.
Series of

Construction of Back-Up Ares and Part Operations Building
Port of Meuban, Quazon
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Bikkiing Forms
(Bid—Securing Deciaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
i, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I'We accept that: (a) I/we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/'we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

{a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) 1 am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right,

(©) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have fumished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Construction of Back-Up Area and Port Opemations Buslding
Port of Mauban, Quezon
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Bidding Forme
{Bid=Securing Declarstion)

SUBSCRIBED AND SWORN to before me this __ day of fmonth] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me histher finsert type of government identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commisslon

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ____

Page No. ___

Book No. ___

Series of .

Construction of Back-Up Area and Port Cperations Buikiing
Port of Mauban, Quezon
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Bidding Forms
(Const. Methodotogy)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY
A. CONSTRUCTION OF BACK-UP AREA AND WIDENING OF ROCK CAUSEWAY

Chipping of existing RC Curb (186 |.m.)

Supply and placing of 3,500 psi concrete (173 cu.m.)
Supply and installation of steel reinforcement (9,206 kg.)
Supply and placing of 50-3000 kg./pc. Rocks (9,138 cu.m.)
Installation of geotextile fabric (1,450 sq.m.)

Supply and placing of fill materials (12,899 cu.m.)
Construction of 300mm thk. PCC pavement (3,761 sq.m.)

NOoOBWN

B. CONSTRUCTION OF PORT OPERATIONS BUILDING

Supply and driving of 400 x 400mm PSC foundation piles (840 L.m.
Construction of 1-storey Port Operations Building

Construction of Pump house (12.24 sq.m.)

Construction of RC Ductbank, Handhole and pedestal (33 cu.m.)
Supply, delivery, installation of gang chairs (1 lot)

NBhON =

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of Back-Up Area and Poit Oparations Buliding
Port of Mauban, Quezon



18
Bidding Forms
{Manpowet Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

L ocation

MANPOWER CONTRACT DURATION ( Calendar Days)
(Minimum)

M O NTH LY

] 2 3 4 [ ] 8 7 [ [] 10 11 12 13 14 13

Project Manager

Project Engineer

Materials Engineer

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
{Authorized Signing Official)

Construction of Back-Up Aree and Port Opersitions Bulkiing
Port of Mauban, Quezon
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Bidding Forme
{Equipment Scheduie)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project

Proposed Project Description

Location

EQUIPMENT | No.of CONTRACT DURATION ( Calendar Days)
(Minimum}) Units

M O NTH L Y

{ ] 3 L] ] [3 T [ ] ] 10 1 iH 3 EL]

Signature
(Authorized Signing Officiat)

Consiruction of Back-Up Area and Port Openations Buiiding
Port of Meuban, Quezon
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Bidding Forma
{Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
{days or months) (Monthly, in Pesos} {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Construciion of Back-Up Afea and Fort Operations
Port of Mashan,

Buiking
Quezon
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CF-1
(Craft Contract Form)
Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF BACK-UP AREA AND PORT OPERATIONS BUILDING
PORT OF MAUBAN, QUEZON

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, & corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary's Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A®, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Consfruction of Back-
Up Area and Port Operations Building, Port of Mauban, Quezon;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of B ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of , award of
the contract was made to the CONTRACTOR in a Notice of Award dated , inthe amount
of = ), after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Construction of Back-Up Area and Port Operations Suliing
Port of Meuban, Quezon



CF-2

(Draft Contract Form)

ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPA such as:

oo

0o

(1)  Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

{4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

1.02 Al Contract documents are and shall remain as the property of the PPA.

103 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment fo be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Construction of Back-Up Area and Port Operations
Building, Port of Mauban, Quezon; in conformity in all respects with the provisions of this Contract, as
follows:

D e s s s v s il oD S N S o o e S A S YV S SR S, S, S, S S S

————— —— Y U U v st o o S shndy el i i e e S S S S S S sk S — o———
34— et

ITEMS TOTAL AMOUNT

e T T e b B E e e e e e B e e 3 T ————— ]
——————— - T o Y i e s . S D S S S Sk e . e i s S MM Wk ki S e e S e o A D . S S vl v  wrve e i S (e S WD D D P - S o S . S S S M S o B -

1. General Expenses P

2. Construction of Back-up Area and
Widening of Rock Causeway

3. Construction of Port Operations Building

4, Reimbursable ltems

Lo

L

TOTAL AMOUNT

Construction of Back-Up Area and Port Operations Building
Port of Mauben, Quezon



CF-3
(Draft Contract Form)

2.02 The CONTRACTOR agrees to commence, petform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully fumnish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and matenals it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE It
CONSIDERATION

3.01 Forandin consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR  the  {otal amount not exceeding

® ).
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by orin consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Govemment
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
aflows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full
completion of the project and fulfiliment by the CONTRACTOR of all the terms and conditions set forth
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated
damages payable to the PPA by the CONTRACTOR under this Contract.
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3.04 ltislikewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%]) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent {10%) retention
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
biling with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., o cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY

401 To guarantee the faithful perfformance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of
irevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank
b. any combination of the foregoing - Proportionate to share of form with

respect to total amount of security
4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

403 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no ¢laims for labor and matenials filed
against the contractor.

404 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent {(10%) over the onginal value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.
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4,05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect
the structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLEV
COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

5.02 Timeis of the essence of this Contract. Should the CONTRACTOCR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal to at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Depantment of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated
contract.

5.06 In nocase, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the ering CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them
at thattime. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim.
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and
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shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or matenals.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection.

6.05 BExtension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original
contract time during the conduct of detailed engineenng and in the preparation of the contract
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written
information to be fumnished by the PPA, non-acquisition of permit to enter private properties within the
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction
materals, general labor strikes, and peace and order problems that disrupt construction operations
through no fault of the CONTRACTOR may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate govemment agencies such as
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration
and that the validity of the performance security shall be correspondingly extended.

ARTICLE VHI
ENTIRE CONTRACT

7.01  Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE Vil
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.
ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its finat
acceptance by the PPA and shall be held responsible for any damage or destruction of works unti! such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in
progress to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the
CONTRACTOR shall be held responsible for the acceptability of the finished works. The
CONTRACTOR shall promptly correct all works determined by the PPA as failing to meet requirements,
at CONTRACTOR's own expense.

ARTICLE X]
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Shouid the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submitta! of its or his approval.
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ARTICLE XII
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CAR!) from the Govemment Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE Xill
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
fo be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. In case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. letter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confimed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be retumned only after the lapse
of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of maternials and samples and fees for the testing and inspection of
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the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR
from PPA.

14.02 The CONTRACTOR shalt pay taxes in full and on time and that failure to do so shafl entitte PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract reguilarly present to PPA a tax clearance from the Bureau of intemal Revenue (BIR) as wefl as
a copy of its income and business tax retums duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order {change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which
are exactly the same or similar to those in the original contract, the applicable unit prices
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS’s estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to comect bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any

provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
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during construction. The CONTRACTOR shall immediately comply with such order to suspend the
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is notdue to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be alfowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICLE XVit
INDIVISIBILITY OF OBLIGATION

17.01 Itis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shalt not be affected thereby.

ARTICLE XVIiI
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. in the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the “Alternative Dispute Resolution Act of 2004".,
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Aricle XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attormey's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Iltis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the fatter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shali have no right to ask for arbitration or
go to court for relief.

ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 it should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
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Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. Itis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannct remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall seftle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 ltis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and
to show a satisfactory performance, PPA may take over the whole or portion of such work and have
such work done by administration or award the same {0 another qualified contractor through negotiated
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a resutlt of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shallimmediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and cbligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
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obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmiess from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and correct. A breach of this representation inciuding all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that

any violation of this warmranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Lefter
Circular, dated 7 December 1978, of the Department of Budget and Management.
ARTICLE XXil
EFFECTIVITY

2201 This Contract shall become effective after the same shall have been signed by the Parties
hereof.
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IN WITNESS WHEREQF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written,

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Danie! R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
City of )S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Construction of Back-Up Area and Port Operations
Building, Port of Mauban, Quezon; consisting of 13 pages, including this page on which this
acknowledgment is written, signed by the parties and their instrumenta! witnesses on each and every
page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No. :
Book No. ;
Seriesof 20____;
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