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b. The air-cooled condenser coil shall be extended-surface fin-and-tube type with seamless 
copper or aluminum constmction. Aluminum alloy conforming to ASTM B210, alloy 1100, 
shall be used for the tubes, and aluminum alloy conforming to chemical requirements of 
ASTM B209, alloy 7072, shall be used for fins and sheets. Fins shall be soldered or 
mechanically bonded to tubes and installed in a metal casing. Coils shall be air tested 
under water for leakage. After testing, dry coils tor remote type units to remove free 
moisture, and cap to prevent entrance of foreign matter. Evacuate and seal coils at toe 
factory.

6. Filter Boxes

Provide filter boxes with either hanged access doors or removable panels. Filter boxes shall have 
racks for filters arranged tor angle pattern. Filters shall be of type indicated and shall conform to 
paragraph hereinafter entitled, "Fitters".

7. Mixing Boxes

Mixing boxes shall be of physical size to match the basic unit and include equal sized flanged 
openings, each sized to handle full air flow. Arrangement of openings shall be as indicated. 
Provide openings with dampers of opposed blade type. All damper shafts shall be connected 
together by one continuous linkage bar. Anange dampers for manual operation so that when one 
starts to dose from its opened position, the other starts to open from its dosed position.

8. Controls

a. Condenser Controls

Provide load pressure control to insure condensing temperature for proper system 
operation at all ambient temperatures down to 40<>F.

b. Condenser Start-up Control Provide condenser with a start-up control package which 
pemiits start-up compressor regardless of low ambient temperatures. Package shall 
temporarily bypass system low pressure-start to permit start-up whenever minimum 
ambient temperature is below design evaporator coil suction temperature.

9. Refrigerant Circuits

Entire refrigerant drcuit shall be dehydrated, purged, and charged with refrigerant and oil at 
fadory. Factory oil charge shall be toe full amount required tor operation. Fadory charge tor 
refrigerant shall be toe full amount required for operation.

10. Corrosion Protection

Units shall be todory corrosion proteded in accordance with paragraph entitled. Corrosion 
Prevention.

COOLING COILS

1. Dired-Expansion Coils

Dired-expansion coDs shall be fin-and-tube type construded of seamless copper or aluminum 
tubes and copper or aluminum fins mechanically bonded or soldered or helically wound to tubes. 
Casing and tube support sheets shall be not lighter than 16-gauge (0.0635-inch nominal 
thickness) galvanized steel, formed to provide stnjdural strength. Suction header shall be 
seamless copper tubing or seamless or resistance welded steel tube with copper connection.
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Suppty header shall consist of a distributor to distribute the refrigerant liquid through seamless 
copper tubing, equally to all the drcuit in the coil. Tubes shall be drcurted to insure minimum 
pressure drop and maximum heat transfer. Circulating shall permit refrigerant flew from liquid 
inlet to suction outlet without causing oil staging or restricting refrigerant flow in coil. Rack coil 
shall be tested at the factory under water at not less than 300 psi air pressure and shall be 
suitable for 200 psi working pressure. Each coil shall be completely dehydrated and scaled at the 
factory upon completion of pressure tests. Coil shall be mounted for counter flow service.

2. Fitters

Fitter shall be of the sectional or panel deanable type and be capable of filtering the entire air 
supply.

3. Manometers

Provide indined-type manometers for filter stations of 2,000 cfm capacity or larger including 
fitters furnished as integral parts of air handling units and filters installed separately. Manometers 
shall be of suffident length to read at least one inch of water column, shall be graduated in 1/10 
inches, and equipped with spirit level. Equip each manometer with over-pressure safety traps to 
prevent loss of oil. and two three-way vent valves for checking zero setting.

CLEANING, PAINTING AND IDENTIFICATION

Cleaning, painting and identification of piping shall be as specified under. ‘Painting* of 
"Building Works'.

IDENTIFICATION TAGS AND PLATES

Provide equipment, thermometers, valves, and controllers with tags numbered and stamped 
for their use. Plates and tags shall be of brass or suitable non-ferrous material, securely 
mounted or attached. Minimum letter and numeral size shall be 1/8 Inch.

EXECUTION

INSTALLATION

Application and installation practices for unitary air-conditioning systems shall conform to the
requirements of an acceptable industry standard for installation of unitary systems.

1. General

Install equipment and components in a manner to insure proper and sequential operation of the 
equipment and its controls. Installation of equipment not covered herein or in manufacturer’s 
instructions shall be installed as recommended by manufacturer’s representative. Provide proper 
foundations for mounting of equipment, accessories, appurtenances, piping and controls 
including, but not limited to, supported vibration Isolators, stands, guides, anchors, clamps, and 
brackets. Foundations for equipment shall conform to equipment manufacturer's 
recommendation, unless otherwise shown in the drawings. Set anchor bolts and sleeves 
accurately using properly constructed templates. Anchor bolts shall be of adequate length and 
provided with welded-on plates on the head end embedded in the concrete. Level equipment 
bases, using jacks or steel wedges, and neatly grouted-in with a non-shrinking type of grouting 
mortar. Locate equipment so that working space is available for all necessary servicing such as 
shaft remove, disassembling compressor (finders and pistons, replacing or adjusting drives, 
motors, or shaft seals, access to water heads and valves of shell and tube equipment, tube 
cleaning or replacement, access to automatic controls, refrigerant charging, lubrication, oil
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draining and working clearance under overhead lines. Provide electric isolation between 
dissimilar metals for the purpose of minimizing galvanic corrosion.

2. Unitary Air-Condrtioning System

Install system as indicated, in accordance with the requirements of ASHRAE 15-76 and as 
recommended in the manufacturer's installation and operational instructions.

3. Electrical Work

Electric motor driven equipment specified herein shall be provided complete wKh motors, motor 
starters, and controls. Electrical equipment and wiring shall be in accordance with Section 7.1, 
"Electrical General Requirements" of division 7. Motor starters shall be provided complete with 
properly sized thermal overload protection and other appurtenances necessary for the motor 
control wiring required for controls and devices but not indicated.

4. Piping

a. Piping Sleeves
Pipe sleeves shall be as Galvanized Iron, Schedule 20.

b. Provide refrigerant driers, sight glass liquid indicators, moisture indicators, and strainers in
refrigerant piping for remote installations when not furnished by the manufacturer as part 
of the equipment.

c. Locate strainers close to equipment they are to protect. Provide a strainer in the common
refrigerant liquid supply to two or more thermal valves in parallel when each thermal 
valve has a built-in strainer. Install strainers with screen down and in direction of flow as 
indicated on strainers body.

d. Solenoid valves shall be installed in horizontal lines with stem vertical and with flow in 
direction Indicated on the valve. If not incorporated as internal part of the valve, provide 
strainers upstream of the solenoid valve. Provide service valves upstream of the solenoid 
valve, upstream of the strainer, and downstream of the solenoid valve. Remove the 
internal parts of the solenoid valve when brazing the valve.

5. Auxiliary Drain Pans, Drain Connections, and Drain Lines

Provide auxiliary drain pans under all drain pans of the units located above finished ceilings or 
over mechanical or electrical equipment where condensate overflow over unit drain pan may 
cause damage to ceilings, piping, and equipment below. Provide drain lines for all drain and 
auxiliary drain pans. Trap the drain from bottom pan of air-conditioning units to insure complete 
pan drainage. Drain lines shall be full size of opening.

6. Air Filters

Provide access panels for alt concealed valves, controls, dampers, and other fittings requiring 
Inspection and maintenance.

7. Inspection Plates and Test Holes

Inspection plates and test holes where required in casings for air balance measurements shall 
conform to SMACMA High Pressure Low Velocity Duct Construction Standards. Test holes shall 
be a factory-fabricated, air-tight, non-corrosive test hole with screw cap and gasket. Extend cap 
through insulation.
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8. Flashing and PKch Pockets

Provide flashing and pitch pockets for equipment support and roof penetrations and flashing 
where piping or ductwork passes through exterior walls.

FIELD TESTS AND INSPECTIONS

1. Tests

All tests shall be performed and materials and equipment required for test shall be furnished by 
the Contractor. Tests after installation and prior to acceptance shall be performed in the presence 
of a representative of the Owner and subject to his approval. Equipment and material certified as 
having been successfully tested by the manufacturer in accordance with referenced 
specifications and standards will not require retesting before installation. Equipment and 
materials not tested at the place of manufacturer will be tested before or after installation, as 
applicable, where necessary to determine compliance with referenced specifications and 
standards.

2. Leak Testing

Upon completion of installation of the air-conditioning equipment, test all factories as well as Reid 
refrigerant piping with an electronic-type leak detector to acquire leak tight refrigerant systems, if 
leaks are detected at the time of installation or during the guarantee period, remove the entire 
refrigerant charge from the system, correct the leaks and retest the system.

3. Evacuation, Dehydration, and Charging

After system is found to be without leaks, evacuate the system using a reliable gauge and a 
vacuum pump capable of pulling a vacuum of at least 1 mm lig absolute. Evacuate system in 
strict compliance wrth the triple evacuation and blotter method or in strict accordance with 
equipment manufacturer's printed instructions. System leak testing, evacuation, dehydration, and 
charging with refrigerant shall comply with the requirement contained in an acceptable industry 
standard.

4. Start-Up and Operation Tests

The air-conditioning system and its components shall be started and initially placed under 
operation and checked to see that it is functioning correctly. Adjust safety and automatic control 
instruments as necessary to place them in proper operation and sequence. The operational test 
shall be not less than 8 hours.

5. Performance Tests

Upon completion of evacuation, charging, start-up. final leak testing, and proper adjustment of 
controls, the system shall be performance tested to demonstrate that It complies with the 
performance and capacity requirements of the specifications and plans. Test the system for not 
less than 8 hours, during which time hourly readings shall be recorded. At the end of the test 
period, the readings shall be averaged and the average shall be considered to be the system 
performance.

6. Sound Tests, Air-conditioners, Unitary, Split Type

Sound pressure level measurements shall be conducted on units designated by the Owner. 
Calculate sound power levels by ASHRAE Systems Handbook and Product Directory. Submit 
test results and calculations.
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ITEM 33 DISTRIBUTION TRANSFORMER

SCOPE OF WORK

The work to be done shall consist of supply, and delivering and installing distribution 
transformer completed In accordance with all the materials submitted /coordinated to 
Occidental Mindoro Electric Cooperative, Inc., (OMECO) of San Jose, Occidental Mindoro, 
including labor, tools and equipment and all incidental works as found necessary.

GENERAL REQUIREMENTS

a) All works shall be done in accordant^ with the requirements of the publications and
agencies having jurisdiction, as well as the requirements of the approved standards.

1. American National Standard Institute (ANSI)

2. Institute of Electrical and Electronics Engineers - (IEEE)

3. National Electrical Manufacturer Association - (NEMA)

4. Philippine Electrical Code (PEC)
Philippine National Standard (PNS)

Materials Requirements

o Distribution Transformer.
o Conventional
o Pole Type
o Oil Immersed
o Self-Cooled
o Single Phase, 10,60hz
o 65 °C Temperature rise

Capacity 

Primary Voltage

Primary BIL Rating 
Secondary Voltage 
Secondary BIL Rating 
Percent Impedance 
HV/LV Conductor 
Insulating Fluid;
Core
NLL
LL

50KVA

7.62/13.2 YkV 
2-2.5% taps FCAN and 
2-2.5% taps FCBN
Available on tap changer for de-energized operation
95kV
120 /240V
30kV
ANSI Standard 
Copper/Aluminum 
Mineral Oil 
Silicon Core 
190W 
650W
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c) Standard Test Reports:

1. Routine Tests
o Turn Ratio Test 
o VoKage Ratio Test 
o No Load Loss & Load Loss Test 
o Impedance Voltage Test 
o Applied Potential Test 
o Induced Potential Test

2. Type of Test
o Impulse test 
o Temperature Rise Test

PRODUCTS (DISTRIBUTION TRANSFORMER)

External Features
o High Voltage Bushing 
o Low Voltage Bushing 
o Tank and Cover 
o Pressure Relief Valve 
o Tank and Low Voltage Grounding Provision 
o Externally Operated No-Load Tap Changer 
o Radiators

Internal Features
o Core Coil Assembly 
o Winding Material 
o Insulating Oi-Electric Fluid 
o Coil Support

PRODUCTS (GENERAL DESCRIPTION)

1. High VoKage Bushing, the cover mounted and tank - wall high voltage bushing are made 
of wet process porcelain suitable for both copper and aluminum conductors.

2. Low Voltage Bushing, single or double eyebolt or spade terminal made of wet process 
porcelain.

3. Tank and Cover, manufactured horn hot-rolled steel sheets and pressure tested to ensure 
a leak free enclosure. Grit blasted or chemically treated to remove every trace of scale, rust 
or oil, for better paint adhesion. Outer and inner surfaces are primed with epoxy primer for 
rust prevention and the outer surface is coated with polyurethane.

4. Pressure Relief Valve, gradually releases excess pressure and designed for outdoor 
condition.

5. Tank and Low Voltage Grounding Provisions, provided to help prevent damage to the 
transformer during electrical surges.

6. Externally Operated No-Load Tap Changer, provides up to five (5) primary voltage for 
convenient changing of high voltage tap connection at no -load.

7. Radiators, made of hot-rolled steel sheets these are provided for higher KVA units for 
added cooling surface.

CcratrueSen ol B»e*Mp Atm «nd Port OpMtfu* BuMng 
Pwl «l Maubai, QuMon



182
Technic^ SpacAcaBont (Building Wofk*) 

(Oiatnbution Tmformar)

8. Core Coil Assembly, uses a superior transformer insulation system and is permanentiy 
centered in the tank using a dose fitted steel frame. Materials used for our coils, are wither 
silicon-iron for our Blue and Silver series or Amorphous metal for our gold line.

9. Winding Material, distribution transformer uses a combination of standard copper- 
aluminum or copper-copper winding materials.

10. Insulating -Di- Electric Fluid, used are either mineral oil or an environment friendly high 
fire point fluid.

11. Coil Support, used compatible materials to hold the coil in place and restraint It during 
short drcuit'Circuit conditions. Core damps and damp angles are also used to ensure that 
the core and windings are effectively secured even during mechanical stresses.

EXECUTION

INSTALLATION

Shall be In accordance with the code and requirements specified herein.

GROUNDING

Ground all exposed non-current-carrying metallic parts of electrical equipment. 

WORKMANSHIP

The work throughout shall be executed In the best and most thorough manner under the 
direction of and at the satisfaction of the Registered Electrical Engineer or Master 
Electridan, who will interpret the intent meaning of the drawings and specification and 
shall have the power to reject any work and materials which In his judgment, are not in 
full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed 
electrical materials and equipment in the presence of Registered Electrical Engineer or 
Master Electrician. The system shall be free from any defects, shorts or grounds. The 
Contractor at no extra cost shall furnish all necessary instruments and personnel 
required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish 
the Engineer a written guarantee stating that all works executed are free from defects on 
materials and workmanship. The guarantee shall be for a period of one year from the 
date of the final acceptance. Any work that becomes defective during the said period 
shall be corrected / replaced by the Contractor at his own expense in a manrter 
satisfactory to the Authority.
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ITEM 34 GEOTEXTILE FABRIC

SCOPE OF WORK

This work covers all tfie following requirements regarding the installation of geotextile (filter fabric) in 
accordance with the lines, grades, and dimensions shown in the drawings.

MATERIAL REQUIREMENTS

The geotextile fabric shall meet the following requirements in full. If required, a sample of 1.0 sq.m, 
shall be supplied to the Engineer for approval and retention for purposes of comparative testing 
against materials randomly sampled from the site.

1. PHYSICAL PROPERTIES

a. The geotextile material shall be a nonwoven needle punched type comprising of 
needle punched polypropylene fibers or its equivalent.

b. The geotextile material shall be UV stabilized to ensure retention of minimum 70% 
original tensile strength after 90 days exposure to sunlight. Hie manufacturer shall 
submit test results to the Engineer for approval.

c. The geotextile must be highly resistant to long term contact with damp cementatious 
substances or add or alkali solutions in the pH range 2-13. The manufacturer shall 
sutxnit test data to ensure resistance of the polymer.

2. MECHANICAL AND HYDRAULIC PROPERTIES

The geotextile supplier is required to certify that the materials delivered to site will be proven 
to meet or exceed the following properties:

TECHNICAL PROPERTIES UNIT MINIMUM
TEST

STANDARD
A. Physical Characteristics:

Minimum Mass 
(per unit area)

(g/m2) 540 ASTM D5261

Thickness (F=2 kpa) mm 4.5 ASTM D5199

B. Mechanical Properties:

Tensile Strength (md/cd) kN/m 13/22 ASTM D4595

Tensile elongation (md/cd) % 90/40 ASTM D4595

CBR Puncture Resistance N 3000 ASTM D6241
C. Hvdraulic Properties:

Effective Opening Size 
(Oso We! Sievinq)

(mm) 0.08 ASTM D4751

Water Permeability:
Permittivitv ____ _______ 0.5 ASTM D4491

Consmcilon cif BadHip Aim «nd PM OpATMom BuMlng 
PM «(Mwban, Oudon



184
Tachnical Sp«c<ficalion* 

(GeotBxtie Fabric)

EXECUTION

1. The geotextile shall be delivered to site with an outer wrapper to protect It from exposure to 
the elements.

2. Prior to laying of geotextile filter, stone filler shall be placed between gaps or voids of armour 
/ core rocks as likewise mentioned in the requirements of Item "Rock Works’.

3. The non-wooven geotextile filter shall be installed and lay manually at site as per design 
drawings. The filter shall be laid lengthwise down slopes and appropriately anchored along 
the top edge.

4. The Engineer reserves the right to sample geotextile delivered to site for individual quality 
control testing at the contractor’s expense. A material not meeting the manufacturer's 
certified values will be rejected from the site.

5. The geotextile shall be proven to resist dynamic puncture damage when subject to impact 
stress from stone armour (200-400 kg.) dropped from a minimum height of 2.0 m. and 
should be laid on at least 1-foot sand and gravel bedding. Geotextile failing to resist 
puncture shall not be accepted.

6. To facilitate site Quality Assurance, each roll of geotextile delivered to sKe shall be dearly 
labeled with brand name, grade, and production batch number.

7. Geotextile overlaps shall be at least 1.0 m unless otherwise stated on the drawings. 
Attematively, geotextile overlaps are to be heat-welded or sewn using appropriate 
polypropylene or other synthetic thread and portable hand sewing equipment.
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ITEM 35 RECLAMATION AND FILL

SCOPE OF WORK

This item shall consist of the construction of back-up area in accordance with the Specifications and 
in conformity with the lines, grades, and dimensions shown on the Plans or established by tiie 
Engineer.

The area to be upgraded shall be as indicated on the Drawings.

The works indudes furnishing of all labor, materials and equipment required to complete/finish the 
upgrading of the area in accordance with the Drawings and the Specifications.

The following major items of works are induded:

1. Supply and fill of suitable materials to places required to upgrade elevation of areas as 
shown in the drawings.

a. Compaction of till materials
b. Supply and pladng of filter fabric

The work may also indude the construction of temporary dike or structure to endose the 
redamation material before the completion of a permanent waterfront containment structure.

2.

MATERIAL REQUIREMENTS

1. Filling Materials

a. General

Alt sources of filling materials shall be approved by the Engineer.

Appropriate quantities of sample of all materials to be used in the Works shall 
be submitted for acceptance and approval by the Engineer thirty (30) days before the 
commencement of work.

General filling shall consist of approved material from approved sources of suitable 
grading obtained from excavation, quarries or borrow pits, without excess fines, day 
or silt, free from vegetation and organic matter.

Sample of approved materials shall be kept/stored in the field for ready 
reference/comparison of the delivered materials.

The Contractor shall ensure that adequate quantities of required materials that 
comply with the spedfications and quality approved by the engineer are available at 
all times.

b. Fill Materials other than Dredged/Excavated Materials

Fill materials for redamation purposes other than dredged materials shall be pit 
sand, quarry run, gravel or mine tailings. The fill material shall be of the same quality 
or better as approved by the Engineer.

ConsauOiM of BMk-up Atm M PMt OpaMkin* BuHins 
Port of UauBai, QutBon



c.

186
Taehnicil SpacMcalien* 

(Radwnation tnd FI)

Type of Filling Materials 

C.1 Selected Fill Materials

All materials used for fill shall be free of rock boulders, wood, scrap materials, 
organic matters and refuse.

The material shall not have high organic content and shall meet the following 
requirements:

i. Not more than 10 percent by weight shall pass the No. 200 sieve (75 
microns).

ii. Maximum particles size shall not exceed 75 mm.

iii. The fill materials shall be capable of being compacted in the manner 
and to the density of not less than 95%.

iv. The material shall have a plasticity index of not more than 6 as 
determined by AASHTO T 90.

V. The material shall have a soaked CBR value of not less than 25% as 
determined by AASHTO T193.

C.2 Sand and Gravel Fill

Hie materials shall be composed of at least 50% sand and 50% gravel in 
terms of vdume and shall be free from rock boulders, wood, scrap, 
vegetables, and refuse. The materials shall not have organic content and the 
maximum partide size shall not exceed 100mm diameter. Source of materials 
shall be river or mountain quarry or manufactured.

C.3 Excavated Materials

The excavated materials shall be used for backfilling as directed by the 
Engineer.

EXECUTION

Redamation and Fiil

a. General

The Contractor shall be responsible for all andliary earthworks that are necessary for the 
reception of tfie fill material and induding, all spout handling, temporary dike or shoring 
construction where necessary, temporary protection to dikes in the sea and drainage of 
excess water.

The arrangements of these andliary earthworks shall be laid out in consultation with the 
Engineer and to the Engineer’s satisfaction and care shall be taken to minimize the loss of 
fin.

b. Replacement, backfilling and redamation may be done by any method acceptable to the 
Engineer. Prior to start of Work, the Contractor shall submit his method and sequence of 
performing the works to the Engineer for approval. However, the Engineer’s approval of the 
method and sequence of construction shall not release the Contractor fiom the responsibility 
for the adequacy of labor and equipment.
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c. The Engineer shall approve the type of material to be used as fill prior to its placement. If the 
material is rejected, such material shall be deposited into areas designated or as directed by 
the Engineer.

d. Reclamation of fill material shall be placed in horizontal layers not exceeding 200mm (8 
inches), loose measurement, and shall be compacted as specified before the next layer is 
placed. Effective spreading equipment shall be used on each lift to obtain uniform thickness 
prior to compacting. As the compaction of each layer progresses, continuous leveling and 
manipulating will be required to assure uniform density. Water shall be added or removed, if 
necessary, in order to obtain the required density. Remove of water shall be accomplished 
through aeretion by plowing, blading, dicing, or other methods satisfactory to the Engineer.

Dumping and rolling areas shall be kept separate, and no lift shall be covered by another 
until the necessary compaction is obtained.

Hauling and leveling equipment shall be so routed and distributed over each layer of the fill 
in such a manner as to make use of compaction effort afforded thereby and to minimize 
rutting and uneven compaction.

TRIAL SECTION

Before finish grade construction is started, the Contractor shall spread and compact trial sections as 
directed by the Engineer. The purpose of the trial sections is to check the suitability of the materials 
and the efficiency of the equipment and construction method which is proposed to be used by the 
Contractor. Therefore, the Contractor must use the same material, equipment and procedures that 
he proposes to use for the main work. One trial section of about 500 m2 shall be made for every 
type of material and/or construction equipment/procedure proposed for use.

After final compaction of each trial section, the Contractor shall carry out such field dens'rty tests and 
other tests required as directed by the Engineer.

if a trial section shows that the proposed materials, equipment or procedures in the Engineer’s 
opinion are not suitable for sub-base, the material shall be removed at the Contractor's expense, 
and a new trial section shall be instructed.

If the basic conditions regarding the type of material or procedure change during ftie execution of 
the work, new trial sections shall be instructed.

CROSS-SECTIONS OF COMPLETED RECLAMATION

Cross-sections showing the elevations of the impleted reclamation and the terrain of the easting 
seabed prior to instruction shall go together with every progress report and request for progress 
or final payment.

FIELD COMPACTION TEST

Field Density tests to determine the percent of impaction of the material (selected fill, aggregate 
base iurse, etc) shall be inducted. Compaction of each layer thereafter shall intinue until a field 
density of 95 percent of the maximum dry density in acirdani with AASHTO T/180 Method D has 
been achieved. In plai density determination shall be made in accordance with AASHTO T191/ 
ASTM D 1556.

TOLERANCE

Elevation plus 5 cm.
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NOTES : -
/; ALL JOINTS SHALL BE FILLET WELDED 
ALL AROUND.
2) THE GRADUATED SETTLEUENT ROD 
INCLUDING THE BASE SHALL BE PAINTED 
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SETTLEMENT ROD

ConoOueSon cf BodMjp Ant ond PM OpoaSon* BuMkiQ 
PM «r Moutan. QuMBn



189
Tschnical Spacificatiota 

(Project Billboard)

ITEM 36 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using % inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.
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Tschncal Specifications 

(Safety Signages and Bamcades)

ITEM 37 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and bamcades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are !4 inch (12mm) marine plywood or 
tarpaulin poster on 2’ x 2’ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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STANDARD PLAN FOR SIGNAGES AND BARRICADES
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(Approved Plane)

SECTION VII 

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

USTOF DRAWINGS:

CONSTRUCTION OF BACK-UP AREA AND WIDENING OF CAUSEWAY

01 of 09 Layout Plan, Vicinity Map, General Notes and List of Drawings 

General Plan 

Proposed Back-up Area

Station 0+000, Station 0+015 and Station 0+030 

Station 0+045, Station 0+060 and Station 0+070 

Section A-A and Section B-B 

Proposed Widening of Causeway

02 of 09

03 of 09

04 of 09

05 of 09

06 of 09

07 of 09

08 Of 09

09 of 09

Station 0+020, Station 0+040, Station 0+060, Station 0+080 and Station 
0+100

Detail Of Slotted R.C Curb, Detail of Stair landing and Detail of 300mm PCC 
Pavement

CONSTRUCTION OF PORT OPERATIONS BUILDING 

ARCHITECTURAL

A-01 of 08 Perspective, Site Development Plan, Table of Contents, Vidnity Map 

Site Development Plan, Key Plan

Floor Plan, Roof Deck Plan, Front Elevation, Rear Elevation

A-02 of 08 

A-03 of 08 

A-04 of 08 Right Side Elevation, Left Side Elevation, Cross Section, Longitudinal 
Section, Reflected Ceiling Plan

A-05 of 08 Schedule of Doors and Windows

A-06 of 08 Public Toilet Blow-Up Plan, Section Thru A-A’, Section Thru C-C’, Section 
Thm D-D’, Staff Toilet Blow-Up Plan, Section Thm E-E’, Section Thru F-F’

A-07 of 08 Grab Bar Details, Slop Sink Details, Countertop Details. Mirror Details 
(Typ.), Foot Bath Details (Typ.), Reinforced Concrete Canopy Details,
PPA Logo Detail, Ladder Details

Ccnshictnn of Back-Up Area and Port Opera bons BuikUng 
Port of Maubarv Ouaron
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Protect Drwings 

(Approved Plane)

A-08 of 08 stair-01 and Ramp-01 Blow Up Plan, Section Thru A-A', Section Thru B- 
B’, Section Thru C-C, Stair-02 and Ramp-02 Blow-Up Plan, Section Thru 
D-D’, Section Thru E-E, Section Thru F-F’, Section Thru G-G', Stair-03 
Blow-Up Plan, SecQon Thru H-H’, Section Thru l-r Stair Nosing (Rigid 
Type) Detail, Hand Rail Connection -01 Detail, Hand Rail Connection-02 
Detail

STRUCTURAL

S-01 of 08 

S-02of08 

S-03of08 

S-04of08

S-05 of 08

S-06of08

S-07of08

S-08 of 08 

ELECTRICAL

E-01 of 08 

E-02 of 08

E-03 of 08 

E-04 of 08

E-05 of 08

E-06 Of 08

E-07 of 08 

E-08 of 08

Genera! Notes

Pile Layout Plan, Pile Schedule, Foundation Plan 

Roof Framing Plan, Canopy Framing Plan

Detail of Pile Cap-1 (PC-1), Detail of Pile Cap-2 (PC-2), Detail of Footing-1 
(F-1)

Slab Details, Typical Detail of Step-Up, Typical Detail of Ramp-1, Detail of 
Extended Wall Resting on FTB, Detail of Wall Footing (WF), Detail of Wall 
Footing (WF-1), Typical Detail of Canopy, Typical detail of Parapet wall

Beam Schedule. Typical Beam Reinforcement at Column Support, Typical 
Intermediate Beam Reinforcement at Beam Support. Typical Girder 
Reinforcement

Cdumn Schedule, Typical Column Elevation, Lintel Beam Details. 
Stiffener Cdumn Detail, Typical Slab Reinforcement Detail

Details of 400mm x 400mm Pre-Stressed Concrete Pile

Lighting and Power Layout Plan, Legend

Background Music/Paging Alarm Layout Plan, Legend/Notes, Single Line 
Diagram

Fire Detection Alarm Layout Plan, Legend/Notes, Single Line Diagram

CATV/CCTV and Telephone Layout Plan. Telephone Single Line 
Diagram, CCTV/CATV Single Line Diagram, Legend/Notes

Schedule of Load, Summary of Load Schedule, Riser Diagram, Single 
Line Diagram

Site Location Plan of Concrete Pedestal Post, Legend/ General Notes, 
Recommendation

Concrete Pedestal Post, Detail of Hand Hole, Detail of Duct Bank

Detail of Lamp Post Foundation, Single Steel Tapered Lamp Post, Riser 
Diagram, Schedule of Load

Comtnicaon Beck-Up Area and Port Opermttone BuddInQ
Port of Mtuban, OtNcon
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Projed Drawings 

(Approved Plans)

ME-01 of 02 Air Condition Layout Plan, Roof Deck Outdoor Air Cooled Condensing 
Unit, Roof Deck Lightning Layout Plan, Air Terminal Copper Rod, Legend

ME-02 of 02 Mechanical Equipment Schedule, General Notes, Ceiling Mounted 
Cassette Type Air Conditioning Unit, Split Type Wall Mounted Air 
Conditioning Unit

PLUMBING

P-01 of 05

P-02 of 05 

P-03 Of 05

P-04 of 05

P-05 of 05

General Notes, Details of Septic Tank, Detail of Control Valve to Fixture, 
Installation Detail of Water Meter, Manhole Cover Detail, Pipe Trenched 
Bedding, Typical Section of Catch Basin, Detail of Downspout Layout

Site Development Plan

Sewer Line Layout Plan, Sewer Line Isometric, Schedule of Pipe (Sewer 
Line), Legends and Symbol

Water Line Layout Plan, Water Line Isometric Layout, Detail of Air 
chamber. Schedule of Pipe (Water Line), Legends and Symbols

Drainage Line Layout Plan, Drainage Line Isometric Layout, Legends and 
Symbols

PUMP HOUSE

PH-01 of 04

PH-02 of 04

PH-03 of 04

PH-04 of 04

Pump House Location Plan, Floor Plan, Roof Deck Plan, Front Elevation, 
Rear Elevation, Right Side Elevation, Left Side Elevation, Schedule of 
Door and Windows

Concrete Chamber Reinforcement, Platfomi Reinforcement, Column and 
Beam Plan. Section J-J, Section K-K, Roof Deck Reinforcement, Typical 
Column Section, Detail of Manhole Cover, Roof Beam Detail (Pump 
House) and Schedule of Beams

Approximate Dimension of Stainless Tanks, Pump House Plumbing Plan. 
Section M-M, Section N-N,

Pump House Lighting and Power Layout Plan, Schedule of Load, Riser 
Diagram/ Panel Board Legend

Cofugucion PoftOperaltott
Port of Miafiir. Quezon
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BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

PHIl
POUTSfi'

AUTHORITV

NO.
(1)

BILL NO.

1.01

1.02

1.03

1.04

DESCRIPTION OF WORK 
_________ (2)

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution 
of the project

TOTAL FOR BILL NO. 1

UNIT
(3)

lot

mo.

mo.

mo.

QTY.
(4)

1

15

15

15

UNIT PRICE 
(Pesos) 

(5)

AMOUNT 
(Pesos) 
(4)X(S)

Page 1 of $



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

PH^LlPPtNE
POftTS_r

NO.
(1)

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

BILL NO. 2 CONST. OF BACK-UP AREA & WIDENING OF ROCK CAUSEWAY

2.01 Chtp-off portion of existing R.C. Curb, fiush to deck level 
and smoothen with mortar

l.m. 166

2.02 Suppiy and piace 3,500 psi concrete for the R.C. Curb and Stairianding cu.m. 173

2.03 Supply and install steel reinforcement for the R.C. Curb and Stairianding kg. 9,206

2.04 Supply and place 50-100 kg. Core rocks cu.m. 7,274

2.05 Supply and place 1,000 kg. Underlayer rocks cu.m. 1,872

2.06 Supply and place 2-3 tons Armour rocks cu.m. 5,400

2.07 Supply and install Geotextile Fabric sq.m. 2,198

2.08 Supply and place Sand and Gravel fill cu.m. 15,304

2.09 Supply, spread and compact Selected fill cu.m. 3,610

2.10 Supply, spread and compact gravel base course cu.m. 733

2.11 Construct PCC Pavement (300mm thick) inciuding dowei bars sq.m. 3,851

2.12 Suppiy, deiiver and instali Portlighting system lot 1

TOTAL FOR BILL NO. 2

UNIT PRICE 
(Pesos) 

(5)

AMOUNT
(Pesos)
M)x(S)

Page 2 of 8



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon
PHiUPPmf

PORTS ijjr 
AUTMORiTT r

NO.
<1)

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

BILL NO. 3 CONST. OF PORT OPERATIONS BUILDING

3,01 Demolish and dispose existing concrete pavement prior to the 
construction of Port Operations Building

sq.m. 107

3.02 Excavation of existing fill prior to laying of waterline & POB foundation cu.m. 29

3.03 Extraction/excavation of existing rocks prior to laying of POB foundation cu.m, 44

3.04 Supply and deliver to site 400mm x 400mm PSC Piles l.m. 864

3.05 Splice 400mm x 400mm PSC Piles no. 27

3.06 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles l.m. 864

3.07 Cut/chip and dispose newly driven PSC Piles up to required elevation no. 27

3.08 Supply, place and compact gravel bedding for building foundation, 
septic vault, catch basin, duct bank and pedestal

cu.m, 22

3.09 Supply and place lean concrete for pile caps cu.m. 3

3.10 Supply & place 4,000 psi. concrete for pile caps, columns, wall footing, 
beams, slabs, parapet wall, canopy wall and curtain wall

cu.m. 317

3.11 Supply & instal steel reiorcement for pile caps, columns, vrall footing, 
beams, slabs, parapet wall, canopy wall and curtain wall

kg. 67,387

Page 3 of 8



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon
,,niir0TA^\^
AVJHOUttr r

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

3.12 Construct 4,000 psi. concrete slab and ramp on-fill including reinforcement sq.m. 102

3.13 Construct 150mm thick CHB wall including reinforcement sq.m. 499

3.14 Construct 100mm thick CHB wali including reinforcement sq.m. 330

3.15 Supply and place 13mm thick cement Plaster finish (2,500 psi concrete) sq.m. 1,849

3.16 Supply and apply paint for concrete surfaces (2-coats) sq.m. 1,084

3.17 Supply and apply paint for wood and metal surfaces (2-coats) sq.m. 44

3.18 Supply and apply water proofing for toilets, footbaths, stair wells, 
roof deck and canopies

sq.m. 877

3.19 Supply and install Aluminum Composite Panels and accessories (C6) sq.m. 311

3.20 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles (FI) sq.m, 576

3.21 Supply and install 0.60m x 0.60m Non-slip Floor Tiles (F2) sq.m. 47

3.22 Suppy and place Non-skid / Rough Cement Roor Rnish (F3) sq.m. 19

3.23 Supply and install 0.30m x 0.60m Ceramic Wall Tiles sq.m. 175

3.24 Supply and Install Granite countertop sq.m. 6

3.25 Supply and Install 50mm x 10mm thk. Stair Nosing (Rigid Type) I.m. 14

Page 4 of 8



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon r
PHlUP^INP 

POP . _ 
AUTHOAiTV

NO.
ID

DESCRIPTION OF WORK
12)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

3.26 Supply and Install Aluminum Clip-In Perforated Panel including accessories 
(1.20x0-60x0.07m) (Cl)

sq.m. 417

3.27 Supply and install Aluminum Clip-in Perforated Panel Including accessories 
(0.60 X 0.60 X 0.07m) (C2)

sq.m. 146

3.28 Supply and install stainless steel and aluminum materials, buffed finish 
of various sizes including accessories lot 1

3.29 Supply and install fabricated 1.5 mm thk. Aluminum Framed Doors and
Windows Including glass and accessories lot 1

3.30 Supply and Install fabricated Marine Plywood Flush Doors & PVC doors 
including doorjambs, hinges and locksets lot 1

3.31 Supply, fabricate and install Phenolic antl-bacterial water proof Toilet 
partition 20mm thk, including stainless hinges, lock Indicators, bottom 
support door knobs and coat hooks lot 1

3.32 Supply and install Toilet Fixtures and accessories lot 1

3.33 Supply and install water line pipes and fittings including accessories. lot 1

3.34 Supply and install sewerage pipes and fittings including accessories. lot 1

3.35 Supply and install drainage pipes and fittings including accessories lot 1

3.36 Construct septic vault including fittings and accessories no. 1

Page Sof8



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon

PHli IPP<N€ £9 
POP1SR7 

AUTHOI^ITT

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

<5)

AMOUNT
(Pesos)
(4) X (5)

3.37 Construct catch basin including accessories no. 14

3.38 Supply, deliver and install wires and cables of various sizes lot 1

3.39 Supply, deliver and install conduit pipe Including fittings of various sizes lot 1

3.40 Supply, deliver and install wiring devices lot 1

3.41 Supply, deliver and install protective devices lot 1

3.42 Supply, deliver and install lighting fixtures lot 1

3.43 Supply, deliver and Install lightning protection and accessories lot 1

3.44 Supply, deliver and install auxiliary system;
a) Closed Circuit Television (CCTV) lot 1
b) Community Antenna Television (CATV) lot 1
c) Background Music / Paging Alarm (BGM/PA) lot 1
d) Fire Detection Alarm System (FDAS) lot 1
e) Telephone System lot 1

3.45 Supply, deliver and install airconditioning unit lot 1

3.46 Construct Pumphouse including apurtenances lot 1

3.47 Supply, spread and compact gravel base course cu.m. 63

3.48 Construct Reinforced Concrete Ductbank, Hand hole & Pedestal Post lot 1

Page 6 of 8



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon
AUTMOftav r

3.49

3.50

3.51

DESCRIPTION OF WORK
M

Supply, deliver and install Gang-chairs and acessories

Supply and Install fabricated materials for PPA Logo and accessories

Supply, delivery, installation and commissioning of distribution transformer 
3 phase system including concrete poles, hanger, distribution wires, 
metering and other incidental expenses.

lot

lot

lot

UNIT PRICE 
(Pesos)

jSL
AMOUNT
(Pesos)

TOTAL FOR BILL NO. 3

Page 7 of 8



BILL OF QUANTITIES
CONST. OF BACK-UP AREA & PORT OPERATIONS BUILDING

Port of Mauban, Quezon
POPTS^

AOTMOftiTT-**-^r
NO.
(1)

BILL NO.

4,01

DESCRIPTION OF WORK 
_________ (2)_________

4 REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation 
of the project as determined by the Authority

UNIT
(3)

lot

QTY.
(4)

UNIT PRICE 
(Pesos) 

(S)

1,939,333.85

TOTAL FOR BILL NO. 5

AMOUNT 
(Pesos) 
(4)x.

1,939,333.85

1,939,333.85

Page 8 of 8



BQ-9
BOQ and ABachnwnli 

(Axmax 1 • Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items tnduded in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
In the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including cleaning of the dte. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Kern 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing alt materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

Cam^MCttcn <i Beck i.ip Af— and Port ButJ?
Port «f MatiMfL Ouacsn



BQ-10
BOQ and Machmantt 

(AmM 1 - Basis of Paymanb)

BILL NO. 2

CONSTRUCTION OF BACK-UP AREA AND WIDENING OF ROCK CAUSEWAY

Kem 2.01 Chip-off portion of existing R.C. Curb, flush to deck level and smoothen virith 
mortar

The quantity to be paid for shall be the actual length in linear meter of portion of 
existing R.C. Curb to be chipped off, flushed to deck level and smoothened wHh mortar 
in accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.02 Supply and place 3,500 psi concrete for re curb and stair landing

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for rc curb and stair landing, supplied and set-in-place in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.03 Supply and install steel reinforcement for rc curb and stair landing

The quantity to be paid for shall be the actual weight in kilogram of steel 
reinforcements for rc curb and stair landing, supplied and installed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Kem 2.04 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in ojbic meter of 50-100 kg. core 
rocks, supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, toots and incidentals necessary to complete 
the work.

Item 2.05 Supply and place 1,000 kg. underlayer rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg. 
armour rocks, supplied and set-in-place in accordance with the plans and 
spectfications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.06 Supply and place 2-3 tons armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg. 
armour rocks, supplied and set-in-place in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Conikuclnn sf B«ck4Jp Aim vd Port OpwMon* Building 
Port at Quagon



BQ-ll
BOQ «)d Attachnant* 

(Arrrax 1 - Basa of Payrrwnti)

Kern 2.07 Supply and Install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter 
fabric, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.08 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and 
gravel fill, supplied and set-in-place In accordance with the plans and spedfications 
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after 
placing of sand and gravel fill shall be made to determine the actual elevations along 
the cross sections and the actual quantities for payment. Volume due to settlement as 
established using settlement plates shall also be considered for payment. The contract 
unit price shad be full compensation for furnishing all materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Item 2.09 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to 
be supplied, spread and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kem2.10 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of gravel base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accept by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.11 Construct PCC pavement (300mm thk.) including dowel bars

The quantity to be paid for shall be the actual area in square meter of portiand cement 
concrete pavement (2S0mm thk.) including reinforcement, supplied and set-in-place in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Hem 2.12 Supply, deliver and install Port Lighting System

The quantity to be paid for shall be the actual quantity in lot of Port Lighting System to 
be supplied, delivered and installed in accordance with the plans and specifications 
and accept^ by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, tabor, equipment, tools and incidentals necessary to complete 
the work.

Consbuctton «f Back-Up Ar«a and Port C^walions
Port ctf Uubari. Ousaon



BQ-12
BOO and Attachments 

(Annex 1 - Basis of Payments)

BILL NO. 3

PORT OPERATIONS BUILDING

Item 3.01 Demolish and dispose existing concrete pavement prior to the construction of 
Port Operations Building

The quantity to be paid for shall be the actual area in square meter of existing concrete 
pavement, demolished and disposed piior to the construction of Port Operations 
Building, in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

Item 3.02 Excavation of existing fill prior to laying of waterline and POB foundation

The quantity to be paid for shall be the actual volume in cubic meter of existing fill 
materials to be excavated prior to the laying of waterline and POB foundation, in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.03 Extraction/ excavation of existing rocks prior to laying of POB foundation

The quantify to be paid for shall be the actual volume in cubic meter of existing rocks 
to be extracted/ excavated prior to the laying of POB foundation, in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

item 3.04 Supply and deliver to site 400mm x 400mm PSC piies

The quantify to be paid for shall be the actual length in linear meter of 400mm x 
400mm PSC piles, supplied and delivered to site in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineer. The contract unK price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete.

Item 3.05 Splice 400mm x 400mm PSC piles

The quantify to be paid for shall be the actual number of 400mm x 400mm PSC piles, 
spliced in accordance with the plans and specifications, measured from the tip of piles 
to cut-off elevation and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete.

item 3.06 Handle, pitoh and drive 400mm x 400mm vertical PSC piles

The quantify to be paid for shall be the actual length in linear meter of 400mm x 
400mm vertical PSC piles to be handled, pitched and driven in accordance with the 
plans and specifications, measured from the tip of piles to cut-off elevation and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete.

CofolnicttM of BkMJp and Peel Opanliens BuMlns 
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Item 3.07 Cut/chip and dispose newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of unit of newly driven PSC 
piles, chipped/cut-off up to required elevation including disposal of debris in 
accordance with the plans and specifications and disposal of debris at the designated 
area and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the work.

Item 3.08 Supply, place and compact gravel bedding for building foundation, septic vault, 
catch basin, duct bank and pedestal

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding 
for building foundation, septic vault, catch basin, duct bank and pedestal to be 
supplied, set-irvplace and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.09 Supply and place lean concrete for pile caps

The quantity to be paid for shall be the actual volume in cubic meter of lean concrete 
for pile caps to be supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.10 Supply and place 4,000 psi concrete for pile caps, columns, wall footing, beams, 
slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual volume in cubic meter of 4,000 psi 
concrete for pile caps, columns, wall footing, beams, stabs, parapet wall, canopy wall 
and curtain wall to be supplied and set-irvplace in accordance with the plans artd 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.11 Supply and install steel reinforcement for pile caps, columns, wail footing, 
beams, slabs, parapet wall, canopy wall and curtain wall

The quantity to be paid for shall be the actual weight In kilogram of reinforcing steel 
bars for pile caps, columns, wall footing, beams, slabs, parapet wall, canopy wail and 
curtain wall to be supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to amplete the work.

Item 3.12 Construct 4,000 psi. concrete slab and ramp on-fill Including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi. 
concrete slab and ramp on-fill including reinforcement, constructed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for fomishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

CoravucMi of B«ck4Jp hn* *nd Pod OparMon* SuHdiiiB 
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Item 3.13 Construct 150mm thick CHB wall Including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick 
CHB wall including reinforcement, constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.14 Construct 100mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick 
CHB wall including reinforcement, constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.15 Supply and place 13mm thick cement plaster finish (2,500 psi concrete)

The quantity to be paid for shall be the actual area in square meter of 13mm thk. 
cement friaster finish (2,500 psi concrete), supplied and set-in-place in accordance 
with the plans and spe^cations and acce|Med by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.16 Supply and apply paint for concrete surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint for 
concrete surfaces (2-coats), supplied and applied in accordance with the plans and 
specifications and accept^ by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.17 Supply and apply paint for wood and metal surfaces (2-coats)

The quantity to be paid for shall be the actual area in square meter of paint (2-coats) 
for wood and metal surfaces, supplied and applied in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.18 Supply and apply water proofing for toilets, footbaths, stair wells, roof deck and 
canopies

The quantity to be paid for shall be the actual area in square meter of water proofing 
for toilets, footbaths, stair wells, roof deck and canopies, supplied and applied in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.19 Supply and Install Aluminum Composite Panels and accessories (C6)

The quantity to be paid for shall be the actual area in square meter of aluminum 
composite panels and accessories, supplied and installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be foil 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Ccrqaucttoo «l a>c*-Up Af— and Port Op«tiliona Biadfcig 
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Item 3.20 Supply and instell 0.60m x 0.60m Unglazed Ceramic Floor Tiles (FI)

The quantity to be paid for shall be the actual area in square meter of unglazed 
ceramic floor tiles (0.60m x 0.60m), supplied and installed in accordance with the 
plans and specifications and accept^ by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tods and incidentals 
necessary to complete the work.

Item 3.21 Supply and install 0.60m x 0.60m Non-Slip Floor Tiles (F2)

The quantity to be paid for shall be the actual area in square meter of non-slip floor 
tiles (0.60m X 0.60m), supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.22 Supply and place Non-Skid / Rough Cement Floor Finish (F3)

The quantity to be paid for shall be the actual area in square meter of non-skid / rough 
cement floor finish, supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, tabor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.23 Supply and install 0.30m x 0.60m Ceramic Wall Tiles

The quantity to be paid for shall be the actual area in square meter of ceramic wall 
tiles (0.30m x 0.60m), supplied and Installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.24 Supply and Install Granite countertop

The quantity to be paid for shall be the actual area in square meter of granite 
countertop, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.25 Supply and Install 50mm x 10mm thk. Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of stair nosing 
(50mm x 10mm thk.), supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentais 
necessary to complete the work.

Item 3.26 Supply and instell Aluminum Clip-in Perforated Panel including accessories 
(1.20 x0.60 x0.07m) (Cl)

The quarrtity to be paid for shall be the actual area in square meter of aluminum dip-in 
perforated panel including accessories (1.20 x 0.60 x 0.07m), supplied and installed In 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentais necessary to complete the work.

Constructior of Back-Up Atm and Port C^erteKmB
Port Mteiterk Ouscen
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Item 3.27 Supply and install Aluminum Clip-In Perforated Panel including accessories 
(0.60 X 0.60 X 0.07m) (C2)

The quantity to be paid for shall be the actual area in square meter of aluminum dip-in 
perforated panel induding accessories (0.60 x 0.60 x 0.07m), supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer, llie 
contract unit piice shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 3.28 Supply and install stainless steel and aluminum materials, buffed finish of 
various sizes including accessories

The quantity to be paid for shall be the actual quantKy in lot of stainless steel and 
aluminum materials, buffed finish of various sizes induding accessories, supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contrad unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 3.29 Supply and install tebricated 1.5 mm thk. Aluminum Framed Doors and Windows 
including glass and accessories

The quantity to be paid for shall be the adual quantity In lot of fabricated 1.5 mm thk. 
aluminum framed doors and windows induding glass and accessories, supplied and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contrad unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and inddentals necessary to complete the work.

Item 3.30 Supply and install tebricated Marine Plywood Flush Doors and PVC doors 
including doorjambs, hinges and locksets

The quantity to be paid for shall be the adual quantity in lot of fabricated marine 
plywoixl flush doors and PVC doors induding door jambs, hinges and locksets, 
supplied and installed in accordance with the plans and specifications and accepted by 
the Engineer. The contrad unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 3.31 Supply, fabricate and install Phenolic anti-bacterial water proof Toilet partition 
20mm thk., including stainless hinges, lock indicators, bottom support door 
knobs and coat hooks

The quantity to be paid for shall be the adual quantity in lot of phenolic anti-baderial 
water proof toilet partition 20mm thk. induding stainless hinges, lock indicators, bottom 
support door knobs and coat hooks to be supplied, fabricated and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contrad unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Item 3.32 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the adual quantity in lot of toilet fixtures and 
accessories, supplied and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contrad unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

ConsttucUon of B>cfc4Jp Atm and Port Oparabons Building 
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Kem 3^ Supply and install water line pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity In lot of water line pipes and 
fittings including accessories, supplied and installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.34 Supply and install sewerage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity in lot of sewerage system 
including fittings and accessories, supplied and Installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
cwnpensation for furnishing all materials, labor, equipment, fools and inddentals 
necessary to complete the work.

Item 3.35 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual quantity of drainage pipes and fittings 
induding accessories, supplied and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and Inddentals 
necessary to complete the work.

Item 3.36 Construct septic vault including fittings and accessories

The quantity to be paid for shall be the actual number of unit of septic vault induding 
fittings and accessories, constmded in accordance with the plans and specifications, 
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The 
contrad unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Hern 3.37 Construct catch basin including accessories

The quantity to be paid for shall be the actual number of unit of catch basin including 
accessories, constructed in accordance with the plans and specifications, measured 
from the tip of piles to cut-off elevation and accepted by the Engineer. The contrad 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and inddentals necessary to complete the work.

Item 3.38 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the adual quantity in lot of wires and cables of 
various sizes to be supplied, delivered and installed in accordance with the plans ar>d 
spedfications and accepted by the Engineer. The contrad unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Item 3.39 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the adual quantity in lot of conduit pipe Induding 
fittings of various sizes to be supplied, delivered and installed in accordance with the 
plans and spedfications and accepted by the Engineer. The contrad unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Constnjcbcn of Back4Jp Aim and Port Oparitlont Buldii^
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Kem 3.40 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual quantity in lot of wiring devices to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.41 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual quantity in lot of protective devices to be 
supplied, delivered and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, tabor, equipment, tools and inddentals necessary to complete 
the work.

Item 342 Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual quantity in lot of lighting fixtures to be 
supplied, delivered and installed in accordance with the plans and specifications arxl 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.43 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual quantity in lot of lightning protection and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be hill 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.44 Supply, deliver and install auxiliary system:

a) Closed Circuit Television (CCTV)
b) Community Antenna Television (CATV)
c) Background Music / Paging Alarm (BGM/PA)
d) Fire Detection Alarm System (FDAS)
e) Telephone System

The quantity to be paid for shall be the actual quantity in lot of auxiliary system to be 
supplied, delivered and installed in accordance with the plans and spedfications ar>d 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.45 Supply, deliver and install air conditioning unit

The quantity to be paid for shall be the actual quantity in lot of air conditioning unit to 
be supplied, delivered and installed in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Ccnafructtofi of Back^Jp Atm and Port Oparttona BuUIng
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Kern 3.46 Construct Pump house including appurtenances

The quantity to be paid for shall be the actual quantity in lot of Pump house including 
appurtenances, constructed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing alt materials, labor, equipment, tools and incidentals necessary to complete 
the work.

item 3.47 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of gravel base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.48 Construct Reinforced Concrete Ductbank, Handhole and Pedestal Post

The quantity to be paid for shall be the actual quantity in lot of reinforced concrete duct 
bank, hand hole and pedestal post constmcted In accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.49 Supply, deliver and install Gang-chairs and accessories

The quantity to be paid for shall be the actual quantity in lot of gang-chairs and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.50 Supply and install fabricated materials for PPA Logo and accessories

The quantity to be paid for shall be the actual quantity in lot of signage (PPA Logo) 
including accessories to be supplied, fabricated and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.51 Supply, delivery, installation and commissioning of distribution transformer 3 
phase system including concrete poles, hanger, distribution wires, metering and 
other incidental expenses

The quantity to be paid for shall be the actual quantity of distribution transfonner 3 
phase system including concrete poles, hanger, distribution wires, metering and other 
incidental expenses to be supplied, delivered, installed and commissioned in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Ctftsmidfon «f dttkAjp Atm M ^ort GmMiq
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BILL NO. 4

REIMBURSABLE ITEMS

Item 4.01 Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the Implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead. Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said Kerns. The amount of bid should be fixed as indicated in the amount stated In 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined Kerns shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Comfrucaon <1 Diet Up iftd Pen OpewBom SutS^
Port of Itoc^Mn. OuiEon



BQ-21
BOQ md Attachment 

(Anran 2 - FactUbaa to be Provided)

FACILniES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACIUTIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and ttie area shad be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at least 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.
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(Aimax 4 - ConMruetion Safaty & Haatth Raquiranmnta)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

49 pcs. Hard Hats

49 pcs. Gloves

7 pcs. Goggles

1 pcs. Aprons

1 pcs. Safety Belts

49 pcs. Safety Shoes

1 pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For fifteen (15) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Comtruclian of Back4Jp him and Port Oponttono BuMing
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BtfUrg Forms 
(Bid Form)

Bid Form

Date:
tTB No;

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to ttie Bidding Documents, including 
Addenda, for the Contract Construction of Back-Up Area and Port Operations 
Building, Port of Mauban, Quezon;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, Genera! and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses R

2 Construction of Back-up Area and Widening of Rock 
Causeway

3 Construction of Port Operations Building

4 Reimbursable items

TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert informadonJ:

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of insert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries; [insert information],

Corotruetfon of Back-Up Araa and Port Operattons BtAdbtg 
Port of Mauban, OuBon



Bidding Form* 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and an 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Contract Construction of Back-Up Area and Port Operations Building, Port of 
Mauban, Quezon of the Phiiippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of QuantKies, shall be a ground for the rejection of our bid.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:___________

Construcoon of B«c*4Jp and Port OptiBoia
Part cf Mautan, Oiiizon



Bidding Forma 
(Oivgoing)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Nam« of the 
Contract or Title 
Of the Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Work

21

Contractor’s
Role
(in

percentage)
31

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices 

<1

Date of 
Award 

5]

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration 
JL

start Completed

A) Government
Contracts

I. On-goIng 
ii. Awarded but 

not yet started

B) Private
Contracts

i. On-going
ii. Awarded but

not yet started

NOTE:

1] As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as deschbed/enumerated In the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor" used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by;
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

tvitIpKSiri or Btck-Up Atm «nd Port OpwMon* Building
Perl er Msuben, Quezon

U)



Bidding Forms 
(SLCC)

STATEMENT OP THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Name of the 
Contract or Title 
Of the Project

Owner's 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is simitar to the contract to be bid, and whose value, adjusted to cument prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Con«>n)CtlonerBidi Up A/«t fid Port Opertflont BulMIrifl
Pert et Meuban. Quezon



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work Unit of 
Measure

Quantity Unit of Quantity
1] Title of Title of Title of Title of Measure

the the the the
Proiect Proiect Proiect Proiect

1. Reinforced Concrete Works cu.m. 245

2. Rock Works: 
a) 50-100 kg./pc. cu.m. 3,637
b) 1,000 kg./pc. cu.m. 936
c) 2,000-3,000 kg./pc. cu.m. 2,700

3. Placing of Fill Materials cu.m. 9,457

4. Construction of Portland Cement Concrete 
Pavement (PCCP)

sq.m. 1,926

5. Construction of 1 -storey Building with: 
a) Driving of RC Pile Foundation I.m. 432

NOTE: 1] Submit th9 Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapituiation/BUl of Quantities and/or
Constructor Performance Evaluation System (CPES) ratings, I31, 2nd & Final visit (if applicable). Projects with no Certificate of
Completlon/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance: or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form; September 2012)

Authorized Signing Official Date

Construction cV 8*ck-Up Atm md Port OpariMns Buldir^
Port of MouMn, Oijozon

Ln



6
Biddhg Forms 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped ‘RECEIVED” by the 
Bureau of Interna! Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

6. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows;

NFCCs [ (Cunent assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC*

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Finm/Applicant

Authorized Signing Official 

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Coosguction of BackAJp Area and Port Opeirnttont SuUdino
Port d Miubfi. Quaeon



Bidding Forms 
(PMgod Porsomsl)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in Uie 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex u_"

Other Posltlon(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex

NOTE; 1. Minimum qualification requirements: (work experience is similar in nature and compiexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager - Five(5)years Materials Engineer-One (1) year
Project Engineer - Three (3) years Materials Engineer I - for projects costing up to 100M
Foreman • Five (5) years Materials Engineer II -for projects costing more than 100M

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

Construction of Sack-Up Aim tnd Port Opoitlons Building
Port of MtuMn, Quozen



Bidding Form* 
(PMgtd Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
"A............Z")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together wKh an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg,-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVtSED FORM (January 2011)

Authorized Signing Official Date

CenMructlon of BackJJp Ara* and Port OparaC^ Building
Pert of Mauban, Quazen

00



Bidding Forms 
{OnvAus • Soto)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

1 ( Name ). of legal age. (Civil Status). (Nationality), and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor or authorized representative of (Name of Bidder) with office
address at___________________ :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perfonn any and all acts necessary to 
participate, submit the bid. and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
“Special Power of Attorney” for the authorized representative);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or Ks duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAG), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinKy or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact:
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulietin(s) issued for the Construction of 

Back-Up Area and Port Operations Building, Port ofMauban, Quezon.

Conatnicaoo of Badc-Up Ar— and Port Ope*»6oni BUtdfcip
Port d MwMn. OvttBn
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Bidding Form* 

(Ornbus-So)*)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this___day of.
_________ . Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s ts/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], ^lace issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

Cof<s*iJctiGno(BacMJpArMifidftftOpentionsBuildng
Pen of lilMtan, Qutcan
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Biddhg Form* 

(OnvAxn - Parlnarshlp)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I ( Name ), of legal age, fCiwI Status). (NationalttvL and residing at (Address), after having 
been duly sworn in accordance with law. do hereby depose and state that;

1. I am the duty authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. 1 am granted full power and authority to do, execute and perform any and alt acts 
necessary to participate, submit the bid. and to sign and execute the ensuing contiact 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted" or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacldisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or fts duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Pipj^ Management office or the 
end- user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or othenvise, affecting the Implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid. 

if any; and
d) Inquire or secure Supplemental / Bid Bulietin(s) Issued for the Construction of 

Back-Up Area and Port Operations Building, Port ofMauban, Quezon.

ConckuElian <f Btd(-Up An* ana Pot BuM^
PM cf Uatev Qum
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Bidding Forms 

(Omnbus - Padrwsh^)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or offidai, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [montii] [year].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

CocBMelHn «f Back-up Atm and Port OparaAora BiilAv 
Port of Mattel. QuMon
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Bidding Form* 

(Otnnbu* - Corp./J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I { Name ). of legal age, fCivil Status). (Nationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office
address at___________________ :

2. I am granted full power and authority to do. execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary's Certificate;

3. (Name of Bidder) is not ‘blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) Is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilKies as a 
Bidder

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of 

Back-Up Area and Port Operations Building, Port of Mauban, Quezon.

Consaucaoo 0^ Bacfc-Up ^ea and Port Ope*»tiooe
Port of IllMMk. OuKBA
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Bidding Form* 

(Onvfcu* - Corp./J.V)
9. (Name of Bidder) did not give or pay directly or indirectiy, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] {year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No.. 
Book No., 
Series of

Ccnttuctten Of Back-Up Atm Port OpMtM BuBdbiB
Port of IteiiMrs Quagon
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Bidding Forms 

(8ld-Sscuring Declaration)

REPUBLIC OF THE PHILIPPINES)
CITY OF_____________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that; (a) I/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2,40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal ac^on 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Respons'tve Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this. 
____ , Philippines.

day of. 20 at

Name of Bidder's Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

"Consgucboo of Sadc-Up Afea and PoftOperabons Buikfing~
Poft of Mauban, OMseon



16
BidcSng Form* 

(BM-Sacuirtg Declaration)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her [insert type of government iden&ication card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission__________
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No.__, [date issued], [place issued]
IBP No.__, [date issued], [place issued]
Doc. No.__
Page No,__
Book No.__
Series of___ .

Cominictlon at Back.Up A/m i/,d Port OparaDoni Building
Ported ttudMn. QuMon
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Bidding Forms 

(Const Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description 

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF BACK-UP AREA AND WIDENING OF ROCK CAUSEWAY

1. Chipping of existing RC Curb (186 l.m.)
2. Supply and placing of 3,500 psi concrete (173 cu.m.)
3. Supply and installation of steel reinforcement (9,206 kg.)
4. Supply and placing of 50-3000 kg./pc. Rocks (9,138 cu.m.)
5. Installation of geotextile fabric (1,450 sq.m.)
6. Supply and placing of fill materials (12,899 cu.m.)
7. Construction of 300mm thk. PCC pavement (3,761 sq.m.)

B. CONSTRUCTION OF PORT OPERATIONS BUILDING

1. Supply and driving of 400 x 400mm PSC foundation piles (840 Lm.
2. Construction of 1-storey Port Operations Building
3. Construction of Pump house (12.24 sq.m.)
4. Construction of RC Ductbank, Handhole and pedestal (33 cu.m.)
5. Supply, delivery, installation of gang chairs (1 lot)

NOTES:

The narrative constnjction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent 
Equipment Schedule and Manpower Schedule.

with the Bar Chart / S-Curve Schedule.

Signature
(Authorized Signing Official)

Constructton Of Back-Up Atm trtd Poft
Port of MaiAion, Omcca
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Bidding Form* 

(Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davsl

MONTHLY

t 2 3 4 f « 7 « • 10 11 12 13 14 IS

Project Manager

Project Engineer

Materials Engineer

Construction Safety 
and Health Officer

Foreman

Soecifv other aoDlicabte positions. le.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
(Authorized Signing Official)

ConsDudlan of Back-Up Area and Port OpefeSara BuMng
Port of Mauben. Quaaen
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Bidding Form* 

(Eqiipmant Scl>«dut«)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project _____________________

Proposed Project Description _____________________

Location : _____________________

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATION ( Calendar Days)

MONTHLY
i 5 i —i— ft 8 T t t iO ii \9 18 U

Signature
(Authorized Signing Official)

ConskuctenolGacMJp Area and BuUing
Poft of lAMbin, Ouacon
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Bidding Form* 

(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

Trie cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S<urb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Con$lruellon o( BwMJp Area end Port Operations BuildEig
Port cf Mubark Queien
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF BACK-UP AREA AND PORT OPERATIONS BUILDING

PORT OF MAUBAN, QUEZON
KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this. 
Philippines, by and between:

.day of. _20_, in Manila,

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager, 
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA";

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address___________________ , represented

__ , duly authorized forthis purpose, as
., a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex "A*, and hereinafter referred to as "CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the 
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bidforthe Construction ofBack- 
Up Area and Port Operations Building, Port of Mauban, Quezon;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. ., and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of_______________________________________________________(P______ ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No.
the contract was made to the CONTRACTOR in a Notice of Award dated 
of(P"

.Series of______ , award of
_________ , in the amount
_____ ), after submis^on Gf

the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforms on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:

CorMucOon cf Bacli-Up Atm and Port Op«tfons &Mln9 
Port of Mauban, Omeon
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ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's bid, including the Eligibility requirements. Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert / CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to die CONTRACTOR, as stated in the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Construction of Back-Up Area and Port Operations 
Building, Port of Mauban, Quezon; \n conformity in all respects with the provisions of this Contract, as 
follows:

ITEMS TOTALAMOUNT

1. General Expenses
2. Construction of Back-up Area and 

Widening of Rock Causeway
3. Construction of Port Operations Building
4. Reimbursable Items

P
P
P

TOTAL AMOUNT
Constniction of Back-Up Atm and Port Optfittona BuMng

Port of MaidMn. Quasort
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, 
labor supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it will supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be brand new and in accordance with the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in K under this 
Contract, and agrees to perform its obligations hereunder In the most efficient and competent manner, 
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract in 
the most sound, expedrtious and economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of ail its undertakings defined in and provided for underthis Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

®_____________________________________________________________ ).
Philippine Currency, inclusive of the 12% value added tax. payment to be made and computed on the 
basis of final quantities at the unit bid price for each item of work actually performed and finished for 
each pay Kern as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR underthis 
Contract, including all works required but not specifically mentioned, and also for alt losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and 
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in 
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon priorapproval of the Government 
Procurement Policy Board (GPPB)orwhen a Treaty or International or Executive Agreement Express 
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer 
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full 
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth 
in this Contract.

However, it is agreed that no payment or payments made underthis Contract, except the final 
payment upon Issuance of Certificate of Completion and Acceptance, shall be understood as 
perfomiance of this Contract, either wholly or In part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to the PPA by the CONTRACTOR under this Contract.

ConMruetton of Back'Op Atm and Port Operaborts BuHing 
Port of Ouocon
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3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works 
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor priorto any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work Is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be Imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for the purpose for whidi the ten percent (10%) retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faKhful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a.

b.

Irrevocable,
letter of credit issued by a Universal or
Commercial Bank
any combination of the foregoing

- Ten Percent (10%) of the total 
contract price

- Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default 
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
afterthe issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for laborand materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

Ccnstruction BacMJp Am and Poll Opwtton* BuMIng 
Port ct Miuban. Qutiiii



CF-5
(Draft Contract Form)

4.05 In case of a reduction in the contract vaiue or for partialiy compieted works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect 
the structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within________________ ^calendar days (including Sundays and Holidays), reckwred
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has b^n signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse orfail to satisfactorily 
complete the work within the specified contract 5me, plus any time extension duly granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equal to at least one-tenth (1/10) of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the spewed contract time plus any time extension duly granted to the 
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of fire 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance 
security shall be forfeited. The amount of the forfeited performance security shall be aside from the 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such extension; provided that PPA is not bound to take into accourrt any 
claim for an extension of time unless the contractor has prior to the expiration of the contract time and 
within thirty (30) calendar days after such vrark has been commenced or after the circumstances 
leading to such claim have arisen, delivered to PPA notices in orderthat it could have investigated them 
at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. 
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and

Ccreaucliofi al Pact Up Afga and PqilQp<g»(wro
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shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of 
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negngence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical 
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original 
contract time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of 
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the 
right-of-way resuiting In complete paralization of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction 
materials, general labor strikes, and peace and order problems that disrupt construction operations 
through no fault of the CONTRACTOR may be considered as additional grounds for extension of 
contract time provided they are publicly feH and certified by appropriate government agencies such as 
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any 
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration 
and that the validity of the performance security shall be correspondingly extended.

ARTICLE Vil

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by the PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not 
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal 
Injury or damages including death sustained or caused by any of the employ^ of the CONTRACTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever Injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or its employees, sut>- contractors, agent and suppler or consultants arising out of 
or in connection with or on the occasion of the performance of this Contract. ITie CONTRACTOR shaB, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from

CtnMucttM c< Badc-Up An* tnd Pan Oparafion* BuHiig 
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

. arising out of or in the course of this Contract 
and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work Is in 
progress to ascertain that the completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptability of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as failing to meet requirements, 
at CONTRACTOR'S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of 
its responsibilities under the Contract. The CONTRACTOR shall ensure that the tenns and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and 
conditions of the Contract.
11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA. provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

Coostruclioo Ana and Port Operattofts
Port of klautMn. Ouazon



CF-8
(Draft Contract Form)

ARTICLE XII 

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service insurance System (GSIS) or 
any insurance company duiy certified by the insurance Commission as authorized to issue such 
insurance, to Insure the works against ail losses or damages arising ftom whatever cause fbrwhich the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. Hie 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the Gke 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized 
representative has issued an order to undertake repair, in case of failure or refusal to comply with this 
order, PPA shall undertake such repairworks and the CONTRACTOR shall fully reimburse the former 
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for 
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commerda) Bank and acceptable to PPA in accordance with the 
following schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

Five percent (5%) of the total contract price

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

- Ten percent(10%)ofthetotalcontractprice

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the lapse 
of the said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to the national and/or local government units 
and/or its instrumentallties/agendes on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of

CoraVuctOA «f B*di.Up An* and Pal OparaBons Buiking 
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the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto induding preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same. PPA is 
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR 
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax dearanee from the Bureau of Internal Revenue (BIR) aswel as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be Issued by PPA under the conditions 
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and 
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additionat/extra work Items whose 
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work Hems which 
are exactly the same or similar to those in the original contract, the app&cabte unR prices 
of work Herns in the original contract shall be used.

b. For addRional/extra works duly covered by Extra Work Orders involving new work Hems 
that are not in the original contract, the unH prices of the new work Hems shall be based 
on the direct unH costs used in the original contract (e.g. unH cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). All new components of the new work 
Hem shall be fixed prices, provided the same is acceptable to both PPA and foe 
CONTRACTOR, and provided further that foe direct unH costs of new components shM 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in accordance wHh existing rules and regulations. The direct cost of foe new 
work Hem shall then be combined wHh the mark-up factor (i.e., taxes and profit) used by 
foe contractor in his bid to determine foe unH price of the new work Hem.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, wHh the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included wHh foe CONTRACTOR'S 
statement of progress payment.

ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or Hs duly authorized representative shall have foe authority to suspend foe work 
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or 
any fortuHous events or for failure on the part of the CONTRACTOR to correct bad condHions which are 
unsafe for workers or for foe general public to carry out valid orders given by PPA or to perform any 
provisions of foe Contract, or due to adjustment of plans to suH field condHions as found necessary
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during construction. The CONTRACTOR shall immediately comply with such order to suspend the 
work wholly or parUy.

In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, In the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVlil

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resoiv^ to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the 'Arbitration 
Laws” and Republic Act No. 9285; otherwise known as the 'Alternative Dispute Resc^ution Act of2004”. 
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is dearly understood that in case a dispute or disagreement arises between the PPA and ttie 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 it should also be dearly understood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contrad or any act of liberaTity on tiie part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
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Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to tfiat effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR wKh third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement vt/ith third parties, as same is connect^ with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or 
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal Interest from date of receipt of the amount 
or amounts advanced.

19.05 it is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved 
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work 
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and 
to show a satisfactory performance, PPA may take over the whole or portion of such vrark and have 
such work done by administration or award the same to another qualified contractor through negotiated 
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
with the same, PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04, 
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform Hs obligations under 
this Contrac:t according to the true intent and meaning of all the Contract Documents taken together, 
whether the same may or may not be shown or described particularly in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection vtrith the performance of its
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obngations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and aD 
injuries that may be suffered by PPA due to the foilure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any. by the PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds 
and obligates itself to Indemnify the PPA for any and all liabilities, losses, damages. Judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the tects 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation in the documents or suppression of material ^cts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered into, 
gives the PPA the immediate tight or recourse to motu proprio rescind, abrogate or otherwise 
terminate the contract without need of Judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby wanants that it has not given nor promised to give any money, gift 
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this wananty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudidally or without ne^ of Judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXII

EFFECTTVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties 
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY _________________________

By:

Jay Daniel R. Santiago 
General Manager

Mark Jon S. Palomar

By:

WITNESSES:

Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of_____________________ ) S.S.

BEFORE ME, a Notary Public for and in the City of , this day of

NAME

Jay Daniel R. Santiago

20___, personally appeared the following:

Proof of DATE PLACE
Identity

Known to me and to me known to be the same persons who executed the foregoing instrument as: 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority ________ ______ _______

and they acknowledged to me that the same is their own free act and deed as well as the free and 
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for ConstrucSon of Back-Up Area and Port Operations 
Building. Port of Mauban, Quezon; consisting of 13 pages, induding this page on which this 
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every 
page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No.______;
Page No.____
Book No.____
Series of 20
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