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PROJECT TITLE : Proposed Dredging of Bohol Clustered Project:
Ports of Tagbilaran and Catagbacan
LOCATION :  Province of Bohol
MAJOR SCOPE OF WORK : 1) Dredging along berths, approaches and maneuvering

areas of the ports to a designed depth below Mean
Lower Low Water (MLLW) as follows:

Port of Tagbilaran's Entrance Channel @ 10.00 meters;
Port of Tagbilaran's Continuous Ramp @ 6.00 meters;
Catagbacan Port @ 6.00 and 9.00 meters

2) Total Volume to be Dredged : 209,000 cu.m.

(146,000 cu.m. @ Tagbilaran Port; 96,000 & 50,000 cu.m.
@ the Entrance Channel and Continuous Ramp, resp.)

(63,000 cu.m. @ Catagbacan Port)
Seabed materials at Tagbilaran's Continuous Ramp
comprise mostly of soft to medium dense clayish
sand/mud, silt, sand and pebbles with possible highly
compacted soil; whereas, along the Entrance Channel and
Catagbacan Port is medium to highly dense sand, clayeth
soil, gravel with possible granulized/dead corals.

3) Disposal of dredged soil materials 15.00 kms
away from the project site

APPROVED BUDGET FOR THE CONTRACT : P 118,304,306.64
TOTAL PROJECT COST : P 121,261,914.31 /

PROJECT (DREDGING) UNIT COST : _ P 568.36 per cu. m. @ Ports of Catagbacan and
Tagbilaran's Entrance Channel

/P 464.08 per cu. m. @ Port of Tagbilaran's Cont. Ramp
(Unit Cost for Dredging Works Only)

PROJECT DURATION : 340 calendar days
(inclusive of Sundays / Holidays and unworkable




