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Technical Specifications
(Project Billboard)

ITEM 35 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %z inch {12mm) marne plywood or tarpaulin poster on 3/16 inch (Smm) marine

plywood.
Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

San Rucarcy Port Exgparson Projact
Port of San Ricardo, Brgy. Benil, San Ricardo, Southem Leyte
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Technical Specifications
{Safety Signages and Bamicades}

ITEM 36 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION
This work includes the furnishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.
SPECIFICATION
The Signage’s and Barmricades shall be installed at location(s) designated by the Engineer.
The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and barmicades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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PD-1
Project Drawings
{Approved Plans)

DRAWINGS AND
APPROVED PLANS

(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:

PORT STRUCTURES

PS-01 of 29 - Development Pian, General Notes, Design Parameters, List of Drawings
And Location Map.

PS-02 of 29 - Demolition and Clearing layout.

PS-03 of 29 - General Plan.

PS-04 of 29 - -Sections At Line A.

PS-05 of 29 - Sections At Line A.

PS-06 of 29 - Sections At Line A and Sections at Line B

PS07 of 29 - Sections At Line B

PS-08 of 29 - Sections At Line B.

PS-09 of 29 - Sections At Line B.

PS-10 of 29 - Sheet Piling And Anchorage Layout

PS-11 of 29 - Combine U-Type Sheet Pile Cross Section, Section At Pile Butt Showing
Dowel Bars, Section At Pile Tip Showing Pile Shoe, Pile Coating And
Connection Interface, Corner Pile - 1 And Comer Pile — 2

PS-12 of 29 - Connection Detail of Sheet Pile, Detail of Channel, Detail of Wale and
Detail of Wale Splice, Detail of Wale, Detail of Wale Splice

PS-13 of 29 - Typical Details of Tie-Rod Assembly (Steel 45), Anchor Wall Detail, Detail
of Coping Wall

PS-14 of 29 - Detail of Security Fence, Detail of Slotted R.C. Curb , Typical Portland
Cement Concrete, Pavement Details

PS-15 of 29 - Part of Plan Showing Continuous Roro Ramp on Piles

P3-16 of 29 - Piling and Framing Layout of Continuous Ramp on Piles

PS-17 of 29 Offshore Elevation and Section A-A




PS-18 of 29
PS-19 of 29

PS-20 of 29

PS-21 of 29
PS-22 of 29
PS-23 of 29
PS-24 of 29

PS-25 of 29

PS-26 of 29
PS-27 of 29
PS-28 of 29
PS-28 of 29

ARCHITECTURAL

A-01 of 07
A-02 of 07

A-03 of 07

A-04 of 07
A-05 of 07
A-08 of 07

A-07 of 07

STRUCTURAL

S-01 of 08

S-02 of 08

PD-2
Project Drawings
{Approved Plans)
Section B-B, Section C-C, Section D-D And Section E-E
Details Of 460mm X 450mm Pre-Stressed Concrete Pile
Pile Cap for Vertical Piles, Pile Cap for Couple-Batter Piles, Detail of
Mooring Block at Continuous Ramp, Detail of Construction Joint, Detail of
Curtain Wall, Detail of R.C. Curb
Continuous Roro Ramp on Piles Beam Details
-Typical Continuous Roro Ramp Fendering Block Detail
Detail of Continuous Ramp Slab
Installation Detail of Steel Ramp Protection at R.C. Deck
Detail of 35-Ton Mooring Tee-Head, Detail of 25-Ton Mooring Tee-Head
Bolts and Accessories, Detail of V-Type Rubber Dock Fender {V-500h X
15001.)
Storm Drainage Layout
Latera! Drainage Layout
Catch Drain Manhole Details

Outfall Details

Perspective, Location Map
Site Development Plan, Blow-up site Development Plan

Ground Floor Plan, Roof Deck Floor Plan, Ground Floor Reflected Ceiling
Plan, Roof Deck Reflected Ceiling Plan, Ground Floor Wall Partition
Layout, Roof Deck Wall Partition Layout

Roof Plan, Elevations, Sections, Signage Detail, Logo Detail

Female Toilet Detail , Male Toilet Detail

PWD Toilet Detail, Schedule of Doors, Schedule of Windows

Steel Ladder Details, Step Details, Ramp Details, Slop Sink Details, Mirror
Details, Fill-Up Bar Details, Grab Bar Details

General Notes

Foundation Pilan, Ground Floor Framing Plan, Detail of
Footing(C1/F1),(C2/F2),{C3/F3), Slab Details, Concrete Edging, Typ. Detail
of Plant Box, Typ. Detail of Ramp Reinforcement, Detail of Wall Footing 1 &

2, Typ. Detail of Floor Step-Up on Grade, Detail of CHB at Footing Tie
Beam

San Ricardo Port Expansion Project
Port of San Ricando, Brgy. Benit, San Ricardo, Southem Loyle
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Project Drawings
{Approved Plans)

S-03 of 08 - Roof deck framing plan, Pump House Roof Framing Plan, Typ. Beam
Reinforcement at Column Support, Typical Intermediate Beam
Reinforcement at, Beam Support, Typical Slab Reinforcement Detail, Typ.
Detail of Parapet Wall, Typ. Detail of Pump House Canopy, Typ. Detail of
Canopy, Lintel Beam Details, Stiffener Column Details

S-04 of 08 -  Steel Framing Canopy Layout, Pipe Sieel Section Specifications, Typical
Section Steel Canopy, Detail A, Detail B, Detail C

S-05 of 08 - Column Schedule, Typ. Column Elevation, Beam Schedule

S-06 of 08 - Detail of 400mm X 400mm Pre-Stressed Concrete Pile

S-07 of 08 - Plan Showing Existing Facilities

S-08 of 08 - Porttand Cement Concrete Pavement Layout Plan, Details of 300mm Thk.
PCC Pavement

ELECTRICAL

E-01 of 05 - Lighting and Power Layout Plan, Legend

E-02 of 05 -  Schedule of Loads, Single Line Diagram, Riser Diagram

E-03 of 05 - Roof Deck Lightning Protection Layout Plan, Legend

E-04 of 05 -  Service Entrance Layout Plan, General Notes and Legend

E-05 of 05 - Concrete Pedestal Post, Detail of Handhole, Detail of Duct Bank

BGM/PA &FDAS -01 of 01  -FDAS Layout Plan, BGM/PA Layout Plan, Single Line Diagram,
Notes, Legends

CATVE& TEL-01 of 01 -CATV And Telephone Layout Plan, Single Line Diagram, Legends,
Notes

PL-01 of 02 - Port Lighting Layout, General Notes and Legend

PL-02 of 02 - Single Angle Bar Floodlight Steel Tapered Lamp Post, Specification, Lamp
Pedestal Details, Lamp Foundation Details, Floodlight Post Connection
Details

SP-01 of 01 - Solar Panel Layout Plan, Specifications, Legend, Notes

MECHANICAL

M-01 of 1 - Air-condition Layout Plan, Roof Deck Outdoor Air-Cooled Condensing Unit
Layout Plan, Legend

M-02 of 02 - Mechanical Equipment Schedule {Ceiling Mounted Cassette-Type Air-
condition), Split-Type Air-condition

PLUMBING

P-01 of 06 - Detaills of Septic Tank, Details of Catch Basin, Details of VSTR, Pipe
Trench Bedding, General Notes and Specifications, Material Specifications,
Schedule of Pipe {Sewer Line), Schedule of Pipe (Water Line)

P-02 of 06 - Plumbing Layout Site Plan, Legends

Port of San Ricardo, Brgy. Benit, San Ricardc, Southern Leyte



PD4
Projact Drawings
(Approvad Flans)

P-03 of 06 - Ground Floor Sewer and Storm Water Drainage Plan, Detail of Trenching,
Bedding, and Backfilling of Pipes, Fixture Mounting Details, Concrete
Gutter Blow-Up Detail, Legends, Detail of Floor Clean-Out

P-04 of 06 - Roof Deck Sewer and Storm Water Drainage Plan, Pump Room Sewer
And Storm Water Drainage Plan, Urinal Connection Details, Legends

P-05 of 06 - Ground Floor Water Distribution Layout Plan, Pump Room Water
Distribution Layout Plan, Legends, Schedule of equipment, Details of Water
Meter

P-086 of 06 - Sewer and Storm Water Drainage Isometric Layout, Water Distribution
Isometric Layout, Legends, Schedule of Pipe (Sewer Line), Schedule of
Pipe (Water Line)

FIRE PROTECTION

FP-01 of 01 - Site Development Plan, Portable Fire Extinguisher Mounting Detail, Fire

Extinguisher Layout Plan, Legend

Port of San Ricardo, Brgy. Benit, San Ricerdo, Southern Leyte
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BQ-12
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:
BILL NO. 1
GENERAL EXPENSES
Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tocls, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

San Rucardo Port Expansion Project
Puort of San Ricawdo, Brgy. Benit, San Ricarda, Southem Leyis
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BILL NO. 2
REMOVAL, EXCAVATION AND DISPOSAL WORKS
Item 2.01 Remove and dispose existing CHB fence

The quantity to be paid for shall be the actual length in linear meter of existing CHB
fence to be removed and disposed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furmishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.02 Excavate and backfill existing fill materials prior for building structure,
drainages and electrical works

The quantity to be paid for shall be the actual volume in cubic meters of existing fill
materials to be excavated prior for building structure, drainages and electrical works
and backfilled thereinafter in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.03 Excavate existing seabed

The quantity to be paid for shall be the actual volume in cubic meters of existing
seabed to be excavated in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 2.04 Remove and dispose existing pavement

The quantity to be paid for shall be the actual area in square meter of existing
pavement to be removed and disposed in accordance with the plans and
specifications and accepted by the Engineer. The confract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 2.05 Remove and dispose existing shear key

The quantity to be paid for shall be the actual length in linear meter of existing shear
key to be removed and disposed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 2.06 Remove existing interlocking paving blocks and tum over to the authority as
directed by the Engineer

The quantity to be paid for shall be the actual area in square meter of existing
interlocking paving blocks to be removed and tumed over to the authority in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing afl materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Port of San Ricardn, Brgy. Bant, San Ricsandn, Southesn Loyie:
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BILL NO. 3
PORT OPERATIONAL AREA

Item 3.01 Supply and deliver to site U-Type steel sheet piles including additional
connectors

The quantity to be paid for shall be the actual weight in metric tons of U-Type steel
sheet piles including additional connectors to be supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.02 Supply and place abrasion resistance modified epoxy for steel sheet piles

The quantity to be paid for shall be the actual area in square meter of abrasion
resistance modified epoxy for steel sheet piles to be supplied and placed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furmishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

item 3.03 Supply, fabricate and install cold form pile shoe

The quantity to be paid for shall be the actual set of cold form pile shoe to be supplied,
fabricated and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 3.04 Supply and install dowel bars for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of dowel bars for steel
pipe piles to be supplied and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 3.05 Handle, pitch and drive steel sheet piles and comner piles

The quantity to be paid for shall be the actual length in linear meter of steel sheet piles
and comner piles to be handled, pitched and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenals, labor, equipment, tools, and incidentals
necessary to complete the work

Item 3.06 Supply and install steel waling and splice plate for the steel sheet piles

The quantity to be paid for shall be the actual weight in kilogram of steel waling and
splice plate for the steel sheet piles to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Saen Ricardd Port Expansion Project
Part of Sen Ricanio, Brgy. Benit, San Ricardo, Southem Leyte
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Item 3.07 Supply and place 3,500 psi concrete for the coping wall, anchor wall, RC curb,
and lamp post foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the coping wall, anchor wall, RC curb, and lamp post foundation to be
supplied and placed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

item 3.08 Supply and install steel reinforcement for the coping wall, anchor wall, RC curb,
and lamp post foundation

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the coping wall, anchor wall, RC curb, and lamp post foundation to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.09 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meters of gravel
bedding to be supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing all matenals, labor, equipment, tools, and incidentals necessary to complete
the work.

I_tem 3.10 Supply and place 50-100 kg. Core rocks

The quantity to be paid for shall be the actual volume in cubic meters of 50-100 kg.
Core rocks to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using seftiement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all matenals, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.11 Supply and place 1,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1,000 kg.
Amour rocks to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing armour rocks shall be made to determine the actual elevations
along the cross sections and the actual quantities for payment. Volume due to
settlement as established using setttement plates shall also be considered for
payment. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.12 Supply and place 2,000 kg. Armour rocks

The quantity to be paid for shall be the actual volume in cubic meters of 2,000 kg.
Armour rocks to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys
before and after placing armour rocks shall be made to determine the actual elevations
along the cross sections and the actual quantities for payment. Volume due to

Port of San Racard, Brgy. Benit, San Rcardo, Southern Leyts
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seitlement as established using settlement plates shall also be considered for

payment. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.13 Supply and install tie-rod of various sizes including accessories

The quantity to be paid for shall be the actual set of tie-rod of various sizes including
accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary {o complete the work.

Item 3.14 Supply and install Geotextile Fabric

The quantity to be paid for shall be the actual area in square meters of Geotextile
Fabric to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.15 Supply and place Sand and Gravel fill

The quantity to be paid for shall be the actual volume in cubic meters of Sand and
Gravel fill to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing sand and gravel fill shall be made to determine the actual elevations along the
cross sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work. '

Itern 3.16 Supply, spread and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.17 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meters of aggregate
base course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.18 Construct portland cement concrete pavement (300mm thk) including dowel
bars and construction joint

The quantity to be paid for shall be the actual area in square meters of portland
cement concrete pavement (300mm thk) including dowel bars and construction joint to
be constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Port of San Ricardo, Brgy. Berl, San Ricando, Southem Leyte
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Item 3.19 Construct security fence including painting and accessories

The quantity to be paid for shall be the actual length in linear meters of security fence
including painting and accessories to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.20 Supply, deliver and install port lighting system including wires, floodlight steel
lamp post, floodlight fixtures and other accessories

The quantity to be paid for shall be the actual lot of port lighting system including
wires, floodlight steel lamp post, floodlight fixtures and other accessories to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.21 Construct latera! drainage including trench grate, built-up frames, dowels and
other accessories

The quantity to be paid for shall be the actual length in linear meter of lateral drainage
including trench grate, buit-up frames, dowels and other accessories to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.22 Construct catch drain manhole including trench grate for manhole cover, built-
up frames, dowels and other accessories

The quantity to be paid for shall be the actual number of catch drain manhole including
trench grate for manhole cover, built-up frames, dowels and other accessories to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 4
CONTINUOUS RORO RAMP

Item 4.01 Supply and deliver to site 450mm x 450mmm PSC Piles
The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC Piles to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, iabor, equipment, tools, and incidentals
necessary to complete the work.

item 4.02 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles
The quantity to be paid for shall be the actual length in linear meter of 450mm x

450mm Vertical PSC Piles to be handied, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be

San Ricarda Port Expansicn Project
Port of San Ricardo, Brgy. Benit, San Ricardo, Southern Leyte
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full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.03 Handle, pitch and drive 450mm x 450mm Batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Batter PSC Piles to be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.04 Chiplcut and dispose portion of newly driven PSC Piles

The quantity to be paid for shafl be the actual number of portion of newly driven PSC
Piles to be chipped/ cut and disposed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 4.05 Supply and install steel reinforcements for the superstructure

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for the superstructure to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.06 Supply and place 3,500 psi concrete for the superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the superstructure to be supplied and placed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.07 Supply, fabricate and install 20mm thk. ASTM A572 Grade 50 Plate Machine
Bended including dowel bars and accessories

The quantity to be paid for shall be the actual set of 20mm thk. ASTM A572 Grade 50
Plate Machine Bended including dowel bars and accessories to be supplied, fabricated
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Itern 4.08 Suppy and install construction joints (100mm x 100mm x 10mm) angle bar hot-
dipped galvanized including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm) angle bar hot-dipped galvanized including dowel
bars to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Port of Sen Ricardo, Brgy. Bonit, San Ricards, Southerm Ly
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item 4.09 Supply and deliver to site rubber dock fender {V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 500H
x 1500L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.10 Install rubber dock fender and accessories

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 4.11 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollard (35 Tons, T-head)
including accessories to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.12 Install mooring bollards (T-head type) and accessories

The quantity to be paid for shall be the actual set of mooring bollards (T-head type)
and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

BILL NO. §
PASSENGER TERMINAL BUILDING
Item 5.01 Supply and deliver to site 450mm x 450mm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm PSC Piles to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.02 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Vertical PSC Piles fo be handled, pitched and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Pt of San Ricardo, Brgy. Banil, San Ricardo, Southom Leyte
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Item 5.03 Cut/chip and dispose newly driven PSC Piles up to required elevation

The quantity to be paid for shall be the actual number of newly driven PSC Piles to be
cut and chipped up to required elevation including disposal of debris in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing a!l materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 5.04 Subgrade preparations

The quantity to be paid for shall be the actual area in square meter of subgrade
preparations in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.05 Supply and apply soil treatment

The quantity to be paid for shall be the actual area in square meter of soil treatment

to be supplied and applied in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.06 Supply, place and compact gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied, placed and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.07 Supply, spread and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 5.08 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 5.09 Supply & place 4,000 psi. concrete for building structure

The quantity to be paid for shall be the actual volume in cubi¢c meter of 4,000 psi.
concrete for building structure to be supplied and placed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.
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Item 5.10 Supply & install steel reinforcement for building structure (Grade 40 and Grade
60)

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for building structure (Grade 40 and Grade 60) to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 5.11 Construct 4,000 psi. concrete slab and ramp-up including reinforcement

The quantity to be paid for shall be the actual area in square meter of 4,000 psi.
concrete slab and ramp-up including reinforcement to be constructed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 5.12 Supply, fabricate & install structural steel materials for steel canopy framing
including base plates, bolts, tubular steel pipe, painting for metal surfaces and
other accessories

The quantity to be paid for shall be the actual lot of structural steel materials for steel
canopy framing including base plates, bolts, tubular steel pipe, painting for metal
surfaces and other accessories to be supplied, fabricated and installed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 5.13 Construct 100mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 100mm thick
CHB wall including reinforcement to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.14 Construct 150mm thick CHB wall including reinforcement

The quantity to be paid for shall be the actual area in square meter of 150mm thick
CHB wall including reinforcement to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.15 Supply and place 13mm thick cement Plaster finish

The quantity to be paid for shall be the actual area in square meter of 13mm thick
cement Plaster finish to be supplied and placed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 5.16 Supply and apply Elastomeric paint {2-coats)

The quantity to be paid for shall be the actual area in square meter of Elastomeric
paint (2-coats) to be supplied and applied in accordance with the plans and

Port of San Rcardo, Brgy. Bent, San Ricando, Southen Layte



BQ-22

BOQ and Attachments

{Annex 1 - Bagis of Payments)

specifications and accepted by the Engineer. The contract unit price shall be full

compensation for furmishing all matenals, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.17 Supply and apply Quick Drying enamel (2-coats)

The quantity to be paid for shall be the actual area in square meter of Quick Drying
enamel {2-coats) to be supplied and applied in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.18 Supply and apply Flat latex paint (2-coats)

The quantity to be paid for shall be the actual area in square meter of Flat latex paint
(2-coats) to be supplied and applied in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.19 Supply and apply water proofing

The quantity to be paid for shall be the actual area in square meter of waterprocfing to
be supplied and applied in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.20 Supply and install Aluminum Composite Panels and accessories

The quantity to be paid for shall be the actual area in square meter of Aluminum
Composite Panels and accessories to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.21 Supply and install 0.60m x 0.60m Unglazed Ceramic Floor Tiles

The quantity to be paid for shall be the actual area in square meter of 0.60m x 0.60m
Unglazed Ceramic Floor Tiles to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.22 Supply and install 0.60m x 0.60m Non-slip Floor Tiles

The quantity to be paid for shall be the actual area in square meter of 0.60m x 0.60m
Non-slip Floor Tiles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be ful!
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.23 Supply and install 0.30m x 0.60m Ceramic Wall Tiles
The quantity to be paid for shall be the actual area in square meter of 0.30m x 0.60m

Ceramic Wall Tiles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for furnishing all materials, labor, equipment, toois, and incidentals
necessary to complete the work.

Item 5.24 Supply and install tactile block

The quantity to be paid for shall be the actual area in square meter of tactile block to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shali be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.25 Supply and install synthetic granite

The quantity to be paid for shall be the actual area in square meter of synthetic granite
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furmnishing all matenrials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.26 Supply and install 50mm x 10mm thk. Stair Nosing (Rigid Type)

The quantity to be paid for shall be the actual length in linear meter of 50mm x 10mm
thk. Stair Nosing (Rigid Type) to be supplied and installed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.27 Supply and install Aluminum Clip-in Perforated Panel including accessories
{1.20m x 0.60m x 0.7mm)

The quantity to be paid for shall be the actual area in square meter of Aluminum Clip-
in Perforated Panel including accessories (1.20m x 0.60m x 0.7mm) to be supplied
and installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
{abor, equipment, tools, and incidentals necessary to complete the work.

Item 5.28 Supply and install 12mm thk. Gypsum board on 0.40mm thk galvanized steel
ceiling suspension system at 0.40m O.C. {furring carrying channel) and
suspension rod

The quantity to be paid for shall be the actual area in square meter of 12mm thk.
Gypsum board on 0.40mim thk galvanized steel ceiling suspension system at 0.40m
O.C. (furring camying channel) and suspension rod to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 5.29 Supply and install aluminum and stainless-steel materials, buffed finish of
various sizes including accessories

The quantity to be paid for shall be the actual lot of aluminum and stainless-stee!
materials, buffed finish of various sizes including accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
fabor, equipment, tools, and incidentals necessary to complete the work.

San Ricardo Port Expansion Project
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Item 5.30 Supply and install fabricated 1.5 mm thk. Aluminum Framed Doors and Windows
including glass and accessories

The quantity to be paid for shall be the actual lot of fabricated 1.5 mm thk. Aluminum
Framed Doors and Windows including glass and accessories to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.31 Supply and install fabricated Marine Plywood Finish Flush Doors, door jambs,
hinges and locksets

The quantity to be paid for shall be the actual lot of fabricated Marine Plywood Finish
Flush Doors, door jambs, hinges and locksets to be supplied and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing afl materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 5.32 Supply and install fabricated PVC Doors, door jambs, hinges and locksets

The quantity to be paid for shall be the actual lot of fabricated PVC Doors, door jambs,
hinges and locksets to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools, and incidentals
necessary toc complete the work.

Item 5.33 Supply and install fabricated aluminum louver doors and windows

The quantity to be paid for shall be the actual lot of fabricated aluminum louver doors
and windows to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

ltem 5.34 Supply, fabricate and install Phenolic anti-bacterial waterproof Toilet partition
12mm thk, including stainless hinges, lock indicators, bottom support
doorknobs and coat hooks

The quantity to be paid for shall be the actual lot of Phenolic anti-bacterial waterproof
Toilet partition 12mm thk, including stainiess hinges, lock indicators, bottom support
doorknobs and coat hooks to be supplied, fabricated and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 5.35 Supply and install Toilet Fixtures and accessories

The quantity to be paid for shall be the actual lot of Toilet Fixtures and accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shafl be full compensation for
furnishing all materials, fabor, equipment, tools, and incidentals necessary to complete
the work.

San Ricardo Port Expansion Project
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Item 5.36 Supply and install water line pipes and fittings including water tank, pressure
tank, booster pump and other accessories

The quantity to be paid for shall be the actual lot of water line pipes and fittings
including water tank, pressure tank, booster pump and other accessories to be
supplied and installed in accordance with the plans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.37 Supply and install sewerage pipes and fittings including accessories.

The quantity to be paid for shall be the actual lot of sewerage pipes and fitings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.38 Supply and install drainage pipes and fittings including accessories

The quantity to be paid for shall be the actual lot of drainage pipes and fittings
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.39 Construct septic vault including water proofing fittings and accessories

The guantity to be paid for shall be the actual number of septic vault including water
proofing fittings and accessories to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 5.40 Construct Catch basin including accessories

The quantity to be paid for shall be the actual number of Catch basins including
accessories to be constructed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all matenials, labor, equipment, tools, and incidentals necessary to complete
the work.

item 5.41 Supply, deliver and install wires and cables of various sizes

The quantity to be paid for shall be the actual lot of wires and cables of various sizes
to be supplied, delivered and installed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.42 Supply, deliver and install conduit pipe including fittings of various sizes

The quantity to be paid for shall be the actual lot of conduit pipe including fittings of
various sizes to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.
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tem 5.43 Supply, deliver and install wiring devices

The quantity to be paid for shall be the actual lot of wiring devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.44 Supply, deliver and install protective devices

The quantity to be paid for shall be the actual lot of protective devices to be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.45  Supply, deliver and install lighting fixtures

The quantity to be paid for shall be the actual lot of lighting fixtures fo be supplied,
delivered and installed in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work,

Itern 5.46 Supply, deliver and install lightning protection and accessories

The quantity to be paid for shall be the actual lot of lightning protection and
accessories to be supplied, delivered and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing aft materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 5.47 Supply, deliver and install auxiliary systems (Community Antenna Television
(CATV), Background music/ Paging Alarm (BGM/PA), Fire Detection alarm
System (FDAS) and Telephone system)

The quantity to be paid for shall be the actual lot of auxiliary systems (Community
Antenna Television (CATV), Background music/ Paging Alarm (BGM/PA), Fire
Detection alarm System (FDAS) and Telephone system) to be supplied, delivered and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.48 Supply, deliver and install air-conditioning unit

The quantity to be paid for shall be the actual lot of air-conditioning units to be
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Hem 5.48 Construct Reinforced Concrete for Duct bank, Handhole, & Pedestal post

The quantity to be paid for shall be the actual lot Reinforced Concrete for Duct bank,
Handhole, & Pedestal post to be constructed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools, and incidentals
nhecessary to complete the work.
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Item 5.50 Construct reinforced concrete pavement (300mm thk) including temperature
bars and asphalt sealer

The quantity to be paid for shall be the actual volume in cubic meter of reinforced
concrete pavement (300mm thk) including temperature bars and asphalt sealer to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 5.51 Supply and deliver office furniture inciuding gang chairs, fire extinguishers and
accessories

The quantity to be paid for shall be the actual lot of office furniture including gang
chairs, fire extinguishers and accessories to be supplied and delivered in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 5.52 Supply and Install PPA Logo including accessories

The quantity to be paid for shall be the actual lot of PPA Logo including accessories to
be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 5.53 Supply, deliver and install distribution transformer including accessories and
other incidental expenses

The quantity to be paid for shall be the actual lot of distribution transformer including
accessories and other incidental expenses to be supplied, delivered and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 5.54 Supply, deliver and install 2616 kwp Grid-tied Solar power project including net-
metering and other accessories

The quantity to be paid for shall be the actual lot of 26.16 kwp Grid-tied Solar power
project including net-metering and other accessories to be supplied, delivered and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

San Ricarde Port Expansion Project
Porl of San Ricarda, Brgy. Benil, San Ricardo, Southern Leyte
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

unitf/s
unit/s
unit/s
unit/s
unitfs
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

unit/s

unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s
unit/s

Air Compressor (250 cfm, minimum), owned

Backhoe (0.40 ¢cu.m., 94.30hp, minimum), owned

Clamshell, owned

Concrete cutter, owned

Concrete Mixer (1 bagger, minimum), owned

Concrete bucket, owned

Concrete Screeder, owned

Concrete Vibrator (3.5 hp, minimum), owned

Crane Barge (319 GW, minimum) with 80T crane, owned or leased
Crawler Crane (30T, minimum}, owned

Crawler Crane (20T, minimum), owned/ leased

Pile Hammer (Diesel, 9,000 kg.-m. min. - 16,000 kg.-m. max. or
Hydraulic equivalent), owned

Pile Hammer (Diesel, 3,700 kg.-m. min. — 7,500 kg.-m. max. or
Hydraulic equivalent), owned

Drop Hammer (2T, minimum}, owned

Dump Truck (10 tons net capacity, minimum), owned

Bar Bender (electric, 25mm dia min.), owned

Bar Cutter (electric, 25mm dia min.), owned

Jackhammer, owned

Oxy/Acetylene cutting outfit, owned

Payloader (80 hp, minimum), owned

Ptate Compactor (5 hp, minimum), owned

Road Grader (125 hp, minimum}, owned/leased

Road Roller (10T, vibratory, minimum), owned/ leased

Transit Mixer (6 cu.m. cap., minimum), owned/leased

Tugboat (500hp, minimum), owned/ leased

Water Truck with pump (1,000 gal., minimum), owned

Welding Machine {400 amp., minimum}), owned

Cargo Truck (2T, min. capacity), owned
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no. Safety Engineer/ Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment

51 pcs.  Hard Hats
51 pcs.  Gloves (rubberized)
51 pcs. Safety Glasses/Goggles (clear)
102 pcs. Long sleeve T-shirt

8 pes.  Aprons

4 pcs.  Safety Belts

51 pairs Safety Shoes

4 pcs. Life lines

Safety Devices
1 lot Barricades
1 lot Warning signs (Signages)
2 unit/s Fire extinguisher (10kg)

Medical and First Aid System - Twenty-two (22) mos.
Temporary shelter for workers - 1 lot

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.
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PPA MEMCRANDUM CIRCULAR
Mo_{32___

Senes of 2016

Atachment

Page 1 0f 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/items of
Work

Required Tests

L I. Construction of
Pler/Whart, Platform
and Ramp

Structural Concrete {SC)
A Portland Cement

B Fme Aggregate

Quality Test

Qualty Test for Grading, Elutnaton (wash),
Bulk Specfic Gravity, Absorpbon, Mortar
Strength. Soundness, Organc Impunbes, Unit
Wewght, % Clay Lumps and Shale

C Coarse Quality Test for Gradmg, Bulk Specific Grawty
Aggregate Absorpbon and Abrasnon
D Water Certificate from the Engineer or Cuahty Test
for Densty and Chionde Content
E Steel Bars | Ml Certificate and Quahty Test for Chemmt
Composition and Mechamicat Pmpemes
F Concrete Compressive Strength on cylinder samples
Shlump Test
G Admixture and Quakty Test
Concrete Curing
Matenals
Puing (P)
A Concrete Pres Fabncaton Raport
1 Concrete Same test as for SC (F)
2 SteeiBars Same test as for 5C (E)
3 Hwgh Test for Chemical Campositon and
Tension Mechanical Properhes
Strand

Minimum incremental
Fraquency of Tests

For every 2,000 bags (40kg) or
fraction theraof

For svery 1,500 cubwc meter or
fraction thereof

For every 1500 cubic meter or
fraction theraof

Cne per source

For every 10,000 kg or I‘rac‘bon. .
thereof

1 set consstng of 3 concrete
cylinder samples shall be taken
from each day's pourmyg and to
represent not more than 75 cu m
of concrete or frachon thereof

For every mix
One per shipmant

One per fabncation

Same frequency as SC {F)
Same frequency as SC (E)
For every 20000kg or fraction
thereof

- . /"

-
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. ::A MEMORANDUM CIRCULAR
. Serws of 2616
Attschment
: Page 200 10
Matenais/itemns of Required Tests Minimum Incremental
Work Frequency of Tests
4 Coarsa Same Test as for SC (C) Same trequency as SC (C)
Aggregates
5 Fine Same Test as for SC (B) Same frequency as 5C (B)
. Aggregates

8 Steel Pipe Piles | Fabncabon Report, Mdl Certificate and Quality | One per fabncation
Test for Chemical and Mechanical properbes
1 Steel Chamical Composibon (refer below) )
- Under 14* (355 60mm) Outside 2 from 200 pipa of frachon therec!
Dhameter _
» 14710 36" (355 6 to 914mm) Outside 2 from 100 pipe or frachon thereof
Dha
- Over 36" (314mm} Qutsde Drameter 2 from 3000#t (914m) or frachon
. thereof
’ MechanicalTensie One (1) tension test shall be made
. on ona length or frachon thereof of
each size, or one pece of skelp
representing each-iot of 200
iengths or frachon therec! of each
size
2 Polyurethane | Mill Certificate and Quahty Test One per fabncation
Coating
3 Concrete Same test as for SC (F) Same frequency as 5C (F)
4 Fne Same test as for SC (B) Sama frequency as SC (B)
Aggregate
& Coarse Same test as for SC (C} Same frequency as SC (C)
Aggregate
8 SteelBars Same Test as SC (E) 1 Same frequency as 5C (E}
7  Water Same Test a8 SC (D) Same frequency as SC (D)
- :T:g:;er Dack Fanders Physscal Test All units
Performance Test for Energy Absorpton and Al unts
Raacbon Forcs
Accessones
Washer and Foung Bolt, | Physical Test All units
Anchor Boit
Quality Test for Chernical Compostron and One per fabncaton

Mechanical Properties

_ /.-hf.‘-'

U+

ik
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-

. PPA MEMORANDUM CIRCULAR
No
= Senes of 2016
Attachment
i} Poge 34l 10
Matenals/items of Required Tests Minvmum Incremental
Work Frequency of Tests

Moonng Bollard (MB) Physical Test All Units
and Accessones
{Hexagon Nuts, Plam
Washer, Anchor Ring Qualdy Test for Chemical Composibon and | One per fabncabon

and :
Anchor Bolt)

Mechanxcal Propartes

il. Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Pding (SP)

A Concrete Sheet -

Piles

1 Concrete
2 SieelBars

3 High Tension
Strands

4 Fme Aggregates

5 Coase '
Aggregates

B Steel Pipe Piles

Steel

Concrete

el

Fine Aggregate
Steel Bars

BoWoN

Same test as for SC (F)

Same lest as for SC (E)

Same test as for P {A 3)

Same test as for SC (B)
Same Test as for SC {C)

Same test as for P (B1)
Same kest as for SC (F)
Same test as for SC (B)
Same test as for SC (E)

.| Same frequency as SC (F)

Same frequency as SC(F) .
Same frequency as SC (E) )
Samae frequency as P (A 3)

Same frequency as SC (B)
Sama frequency as SC (C)
Sama frequency as P (B1)

Same frequency as SC [B)
Same frequency as SC {E)

San Ricarda Port Expansion Project
Port of San Ricardo, Brgy. Banit, San Ricardo, Southarmn Layte



BQ-34
BOO and Attachments
{Annex 5 - Minimum Testing Requiremenis)

) PPA MEMORANDUM CIRCULAR
No__ 02
Sones of 2016 .
Anacieren
Page 4of 10
Matenais/items of 'Reqwmd Tests Minimum incremental
Work Frequency of Tests
Rocks Test for Apparent Spechc Grawty and | For every 1500 cubio meter of
Abrasion fracbon thereof
Geotaxtile Fiter Physical and Mechanscal Test One per batch
Whll Certificate One per bhatch
Sand and Gravel Fil§ Qualty Test for Orgamc Impurbes and | For every 1500 cubic meter or
Grading fraction thersof
Selected Fill Quality Test for Grading, Plastcty and For every 4,500 cub«c meter or
Laboratory Compachon Test fracton thereof
Laboratory Cakformia Beanng Rato (CBR) For every 2,500 cubsxc meter or
. fracton thereof ’
Freld Density Test ) For every layer of 150mm.of
S compacted depth at least one
group of three In-situ density test
for every 500 sqm or frachon
thereof :
Aggregate Base Course | Qualty Test for Grading and Piasbicity .For every 300 cubic meter o
frachon theraof
Quality Test for Grading, Plashcity, Abrasion For every 1,500 cubic meter or
and Laboratory Compachon Test fraction thareof
Laboratory Cakfornia Bearng Ratio (CBR) Same frequency as Selected Fil
Field Density Test Same frequency as Selected Fill
Portland Cement
Concrete Pavement
{FCCP)
A Portland Cement | Same lest as for SC (A} Same frequency as SC (A}
B Fme Aggregate | Same test as for SC (B) Same frequency as SC (B}
C Coarse Same test as for SC {C) Same frequancy as SC (C)
Aggregate
D Water Same test as for SC (D} Same frequency as SC (D)
E SteelBars Same test as for SC (E) Same frequency as SC (E)
{Doweis) . -
F  Jownt Filler Qualdy Test | One (1) per shipment A

San Ricarde Port Expansion Project
Port of San Ricardo, Brgy. Banit, San Ricando, Southem Leyte
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BQ-35
BOO and Attachments
{Annex 5 — Minamum Testing Reguirements)

PPA MEMORANDUM CIRCULAR
Na
Serws of 2016
Aftachment
Pago 5of 10
Matenals/items of Required Tests Mimmum Incremental
Work Freguency of Tests
G Admixtureand | Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng
Materal
H Concreta Sama tesl as for SC (F) Same frequency as SC (F)
Flexural Test 3 beam samples for every 330
sq m or frachon thereof
t Complated Corm Test 1 set {3 specimen) for every 2. 500
Pavement sg m and frachon thereof
Interiociong Concrete
Biocks
A  Cement Same test as for SC (A} Sarme frequency as SC (A)

B Fine Aggregate

C Coarse
Asgregate

D Water
Admixture &
Concrete Cunng
Matenals *

F Compieted Blocks

Same test as for SC (B)
Sarnelaestas_l’orSC(C)

Same test as for SC (D)
Same tast as for SC (G)

Physical Test and Compressive Strength

-| Same frequency as SC (B}

Same frequency as SC (C)

Same frequency as SC (D)
Same frequency as SC (G)

6 blocks per day of fabncabon

Cement Treated Base
Course (CTB)
A Portland Cement

8 Fiwne & Coarse
Aggregates

C Water
D Completed CTB

Samae test as for SC (A)

Qualty Test for Gradng, Abrasion

Soundness
Same test as for SC (D}
Feld Densdy Test

Retainmg Wall/Coping
WallRC CurtVRC
DitichiShear
Key/Concrete
Blocks\Lean Concrete

A Porland Cement

B Fne Aggregate

Same test as for SC (A)
Same test gs for SC (B)

b o— —- - —

Same frequency as SG {A)

For every 1,500 cubxc meter o
frachon thereof

Same frequency as SC ()
For every layer of 150mm of
compacted depth at jeast one

group of three In-situ densiy test
every 500 sq m or fracton thereof

Same frequency as SC (A)
Same frequancy as SC (B} /

R

Port of San Ricardo, Brgy. Benit, San Ricartio, Southem Leyle
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BOO and Attachments
{Annex 5 — Minanum Testing Requirements)

PPA MEMORANDUM CIRCULAR
No 02
Senes of 2016
Atlachment
Page ¢ of 10
Materials/liemns of Required Tests Miumum Incremental
Work Frequency of Tests
C Coarse Same test as for SC (C), Same fraquency as SC (C}
Aggregates
D Water Same test as for SC (D) Same requency as SC (D)
E Sleet Bars Same test as for SC (E) Same frequency as SC (E)
F Admuxture and Same test as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Sanws frequency as SC (F)
Twe Rod
A Steel Same test as for SC (E} One per batch
B  Assembly Performance Tast (Tension) Qne per batch
Tie Bars and Dowels Same test as for SC (E) For every 10,000 kg or fraction

thersof per Tie bars and Dowels

Pipe Culverts and Slorm

Drans
A Prpes Test for Strength, Absorption and Physical For every 50 pleces
B Mortar or Jomt SameTestast;rSC(A.BmdD) ’ For every 25 pieces
Atemative Test Same test as for SC (F) and |
Inspechon Report
Concrets Hollow Blocks
A Pordand Cement | Same test as for 5C (A) Same frequency as SC (A)
B Fine Aggregates | Same test as for SC (B) Same frequency as 5C (B)
C Water Same test as for SC (D) Same fraquency as SC (C)
D Concrete Same test as for SC (F) Same frequency as SC (F)
E Completed CHB | Qualty Test One for every 530 peces or
fracton thereof
Construction Jomnts (C.)
A Ange Bars Test for Physacal and Mechanical Properties One per baich
B Steel Bars Same test as for SC (E) One per batch
C  Zinc (Hot Dip Physccal Test for Appearance, Stnpping. | All unts
mmng) Waighing, Adherence and Adhesion ]

-

Coatng Thickness
Magnetc Thickness Measurement

1 set (3 specimen} for avery
100,000 sq mm_or frachion thereoy/ |

Y

\

San Ricardo Port Expanaion Project
Port of San Ricardo, Brgy. Bandd, San Ricards, Southem Leyte



BQ-37

BOQ and Attachments
{Annex 5 — Minimum Testing Requirements)

PPA MEMORANDUM CIRCILAR

Mo
. Serws of 2018
Asachment
Page 7ol 10
" Matorialis/items of Required Tests Minimum incremental
Work Frequency of Tests
Sacked Concrels
A Camenl Same test as for SC (A) Same frequency as SC {A)
B Fine Aggregates | Same test as for SC (B} Same frequency as SC {B)
C Coase Sama test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Same test as for 5C (D) Same frequency as SC {D)
E Concrels Same test as for SC (F) Same frequency as SC {F)
F  Sack {jute) Physical Test One for avery 50 preces
Rubble Concrete
A Cement s-m_utasuscm' Same frequency as SC (A)
B Fmne Aggregates [ Same test as for SC (B) Smnm“sc{a)
C Coarse Same test as for SC (C) Sarne frequency as SC (C}
Aggregates
D Water Same tost as for SC {D) | Same fraquency as SC (D}
E Concreta * | Same test as for SC (F) Sarne frequency as SC (F}
F  Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Gradmy Test For avery 1,500 cubx: meder or
preparation Plashoaty Test {LL PLPY) fracton thareol
Laboraiory Compacton Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three in-sru density test
every 300 sg m_or frachon thereof
B Structure if excavated matenals shall be used as For every 1,500 cubsc meter or
Excavabon Backfill frachon tharaot

Grading Test

Plashedy Test (LE PLP1)
Laboratory Compachon Test
Densdy Test

[ ¥

W

Porl of San Ricardo, Brgy. Bani, San Ricardo, Southem Leyte



BQ-38
BOQ and Attachments
(Annex 5 - Minimum Testing Requirements)

]
PPA MEMORANOUM CIRCULAR
Nno 02
Senes of 2016
Attachrment

Page & of 10

Matenasis/items of Required Tests Minimum Incremental
Work Frequency of Tests

1it Port Operatons Building/Passenger Termminal Budding/Transit ShedWarehouse

STRUCTURAL WORKS
Reter to Structural Concrete {SC) and Piling Works {P)
ARCHITECTURAL WORKS '
Ceramic — Filled Liqued Physical Property. Mecharuwcal and Chemical | One per shipment
Membrane f Water Property. Leak Test/ Flood Test
Proofing, Hydrophotye
Poreblociing Ingredents
with Superplastczer |
Faint Quaity Test Cne 4-L can for every 100 cans or
frachion thereof
Ceramic Tie ‘| Inspechon and Evaliabon Report from the | One per shipment
_ Engmeer : . _
StamlessSteel | Inspecton and Evaluabon Report from the | One per shipment
_— Engmeer .
Roofing Matenals inspection and Evaluaton Repunfmmml One per slupment ' -
Enginmer
Cedng Materals tnspechon and Evaliabon Report from the | One per shipment
e n Engmeer )

ELECTRICAL AND MECHANICAL WORKS

per —

Wires / Cables Inspecton and Evaluaton Report from the | One per shipment
Engineer

Testing and Commussoning

Electncal Dewces Inspechon. and Evaluabon Report from the | One per shpment
Engineer
Testng and Commussiomnng

Fwe Alarmn System Inspecton and Evaluabon Report from the | One per tem
Engmeer

Tma'deorunmg

Wiring Dewvices inspechon and Evaluation Report from the | One per shipment
Engmeer

Testng and Commessonmg -

- =&

// 1
W

1%k

San Ricardo Porl Expansion Prosec]
Port of San Ricardo, Brgy. Benit, San Ricardo, Southem Layte



BQ-39
BOGQ and Attachments
{Annex 5 — Minknum Testing Requirements)

PPA MEMORANDUM CIRCULAR
Mo
Sanes of 2018
Adachmend
) Page #of 10
Matenais/items of Required Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluaton Report from the | One per shipment
Engmeer
Testng and Commussonng
Telephone System Inspechon and Evaluabon Report from the | One pertem
Engmeer
Tesbng and Comimissxoning
CCTV System inspechon and Evaluabon Report from the | One per item
Engineer
Testing and Commigsioning
CATVY System Inspacton and Evél;aaon Report from the | One per dem
Engmeer -
Tastng and Comimssoning
Background Music and | Inspechon and Evaluaton Report from the [ One per tem
Pagmng System Engmeer, Testng and Commssioning  +
Air Condhioning Units & | Inspecion and Evaiuabon Report from the | One per dem
Ventdaton Engmeer
Testng and Commussionng
Condut Pipes inspecton and Evaluabon Repont from the | One per em
Engmneer
Testng and Commissionmg
Lighting Futures Inspecbon and Evaluabon Report from the | Cne per em
Engwneer
Testing and Commussioning
PLUMBING WORKS
Pypes Inspechon and Evaluahon Report from the | One per dem
Engineer
Testng and Commissionng

/3

-

San Ricaro Port Expansion Projac
Port of San Ricardo, Srgy. Bend, $an Ricardo, Southem Layia



BQ-40
BOQ and Attachments
{Annex 5 - Minimum Testing Requirements)

{ inspection and Evaluaton Report from the

PPA W DUM CIRCLAAR
el i
Seces of 2016
Altachimen
Poge 10 of 10
Matenalsiitems of Required Tests Minimum Incremental
Work Fraquency of Tests
Fixtures Inspection and Evaluation Report from the | One per dem
Engmeer
Teshng and Commissionmg U
Pipe Culverts Compression Strength For e\}ery mize not more than 25

pipes cast in the fieid

Engineer
IV Miscellanaous
Matsnals
Fenting
A Barbed Wire Physical Test (Dimensions and Coabngs) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer bo Superstructure {SC) Refer to Superstructure (SC)
Lamp Post )
A Structural Steel | Physical Test {Dimensions) All units
- ’ Same lest as for SC {E) - :
B Znc(HotDip | Same test as for CJ (C) One per batch
Galvanizing} :
Coatngs -
Dramage Steel Grabng | Same test as for SC (E) One (1) batch
- Inspechon Report
Metal Pipe {Cast lron Physical Test (Dywnensions and Coatings) 1 per delvery
Galvanzed, et )
Welding Works Destruchve and Nors Destructve Test One {1} per ot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredrted by BRS, DOST and PPA

2. Testing of other matenals shaft be performed only by an independont Testing
Laboratory duly accredited by BRS and PPA

3. All other rssuances winch are otherwise inconsistent harewrth are hereby revoked

or otherwise amended.

Approved

RAUE T. SANTO
Officgr-in-Charge.

° mmmg,,/m/

San Ricardo Port Expansson Progect
Port of San Ricardo, Brgy. Bersl, San Ricando, Southem Layte
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CL1
Bidding Forms
{Checkist of Technical and Financial Documenis)

Checklist of Technical and Financial Documents

|. TECHNICAL COMPONENT ENVELOPE
Class "A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

O (¢) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (e} Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(H  Project Requirements, which shall include the following:

() a. Organizational chart for the contract to be bid;

| b. List of contractor's key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
confract to be bid, with their complete qualification and experience
data; '

' c. List of contractors major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of cwnership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
O (g) Original duly signed Omnibus Swom Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, parinership, or cooperative; or Original Special Power of
Attomey of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

San Ricardo Porl Expansion Project
Port of Sen Ricardo, Brgy. Benit, San Ricardo, Southem Leyta



CL2
Bidding Forms
(Checidist of Technical and Financial Documents)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Confracting Capacity

(NFCC).

Class “B” Documents

o @ If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the

instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
0 () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.

San Ricardo Port Expansion Projec
Port of San Ricardo, Brgy. Deni, San Ricardo, Southarm Layts
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Bidding Forms
{Bid Form for the Procursment of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: San Ricardo Port Expansion Project, Port of San
Ricardo, Brgy. Benit, San Ricardo, Southern Leyte;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

¢. The total price of our Bid in words and figures, excluding any discounts offered
below is: ;

d. The discounts offered and the methodology for their application are:

e. The total bid price includes the cost of all taxes, such as, but not limited to: fspecify
the applicable taxes, e.qg. (i} value added tax (VAT), (i} income tax, (iii} local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines? for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than altemative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

i currently based on GPPB Resolution No. 09-2020

San Ricardy Part Expansion Project
Fort of San Ricardo, Brgy. Banit, $an Ricardo, Southem layte
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Bidding Forms
{Bid Form for the Procurement of Infrastructure Projects)

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

J.  We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the San Ricardo Port Expansion Project, Port of San Ricardo, Brgy.
Benit, San Ricardo, Southem Leyte of the Philippine Ports Authority.

. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:

Port of San Ricardo, Brygy. Bend, San Ricardo, Southem leyvie
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Bidding Forma
(Financlal}
FINANCIAL DATA
A The prospective bidder's audited Financial Statements, showing, among others, the

prospective bidder's total and current assets and liabilities, stamped "RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

. Current Assets

. Total Liabilities

. Net worth (1-3)

2
3
4. Current Liabilities
5
6

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latestimmediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

San Ricardo Port Expangion Project
Mdmm&wmmmmm
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Bidding Forms
{Omnibus - Scke)
Omnibus Sworn Statement for Sole Proprietorship
[shail be submitted with the Bidf
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )}S.S.
AFFIDAVIT
I , of legal age, [Civil Status], [Nationality], and residing at : ,
after having been duly swom in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at ;
2. As the owner and sole proprietor, or authorized representative of , 1 have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for San Ricardo Port Expansion Project,
Port of San Ricardo, Brgy. Benit, San Ricardo, Southern Leyte as shown in the attached duly
notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines
or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, sffiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or

Port of San Ricardo, Brgy. Bendl, San Ricardo, Southem Layte
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Bidding Forms
{Omnibus - Soke)

representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to_constitute
criminal liability for Swindlin stafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREQF, I have hereunto set my hand this  dayof  ,20 at
Philippines.

Name of Bidder/ Authorized Representative

{Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

San Rucardo Porl Expansion Project
Pt of Sany Ricardo, Brgy. Benit, San Ricardo, Southesm Leyte
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Bidding Forms
({Cmnibus - Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF ___ )SS.
AFFIDAVIT
L , of legal age, [Civil Status], [Nationality], and residing at s
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the duly authorized and designated representative of with office address
at :

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for San Ricardo Port
Expansion Project, Port of San Ricardo, Brgy. Benit, San Ricardo, Southern Leyte of the
Philippine Ports Authority, as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership Resolution,
or Special Power of Attomey, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Govermnment of the Philippines
or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

1. [Name of Bidder] complies with existing 1abor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

San Ricardo Port Expansion Project
Porl of San Ricando, Brgy. Banil, San Ricardo, Southem Leyte
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Bidding Forms
{Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any
form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made_or_given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient_grounds te constitute

criminal liability for Swindlin stafa) or the commission of fraud with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this__dayof _ ,20  at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

Jurat,
[Format shall be based on the latest Rules on Notarial Practice]

Port of San Ricardo, Brgy. Bend, San Ricardo, Southem Layie
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Bidding Farms
(Omnibus - Corp./J.V}
Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid|
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.
AFFIDAVIT

I, ,of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T am the duly authorized and designated representative of with office address

at :

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for San Ricardo Port
Expansion Project, Port of San Ricardo, Brgy. Benit, San Ricardo, Southern Leyte, as shown
in the attached [state title of attached document showing proof of authorization (e.g., duly
notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney,
whichever is applicable;);

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines
or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Port of Sen Ricardo, Brgy. Benit, San Ricardo, Southem Leyte
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Bidding Forms

{Omnibus — Corp. . V)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In _case advance payment was made or given, failure to perform_or deliver any of the

obligations and wndertakings in_ the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of frand with unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,
to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this  dayof  ,20 at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

San Ricardo Port Expansion Projact
Port of San Ricardo, Brgy. Benit, San Ricardd, Southem Leyte
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Bigding Forms

Bid Securing Declaration Form
Ishall be submitted with the Bid if bidder opts 1o provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. 1/We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fificen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (it} I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREQF, I/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
{Signatory’s Legal Capacity)
AFFIANT

[Jurat]
[Format shall be based on the latest Rules on Notarial Practice]

Port of San Ricardo, Brgy. Benit, San Ricando, Southerm Loyte



Name of Project

Project Description

Location
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Bidding Forms
{Const. Methodology)

CONSTRUCTION METHODOLOGY

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. REMOVAL, EXCAVATION AND DISPOSAL WORKS

onhLN=2

Removal and disposal of CHB fence
Excavation and backfilling work
Excavation of existing seabed
Removal and disposal of pavement
Removal and disposal of shear key
Removal of interlocking paving blocks

B. PORT OPERATIONAL AREA

VNI A LN =

Supply & driving of Steel sheet pile including protective coating & pile shoe
Supply & installation of steel waling and splice plate

Supply & installation of dowel bars

Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 2,000 kg. rocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

10 Supply & placing of fill materials

11. Supply & placing of aggregate base course

12. Construction of Portland Cement Concrete Pavement
13. Construction of Security Fence

14. Supply and instaliation of Port lighting system

15. Drainage System

C. CONTINUOUS RORO RAMP

PN A WN 2

Supply & driving of PSC piles

Cutting & disposal of newly driven PSC pile

Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinf. steel bar for the superstructure
Supply, fabricate & installation of grade 50 plate machine bended
Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

D. PASSENGER TERMINAL BUILDING

1.

2.

Construction of Passenger Terminal Building, complete with architectural finishes,
structural, electrical, plumbing, painting etc. (1-storey, 50 pax)

Supply & installation of Grid-tied Sclar power project including net-metering and
other accessories

San Racarcio Port Expansion Prosect
Port of San Ricardo, Brgy. Bentt, San Ricardo, Southemn Leyte
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Bigding Forms
{Const. Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on

how the project shall be caried out in accordance with the highest standard of
workmanship,

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

San Ricarde Port Expansion Project
Port of San Ricardo, Brgy. Banit, San Ricardo, Southam Leyte
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Bidding Forms
Manpower Schedule)

MANPOWER SCHEDULE

Name of Project

Project Description

Location

MANPOWER CONTRACT DURATION
{Minimum) ( Calendar Days)

M O N T H L Y

T 3 ¥ 4 [ L T L L 1w " 12 13 14 13 16 17 10 1% 0 H iz

Project
Manager

Project
Engineer

Project
Architect

Materials
Engineer It

Construction
Safety and
Health Officer

Foreman

Specify other applicabie positions, ie.:

Carpenter

Steelman

Mason

Electrician

Rigger

Qthers

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

Pon of San Ricando, Brgy. Bend, San Ricardo, Southem Layte
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Bidding Forms
{Equipment Schedule}
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Location
EQUIPMENT { No. CONTRACT DURATION
{Minimum) of ( Calendar Days)
Units
M O N T H L Y
HERENEEEEE NN E D LE] E3 B B L 7 N LN E R E3)

Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)

Revised: September 2021

San Ricerdo Port Expansion Project

Port of San Ricardo, Brgy. Banl, San Ricando, Southern Leyte
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Bidding Forms
(Payment Schedule}

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) {Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of between
Philippine Ports Authority with principal office at PPA Building, Bonrfac:o Drive, South Harbor,
Port Area, Manla (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the "Contractor™).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contracf] (hereinafter called "the Works™) and the Entity has accepted the Bid for
{contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Ph:!zppme Bidding Documents (PBDs);

i.
ii.
il
iv.
V.

Drawings/Plans;

Specifications;

Bill of Quantities;

General and Special Conditions of Contract;
Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to
request for clarifications on the bid), including corrections to the bid, if any, resutting
from the Procuring Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract decuments that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional

contract documents or_information prescribed by the GPPB_that are

Port of San Ricardo, Brgy. Benit, San Ricardo, Southam Leyie
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subsequently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall

likewise form part of the Contract.

3. In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.

4.  The Philippine Ports Authority agrees to pay the above-menticned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bidder/ Authorized
General Manager Representative
{Signatory’s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

San Ricardo Port Expansion Project
Porl of San Ricerda, Brgy. Bend, Soan Ricardo, Southaen Levia



