
PROJECT TITLE 
LOCATION

SCOPE OF WORK A.

IMPROVEMENT OF EXISTING ROCK CAUSEWAY 
Port of San Roque, Daram, Samar

ROCK CAUSEWAY WITH STAIRLANDING
Removal of existing electricai steel post (2 cu.m.)
Removal and disposal of existing pavement (20 sq.m.)
Excavation of existing seabed along the containment of stairlandings (3 cu.m.)
Supply and place 500 kg.ypc. armour rocks (858 cu.m.)
Supply and place 50-100 kg./pc. core rocks (648 cu.m.)
Supply and install geotextile fabric (208 sq.m.)

. Supply, spread and compact selected fill (29 cu.m.)
8 Supply and place 3,500 psi. concrete for retaining wall, stairtanding, mooring lock, and

RC curb (89 cu.m.) .
g Supply and install steel reinforcement for retaining wall, stairlanding, mooring block, and 

RC curb (4,866 kg.)
Supply, spread and compact gravel base course (26 cu.m.)
Construct Portland cement concrete pavement (230mm thk.) including asphalt sealer 

and dowel bars for construction joint (185 sq.m.)
Supply and install mooring cleat including accessories (6 no.)

10
11

12

APPROVED BUDGET FOR THE CONTRACT : Php

SOURCES OF FUNDING GAA

TOTAL PROJECT COST : Php

PROJECT DURATION : 180 Calendar Days

9,230.982.40

9.968.460.99
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