PROJECT FEATURE

PROJECT TITLE

LOCATION

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION
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TUBIGON PORT EXPANSION AND RECONSTRUCTION PROJECT
Port of Tubigon, Tubigon, Bohol

REMOVAL, DISPOSAL AND EXCAVATION WORKS

Excavation and backfilling works

Removal of existing fenders and bollards including turning over to the Authority
Removal and disposal portion of the existing facility

Chipping and disposal of existing RC curb and smoothen with mortar

Cutting of existing PSC Piles up to seabed elevation including disposal of debris
Removal of high mast tower and floodlight including turning over to the Authority
Removal of existing steel ramp including turning over to the Authority

PORT OPERATIONAL AREA

1 Supply & deliver to site U-type steel sheet piles including connectors and
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high build epoxy protective coating
Handling, pitching & driving of U-type steel sheet piles
Supply & installation of steel waling and splice plate
Supply & deliver to site 400x400mm PSC piles
Handling, pitching & driving of PSC piles
Chipping/Cutting of newly driven piles
Supply & placing of 3,500 psi concrete
Supply & installation of reinforcing steel bars
Supply & placing of gravel bedding
Supply & placing of 50 to 100 kg. rocks
Supply & placing of 1,000 kg. rocks
Supply & installation of Tie-rod
Supply & installation of geotextile fabric
Supply & placing of fill materials
Supply & placing of aggregate base course
Construction of PCC Pavement
Construction of Asphalt Pavement
Portlighting system
Drainage system ‘
Supply and installation of stainless-steel materials

CONTINUOUS RORO RAMP AND UPGRADING OF FENDER BLOCKS
Supply & deliver to site 450x450mm PSC piles

Handling, pitching & driving of 450x450mm PSC piles

Chipping/Cutting of newly driven piles

Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & installation of construction joints

Supply, delivery & installation of rubber dock fenders and mooring bollards

REIMBURSABLE ITEMS
Approval of environmental Compliance Certificate (ECC).
Php 552,184,820.66
PPA Corporate Fund

Php 623,968,847.34

720 Calendar Days
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