PROJECT FEATURE

PROJECT TITLE	:	**TUBIGON PORT EXPANSION AND RECONSTRUCTION PROJECT**
LOCATION	:	**Port of Tubigon, Tubigon, Bohol**

A. REMOVAL, DISPOSAL AND EXCAVATION WORKS

1 Excavation and backfilling works
2 Removal of existing fenders and bollards including turning over to the Authority
3 Removal and disposal portion of the existing facility
4 Chipping and disposal of existing RC curb and smoothen with mortar
5 Cutting of existing PSC Piles up to seabed elevation including disposal of debris
6 Removal of high mast tower and floodlight including turning over to the Authority
7 Removal of existing steel ramp including turning over to the Authority

B. PORT OPERATIONAL AREA

1 Supply & deliver to site U-type steel sheet piles including connectors and high build epoxy protective coating
2 Handling, pitching & driving of U-type steel sheet piles
3 Supply & installation of steel waling and splice plate
4 Supply & deliver to site 400x400mm PSC piles
5 Handling, pitching & driving of PSC piles
6 Chipping/Cutting of newly driven piles
7 Supply & placing of 3,500 psi concrete
8 Supply & installation of reinforcing steel bars
9 Supply & placing of gravel bedding
10 Supply & placing of 50 to 100 kg. rocks
11 Supply & placing of 1,000 kg. rocks
12 Supply & installation of Tie-rod
13 Supply & installation of geotextile fabric
14 Supply & placing of fill materials
15 Supply & placing of aggregate base course
16 Construction of PCC Pavement
17 Construction of Asphalt Pavement
18 Portlighting system
19 Drainage system
20 Supply and installation of stainless-steel materials

C. CONTINUOUS RORO RAMP AND UPGRADING OF FENDER BLOCKS

1 Supply & deliver to site 450x450mm PSC piles
2 Handling, pitching & driving of 450x450mm PSC piles
3 Chipping/Cutting of newly driven piles
4 Supply & placing of 3,500 psi concrete
5 Supply & installation of reinforcing steel bars
6 Supply & installation of construction joints
7 Supply, delivery & installation of rubber dock fenders and mooring bollards

D. REIMBURSABLE ITEMS

1 Approval of environmental Compliance Certificate (ECC).

APPROVED BUDGET FOR THE CONTRACT	:	**Php**	**552,184,820.66**
SOURCES OF FUNDING	:	**PPA Corporate Fund**	
TOTAL PROJECT COST	:	**Php**	**623,968,847.34**
PROJECT DURATION	:	**720 Calendar Days**	