PROJECT FEATURE

PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT

SOURCES OF FUNDING

TOTAL PROJECT COST

PROJECT DURATION

CONSTRUCTION OF BREAKWATER

Port of Currimao, Currimao, llocos Norte

A. BREAKWATER WITH 2-UNITS BEACON LIGHT

Supply and placing of 3,500 psi concrete (7 cu.m.)

Supply and installation of steel reinforcement (529 kg.)

Supply and placing of 300-500 kg/pc. rocks (20,527 cu.m.)
Supply and placing of 1,000 to 1,500 kg/pc. rocks (8,056 cu.m.)
Supply and placing of 3,000 to 4,000 kg/pc. rocks (34,842 cu.m.)
Supply and placing of 5,000 to 6,000 kg/pc. rocks (3,757 cu.m.)
Supply and install beacon lights including accessories (2 set)
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Php 394,620,254.73
PPA Corporate Fund
Php 445,920,887.84

660 Calendar Days

Excavation of existing seabed along the toe of breakwater (5,495 cu.m.)
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