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CAWAYAN PORT IMPROVEMENT PROJECT

Port of Cawayan, Masbate

DEMOLITION & REMOVAL WORKS

Demolition & disposal of existing wooden structures (10 sg.m.)
Removal of existin mooring cleats (4 sets)

Chipping portion of existing RC curb (58 I.m.)

Chipping existing Deflector wall (204 Lm.)

Demolition & disposal of existing concrte pavement (867 sq.m.)

BACK-UP AREA & CAUSEWAY

Sub-grade preparation (1,007 sg.m.)

Scrapping of existing gravel materials (3,086 cu.m.)
Excavation of existing seabed (103 cu.m.)

Supply & placing of 3,500 psi concrete (473 cu.m.)
Supply & installation of steel reinforcement (24,115 kg.)
Supply & placing of 50 to 2,000 kg/pc rocks (10,883 cu.m.)
Supply & installation of Tie-rods (4 sets)

Suppy & placing of Geotextiie fabric filter (3,403 s.m.)
Suppy. & placing of fill materials (16.986 cu.m.)
Canstruction of Portiand cement concrete pavement (6.999 sq.m.)
Re-instaliation of old mooring cleats (4 sets)

Construction of Perimeter security fence & gate (147 Lm.)

PORT OPERATIONS BUILDING, PUMPHOUSE & GUARDHOUSE
Supply and driving of 450 x 450mm PSC foundation piies (270 I.m.)
Construction of 1-storey Port Operations Building, (672.54 sq.m.) complete

Construction of Pumphouse & apurtenances (12.24 sq.m.)
Consiruction of Guardhouse & apurtenances {5.33 sa.m.)

Php 149,138,830.31
PPA Corporate Fund
Php 168,526.8786.25

450 Calendar Days




