PROJECT TITLE

LOCATION

SCOPE OF WORK

APPROVED BUDGET FOR THE CONTRACT
SOURCES OF FUNDING
TOTAL PROJECT COST

PROJECT DURATION

PROJECT FEATURE

Construction of Port Operations Building, Platform with RoRo Ramp and
RC Pier

Port of Sén Andres, Catanduanes

A. DEMOLITION & REMOVAL WORKS
1 Demolition and disposal of existing concrete pavement (1,163 sq.m.)
2 Scraping of existing gravel base materials (233 cu.m.)
3 Demolish and dispose existing building/ structure (100 sq.m.)
4 Demolish and dispose existing structure (RoRo Ramp) for build up (77 sq.m.)
5 Ghip-off portion of existing R.C. Gurb (34 L.m.)
6 Chip-off portion of existing mooring block to be aligned to pier (15 cu.m.)
7 Removed and tum over to PPA existing mooring bitts, mooring cleats and rubber
dock fenders affected by demolition (12 no.)

B. R.C.PLATFORM WITH RORO RAMP ON PILES
(Area = 701.50 sq.m.)

1 Supply and drive A252 Grade 2, 500mm x 10mm thk. Steel Pipe Piles
(320 m.t.- 2,647 |.m.) including application of polyurethane extemal coating
(857 sq.m.), installation of reinforcing band tip (63 pcs), splicing (63 pcs)
and cutting (63 pes)

2 Supply and place 3,500 psi concrete filler (120 cu.m.) and reinforcing steel
cage (36,591 kgs of various sizes) for steel pipe piles including extraction
of dogged materials (34 cu.m.)

3 Supply and place 3,500 psi concrete (367 cu.m.) and reinforcing steel
bars (63,137 kg of various sizes) for superstructure

4 Supply and install of Rubber Dock Fenders (V500 x 1500L - 4 sets) and
Mooring Bollard, (35-Tons, T-head - 2 sets)
C. RCPIERINCLUDING BUILD-UP OF EXISTING STRUCTURE
( Area = 61m x 9.00m = 549 sq.m.)
1 Chip-off existing concrele piles for build-up (12 no.)

2 Supply and drive A252 Grade 2, 500mm@ x 10mm thk. Steel Pipe Piles
(244 m.t- 2,016 L.m.) including application of polyurethane extemal coating
(728 sq.m.), installation of reinforcing band tip (48 pes), splicing (48 pes)
and cutting (48 pcs)

3 Supply and place 3,500 psi concrete filler (100 cu.m.) and reinforcing steel
cage {29,836 kgs of various sizes) for steel pipe piles including extraction
of dogged materials (26 cu.m.)

4 Supply and place 3,500 psi concrete (287 cu.m.) and reinforcing steel
bars (45,630 kg of various sizes) for superstructure

5 Supply and install of Rubber Dock Fenders (V500 x 1500L - 12 sets) and

Mooring Bollard, (35-Tons, T-head - & sets)
C. CONSTRUCTION OF PORT OPERATIONS BUILDING

( Area = 816.75 sq.m.)

{ Supply and driving of 450 x 450mm PSC foundation piles {960 I.m.)

2 Construction bf 1-storey Port Operations Building (816.75 sq.m., 250 pax)

3 Construction of Pumphouse (17.56 sq.m.)

4 Construction of 300mm thk. Concrete Pavement (407 sq.m.)

Php 159,277,347.35
PPA Corporate Fund
Php 179,983,402.50

480 Calendar Days
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