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_ 80
' Technical Specifications
{Safety Signages and Basticades)

ITEM 18 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the

Engineer.
SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x

800mm) shall be provided.

The materials fo be used for signages and barricades are % inch (12mm) marine plywood or
tarpaulin poster on 2° x 2° (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION
e AREA SN

1200
FRONT SIDE FRONT SKE

FRAMING FOR 0,80m x 1,.20m SIGNAGES FRAMING FOR 0.80m x 0,80m SIGNAGE S AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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Project Drawings
{Approved Pians)

SECTION VII

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS:
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02 of 20 General Plan
03 of 20 General Plan (Pier), Side Elevation (Pier)
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05 of 20 Section Detail (Pier)

06 of 20 Typical Detail of Mooring Tee Head & Rubber Dock Fender Block, Typical
Detail of Pile Cap for Vertical & Batter Piles

07 of 20 Piling Plan (Back-Up Area)

08 of 20 Section A-A, Section B-B, Section C-C, Section D-D, Section E-E, Section F'-
F!

09 of 20 Section F"-F", Section G-G, Section H-H, Section |-i

10 of 20 Section J-J, Section K-K

11 of 20 Section L-L, Section M-M

12 of 20 Detail of Tie Rod, Detail of Anchor Wall, Detail of Anchor Block, Detail of
Construction Joint, Section Detail of Pavement (Roro), Typical Pavement
Joint

13 0of 20 Detail of Retaining Wall-1a, Detail of Retaining Wall-1b, Detail of Retaining
Wail-2, Detail of Retaining Wall-3, Detail of Wing Wall, Detail of Mooring
Block (Back-Up Area), Detail of Slotted R.C. Curb (Rock Causeway)

14 of 20 Detail of Pre-Stress Concrete Pile (450 Mm X 450 Mm)

15 of 20 Detail Elevation and Section of Pre-Stress Concrete Sheet Pile

16 of 20 Detail Elevation and Section of R.C. Comer Pile

17 of 20 Detail of Rubber Dock Fender (V - 500h X 1500}), Detail of 35 Tons Mooring
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Detail of Concrete Pedestal Post, Specification

20 of 20 Detail of Single Angle Bar Floodlight Steel Tapered Lamp Post Foundation,
Single Angle Bar Floodlight Steel Tapered Lamp Post, Floodlight Post
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80Q and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing afl
materials, labor, equipment, tools and incidentals necessary to mobilize and
demodbilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for furnishing all maternials, labor, equipment, tocls and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for furnishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program In the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer, The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
{DOLE).

Extansion of RC Py and Construction of Back-up Aea widh RORS Remp on Fil
Port of Sultan Nage Dimaporo, Lanao del Norte
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Sultan Naga Dimaporo, Lanao del Norte

TOTAL FOR BILL NO. 1

- - UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT Qry. (Pesos) - {Pesos)
() (2) @ _1 @ 5 (4) x (5)
BILLNO.1 | GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 16

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 16

1.04 :’rrcc:j\;gte Construction Safety and Health Pregram in the execution of the mo. 16
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FiLL
Port of Sultan Naga Dimaporo, Lanao del Norte

TOTAL FOR BILL NO. 2

_ _ . _ UNIT PRICE AMOUNT
NO. ’ DESCRIPTION OF WORK UNIT QTy. (Pesos) (Pesos)
BILLNO.2 | CONSTRUCTION OF RC PIER

2.01 Supply and deliver to site 0.45m x 0.45m PSC piles l.m. 2,960
2.02 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles l.m. 1,440
203 Handle, pitch and drive 0.45m x 0.45m PSC batter piles l.m. 1,520

Chipping and cutting of driven PSC piles up to cut-off elevation including
2.04 . . no. 80

disposal of debris
2.05 Splice 0.45m x 0.45m PSC piles as directed by engineer no. 80
2.06 Supply and place 3,500 psi concrete for superstructure cu.m. 301
2.07 Supply and install steel reinforcements for superstructure kg. 35,403
2.08 Supply and deliver to site rubber dock fender (V-type S00H x 1500L) including set 20
2.09 Install rubber dock fender including accessories set 20
2,10 Supply and deliver to site mooring bollard (35T, T-head) including accessories set 10
2.11 Install mooring bollard including accessories set 10
212 Supply and install hot-dipped galvanized angle bar (L100mm x L100mm x Lm 18

' 10mm) for construction joint including dowel bars o
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Sultan Naga Dimaporo, Lanao del Norte

| | | _ UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTy. (Pesos) (Pesos)
(1) : (2) (3) (4) _(5) {4) x {5)
BILL NO. 3 CONSTRUCTION OF BACK-UP AREA
3.01 Supply and place 1000 kg rocks cu.m, 1,427
3.02 Supply and place 50-100 kg rocks cu.m, 6,493
3.03 3?nng ::;1:”;::&:;:2 :r'iigobm :oncrete for retaining wall, anchor wall, r¢ curb, cum. 484
3.04 vSvll.’npng ::In:;gsr;acilos;?sgl brle;ig;ocement for retaining wall, anchor wall, rc curb, kg 34,883
3.05 Supply and install geotextile fabric sq.m. 3,399
3.06 Supply and place sand and grave! fill cu.m. 16,496
3.07 Supply, spread and compact selected fill materials cu.m, 1,868
3.08 Supply, spread and compact aggregate base course cu.m. 577
3.09 Supply and place portland cement concrete pavement (PCCP, 250mm thk.) for
back-up area sq.m. 2,777
3.10 Supply and install 32mm@ x 12.00m tie-rod including accessories set 4
3.11 Supply and install 60mmg@ x 13.00m tle-rod including accessories set 43
312 Supply and place portiand cement concrete pavement (PCCP, 300mm thk.) for sqm. 108

roro ramp
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Sultan Naga Dimaporo, Lanao del Norte

NO.
1
3.13

3.14

3.15

3.16

3.17
3.18

3.19

3.20
3.21

3.22
323

3.24

UNIT PRICE AMOUNT
DESCRIPTION OF WORK - UNIT Qry. (Pesos) . (Pesos)
(2 - (3) (4) {8) {4) x (5}
Supply and deliver to site 0.35m x 0.525m PSC sheet piles [.m. 3,240
Supply and deliver to site RC corner sheet piles
a. RC sheet corner pile no.1 Lm. 20
b. RC sheet corner pile no.2 f.m. 40
¢. RC sheet corner pile no.3 Lm. 20
Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and RC comer sheet
piles I.m. 3,320
Supply and deliver to site 0.45m x 0.45m PSC anchor piles I.m, 946
Handle, pitch and drive 0.45m x 0.45m PSC anchor piles Lm. 946
Chipping and cutting of driven concrete piles up to cut-off elevation including I 209
disposal of debris m.
Supply and place gravel bedding cu.m. 5
Supply and place anchor blocks. no. 4
Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including t 3
accessories se
Install rubber dock fender including accessories set 3
Supply and deliver to site mooring bollard (35T, T-head) including accessories. set 2
Install mooring bollard including accessories set 2
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Suttan Naga Dimaporo, Lanao del Norte

" NO.
1
3.25

DESCRIPTION OF WORK -

Excavate exi

sting seabed up to required elevation prior to laying of rocks

N o . UNIT PRICE AMOUNT .
CUNIT | . QTY. . (Pesos) (Pesos)
3) (4) {5) {4) x (5)
cu.m. 1,524
A

TOTAL FORBILL NO. 3
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ONFILL
Port of Sultan Naga Dimaporo, Lanao del Norte

. _ ~ [ GNIT PRICE AMOUNT

NO. 'DESCRIPTION OF WORK -UNIT | QTV. {Pesos) . (Pesos)

(1) mm— _(2) e 3 _{4) e B X(5)
BILL NO. 4 UPGRADING OF EXISTING ROCK CAUSEWAY

4.01 Demolish and dispose existing concrete pavement sq.m. 764

4.02 Demolish and dispose existing rc curb foundation up to required elevation cu.m, 82

4.03 Scrape/cut and dispose existing materials cu.m. 54

4.04 Subgrade preparation sq.m. 764

4.05 Supply and place 1000 kg rocks cu.m. 1,094

4.06 Supply and place 50-100 kg rocks cu.m. 1,086

4.07 Supply, spread and compact selected fill materials cu.m. 81

408 Supply and install geotextile fabric sq.m. 336

4.09 Supply and place 3,500 psi concrete for retaining wall and rc curb cu.m. 90

4.10 Supply and install steel reinfocement for retaining wall and rc curb kg 7,104

411 Supply, spread and compact aggregate base course cu.m. 21

412 Supply and place portland cement concrete pavement (PCCP, 250mm thk.) for | sq.m. 1,158

TOTAL FOR BILL NO. 4

Page 8




BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Sultan Naga Dimaporo, Lanao del Norte

_. T - UNIT PRICE AMOUNT
“NO. | o DESCRIPTION OF WORK _ “UNIT QTY. {Pesos) . - {Pesos) .-
_(1) s o - (2) Y B I ) S L) IR TR - (4 x{8) .
BILL NO. 5 EXTENSION OF ROCK CAUSEWAY

5.01 Remaove and turn over to authority existing mooring cleat set 2

5.02 Demolish and dispose existing RC deck including affected pile caps and sq. m, 450

5.03 Chipping of existing RC piles up to elevation mean lower low water (MLLW) no. 54

5.04 Remove and turn over to authority existing stee! lamp post set 4

5.05 Supply and place 1000 kg rocks cu.m, 1,758

5.06 Supply and place 50-100 kg rocks cu.m, 3,225

5.07 Supply and install geotextile fabric sq.m. 1,942

5.08 Supply, spread and compact selected fill materials cu.m. 495

5.09 Supply and place sand and gravel fill cu.m, 1,443

5.10 Supply and place 3,500 psi concrete for retaining wall and re curb cu.m. 345

5.11 Supply and install steel reinfocement for retaining wall and re curb kg 34,684

5.12 Supply, spread and compact aggregate base course cu.m. 162

5.13 Supply and place portland cement concrete pavement (PCCP, 250mm thk.) for | sq.m. 815

TOTm. 5 T I
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Sultan Naga Dimaporo, Lanao del Norte

- Lo o o N - UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT Qry. {Pesos) (Pesos)
L {1 (2) (3) {4) {5) (4) x (5)
BILLNO.8 | PORTLIGHTING SYSTEM
Supply, deliver and install electrical works for port lighting system as shown in
6.01 lot 1
the plan
6.02 Construct lamp post foundation no. 12
6.03 Construct pedestal post no. 1

TOTAL FOR BILL NO, 6
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BILL OF QUANTITIES
EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA WITH RORO RAMP ON FILL
Port of Sultan Naga Dimaporo, Lanao del Norte

“NO.
BILL NO.7

7.01

o ' . s o - UNIT PRICE AMOUNT -
DESCRIPTION OF WORK - UNIT Qry. (Pesos) (Pesos)
; _{2) _ 3) 4 {5) {4) x (5} o
REIMBURSABLE ITEMS
Provide reimbursable items necessary in the implementation of the project as
determined by the Authority lot 1 1,939,333.85 1,939,333.85
' ' - TOTAL FOR BILL NO. 7 1,939,333.85
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(Annex 1 - Besis of Payments)
BILL NO. 2
CONSTRUCTION OF RC PIER

tem 2.01 Supply and deliver to site .45m x .45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles (.45m
X .45m), supplied and delivered to site in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.02 Handle, pitch and drive .45m x .45m vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of .45m x .45m
vertical PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.03 Handle, pitch and drive .45m x .45m batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of .45m x .45m
batter PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.04 Chipping and cutting of driven PSC piles up to cut off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be
chipped and cut off up to required elevation including disposal of debris in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.05 Splice .45m x .45m PSC piles as directed by engineer

The quantity to be paid for shall be the actual number of .45m x .45m PSC piles,
spliced as directed by engineer in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Extension of RC Pier and Construction of Back-up Area with RoRe Ramp on Fl
Port of Sistan Naga Oimaporo, Lanas dal Norke
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BOQ and Attachments
{Annex t - Basia of Payments)

ftem 2.07 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.08 Supply and deliver to site rubber dock fender {V-type 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.09 Install rubber dock fender including accessories

The quantity to be paid for shail be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

tem 2.10 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.11 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, [abor, equipment, tools and incidentals necessary to complete
the work.

item 2.12 Supply and install hot-dipped galvanized angle bar (L100mm x L100mm x 10mm)
for construction joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized angle bar (L100mm x L100mm x 10mm) for construction joint including
dowel bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all matenials, labor, equipment, tools and incidentals necessary to complete
the work.

T Extension of RC Pier and Construction of Back-up Area with RoRo Ramg on Fill
Port of Sultann Naga Dimaporo, Lanao del Norie
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILLNO. 3
CONSTRUCTION OF BACK-UP AREA

ftem 3.01 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. rocks,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.02 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.03 Supply and place 3,500 psi concrete for retaining wall, anchor wall, rc curb, wing
wall and mooring block

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall, anchor wall, rc curb, wing wall and mooring block, supplied,
set-in-place and finished in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

ftem 3.04 Supply and install steel reinforcement for retaining wall, anchor wall, rc curb,
wing wall and mooring block

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for retaining wall, anchor wall, rc curb, wing wall and mooring block, supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to compiete the work.

ltem 3.05 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ttem 3.06 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using seftlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Extension of RC Pier and Constuction of Back-up Area with RoRo Ramp on FHI
Port of Sultan Naga Dimaporo, Laneo del Norta




item 3.07 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.08 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.09 Construct Portland Cement Concrete pavement (PCCP, 250mm thk.) for back-up
area

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (250mm thk) for back-up area, supplied and set-in-place in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 3.10 Supply and install 32mm#@ x 12.00m tie-rod including accessories

The quantity to be paid for shall be the actual number in set of 32mm@ x 12.00m tie-
rod including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.11 Supply and install 60mm@ x 13.00m tie-rod including accessories

The quantity to be paid for shall be the actual number in set of 60mm@ x 13.00m tie-
rod including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 3.12 Construct Portland Cement Concrete pavement (PCCP, 300mm thk.} for roro
ramp

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (300mm thk) for roro ramp, supplied and set-in-place in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 3.13 Supply and deliver to site 0.35m x 0.525m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.525m
PSC sheet piles, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full

Extansion of RG Pir and Construction of Back-up Area with RoRo Ramg on FIl
Port of Sulen Naga Dimaporo, Lanan dal Norte
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{Annex t - Basis of Payments)

compensation for fumishing all matenals, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.14 Supply and deliver to site RC comer sheet piles
a) RC sheet corner pile no. 1
b) RC sheet corner pile no. 2
c) RC sheet comer pile no. 3

The quantity to be paid for shall be the actual length in linear meter of RC comer sheet
piles of various sizes, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Kem 3.15 Handle, pitch and drive 0.35m x 0.525m PSC sheet piles and RC cormer sheet
piles

The quantity to be paid for shall be the actual length in linear meter of 0.35m x 0.525m
PSC sheet piles and RC comer sheet piles to be handled, pitched and driven in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.18 Supply and deliver to site .45m x 0.45m PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of .45m x 0.45m
PSC anchor piles, supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.17 Handle, pitch and drive 0.45m x 0.45m PSC anchor piles

The quantity to be paid for shall be the actual length in linear meter of .45m x 0.45m
PSC anchor piles to be handled, pitched and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.18 Chipping and cutting of driven concrete piles up to cut off elevation including
disposal of debris

The quantity to be paid for shall be the actual length in linear meter of driven PSC
sheet piles to be chipped/cut off up to required elevation including disposal of debris in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.19 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Exdension of RC Pir end Gonstruction of Back-up Area with RoRo Ramp on Fll
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item 3.20 Supply and place anchor blocks

The quantity to be paid for shall be the actual number of anchor blocks, supplied and
set-in-place in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing all materials,
labor, equipment, tools and incidentals necessary to complete the work.

item 3.21 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type S500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.22 install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.23 Supply and deliver mooring bollard {35 Tons, T-head) including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 2.24 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepied by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.25 Excavate existing seabed up to required elevation prior to laying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing
seabed, excavated up to required elevation prior to laying of rocks in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Extension of RC Prer and Construction of Back-up Aroa with RoRo Ramp on Fil
Port of Sultan Nega Dimaporo, Laneo del Norte
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BILL NO. 4
UPGRADING OF EXISTING ROCK CAUSEWAY

item 4.01 Demolish and dispose existing concrete pavement

The quantity to be paid for shall be the actual volume in cubic meter of existing
concrete pavement, demolished and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 4.02 Demolish and dispose existing rc curb foundation up to required elevation

The quantity to be paid for shall be the actual volume in cubic meter of existing rc curb,
demolished and disposed up to required elevation in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.03 Scrape, cut and dispose existing materials

The quantity to be paid for shall be the actual volume in cubic meter of existing
materials to be scraped, cut and disposed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.04 Subgrade preparation

The quantity to be paid for shall be the actual area in square meter of subgrade
preparation in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumnishing ail materials,
labor, equipment, tools and incidentals necessary to complete the work.

tem 4.05 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. rocks,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 4.06 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Hem 4.07 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
matenals to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
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compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.08 Supply and Install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fitter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Item 4.09 Supply and place 3,500 psi concrete for retaining wall and rc curb

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall and rc curb, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all matenials, labor, equipment, tools and
incidentals necessary to complete the work.

item 4.10 Supply and install steel reinforcement for retaining wall and rc curb

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for retaining wall and rc curb, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ftem 4.11 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 4.12 Construct Portiand Cement Concrete pavement (PCCP, 250mm thk.)

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (250mm thk.), supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Exiansion of RC Pier and Consiruction of Back-up Area with on
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BILL NO.5
EXTENSION OF ROCK CAUSEWAY
item 5.01 Remove and tum over to authority existing mooring cleat

The quantity to be paid for shall be the actual quantity in set of existing mooring cleat,
removed and tumed over to Authority in accordance with the plans and specifications,
measured from the tip of piles to cut-off elevation and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete.

item 5.02 Demolish and dispose existing RC deck including affected pile caps and

The quantity to be paid for shall be the actual area in square meter of existing RC deck
including affected pile caps and, demolished and disposed in accordance with the
plans and specifications, measured from the tip of piles to cut-off elevation and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete.

tem 5.03 Chipping of existing RC piles up to elevation Mean Lower Low Water (MLLW)

The quantity to be paid for shall be the actual number existing RC piles to be chipped
off up to elevation Mean Lower Low Water (MLLW) in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete.

item 5.04 Remove and turn over to authority existing steel lamp post

The quantity to be paid for shall be the actual quantity in set of existing steel lamp
post, removed and tumed over to Authority in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools and incidentals necessary to complete.

ttem 5.05 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. rocks,
supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ttern 5.06 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg.
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Extansion of RC Pier 8nd Consguciion of Back-up Area with RoRRo Ramp on Fil
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Hem 5.07 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ftem 5.08 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill
materials to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.09 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settiement as
established using settiement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

{tem 5.10 Supply and place 3,500 psi concrete for retaining wall and rc curb

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for retaining wall and rc curb, supplied and set-in-place in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materals, labor, equipment, tools and
incidentals necessary to complete the work.

item 5.11 Supply and install steel reinforcement for retalning wall and rc curb

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for retaining wall and rc curb, supplied and installed in accordance with the plans and
specifications and accepied by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 5.12 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Hem 5.13 Supply and place Portland Cement Concrete pavement (PCCP, 250mm thk.)

The quantity to be paid for shall be the actual area in square meter of porland cement
concrete pavement (250mm thk.), supplied and set-in-place in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be

Extenaion of RC Pler and Construction of Back-up ATea with RoRo [amp on £l
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full compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary {o complete the work.

BILL NO. 6
PORT LIGHTING SYSTEM

item 6.01 Supply, deliver and install electrical works for Port Lighting System as shown in
the plan

The quantity to be paid for shall be the actual quantity in lot of electrical works for Port
Lighting System as shown in the plan, to be supplied, delivered and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.,

item 6.02 Construct street lamp post foundation

The gquantity to be paid for shalt be the actual number of street lamp post foundation,
constructed in accordance with the plans and specifications accepted by the Engineer.
The contract unit price shall be full compensation for fumnishing all materiats, labor,
equipment, tools and incidentals necessary to complete the work.

item 6.03 Construct pedestal post

The quantity to be paid for shall be the actual length in linear meter of pedestal post,
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
{fabor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 7
REIMBURSABLE ITEMS

item 7.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Confractors Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be bome by PPA.

Exdension of RC P snd Construction of Back-up Area with Rofto Ramp on Fil
Port of Sultan Naga Dimaporo, Lanao del Norte
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF
The Contractor shall provide (Rental) and maintain a temporary site office and residence with an

area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Exinnsion of RC Pler and Comtruction of Back-up Areq with RoRo Ramp on Fll
Port of Sultan Nags Dimapare, Lanao del Norte
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor’s main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse /Health Officer
EQUIPMENT / MATERIALS
Personnel Protective Equipment
61 pcs. Hard Hats
61 pcs. Gloves
4 pcs. Goggles
2 pcs. Aprons
4 pcs. Safety Belts
61 pcs. Safety Shoes
4 pcs. Life Lines
Safety Devices

1 lot Bamicades
1 lot Waming signs

2 units Fire extinguisher

Medical and First Aid System For sideen (16) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Exdonsion of RC Pler and Construction of Back-up Area with RoRo Ramp on FIN
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Bid Form

Bidding Forms
{Bi Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
iTB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Extension of RC Pier and Construction of Back-Up Area
with Roro Ramp on Fill, Port of Sultan Naga Dimaporo, Lanao Del Norte;

(b} We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses R
2 Construction of RC Pier
3 Construction of Back-up Area
4 Upgrading of Existing Rock Causeway
5 Extension of Rock Causeway
6 Port Lighting System
7 Reimbursable ltems
TOTAL AMOUNT OF BID (inciuding VAT) R

The discounts offered and the methodology for their application are: insert informationf,

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that pericd;

Extansion of RC Prar and Construction of Gack-up Area with RoiRo Ramp on Fal

Port of Sultan Naga Dimaporo, Lanao del Norts
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Bidding Forms
(Bid Form}

(d) IfourBid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

{e) Our fim, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information},

() We are not participating, as Bidders, in more than one Bid in this bidding process, other
than altemative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i} We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

() We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Extension of RC Pier and Construction of Back-Up Arga with Roro Ramp on
Fill, Port of Sultan Naga Dimaporo, Lanao Del Norte of the Philippine Ports
Authority.

{k} We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behailf of:

Date:

Extension of RC Pier and Gonstuction of Back-up Aroa with RORo Famp on Fll
Port of Sultsn Nega Dimaporo, Lanao del Norts



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Biskting Forms
(On-going)

% of Contract Duration
Namas of the Contractor's Total Contract Value At Accomplishment 5]
Contract or Titte | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of the Project Name | Scope (in Completion Value to Award | Outstanding Time of
1] and of percentage) Date Present 5] Works Completion
Address | Work 3] Prices
2] 4]
A) Government
Contracts
i. On-going
ii. Awarded but
not yet started
B) Private
Contracts
i. On-going
ii. Awarded but
not yet started
NOTE:
1] As appearing or defined In the contract entered/executed by the parties
2] With special refarence to the Scope of Works as described/enumerated in the advertised invitation To Bld,
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4 Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor® used to escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,
5] State Month and Year.
This Statement shall be supported by:
a) Notice of Award and/or Contract
b) Notice to Proceed
Name of Firm/Applicant Authorized Signing Official Date
6h RoRo Ramg o Pl

Extension of G Pier and Construction of Back-Up Arsa with
Port of Sultsn Naga

Dimapore, Lanao del Norte



STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms
(SLCC)

Name of the
Contract or Title
Of the Project

Owner's
Name and
Address

Nature/Scope
of Work

Contractor's
Role and
Percentage
Of
Participation

Total Contract Value At

Award

Completion

Escalated
Value to
Present

Prices

Date of
Award

Valye of
Outstanding
Works

Contract Duration

Start

Completed

NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed,
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or

Name of Firm/Applicant

Authorized Signing Official

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Date

Extension of RC Pier and Construction of Back-up Aren with RoRo Ramp on FIll
Port of Sultan Naga Dimaporo, Laneo del Norte



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bidding Forms

(Experlence Record)

Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | TRle of | Title of | Measure
the the the the
Project | Project | Project | Project
1. Oft-shore Pile Driving of concrete piles I.m. 38613 .
2. Reinforced Concrete Works cu.m. 610
3. Rock Works
a) 1000 kg./pc. cu.m. 2,140
b) 50-100 kg./pe. cum. 5,402
5. Fill Materials cu.m, 10,192
6. Construction of Portland Cement Concrete sq.m. 2,430
Pavement (PCCP)
NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities andfor

Constructor Performance Evaluation System (CPES) ratings, 1% 29 & Final visit (if applicable). Projects with no Certificate of
Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official

Date

Extension of RC Phr $nd Construction of Back-Up Afea with RoRa Ramp on Fill
Port of Sultan Naga Dimaporo, Laneo dal Norta



Bidding Forms
{Financial)

FINANCIAL DATA

A. The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

ol

Total Liabilities

Current Liabilities

LA

Net worth (1-3)

(o]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = { (Cumrent assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest’immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official
Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Extonsion of RC P and Consnuction of Back-up Aves with RoRo Ramp on Tl
Port of Sultan Nags Dimaporo, Lanao del Noris



Bidding Forms
(Pledged Personnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are available for the project applied for:

Simitar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Personnel | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex“_*
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*_*
Complete Qualification and Experience Data
Certificate of Commitment
Matenals Engineer PRC License (CE Preferred) Annex*_*
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation ldentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex *_”
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Certificate of Commitment
Foreman Complete Qualification and Experience Data Annex ®_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex *_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer — One (1) year

Project Engineer - Three (3) years Materials Engineer | — for projects costing up to 100M

Foreman - Five (5) years Materials Engineer |l - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Extension of RC Pier and Constuction of Back-up Area with Koo Remp on Fil
Port of Sultan Nage Disneporo, Lanso del Noris




LIST OF CONTRACTOR’S EQUIPMENT UNITS

Bidding Forms

ng
{Pledged Equipment)

| hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No.of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
(Type, Model, Unit(s) Output and/or under Ownership/Leased/ {(As Applicable)
Make) 2] purchase Purchase Agreement
agresment (Mark as Annex
1] A ZY)
Manufacturer Engine Chassis No./ Location | Status
Serial No. | Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. {for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (Janusry 2011)

Extension of RC Pier and Comstruction of Back-up Area with RolRo Ramp on Fil
Port of Sultan Naga Dimapom, Lanao del Norte



Bidding Forme
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )88

AFFIDAVIT

I { Name ), of legal age, (Civil Status), {Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attomey” for the authorized representative);

3. {(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and cormrect;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b} Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC
Pier and Construction of Back-up Area with RoRo ramp on Fill, Port of Sultan
Naga Dimaporo, Lanao del Norte.

Extenaion of RC Pier and Construction of Back-up Area with RoR¢ Ramp on Fill
Port of Sulten Nags Dimaporo, Lanac del Norie
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Bidding Forma
{Omnibus - Sole)

S. {Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govermment in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s isfare personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of fmonth]} [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Rolt of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Extenision of RC Pier and Construction of Back-up Area with RoRo Ramp on Fsl
Port of Sulten Nega Dimaporo, Lanac det Nore:
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Bidding Forme
(Omnibus ~ Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| { Name ), of legal age, {Civil Status}), {Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. I am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. {Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blackiisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC
Pier and Construction of Back-up Area with RoRo ramp on Fill, Port of Sultan
Naga Dimaporo, Lanao del Norte.

Extension of RC Pier and COmsiruction of Back-up Area with RORo Famp on Fil
Poit of Sultan Naga Dimaporo, Lanso del Norks
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Bidding Forms
{Omnibus - Parinership)

9 (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOQF, | have hereunto set my hand this ____ day of 20 _at
. Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his’her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for untit
Roll of Attorneys No.
PTR No. [date issued], f[place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Extonsion of RC Pir end Constnucton of Back-up Alea with RoRo Ramg on Fil
Poxt of Sultan Nega Dimapora, Lanac del Norts
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Bidding Forms
{Omnides — Corp.2L.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| (Name ) of legal age, (Civil Status), (Nationality), and residing at {Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. I am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b} Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC
Pier and Construction of Back-up Area with RoRo ramp on Fill, Port of Suitan
Naga Dimaporo, Lanao del Norte.

Extension of RC Fier and Construction of Back-up Area with RoRo Ramp on FIl
Port of Sultan Naga Dimaporo, Lanso del Nore
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Bidding Forms
{Omnibus ~ Corp A).V)

9. {(Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, {0 any person or official,
personnel or representative of the govemment in reiation to any procurement project
or activity.

IN WITNESS WHEREQF, 1 have hereunto set my hand this ___ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and wasf/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govemment identification card used],
with his’her photograph and signature appearing thereon, with no. and histher Community
Tax Certificate No. issued on at .

Witness my hand and seal this ____ day of f[month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Series of

—
—
——

Extension of RC Pier and Construction of Back-up Area with RoRo Ramg on Filf
Port of Sultan Naga Dimaporo, Lanao del Norte
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Bikiing Farma
{Bid—Securing Dectaration}

REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.

BID-SECURING DECLARATION
Invitation to Bid No.

To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.

2. I'We accept that: (a) l/'we will be automatically disqualified from bidding for any
contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resuiting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

{b) I am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(©) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Extension of RC £ and Gonstruchon of Back-up Asea with RoRo Ramp on Fl
Port of Sultan Naga Dimaporo, Lanao del Nore
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Biiding Forme
{Bxi-Securing Declarution}

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] fyear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his/her [insert fype of govemment identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attomeys No. _____

PTR No. __, [date issued], [place issued]
IBP No. __, [dafe issued], [place issued]
Doc.No. ___

Page No. ___

Book No. ___

Series of -

Extansion of RC Piar and Gonstruction of Back-up Area with RoRo Ramg on Fll
Port of Sultan Naga Dimaporo, Lanao del None
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Bidding Forms
{Const. Msthodology)

CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF RC PIER
(Area = 540.00 sq.m)

1. Supply and drive 450mm x 450mm PSC piles (2,960 |.m.), including chipping and cutting
of newly driven piles up to required elevation (80 pcs.), supply and place 3,500 psi
reinforced concrete (301 cum.) and steel bars (35,403 kg. of various sizes) for
superstructure

2. Supply and install rubber dock fenders, V-Type, 500H x 1,500L (20 sets) and moorng
bollards, 35 Tons, T-head (10 sets)

B. CONSTRUCTION OF BACK-UP AREA
(Area = 2,950.00 sq.m)

1. Construction of rock bulkhead (7,920 cu.m.), fili materals (18,363 cu.m.), reinforced
concrete for retaining wall, anchor wall, rc curb, wing wall and mooring block (484 cu.m.
of concrete and 34,883 kg. of reinforcing bars of various sizes)

2. Supply and drive of concrete pilew (0.35m x 0.525m psc sheet piles — 3,240 I.m,, rc
corner sheet piles — 80 I.m. and 0.45m PSC piles — 946 L.m,, including chipping and
cutting of newly driven piles up to required elevation (209 pcs.)

3. Construction of portland cement concrete pavement of various thickness (PCCP,
300mm thk. 108 sq.m. and PCCP, 250mm thk. — 2,777 sq.m.}) including aggregate base
course {577 cum.)

4. Supply and install geotextile fabric (3,999 sq.m.), tie rod of various sizes (4 sets —
32mm@ x 12.00m and 43 sets — 60mmiJ x 13.00m) and anchor block (4 pcs.), including
gravel bedding (5 cu.m.)

5. Supply and install rubber dock fender, V-type, 500H x 16001 (3 sets) and mooring
bollards (35 tons, T-head- 2 sets)

6. Excavate existing seabed up to required elevation (1,524 cu.m.)

C. UPGRADING OF EXISTING ROCK CAUSEWAY
(Area = 1,191.10 sq.m)

1. Demolish and dispose existing concrete pavement (764 sq.m.) and existing rc curb
foundation (82 cu.m.)

2. Scrape/cut and dispose existing materials up to required elevation (54 cu.m.), including
subgrade preparation (764 sq.m.)

3. Construction of rock bulkhead (2,180 cu.m.), fill materials (81 cu.m.), reinforced concrete
for retaining wall and rc curb (90 cu.m. of concrete and 7,104 kg. of reinforcing bars of
various sizes)

4. Construction of Portland Cement Concrete Pavement (PCCp, 250mm thk. — 1,159
sq.m.), including aggregate base course (211 cu.m.)

5. Supply and install geotextile fabric (336 sq.m.)

Extenaion of RC Pier and Construction of Back-up Area with RoRo Ramp on Filk
Port of Sultsn Nags Dimaporo, Lanao dal Norke
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Bidding Forms
(Conat. Methodology)
D. EXTENSION OF ROCK CAUSEWAY
(Area = 945.00 sq.m)

1. Remove and tumn over to authority existing mooring cleat (2 sets) and existing steel lamp
post (4 sets)

2. Demolish and dispose existing rc deck (450 sq.m.) including chipping and cutting of
existing concrete piles up to el. MLLW (54 pcs.)

3. Construction of rock bulkhead 4,983 cu.m.), fill materials (1,938 cu.m.), reinforced
concrete for retaining wall and rc curb (345 cum. of concrete and 34,684 kg. of
reinforcing bars of various sizes)

4. Construction of Portiand Cement Concrete Pavement (PCCP, 250mm thk. — 815 sq.m.),
including aggregate base course (162 cu.m.)

5. Supply and install geotextile fabric (1,942 sq.m.)

E. PORT LIGHTING SYSTEM
1. Supply and installation of single arm steel tapered lamp post, 10.00m ht., hot dipped
galvanized (10 sets) with 100 waft LED roadway fixture (10 sets) and single angle bar

floodlight steel post, 10.00m ht., hot dipped galvanized (2 sets) with 100 LED floodlight
fixture (4 sets)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{Authorized Signing Official)

Extension of RC Pier and Construction of Back-up Area with RoRo Ramp on Fil
Port of Sultan Naga Oimaporo, Lanac det Norie
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8idding Forma
(Manpower Schedule}

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER CONTRACT DURATION { Calendar Days)
{(Minfmum)

M O NTH L Y

1 2 3 4 ] [] 7 [] L) 10 11 12 13 14 18 [ 18

Project Manager

Project Engineer

Materials Engineer

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

-  Others

Signature
{Authorized Signing Official)

Extension of RC Piet and Construction of Back-up Area with RoRo Ramp on Fill
Port of Sultan Naga Dimaporo, Lanso del Norte
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Bidding Forms
{(Equipment Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Proposed Project Description
Location
EQUIPMENT | No. of CONTRACT DURATION {( Calendar Days)

{(Minimum) Units

M O NTHLY

1 2 3 4 5 [ ] ¥ $ L ] 10 1 12 13 14 15 *%

Signature
(Authorized Signing Official)

Extension of RC Pier and Construction of Back-up Area with RoRo Ramp on Fill
Port of Sullan Naga Dimaporo, Lanso del Norts
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Biiding Forms
(Payment Schedtie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Payment schedule shall not be more than once a month.
Signature
(Authorized Signing Official)

Extension of RC Pler and Construction of Back-up Arsa with RoRo Ramp on Fill
Porl of Sultan Naga Dimaporo, Lanao det Norie
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CF-1
(Dratit Contract Form)
Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE EXTENSION OF RC PIER AND CONSTRUCTION OF BACK-UP AREA
WITH RORO RAMP ON FILL
PORT OF SULTAN NAGA DIMAPORO, LANAO DEL NORTE

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PRILIPPINE PORTS AUTHORITY, a government instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, a corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , & copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter refemred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Impiementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Extension of RC Pier
and Construction of Back-up Area with RoRo Ramp on Fill, Port of Sultan Naga Dimaporo, Lanao de!
Norte;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of = ), Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated in the amount
of (R ), after submission of the

required documents within the prescribed period and compliance to the conditions stipulated in the IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Extension of RC Prer and Construction of Back-up Area with RoR¢ Rwmp on Fill
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ARTICLE |
CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govemn and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement

b. Bidding Documents

c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve

(2} Manpower Schedule

(3) Construction Methods

(4)  Equipment Utilization Schedule

5) Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

{7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideraton of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Extension of RC Pier and Construction of Back-up Area
with RoRo Ramp on Fill, Port of Sultan Naga Dimaporo, Lanao del Norte; in conformity in all respects
with the provisions of this Contract, as follows:
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ITEMS TOTAL AMOUNT

1. General Expenses

2. Construction of RC Pier

3. Construction of Back-up Area

4. Upgrading of Existing Rock Causeway
5. Extension of Rock Causeway

6. Port Lighting System

7. Reimbursable ltems

TOYPVOOOD

TOTAL AMOUNT R
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully fumish all materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the scheduie in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all fools, equipment, machineries,
instruments, accessories and materials it wili supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, aiways set in good faith, and carry out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE I}
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of ali its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not  exceeding

e ),
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by orin consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Govermment
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the Nationat Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shail be upon full
compiletion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth
in this Contract.

However, itis agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed fo be an
acceptance of defective work or improper impiementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated
damages payable to the PPA by the CONTRACTOR under this Contract.

Extension of RC Pier and Construction of Back-up Area with RoRo Ramp on Fi
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3.04 Itis likewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 Al payments shall be subject to existing govemment accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, no additional retention shali be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.07 The total "retention money” shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY
401 To guarantiee the faithful performance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of

irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank
b. any combination of the foregoing - Proportionate to share of form with

respect to total amount of security
4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

Exdension of RC Pier and Construction of Back-up Arsa with RoRo Ramp on Fit
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4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect
the structural integrity of the entire project, PPA may allow a proportional reduction in the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLEV
COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete alt works provided for
in this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shail
be issued after this Contract has been signed by the Parties hereof.

502 Timeis of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactority
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal {o at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilties Construction and Maintenance Department of PPA.

5.04 itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated
contract.

5.06 Inno case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shali pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time unless the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them
at thattime. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim.
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and

Extansion of RC Pier and Construction of Back-up Ares with RoRo Ramg on Fill
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shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for
extension was already considered in the determination of the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
before contract perfection. '

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original
contract time during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written
information to be furmished by the PPA, non-acquisition of permit to enter private properties within the
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt construction operations
through no fault of the CONTRACTOR may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate govemment agencies such as
DT), DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration
and that the validity of the performance security shall be correspondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE VilI
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itseff to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from

Extension of RC Pier and Construction of Back-up Ares with RoRo Ramp on Fill
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.
ARTICLE iX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of orin the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in
progress to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the
CONTRACTOR shall be held responsible for the acceptabilty of the finished works. The
CONTRACTOR shall promptly comrect all works determined by the PPA as failing to meet requirements,
at CONTRACTOR's own expense,

ARTICLE X}
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsibie for the delays or
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or
because of the late submittal of its or his approval.

Extension of RC Piec and Construction of Back-up Area with RoRo Ramg on Filt
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ARTICLE XlI
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's alt risk insurance (CARI) from the Government Service Insurance System (GSIS) or
any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE XilI
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shalf be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shail be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. In case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. Letter of Credit issued by a - Five percent (5%) of the total contract price
Universal or Commerciat Bank

b. Bank guarantee confirmed by a - Ten percent {10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be retumed only after the lapse
of the said cne (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES
14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units

and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
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the installation by afl agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitie PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Intemat Revenue (BIR) as well as
a copy of its income and business tax retumns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which
are exaclly the same or similar to those in the original contract, the applicable unit prices
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to comect bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
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during construction. The CONTRACTOR shall immediately comply with such order to suspend the
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time
accordingly.

ARTICLE XVIi

INDIVISIBILITY OF OBLIGATION

17.01 Itis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given fuil force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVl
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. 9285; otherwise known as the "Altemative Dispute Resolution Act of 2004".
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other altemative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attomey's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 ltis clearly understood thatin case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go {o court for relief.

ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controfling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
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PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be heid liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or afl of the CONTRACTOR's obligations and undertakings hereunder, a
stiputation providing for its assignability to and assumption by the PPA, at the option of the PPA. ltis
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR
cannot remove, withdraw or pullout any of the equipment, machineries, tools, materials, and/or
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and all advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 ltis expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and
to show a satisfactory performance, PPA may take over the whole or portion of such work and have
such work done by administration or award the same to another qualified contractor through negotiated
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materialg, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect o comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a resuft of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of all the Contract Documents taken together,
whether the same may or may not be shown or described particularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shallimmediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
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excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itseff to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and comect. A breach of this representation including all
misrepresentation in the documents or suppression of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXl

EFFECTIVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
City of )S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20____, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as well as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Extension of RC Pier and Construction of Back-up
Area with RoRo ramp on Fifl, Port of Sultan Naga Dimaporo, Lanao def Norte; consisting of 13 pages,
including this page on which this acknowledgment is written, signed by the parties and their instrumental
withesses on each and every page thereof.

IN WITNESS WHEREOQF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No. ;
Book No. :
Series of 20 ;
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