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BILL OF QUANTITIES
EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawit, Boac, Marinduque

NO.
M

BILL NO. 1 

1.01 

1.02

1.03

1.04

DESCRIPTION OF WORK
(2)_________

GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site office and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution of the 
project

TOTAL FOR BILL NO. 1

UNIT
(3)

lot

mo.

mo.

mo.

1

14

14

14

UNIT PRICE 
(Pesos) 

____ (5)

AMOUNT
(Pesos)
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BILL OF QUANTITIES
EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawit, Boac, Marinduque

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

___ _____(4)x(5)
BILL NO. 2 EXTENSION OF RC WHARF

2.01 Chipoff existing rc curb, flush to deck level and smoothened with mortar l.m. 12

2,02 Supply and deliver to site 0.45m x 0.45m PSC piles I.m. 3,888

2.03 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles l.m. 2,268

2.04 Handle, pitch and drive 0,45m x 0.45m PSC batter piles l.m. 1,620

2.05 Chipping and cutting of driven PSC piles up to cut-off elevation including 
disposal of debris no. 135

2.06 Splice 0.45m x 0.45m PSC piles as directed by engineer no, 54

2.07 Supply and place 3,500 psi concrete for superstructure cu.m. 414

2.08 Supply and install steel reinforcements for superstructure kg. 63,199

2.09 Supply and deliver to site rubber dock fender (V-type 500H x 2000L) including 
accessories

set 18

2.10 Install rubber dock fender including accessories set 18

2.11 Suppiy and deliver to site mooring bollard (35T, T-head) Including accessories set 10

2,12 Install mooring bollard including accessories set 10

Pag$ 2



BILL OF QUANTITIES
EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawit, Boat, Marlnduque

2.13

DESCRIPTION OF WORK 
(2)

Supply and install hot-dipped galvanized 100mm x 12mm BWT for 
construction joint including dowel bars

UNIT QTY.
(3) (4)

l.m. 24

UNIT PRICE 
(Pesos)

(5)

TOTAL FOR BILL NO. 2

AMOUNT
(Pesos)

Pages



BILL OF QUANTITIES
EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawlt, Boac, Marinduque

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

Aivl6uf^i1
(Pesos)
(4) X (5)

BILL NO. 3 WIDENING OF RC PLATFORM

3.01 Chipoff existing rc curb, flush to deck level and smoothened with mortar l.m. 52

3,02 Supply and deliver to site 0.45m x 0.45m PSC piles I.m. 1,140

3.03 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles l.m. 750

3.04 Handle, pitch and drive 0,45m x 0.45m PSC batter piles l.m. 390

3.05 Chipping and cutting of driven PSC piles up to cut-off elevation including no. 45

3.06 Supply and place 3,500 psi concrete for superstructure cu.m. 112

3.07 Supply and install steel reinforcements for superstructure kg. 18,300

3.08 Supply and install hot-dipped galvanized 100mm x 12mm BWT for 
construction Joint including dowel bars l.m. 63

3.09 Remove and turn over to authority existing mooring bollard no. 4

TOTAL FOR BILL NO. 3
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BILL OF QUANTITIES
EXTENSION OP RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawit, Boac, Marinduque

NO. DESCRIPTION OF WORK UNIT QTY.
(1) (2) (3) (4)

BILL NO. 4 BACK-UP AREA AND WIDENING OF ACCESS TRESTLE

4.01 Chipoff existing rc curb, flush to deck level and smoothened with mortar l.m. 76

4.02 Demolish and dispose existing deflector vrall cu.m. 4

4.03 Demolish and dispose existing CHB fence sq.m. 146

4.04 Demolish and dispose existing concrete pavement sq.m. 28

4.05 Excavate, backfill and compaction of existing fill materials cu.m. 31

4.06 Extract rock materials from existing bulkhead cu.m. 3

4.07 Excavate existing seabed up to required elevation prior to laying of rocks cu.m. 1,845

4.08 Supply and place 2000 to 3000 kg rocks cu.m. 1,252

4.09 Supply and place 1000 kg rocks cu.m. 66

4.10 Supply and place 500 kg rocks cu.m. 695

4.11 Supply and place 50-100 kg rocks cu.m. 2,705

4.12 Supply and place 3,500 psi concrete for retaining wall, deflector wall and rc 
curb cu.m. 429

4.13 Supply and install steel reinfocement for retainig wall, deflector wall and rc curb kg 22,685

UNIT PRICE 
(Pesos), 

(S)

AMOUNT
(Pesos)

Pages



BILL OF QUANTITIES
EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawit, Boac, Marinduqua

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
W

UNIT PRICE 
(Pesos)

(5)

AMOUNT ’
(Pesos)

4.14 Supply and install geotextile fabric sq.m. 1,116

4.15 Supply and place sand and gravel fill cu.m. 6,829

4.16 Supply, spread and compact selected fill materials cu.m. 2,362

4.17 Supply, spread and compact aggregate base course cu.m. 668

4.18 Construct Portland cement concrete pavement, 300mm thk. sq.m. 3,455

4.19 Supply and Install 600mm RCP for drainage I.m. 135

4.20 Construct catch drain manhole including cover no. 7

TOTAL FOR BILL NO. 4

Pages



BILL OF QUANTITIES
EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK-UP AREA 

Port of Cawit, Boac, Marinduque

NO.
__UL
BILL NO. 5

5.01

DESCRIPTION OF WORK 
(2)_________

REIMBURSABLE ITEMS

Provide reimbursable items necessary in the implementation of the project as 
determined by the Authority

UNIT
J2L.

lot

QTY.
UNIT PRICE 

(Pesos)
(5)

1,939,333.85

TOTAL FOR BILL NO. 6

AMOUNT
(Pesos)

1,939.333.85

1,939,333.85
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BQ-8
BOQ «nd AltacfmerM 

(Annex 1 - Basie of PaymentB)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cieaning

The quantity to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize alt the minimum equipment requirement enumerated in the bid documents 
including cieaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and cleaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer and staff at least 48.00 m2

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing ail materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electric power, telephone bill, potable water supply, 
janitorial and security services.

Item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tocris and inddentals 
necessary to complete the implementation of the Constnjction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

&dsn$ton of RCWhsirfM ComMttOA Of Back-Up Ar^
Port Soac, linrincfcifpis



BQ-9
BOQ and Attachments 

(Annax 1 - Basi* cf Payments)

BILL NO. 2

EXTENSION OF RC WHARF

Item 2.01 Chip-off existing R.C. Curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C. 
Curb to be chipp^ off, flushed to deck level and smoothened with mortar in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, tabor, 
equipment, tools and inddentals necessary to complete the work.

Item 2.02 Supply and deliver to site .45m x .45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles (.45m 
X .45m), supplied and delivered to site in accordance with the plans and spkafications 
and accepted by the Engineer. The contract unit piice shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Hem 2.03 Handle, pitch and drive .45m x .45m vertical PSC plies

The quantity to be paid for shall be the actual length in linear meter of .45m x .45m 
vertical PSC piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 2.04 Handle, pitch and drive 45m x 45m batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of .45m x .45m 
batter PSC piles, handled, pitched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 2.05 Chipping/ cutting of driven PSC piles up to cut off elevation Including disposal
of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be 
diipped/cut off up to required elevation induding disposal of debris in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
inddentals necessary to complete the work.

Item 2.06 Splice 45m x .45m PSC piles as directed by engineer

The quantity to be paid for shall be the actual number of .45m x .45m PSC piles, 
spliced as directed by engineer in accordance with the plans and specifications and 
accepted by the Engineers. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

£iamionolRCWhvf«ndCacanclioAef  Bacfe.UpAnia'
Port of Cm4. 6o«e, Morinrtium



BQ-10
BOQ lod Altactvnant* 

(Annex 1 -Baeie of Payments)

Item 2.07 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kern 2.08 Supply and Install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

Item 2.09 Supply and deliver to site rubber dock fender (V-type 500H x 20(K)L) including 
accessories

The quantity to be paid for shall be die actual quantity in set of rubber dock fender (V- 
type 500H x 2000L) including accessories, supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 2.10 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender 
including accessories, installed in accordance wkh the plans and specifications ar>d 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and Incidentals necessary to complete 
the work.

Item 2.11 Supply and deliver to site mooring bollard (35 Tons, T-head) including 
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35 
Tons, T-head) including accessories, supplied and delivered to site in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

item 2.12 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard 
including accessories, installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.13 Supply and Install hot-dipped galvanized 100mm x 12mm BWT for construction 
Joint Including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped 
galvanized angle bar 100mm x 12mm BWT for construction joint including dowel bars, 
supplied and installed in accordance with the plans and specifications and accepted by

EKMndenoTRCWhaifindCenMucliancfBaekJJpAraa 
Port of Clot, Bow. UnMuqui



BQ-ll
60Q and Attachments 

(Annex 1 - Basis of Payments)

the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3

WIDENING OF RC PLATFORM

Item 3.01 Chip-off existing R.C. Curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length In linear meter of existing R.C. 
Curb to be chipp^ off, flushed to deck level and smoothened with mortar in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Item 3.02 Supply and deliver to site .45m x .45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles (.45m 
X .45m), supplied and delivered to site in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit prico shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.03 Handle, pitch and drive .45m x .45m vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of .45m x .45m 
vertical PSC piles, handled, pitched and driven in accordance with the plans and 
spedfications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 3.04 Handle, pitoh and drive .45m x .45m batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of .45m x .45m 
batter PSC piles, handled, prtched and driven in accordance with the plans and 
specifications, measured from the tip of piles to cut-off elevation and accepted by the 
Engineers. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and inddentals necessary to complete the work.

Item 3.05 Chipping and cutting of driven PSC piles up to cut off elevation including 
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be 
chipped and cut off up to required elevation induding disposal of debris in accordance 
with the plans and spedfications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and inddentals necessary to complete 
the work.

EjMnilen of RC Wtxrf «id CommiMon Badi-Up Atm 
PmI of Coat. Booe. Woftnttiquo



BQ-12
BOQ and Attachments 

(Annex 1 - Baals of Payments)

Kem 3.07 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel 
bars, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 3.08 Supply and install hot-dipped galvanized 100mm x 12mm BWT for construction 
joint Including dowel bars

The quantity to be paid for shall be the actual length In linear meter of hot-dipped 
galvanized angle bar 100mm x 12mm BWT for construction joint including dowel bars, 
supplied and installed in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 3.09 Remove and turn over to authority existing mooring bollard

The quantity to be paid for shall be the actual number of existing mooring bollard, 
removed and turned over to authority in accordance with the plans and specifications 
and accepted by the Engineers. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

BILL NO. 4

BACK-UP AREA AND WIDENING OF ACCESS TRESTLE

Item 4.01 Chip-off existing R.C. Curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C. 
Curb to be chipped off, flushed to deck level and smoothened with mortar in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Item 4.02 Demolish and dispose existing deflector wall

The quantity to be paid for shall be the actual volume in cubic meter of existing 
deflector wall, demolished and disposed in accordance with the plans and 
speciflcations and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

item 4.03 Demolish and dispose existing CHB fence

The quantity to be paid for shall be the actual volume in cubic meter of existing CHB 
fence, demolished and disposed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Eidan^^RC Wharf and CorakuctnnafBKkAJpArf 
Port ol Cawl, Beac. Uarfndjqua



BQ-13
BOQ and Attachment* 

(Amex 1 -BasaafPayirwnK)

Item 4.04 Demolish and dispose existing concrete pavement

The quantity to be paid for shall be the actual volume in cubic meter of existing 
concrete pavement, demolished and disposed in accordance v^h the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.05 Excavate, backfill and compaction of existing fill materials

The quantity to be paid for shall be the actual volume in ojbic meter of existing fill 
materials to be excavated, backfilled and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Hem 4.06 Extract rock materials from existing bulkhead

The quantity to be paid for shall be the actual volume in cubic meter of rocks, 
extracted from existing bulkhead in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.07 Excavate existing seabed up to required eievation prior to iaying of rocks

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed, 
excavated up to required elevation prior to laying of rocks in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.08 Supply and place 2000 to 3000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 2000 to 3000 
kg. rocks, supplied and set-in-place in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.09 Supply and place 1000 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg. rocks, 
supplied and set-irvplace in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.10 Supply and place 500 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 500 kg. rocks, 
supplied and set-in-place in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and Incidentals necessary to complete 
the work.

EjdanslonofRC Wharf and Constiucton Atm
Port of CawA, Boac» MarMi^



BQ-14
BOO aid Attadvnants 

(Amax 1 • Basa of PairmantB)

Item 4.11 Supply and place 50-100 kg. rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. 
rocks, supplied and set-in-place in accordance with the plans and specrTications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.12 Supply and place 3,500 psi concrete for retaining walls, deflector wail and rc 
curb

Item 4.13

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for retaining walls, deflector wall and rc curb, supplied and set-in-place in 
accordance with the plans and spedfications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Supply and Install steel reinforcement for reteining wails, deflector wall and rc 
curb

The quantity to be paid for shall be the actual weight in kilogram of steel 
reinforcements for retaining walls, deflector wall and rc curb, supplied and installed in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Kern 4.14 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextiie filter 
fabric, suppled and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be foil compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.15 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and 
gravel fill, supplied and set-in-place in accordance with Uie plans and specifications 
and accepted by the Engineer. Hydrographic/Topographic Surveys before and after 
placing of sand and gra\rol fill shall be made to determine the actual elevations along 
the cross sections and the actual quantities for payment. Volume due to settlement as 
estabiished using settlement plates shall also be considered for payment. The contract 
unit price shall be full compensation for furnishing all materials, labor, equipment, tools 
and incidentals necessary to complete the work.

Item 4.16 Supply, spread and compact selected fill materials

The quantity to be paid for shall be the actual volume in cubic meter of selected fill 
materials to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

E;Mnsion <f RC Wharf md Coratnidian of BMk4Jp him 
Pert ef Cm*. Be«e. MvMuqw



BQ-15
BOQ md Attachments 

(Amex 1 - BsM of Payments)

item 4.17 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the iirians and 
specifications and accept^ by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.18 Construct Portland Cement Concrete pavement (300mm thk.)

The quantity to be paid for shall be the actual area in square meter of Portland cement 
concrete pavement (300mm thk), constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.19 Supply and install 600mm RCP for drainage

The quantity to be paid for shall be the actual length in linear meter of 600mm RCP for 
drainage, supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.20 Construct catch drain manhole including cover

The quantity to be paid for shall be the actual number of catch drain manhole including 
cover to be constructed in accordance with the plans and specifications and accepted 
by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the woi1(.

BILL NO. 5

REIMBURSABLE ITEMS

Item 5.01 Provide reimbursable Items necessary in tiie implementation of the project as 
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be foil 
compensation for providing all determined items. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said items. The amount of bid should be fixed as Indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined items shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Ejdenaion of RC Whaif and Conattudnn cf 8*cic4Jp Atm 
Port of CmA, Boae. llaiMuquo
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BOO and AUachmsnt 

(Amx 2 - Faciitisa to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

ITie Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at least 48 square meters for use of the Engineer and staff, including all the necessary 
electricity, water, communication services and consumables.

ExMivion gf RC Wh*f and Ceraductian of e*ci>Op Atm
Poll of Cawd, Boac, Marinduqua
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BOQ and AttachrmntB 

(Amn 3 - Mitiinutn Equpnwnt Raqivamanta)

MINtMUM EQUIPMENT REQUIREMENTS

1 unit Crane Barge (319 GW, minimum), with 60T Crane, owned 

1 unit Crawler Crane (30T, minimum), owned
1 unit Pile Hammer (Diesel, 13,500 kg.m.), owned
1 unit Pile Hammer (Diesel, 7,500 kg.m.), owned/leased
1 unit Drop Hammer (2T, minimum), owned/leased ^
1 unit Clamshell, owned
2 units ConcreteMixer(1-bagger, minimum), owned
2 units Concrete Vibrator (3.5 hp, minimum), owned/
1 unit Concrete Cutter (5hp, minimum), owned /
2 units Bar Cutter (electric, 25mm dia min.), owned /
2 units Bar Bender (electric. 25mm dia min.), owned^

1 unit Dump Truck (8 cu.m., minimum), owned
1 unit Water Truck with pump (1,000 gal., minimum), owned
1 unit Concrete Screeder, owned /
2 units Jackhammer, owned ^
1 unit Air-Compressor (250 cfrn, minimum), ownecP'
1 unit Welding Machine (400 amp., minimum), owned/^
2 units Oxy/Acetylene Cutting Outfit, owned ^

1 unit Tugboat (500hp, minimum), owned/leased ^
1 unit Road Roller (12.05T, vibratory, minimum), owned/leased^ 

1 unit Road Grader (125 hp, minimum), owned/leased x
1 unit Payloader (93 hp, minimum), owned/leased ✓
1 unit Backhoe (0.40 cu.m., 94.30 hp), owned/leased
1 unit Concrete Bucket, owned/leased/
2 units Transit Mixer (5 cu.m, cap., minimum), owned/leased
2 units Plate Compactor (5 hp, minimum), ownecj/^

&dansiofrdftC WhMf W)dC«nt8UPflooofBa6ft;-Up AMt
Poit d Cawi, Boae, Manntkiqiw
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BOO and Attachments 

(Annex 4 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the 
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements;

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equipment

55 pcs. Hard Hats

55 pcs. Gloves

4 pcs. Goggles

2 pcs. Aprons

4 pcs. Safety Belts

55 pcs. Safety Shoes

4 pcs. Life Lines

Safety Devices

1 lot Barricades

1 lot Warning signs

2 units File extinguisher

Medical and First Aid System For fourteen (14) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Extension of RC Wwf Coftstnjctw oTfeack-Up Aeti
Pert of C«wit Boac, Iblarinduqu*



SECTION IX

BIDDING FORMS



Bidding Fonni 
(Bid Form)

Bid Form

Date:
1TB No:

To: Philippine Ports AuthorHy 
Bonifacio Drive. South Harbor, 
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract Extension of RC Wharf and Construction of Back-Up Area, 
Port of Cawit, Boac, Marinduque;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid. excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses P

2 Extension of RC Wharf

3 Widening of RC Platform

4 Back-up Area and Widening of Access Trestle

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) P

The discounts offered and the methodology for their application are: insert informationh

(c) Our Bid shall be valid for a period of 120 days from the date fbced for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Perfomiance Security in the amount of pnsert 
percentage amount] percent of the Contract Price fbrthe due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information}',

EMnsion of RC W?iaff and «f Bad[-Up
Port of Cawit Boac, MarMuqu*



Bidd^ Forms 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than aHemative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive.

0) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Contract Extension of RC Wharf and Construction of Back-Up Area, Port of 
Cawit, Boac, Marinduque of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date:_____

EXencMn of RC WiMtf and Construction of BactAJp Aroa 
Port of Cswt, Bose. MarMuqus



Bidding Formi 
(On-going)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1J

Owner’s
Name
and

Address

Nature/
Scope

of
Work

-■ 2) __

Contractor's
Role
(in

percentage)
3]

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices

Date of 
Award 

5)

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of 
Accomplishment

Planned Actual

Contract Duration
JL

start Completed

A) Government
Contracts

I. On-going 
li. Awarded but 

not yet started

B) Private
Contracts

I. On-goIng 
ii. Awarded but 

not yet started

NOTE:

1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used If Contract Value is expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor” used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3)of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:
a) Notice ofAward and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Ext*n$>ona<RCWh(/tind ConalrucSen of Back-Up Atm
Pert of CewH, Boec. Merlnduque



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Forms 
(SLCC)

Name of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor’s 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prtces

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTE:

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by;

a. Notice of Award and/or Notice to Proceed.
b. Project Owner’s Certificate of Final acceptance issued by the owner other than the Contractor or 

Constructors Perfonnance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Extandon «/ kC Whiif ind ConMnictlen el Btck-Up Ami 
PM <4 Cn«. Bote. MtUnduqul



Bidding Forms 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of Work Unit of Quantity Unit of Quantity
1] Measure Title of 

the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

Measure

1. Off-shore Pile Driving of Concrete Piles l.m. 2,514

2. Reinforced Concrete Works cu.m. 478 ^

3. Rock Works
a) 50-2000 kg./pc
b) 50-100 kg./pc.

cu.m.
cu.m.

1.007 / 
1.353 ,

4. Fill Materials cu.m. 4,596 /

5. Construction of Portland Cement Concrete 
Pavement (PCCP) sq.m. 1.728 /

NOTE: 1J Submit the Certificate of Comf^etion/CertMcate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or
Constructor Performance Evaiuation System (CPES) ratings, 13i, 2nd & Final wait (if applicable). Projects with no Certificate of
Comf^tion/Acceptance and Recapitulation/Bill of Quantitias shall not be considered.

2] The Owner’s Certificate of Final Acceptance; or (he Constructors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Applicant

(Revised Form; September 2012)

Authorized Signing Official Date

Extmton «f RC Wharf tnd Consmctton of Back-Up An?
Fort el CtwH, Boae, Mvlnduquo



6
Biding Form* 

(Financial)

FINANCIAL DATA
A. The prospective bidder’s audited Financial Statements, showing, among others, the 

prospective bidder’s total and current assets and liabilities, stamped ’’RECEIVED’’ by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows;

NFCC= [ (Current assets minus current liabilities) (15) ] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Fimn/Applicant

Authorized Signing Official 

Date:_______

NOTES:
If Partnership or Jdnt Venture, each Partner or Member Firm of Joint venture shall submit 
separate financial statements.

Edmien «( to Wharf and CoftWucticnsf Back-up Arf
Port d Caat. Boac. Martradugua



Bidding Form* 
(Pladgad P*r*onn«l)

LIST OF CONTRACTOR’S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio*data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attactvnent(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Project Engineer PRC License (CE Preferred)
Complete Qualification and Experience Data

Certificate of Commitment

Annex

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex V

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex *_"

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex

Other Position(s) Complete Qualification and Experience Data
Certificate of Commitment

Annex“J

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager - Five (5) years Materials Engineer - One (1) year
Project Engineer - Three (3) years Materials Engineerl-forprojects costing upto 1(X)M
Foreman - Five (5) years Materials Engineer II - for projects costing more than 100M

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing (Official Date

ExtMitlon of Itc Whtrl and CoratrueUen of Sitt-Up ArM~
Pon «f Cm*. Boac, Mtftnduq J*



Bidding Form* 
(Pl*dg*d Equipmtnt)

LIST OF CONTRACTOR'S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(8)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

1]

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
■A............Z")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No./
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned bargeAugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeAugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (Jwtuwy 2011)

Authorized Signing Official Date

E<teo»lon of RC Whirl ind ConUnicdon of BkClMJp A/M
Port of Ciwtt, Boae, Mwtnduquo
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Bidding Forms 

(Omnibus - Sols)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name ). of legal age, fCi\ffi StatusV (NationalrtvL and residing at fAddressL after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the sole proprietor or authorized representative of (Name of Bidder) with office
address at___________________ :

2. As the owner and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do, execute and perfomi any and all acts necessary to 
participate, submit the bid, and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized 
‘Spedal Power of Attome/ for the authorized representative);

3. (Name of Bidder) is not ‘‘blacklisted’' or ban-ed from bidding by the Government of the 
Philippines or any of Ks agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or othen/wse, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid. 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension ofRC 

Wharf and Construction ofBad<-Up Area, Port ofCawit, Boac, Marinduque.

Extension cf RC Wharfand^onstnicttw e^ B^cle-UpAraa
Port gf CowK, Boms, MwMiiquo
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Bidding Form* 

(Omnfeus - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

ExImionglRCWhwfwidCcnMualonofBMkA.^AnS'
Port of Cm*. Boae, liMMgw
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Bidding Forms 

(Omniws - PsrSwship)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF____________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (Nationalrtv). and residing at (Address), after having 
been duty sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s 
Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘‘blacklisted’’ or barred from bidding by the Government of the 
Philippines or any of its agendes, offices, corporations, or Local Government Units, 
foreigri government / foreign or international finandng institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management office or the 
end- user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder.

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or othenvise, affecting the implementation of 

the contact;
c) Made an estimate of the Polities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC 

Wharf and Constnjction of Back-Up Area, Port of Cawit, Boac, Marinduque.

Exiemion efRC Whiff and Ccnstmc6ondf6ad('UpAMA
Port of Cawtt. Beae, Mirtnduqut
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Bidding Formt 

(Omnibu* - Panncrship)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [yeaf] at [place of
execution], Philippines. Affiant/s ts/are personally known to me and was/were Identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her (insert type of government Identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], ^lace issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

Extension flf RC Viiiliarfar>d CenaMtton «f B»ck-C^ Am 
Poft of Cawt. Sene. lisfMuqus
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Bidding Forms 

(Omnfcus - CorpJJ.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF_____________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). fNationalitv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office
address at_____________________ :

2. I am granted full power and authority to do. execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly 
notarized Speoal Power of Attorney, Board Resolution or Secretary s Certificate;

3. (Name of Bidder) is not ‘blacklisted’ or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international ffnandng institution whose bladdisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unK, and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibiiities as a 
Bidder

a) Carefully examine alt of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Extension of RC 

Wharf and Construction of Back-Up Area, PortofCawit, Boac, Marinduque.

EMwisian o( RC Wharf and Consiruction of Back-Up Area 
Port s( CawK. Boae, Uarfnduqua



14
Biding Form* 

(Omnibus - Corp./J.V)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of.
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at /p/ace of
execution], Philippines. AfTiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____ at_____ .

Witness my hand and seal this___day of [month] /year/.

until

NAME OF NOTARY PUBUC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No.. 
Book No.. 
Series of

EiOMilMefRCWIurfotdCcraBudlonarBaekJJpArf
PM o( Cmt. BoK, UaMuqu*
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(Bid—Securing Declaration)

REPUBLIC OF THE PHILIPPINES)
CITY OF___________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No.___

To: Philippine Ports Authority 
Bonifacio Drive, South Hartx)r, 
Port Area, manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2,40.1 
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I failed to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hereunto set my hand this. 
____ , Philippines.

day of. 20 at

Name of Bidder's Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT

~ of RC WhMf and Construction oi Back-Up Araa
Port «f Cawt. MafMum
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(BU-Sacanig Oadaratton)

SUBSCRIBED AND SWORN to before me this_day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were Identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). 
Affiant/s exhibited to me his/her [insert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] year].

NAME OF NOTARY PUBLIC

Serial No. of Commission
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No._, [date issued], [place issued]
IBP No.__, [date issued], [place issued]
Doc. No.__
Page No.__
Book No.__
Series of___ .

EUsnstM jRCW>mI^<ic«»sliuc>iono<8«cfc-UpA>ir
tat of Caai, Boac, UifMuqu*
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(Conct Mettx)dotooy)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description

Location

1.
2.

3.

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. EXTENSION OF RC WHARF 
(Area = 972.00 sq.m)

Chipping of existing re curb, flush to deck level and smoothened with mortar (12 l.m.) 
Supply and drive 450mm x 450mm PSC piles (3,888 l.m.), including chipping and cutting 
of ne\^y driven piles up to required elevation (135 pcs.), splicing (54 pcs.), supply and 
place 3,500 psi reinforced concrete (414 cu.m.) and steel bars (63,199 kg of various 
sizes) for superstructure
Supply and install rubber dock fenders, V-type, 500H x 2,000L (18 sets) and mooring 
bollards. 35 tons. T-head (10 sets)

B. WIDENING OF RC PLATFORM 
(Area = 270.00 sq.m)

1. Chipping of existing rc curb, flush to deck level and smoothened with mortar (52 l.m.), 
remove and turn over to authority of existing boilards (4 sets)

2. Supply and drive 450mm x 450mm PSC piles (1,140 l.m.), including chipping and cutting 
of newly driven piles up to required elevation (45 pcs.), supply and place 3,500 psi 
reinforced concrete (112 cu.m.) and steel bars (18,300 kg. of various sizes) for 
superstructure

C. BACK-UP AREA AND WIDENING OF ACCESS TRESTLE 
(Area = 3,518.84.00 sq.m)

Chipping of easting rc curb, flush to deck level and smoothened with mortar (76 l.m.), 
demolish and dispose existing deflector wall (4 cu.m.), existing CHB fence (146 sq.m.) 
and existing PCCP (28 sq.m.)
Excavate, backfill existing fill materials (31 cu.m.), extract existing rock materials (3 
cu.m.) and excavate easting seabed materials (1,845 cu.m.)
Construction of rock bulkhead (4,718 cu.m.), fill materials (9,191 cu.m.), reinforced 
concrete for retaining wall, rc curb and deflector wall (429 cu.m, of concrete) and 
reinforcing bars (22,685 kg. of various sizes)
Construction of Portland COriient Concrete Pavement (PCCP. 300mm thk. - 3,455 
sq.m.), including aggregate base course (668 cu.m.)
Supply and install geotextile fabric (1,116 sq.m.)
Supply and install 6OOmm0RCP (135 l.m.) and constnjction of catch drain manhole (7 
sets)

1.

2.

3.

4.

5.
6.

EjMnstei 0* RC Wharf and Comiruellon of Back.Up ArM-
Port cf CaMi, BoK, Uulnduqu*
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(Const Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Eidansion at RC Whaif «n0 Constructton ol B»ck4jp Atm
Port of Ca«< Bose, Usrinduqu*



19
Bidding Forms 

(Msnpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION f Calendar Davst

MONTHLY

1 2 3 4 S S 7 S g 10 11 12 13 14

Project Manager

Project Engineer

Materials Engineer

Construction Safety and 
Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

' Electrician

- Rigger

- Others

Signature
(Authorized Signing OfFlcial)

EjMniionaf RCWhufandCemlniclienaf i^-UpAr^
tat ol Ceoi, Boac. Untdijque
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(Eqiipinant Schedule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No. of 
Units

CONTRACT DURATiON ( Calendar Days)

MONTHLY
1 i 1 4 1 1 7 i 9 no 14

Signature
(Authorized Signing Official)

RC Whwf ef 6>cfc^ Af—~
PM dTCmie Bom, MwMiqiM
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(Payment Schadule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description 

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Offidal)

£jdamion ofRC Wharfand CoortnicBon ol Back-Up Vo
ftrt of Cmt, Boac^
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(Or^ Contract Form)

Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bontfado Drive, South Harbor,
Port Area. Manila, Philippines

CONTRACT
FOR THE EXTENSION OF RC WHARF AND CONSTRUCTION OF BACK4JP AREA 

PORT OF CAWIT, BOAC, MARINDUQUE

.day of. _20_, in Manila,

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this___
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with prindpal office at PPA Building, Bonifado Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager, 
JAY DANIEL R. SANTIAGO, and hereinafter referred to as "PPA”;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________, represented

__ , duly authorized for this purpose, as
a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex 'A', and hereinafter referred to as ‘‘CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the 
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Extension ofRC 
Wharf and Constuction of Back-Up Area, Port ofCawit Boac, Marinduque;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, afterthe opening of bids on. _, and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set fortti in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of_______________________________________________________(P______ ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No.. Series of
the contract was made to the CONTRACTOR in a Notice of Award dated 
of

____.award of
in the amount

J, after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW. THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and ftie CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows;

EMMi*iM«fRCW)wl«i4Cara*uakMOtB«*4J»fcw
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ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in full force and effect the rights and obligations of the Parties, except as othenMse modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder’s bid, including the Eligibility requirements, Technical and Rnandal 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The vrards and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter 
hereby covenants to execute and complete the Extension ofRC Wharf and Construction of Back-Up 
Area, PortofCawit, Boac, Marinduque; in conformity in all respects with the provisions of this Contract 
as follows:

ITEMS TOTAL AMOUNT

1. General Expenses P
2. Extension of RC Wharf P
3. Widening of RC Platform P
4. Back-up Area and Widening of Access Trestle P
5. Reimbursable Items P

TOTAL AMOUNT P
EKMraien RC Whtrt ■‘■d CoraOuellen «l BacMJp JlTM

Pert of CowR, Bom. UwMiiqM
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2.02 The CONTRACTOR agrees to comment, perform and complete the work called for and 
defined in this Contract at its sole cost and expense, and to fully and faithfully furnish all materials, tools, 
labor supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming Integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials K will supply or deliver or install and/or use in the construction 
and workmanship of alt his work under the Contract, shall be brand new and in accordance with the 
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under fois 
Contract, and agrees to perform its obligations hereunder in the most efficient and competerrt manner, 
use its skill and good judgment, always set in good faith, and carry out the execution of this Contract In 
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE Ml

CONSIDERATION

3.01 For and in consideration of the full, satisfactory and faithful performance by the CONTRACTOR 
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

(P________________________________________________________________________ ).
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantities at the unit bid price for each item of work actually performed and finished for 
each pay Hern as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as foil compensation for everything furnished and done by the CONTRACTOR under this 
Contract, including all works required but not specifically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of the contract herein specif and 
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in 
the Contract Documents.

It is agreed and understood that ail bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary drcumstances and upon prior approval of the Government 
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shaO refer 
to events that may be determined by the NEDA in accordance with the Civi Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon fun 
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth 
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated 
damages payable to the PPA by the CONTRACTOR under this Contract.

EitMoleA cf RC WlMfl and Censfeidton ef BaeMJp Jina 
Pwt«>C—».Be»<.M»lnduqii«
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3.04 It is likewise understood that the CONTRACTOR shall show proof evidendng payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works 
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies, 
equipment, insurance premiums, etc.

3.05 All payments shall be subject to easting government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) refen'ed to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
irrevocable letter of credit issued by a Universal or Commerdal Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a.

b.

Irrevocable,
letter of credit issued by a Universal or
Commercial Bank
any combination of the foregoing

- Ten Percent (10%) of the total 
contract price

- Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default 
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract 
as a result ^ amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

Extanaion of ftC Wharf and Construction of Back-Up Atm 
Port of Cawft, Bose, Maffciduqus



CF-5
(Draft Contract Form)

4.05 In case of a reduction in the contract value orfor partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect 
the structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME; LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within________________ ^calendar days (including Sundays and Holidays), reckoned
not laterthan seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily 
complete the work within the specified contract time, plus any time extension duty granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equal to at least one-tenth (1/10) Of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed fiquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other seairities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the 
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance 
security shall be forfeited. The amount of the forfeited performance security shall be aside from ttie 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such extension; provided that PPA is not bound to take into account any 
daim for an extension of time unless the contractor has prior to the expiration of the contract time and 
within thirty (30) calendar days after such work has been commenced or after the circumstances 
leading to such daim have arisen, delivered to PPA notices in order that it could have investigated them 
at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any daim. 
Upon receipt of full and detailed particulars, PPA shall examine the fads and extent of the delay and

Ejdan*ion df RC VSfharf and Consfructton of BacMJp A/M 
Port of Cwit. BMe, Mtrinduqua



CF-6
(Draft Contract Form)

shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of 
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critic^ 
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original 
contract time during the conduct of detailed engineering and In the preparation of the contract 
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of 
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the 
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of constmction 
materials, general labor strikes, and peace and order problems that disrupt construction operations 
through no fault of the CONTRACTOR may be considered as additional grounds for extension of 
contract time provided they are publicly feH and certified by appropriate government agencies such as 
DTI. DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any 
request of the CONTRACTOR for extension of contract time and submitted to toe PPA for consideration 
and that the validity of toe performance security shall be correspondingly extended.

ARTICLE VII

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by toe PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before Its entire completion and 
final acceptance In writing by the PPA.

ARTICLE Vlli

CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of toe CONTRACTOR are not 
employees of toe PPA; hence, the PPA shall not in any way be liable or responsible for any personal 
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of 
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shaJ, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds itself to save and hdd toe PPA free and harmless from

EMntMn of RC WM and CanMueten of BwMJp
Port of CM*, Bow, UuMuqiM
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such 
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

. arising out of or in the course of this Contract 
and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in 
progress to ascertain that the completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptability of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as filing to meet requirements, 
at CONTRACTOR'S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judida! action pursuant to Section 19.04 
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of 
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of 
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and 
conditions of the Contract.
11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or
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any insurance company duiy certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against all losses or damages arising from whatever cause for which the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shad be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the ike 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized 
representative has issued an order to undertake repair. In case of failure or refusal to comply with this 
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former 
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for 
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the 
following schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

- Five percent (5%) of the total contract price

Ten percent (10%) of the total contract price

'Hie warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of foe Certificate of Final Acceptance by PPA and be returned only after foe lapse 
of foe said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR'S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to foe national and/or local government units 
and/or its instrumentalities/agendes on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of 
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should foe PPA be compelled to advance foe same. PPA is 
hereby authorized to deduct foe amount advanced ftom whatever amount due the CONTRACTOR 
from PPA.
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14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions 
set forth in the applicable provisions of Republic Acrt No. 9184 and its Implementing Rules and 
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose 
unK prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work Kerns which 
are exactly the same or similar to those in the original contract, the appficable unK prices 
of work Kerns in the original contract shall be used.

b. For addKional/extra works duly covered by Extra Work Orders involving new work Kerns 
that are not in the original contract, the unK prices of the new woric Kerns shall be based 
on the direct unK costs used in the original contract (e.g. unK cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). All new components of the new work 
Kem shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that the direct unK costs of new components shall 
be based on the CONTRACTORS’s estimate as validated by PPA via documented 
canvass in acxordance wKh easting rules and regulations. The direct cost of the new 
work Kem shall then be combined wKh the mark-up factor (i.e., taxes and profrt) used by 
the contractor in his bid to determine the unK price of the new work Kem.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, wKh the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included wKh the CONTRACTOR’S 
statement of progress payment.

ARTICLE XVI

SUSPENSION OF WORK

16.01 The PPA or Ks duty authorized representative shall have the authority to suspend the work 
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or 
any fortuKous events or for failure on the part of the CONTRACTOR to correct bad conditions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract, or due to adjustment of plans to suK field condKions as found necessary 
during construction. The CONTRACTOR shall immediately comply wKh such order to suspend the 
work wholly or partly.
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In case of total suspension, or suspension of actMties along the critical path, which is not due to 
any fauK of the CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and vend by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the "Arbitration 
Laws" and Republic Act No. 9285; otherwise known asthe "Alternative Dispute Resolution Act of2004”. 
Provided, however, that disputes that are within the competence of the Construciion Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attome/s fees in an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of 
this (xxitract shall be laid exclusively In the proper court of the City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shaO 
follow the instruction of the PPA relative foereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX 

OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of irreconcitable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be clearly understood that any payment or failure of the PPA to demand 
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder. •
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19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approve of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected with or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA. at the option of the PPA. It is 
further agreed and understood that upon receipt of ttie Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tocris, materials, and/or 
supplies brought to the project site witttout the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the whole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved 
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work 
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and 
to show a satisfectory performance, PPA may take over the whole or portion of such work and have 
such work done by administration or award the same to another qualified contractorthrough negotiated 
contract at the current valuation price.

19.06 The PPA has the right to require ttte CONTRACTOR to supply and provide the required tools, 
materials, supplies, equipment, fecilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
VMth the same, PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its ofcriigations under 
this Contract according to the true intent and meaning of all the Contract Documents taken together, 
whether the same may or may not be shown or described particularly in the drawings, (Hans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and spedfications, it shall immediately refer the same to the PPA. 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection with the performance of its 
obligations under this Contract.

EaMnUon e( RC Wharf nd Ccratructlgn «r BacMJp Am 
PM of Ca«it Bow.



CF-12
(Draft Contract Form)

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the MunidpaTity concerned 
of the focal works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, It is agreed 
that the same shall be completed wHhin the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds 
and obligates Itself to Indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of toist or 
non>observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of Its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation in the documents or suppression of materia! facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and enters into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise 
terminate the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift 
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudidally or without need of judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.

ARTICLE XXII

EFFECTIVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties 
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and piace 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By:

Jay Daniel R. Santiago 
General Manager

By:

WITNESSES:

Mark Jon S. Palomar _____
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of___________________ ) S.S.

BEFORE ME, a Notary Public for and in the City of

NAME

Jay Daniel R. Santiago

20__ , personally appeared the following;

Proof of DATE
Identity

, this day of

PLACE

Known to me and to me known to be the same persons who executed the foregoing instrument as; 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority _______  _____ ______

and they acknowledged to me that the same is their own free act and deed as weli as the free and 
voiuntary act of the corporation they represent.

This foregoing instrument is a Contract for Extension ofRC Wharf and Construction of Back-Up 
Area, Port of Cawit, Boac, Marinduque; consisting of 13 pages, including this page on which this 
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every 
page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No._____ ;
Page No.____
Book No.____
Series of 20
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