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Technical Specificat
{Safety Signages and Barricades)

ITEM 08 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm;) shall be provided.

The materials to be used for signages and barricades are 'z inch (12mm) marine plywood or
tarpaulin poster on 2° x 2° (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

CONSTRUCTION
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STANDARD PLAN FOR SIGNAGES AND BARRICADES

Construction of RC Pies and Continuous RoRo Ramg
Port of Benoni, Mahinog, Camigin
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Project Drawings
{Approved Plans)

SECTION VI

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)
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BILL OF QUANTITIES

CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP
Port of Benoni, Mahlnog, Camiguin

TOTAL FOR BILL NO. 1

UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK - UNIT QTYy, (Pesos) (Pesos)
{1 {2) {3) (4) (3) {4) x (5)
BILL NO.1 | GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 14

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 14

1.04 FF::;\;igte Construction Safety and Health Program in the execution of the — 14

Pege 1




BILL OF QUANTITIES

CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP
Port of Benoni, Mahinog, Camiguin

(bolts, nuts, washers, etc.)

e ) o UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTY. (Pesos) (Pesos)
m_ 1 | 2 (3) (4)_ (5) (4)x (5)
BILL NO.2 | CONSTRUCTION OF RC WHARF WITH RORO RAMPS
2.01 Chipoff existing rc curb, flush to deck level and smoothened with mortar I.m, 71
2.02 Supply and deliver to site 0.45m x 0.45m PSC piles lm. 3,976
2.03 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles Lm. 1,480
2.04 Handle, pitch and drive 0.45m x 0.45m PSC batter piles L.m. 2,496
Chipping and cutting of driven PSC piles up to cut-off elevation including
2.0 disposal of debris no. 104
2.08 Splice 0.45m x 0.45m PSC piles as directed by engineer no. 104
207 Supply and place 3,500 psi concrete for superstructure cu.m. 371
2.08 Supply and install steel reinforcements for superstructure kg. 68,280
206 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including set 5
' accessories
2.10 Install rubber dock fender including accessories set 5
211 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar | 142
' for construction joint, including dowel bars M-
212 Remove and re-install existing RDF including provision of new accessories set 1

Page 2




BILL OF QUANTITIES

CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP

Port of Benonl, Mahlnog, Camiguin

' | ' UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK UNIT QTy. {Pesos) {Pesos)
) SRS, ) N S A S I S ) @) x (5)
213 Remove and re-install existing Bollard including provision of new accessories set 7
' (bolts, nuts, washers, efc.)
2.14 Remove and turn-over to authority existing bollard no 4

TOTAL FOR BILL NO, 2

Page 3




BILL OF QUANTITIES
CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP
Port of Benonl, Mahinog, Camiguin

R o o e B o - o L ) — | UNIT PRICE v AMOUNT - -
-~ 'NO. © =t - DESCRIPTION OF WORK - . R ~UNIT QTyY.. . {Pesos) - = o (Pesos) - -
_ o - {2 _ - R N ) {4) (8 -. {4)x(5)

BILLNO.3 | CONSTRUCTION OF RC PLATFORM WITH RORO RAMP

3.01 Supply and deliver to site 0.45m x 0.45m PSC piles L.m. 2,392
3.02 Handle, pitch and drive 0.45m x 0.45m PSC vertical piles Lm. 952
3.03 Handle, pitch and drive 0.45m x 0.45m PSC batter piles Il.m. 1,440
304 Chipping and cutting of driven PSC piles up to cut-off elevation including no 68

' disposal of debris '
3.05 Splice 0.45m x 0.45m PSC piles as directed by engineer no. 68
3.08 Supply and place 3,500 psi concrete for superstructure cu.m. 236
3.07 Supply and install steel reinforcements for superstructure kg. 45,801
3.08 Supply and deliver to site rubber dock fender (V-type S00H x 1500L) including set 6

' accessories
3.09 Install rubber dock fender including accessories set 6
3.10 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar Lm 18

’ for construction joint, including dowe! bars
3N Remove and tum-over to authority existing bollard no 2
312 Demolish and dispose existing RC deck including affected pile caps and sq. m. 81

beams

Page 4



CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP
Port of Benoni, Mahinog, Camiguin

BILL OF QUANTITIES

_ UNIT PRICE AMOUNT
NO. DESCRIPTION OF WORK - - UNIT QTy. {Pesos) (Pesos)
(1) . 2) (3) (4) (8) (4) x (5)
313 Chipping of existing RC piles up to elevation mean lower low water (MLLW) no. 18

TOTAL FOR BILL NO. 3

Page 5




CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP
Port of Benoni, Mahinog, Camiguin

BILL OF QUANTITIES

NO.
) -

BILL NO. 4

4.01

REIMBURSABLE ITEMS

determined by the Authority

- o UNIT PRICE AMOUW_
DESCRIPTION OF WORK UNIT QrTy. (Pesos) (Pesos)
(2) _ {3) {4) (5) - (4) x (5)
Provide reimbursable items necessary in the implementation of the project as lot 1 451,609.21 451,809.21
' TOTAL FOR BILL NO. 4 451,809.21

Page &




BQ-7
BOQ and Attachwnents
{(Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

item 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

tem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of RC Fier and Continuous RoRo Ramp
Fort of Benori, Mahinog, Camiguin
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BOQ and Attachments
{Annex 1 - Basis of Payments)

BILL NO. 2
CONSTRUCTION OF RC WHARF WITH RORO RAMPS

ftem 2.01 Chip-off existing R.C. Curb, flush to deck level and smoothen with mortar

The quantity to be paid for shall be the actual length in linear meter of existing R.C.
Curb to be chipped off, flushed to deck level and smoothened with mortar in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary {0 complete the work.

item 2.02 Supply and deliver to site 0.45m x 0.45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(0.45m x 0.45m), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing aill materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.03 Handle, pitch and drive 0.45m x 0.45m vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m
vertical PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
matenials, labor, equipment, tools and incidentals necessary to complete the work.

ftem 2.04 Handle, pitch and drive 0.45m x 0.45m batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 0.45m x 0.45m
batter PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.05 Chipping and cutting of driven PSC piles up to cut off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be
chipped and cut off up to required elevation including disposal of debris in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

item 2.06 Splice 0.45m x 0.45m PSC piles as directed by engineer

The quantity to be paid for shall be the actual number of 0.45m x 0.45m PSC piles,
spliced as directed by engineer in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of RC Pler and Contimuous RoRRo Ramg
Port of Benoni, Mahinog, Camiguin
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BOG and Attachments
{Annex 1 - Basis of Payments)

item 2.07 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.08 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.09 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all matenals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.10 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.11 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angle bar for
construction joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10mm angle bar for construction joint including dowe!
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.12 Remove and re-install existing RDF including provision of new accessories
(bolts, nuts, washers, etc.)

The quantity to be paid for shall be the actual quantity in set of existing RDF, removed
and re-installed including provision of new accessories (bolts, nuts, washers, efc.) in
accordance with the plans and specifications and accepted by the Engineer. The
confract unit price shall be full compensation for furnishing ail materials, labor,
equipment, tools and incidentals necessary to complete the work.

Conztruckion of RC Prer and Continuous RoRo Fosag
Port of Beriani, Mehinog, Camiguin




(Annex 1 - Basie of Payments)

tem 2.13 Remove and re-install existing RDF including provision of new accessories
(bolts, nuts, washers, etc.)

The guantity to be paid for shall be the actual quantity in set of existing RDF, removed
and re-installed including provision of new accessories (bolts, nuts, washers, efc)) in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.14 Remove and turn-over to authority existing bollard

The guantity to be paid for shall be the actual number of existing bollard, removed and
tumed over to authority in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for fumnishing ail
materials, labor, equipment, tools and incidentals necessary to complete the work.

BILL NO. 3
CONSTRUCTION OF RC PLATFORM WITH RORO RAMP
item 3.01 Supply and deliver to site 0.45m x 0.45m PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(0.45m x 0.45m), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all matenials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.02 Handle, pitch and drive 0.45m x 0.45m vertical PSC piles

The quantity to be paid for shall be the actual iength in linear meter of 0.45m x 0.45m
vertical PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shali be full compensation for fumishing all
materials, [abor, equipment, tools and incidentals necessary to complete the work.

em 3.03 Handle, pitch and drive 0.45m x 0.45m batter PSC piles

The quantity to be paid for shall be the actual length in {inear meter of 0.45m x 0.45m
batter PSC piles, handled, pitched and driven in accordance with the plans and
specifications, measured from the tip of piles to cut-off elevation and accepted by the
Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentais necessary to complete the work.

ttem 3.04 Chipping and cutting of driven PSC piles up to cut off elevation including
disposal of debris

The quantity to be paid for shall be the actual number of driven PSC piles to be
chipped and cut off up to required elevation including disposal of debris in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumnishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

Construction of RC Pier and Conbnuous RoRc Ramg
Port of Benond, Mahinog, Camigain
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{Annex 1 - Basis of Payments)

ltem 3.05 Splice 0.45m x 0.45m PSC piles as directed by engineer

The quantity to be paid for shall be the actual number of 0.45m x 0.45m PSC piles,
spliced as directed by engineer in accordance with the plans and specifications and
accepted by the Engineers. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete, supplied and set-in-place in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.07 Supply and Install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing alt materials, [abor, equipment, tools and incidentals necessary to complete
the work.

item 3.08 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type S5C0H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

Item 3.09 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all matenals, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.10 Supply and install hot-dipped galvanized 100mm x 100mm x 10mm angile bar for
construction joint including dowel bars

The quantity to be paid for shall be the actual length in linear meter of hot-dipped
galvanized 100mm x 100mm x 10mm angle bar for construction joint including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work. :

Construction of RC Pier and Confinuous RoRo Remp
Port of Benani, bahinog, Camiguin



item 3.11 Remove and turn-over to authority existing bollard

The quantity to be paid for shall be the actual number of existing bollard, removed and
turned over to authority in accordance with the plans and specifications and accepted
by the Engineer. The contract unit price shall be full compensation for furnishing all
maternials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.12 Demolish and dispose existing RC deck including affected pile caps and beams

The quantity to be paid for shall be the actual area in square meter of existing RC deck
including affected pile caps and beams, demclished and disposed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materals, labor, equipment, tools and
incidentals necessary to compiete the work.

tem 3.13 Chipping of existing RC piles up to elevation mean lower low water (MLLW)

The quantity to be paid for shall be the actual number of existing RC piles to be
chipped off up to elevation mean lower low water (MLLW) in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be fulf
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

BILL NO. 4
REIMBURSABLE ITEMS

item 4.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Profit and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Ciaims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the CR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be borne by PPA.

Construction of RC Pret and Continuous Roio Ramg
Port of Banoni, Mahinog, Camiguin
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BOQ and Attachmert
(Annex 2 ~ Facilites to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The focation, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumables.

Construton of RC Piar and Continuous RoRo Ramp
Port of Benoni, Mahinog, Camiguin
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BQ-15
BOQ and Attachments
{Annex 4 - Construction Safety & Health Requirements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupationa!l Safety and Health Standards {OSHS) of the Department of
Labor and Employment {(DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse / Health Officer
EQUIPMENT / MATERIALS

Personnel Protective Equipment
55 pcs. Hard Hats
55 pcs. Gloves
4 pcs. Goggles
2 pcs. Aprons
4 pcs. Safety Belts
55 pcs. Safety Shoes

4 pcs. Life Lines

Safety Devices
1 lot Barricades
1 lot Warning signs
2 units Fire extinguisher

Medical and First Aid System For fourteen (14) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and heailth
requirements or as required by the Engineer.

Construction of RC Per and Cortinuns RO Reme
Port of Sacroni, Mahinog, Camiguin



SECTION IX
BIDDING FORMS



Bid Form

Bidding Forms
(Bid Form)

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

Date:
ITB No:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of RC Pier and Continuous RoRo Ramp, Port
of Benoni, Mahinog, Camiguin;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid,;

The Yotal price of dur Bid, éxcluding any discounts offered bélow is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses 2
2 Construction of RC Wharf with RoRo Ramps
3 Construction of RC Platform with RoRo Ramp
4 Reimbursable ltems
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are; insert information};

(c) Our Bid shall be vatid for a period of 120 days from the date fixed for the Bid submission
deadiine in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

{(e) Our fim, including any subcontractors or suppliers for any part of the Contract, have
nationalities from thé following eligibie countries: finsert information],

Comnstnucition of RC Pier and Continuaus RoRo Ramp
Port of Benoni, Mahinog. Camigiin




2

Bidding Forms

{Bid Form)

() We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

() Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

(i) We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Contract Construction of RC Pier and Continuous RoRo Ramp, Port of
Benoni, Mahinog, Camiguin of the Philippine Ports Authority.

{k) We acknowledge that failure to sign each and every page of this Bid Form, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Construction of RG Py and Continuous RoRe Famp.
Port of Benoni, Mahinag, Carmiguin



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bidding Forme
(On~going)

Name of the
Contract or Title
Of the Project

1

Owner's
Name
and
Address

Contractor's
Role
(in
percentage)
3]

Total Contract Value At

Award

Project
Completion
Date

Escalated
Value to
Present

Prices
4}

Date of
Award

Value of
Outstanding
Works

Estimated
Time of
Completion

% of
Accomplishment

Contract Duration
)|

Planned | Actual

Start

Completed

A) Government
Contracts

I On-geing
ii. Awarded but
not yet started

B) Private
Contracis

i. On-going
ii. Awarded but
not yet started

NOTE:

1 As appearing or defined In the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Paso. Specify the “Escalation Facior” used to escalate the

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184,
5] State Month and Year.

This Statement shall be supported by:

a) Notice of Award andfor Contract

b) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of RC Pier snd Continuous RoRo Ramp
Pot of Banonl, Mahinog, Camiguin



Bidding Forme

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration

Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Value of Start Completed
Of the Project Address Percentage Value to Award Qutstanding
of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to be bid, and whose value, adjusted to cument prices using
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner's Certificate of Final acceptance issued by the owner other than the Contractor or

Name of Firm/Applicant

Authorized Signing Official

Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Date

(5LGC)

Construction of RC Fier and Continuous RoRo Kemp

Port of Benoni, Mahinog, Camiguin



Bidding Forms

{Experience Record)
EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS
Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1) Measure Title of | Title of | Title of | Title of Measure
the the the the
Project | Project | Project | Project
1. Off-shore Pile Driving of Concrete Piles I.m. 3,184
2. Reinforced Concrete Works cu.m, 304
NOTE: 1) Submit the Certificate of Completion/Certificate of Acceplance by the project owner, Final Recapitulation/Bili of Quantities and/or
Constructor Performance Evaluation System (CPES) nratings, 1%, 2@ & Final visit (if applicable). Projects with no Certificate of

Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certificate of Complation, must be satisfactory.

Name of Firm/Applicant

(Revised Form : September 2012)

Authorized Signing Official

Date

Canstrucion of RC Fier 1nd Continuous RoRo Ramp

Port of Benoni, Mehinog, Camiguin



Bxiding Forms
{Fnancial)

FINANCIAL DATA

A. The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped "RECEIVED" by the
Bureau of Intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

(o2]

. Net Working Capitai (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Fir/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of RC Pies and Comtinuous RoRo Ramp
Port of Benoni, Mahinog, Camiguin



Bidding Forms
{Pledged Fersonnel)

LIST OF CONTRACTOR’S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
/ functions, are avaitable for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience in the | Experience in the Attachment(s) Annex(es)
Personnel Personnel | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex "_"*
- Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex*_*
Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer PRC License (CE Preferred) Annex *_"
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation {dentification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety and Certificate of Safety and Health Construction Related Course Annex"_"
Health Officer issued by DOLE Accredited Trainings
Complete Qualification and Experience Data
Cerificate of Commitment
Foreman Complete Qualification and Experience Data Annex"_"
Certificate of Commitment
Other Position(s) Complete Qualification and Experience Data Annex “_”
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor's License)

Project Manager - Five (5) years Materials Engineer — One (1) year

Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M

Foreman - Five (5) years Materials Engineer || - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Canstruction of RG Pief and Continuous RoRo Ramp
Port of Benoni, Mahinog, Camiguin




Bldding Forms
(Ptedged Equipment)

LIST OF CONTRACTOR'S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No. of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
{Type, Modsl, Unit(s) Output and/or under Ownership/Leased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement (Mark as Annex
11 Ao ZY)
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid

Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor’s)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. ({for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (Jenuery 2011}

Construclion of RC Pre¥ and Continuous KoRo Ramp
Port of Benoni, Mehinog, Camiguin

o0



Bidding Forme
(Omnibus - Scle)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name ), of legal age, {Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the sole proprietor or authonzed representatwe of (Name of Bidder) with office
address at
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
“Special Power of Attorey” for the authorized representative);

3. {Name of Bidder) is not “blacklisted” or barmed from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board,

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5.~ (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. - The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end ~ user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. {Name of Bidder) complies with existing labor laws and standards; and

8. {Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowiedge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin.

mmdncmmcwmmnﬁoam
Port of Benon!, Mahinog, Cemigun
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Bicdding Forme
{Omnibus - Sole)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20__at
Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Series of

Constzuction of RC Pier and Continuwous RoRo Ramp
Port of Banoni, Mshinog, Carmiguin
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Bidding Forme
{Omnibus — Partnership)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

| ( Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having
been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not “blacklisted” or barred from bidding by the Govermment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board,;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5, (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin.

Construction of RC Pler and Continuous RoRo Ramp
Port of B i, Mahinog, Camiguin
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Bidding Forms
{Omnibus — Partnership)
9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govermment in relation to any procurement project

or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me histher [insert type of govemment identification card used],
with his/her photograph and signature appearing thereon, with no. and his’her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Tonstructon of RG Pyer and Canbinuous RoRo Ramp.
Port of Banoni, Mahinog, Camiguie
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Bidding Forms:
(Omnibus ~ Corp /) V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name }, of legal age, (Civil Status), {Nationality), and residing at (Address), after having
been duly swomn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and desugnated representative of (Name of Bidder) with office
address at
2. I am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attorney, Board Resolution or Secretary’s Certificate;

3. (Name of Bidder) is not “blacklisted” or bamred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board,

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. {Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine al! of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplementa! / Bid Bulletin(s) issued for the Construction of

RC Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin.

Consinicton of R Prer and Conlinuours RoRo Ramg
Port of Benoni, Mahinog, Camiguin
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Bikting Forme
{Omnibus - Carp A V)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarnal Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of govemment identification card used],
with his/her photograph and signature appearing thereon, with no. and his’her Community
Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Senal No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. {date issued], [place issued]
IBP No. [date issued], [place issued]

Consiruction of RG Per and Contimuous RofRo Rasp
Port of Benoni, Mehinog, Camiguin
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Bidding Forms
(Bid—Sacuring Dectaration)
REPUBLIC OF THE PHILIPPINES)
CiTY OF )S.S.
BID-SECURING DECLARATION
Invitation to Bid No.
To : Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, manila
|, the undersigned, declare that:
1. I understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I'We accept that: (a) l/'we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2} years upon receipt of your
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other lega! action
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
' your request;

(b) I am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (i) | filed a
waiver to avail of said right;

{c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have fumnished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

Consiruchon of IR Fed and Gontinuous RoRo Ramp
Port of Benoni, Mahinog, Camigus
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Bidding Forma
{Bid-Secising Dactaration)

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me histher [insert type of government identification card used], with his/her
photograph and signature appearing thereon, with no.

Witness my hand and seal this ___ day of fmonth] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc. No. ___

Page No. __

Book No. ___

Series of .

Construction of RC Pler and Continuous RoRo Remp
Port of Banoni, Mehincg, Camiguin
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Bidding Forme
{Conat. Methodology)

CONSTRUCTION METHODOLOGY

Namae of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. CONSTRUCTION OF RC WHARF WITH RORO RAMPS
(Area: 71m x 9m = 639.000 sq.m)

1. Chipping of existing rc curb, flush to deck level and smoothened with mortar (71 l.m.)

2. Supply and drive 450mm x 450mm PSC piles (3,976 1.m.), including splicing, chipping
and cutting of newly driven piles up to required elevation (104 pcs.), supply and place
3,500 psi reinforced concrete (371 cu.m.) and steel bars (68,290 kg of various sizes) for
superstructure

3. Supply and install rubber dock fenders, V-type, 500H x 1,500L (5 sets)

4. Supply and re-install existing RDF (11 sets) and existing bollard (7 sets), remove and
turn —over to authority existing bollard (4 sets)

B. CONSTRUCTION OF RC PLATFORM WITH RORO RAMP
{Area = 428.00 sq.m)

1. Supply and drive 450mm x 450mm PSC piles (2,392 1.m.), including splicing, chipping
and cutting of newly driven piles up to required elevation (68 pcs.), supply and place
3,500 psi reinforced concrete (236 cu.m.) and steel bars (45,801 kg. of various sizes) for
superstructure

2. Supply and install rubber dock fenders, V-type, 500H x 1,500L (6 sets)

3. Remove and tum-over to authority existing bollard (2 sets), demolish and dispose
existing rc deck (81 sq.m.), including chipping of existing piles up to required elevation
(18 pcs.)

NOTES:

The namrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Construction of RC Pler and Contihuous RoRo Ramp
Port of Benonl, Mahincg. Camiguin
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Bidding Forms
(Manpower Schedule)
MANPOWER SCHEDULE
Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION {( Calendar Days)
{(Minimum)
M O NTH L Y
1 2 3 4 [] [] 7 [] 9 10 11 12 13 14

Project Manager
Project Engineer

Materials Engineer

Construction Safety and
Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- QOthers

Signature
(Authorized Signing Official)

Construction of RC Pier and Conbinuous RoRo Remp
Port of Benoni, Mahinog, Camiguin
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Bidding Forms
{Equipment Scheduie)
EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Proposed Project Description
Location
EQUIPMENT No. of CONTRACT DURATION { Calendar Days)
(Minimum) Units
M O NTHLYY
1 2 [ ) 4 ¥ (3 7 [] [) il 11 12 13 14
Signature
(Authorized Signing Official)

Construction of RC Pier and Continuous RoRo Ramp
Port of Benoni, Mahinog, Carmiguin
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Bidding Forme
{Payment Scheduie)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Project Description
Location
Project Duration Payment Schedule Cash flow
(days or months) {Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

- The cash flow by quarter and payment schedule should be consistent with the Bar

Chart and S-curb.

- Payment schedule shall not be more than once a month.

Signature
{Authorized Signing Official)

Construction of RC Fie and Continuous RoRo Remg
Port of Benoni, Mahinog, Camiguin
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CF-1
{Draft Contract Form)
Repubilic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF RC PIER AND CONTINUOUS RORO RAMP
PORT OF BENONI, MAHINOG, CAMIGUIN
KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafter referred to as “PPA”;

-and -

, @ corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , & copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Construction of RC
Pier and Continuous RoRo Ramp, Port of Benoni, Mahinog, Camiguin;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of = ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated in the amount

of B ), after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Construcion of RC Piar and Continuous RoRo Ramp
Port of Benoni, Mahinog, Camiguin
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ARTICLE I
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govemn and control
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPRA such as:

hboo

=00

(1) Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

(4) Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/ CPM

(7) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9)  Abstract of Bids

(10) Resofution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE Il

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, [ consideration of the payment to be wmade
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Construction of RC Pier and Continuous RoRo Ramp,
Port of Benoni, Mahinog, Camiguin; in conformity in all respects with the provisions of this Contract, as
follows:

1. General Expenses R
2. Construction of RC Wharf with RoRoRamps R
3. Construction of RC Platform with RoRoRamp PR
4. Reimbursable ltems PR

TOTAL AMOUNT 2

Consiruciion of RC Pier and Continuous RoRo Ramgp
Port of Senond, Mahinog, Camiguin
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully fumish all materials, tools,

labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and matedals it will supply or defiver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and carry out the execution of this Contractin
the most sound, expeditious and economica! manner consistent with the interest of the PPA.

ARTICLE It
CONSIDERATION

3.01 Forandin consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of alt its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not  exceeding

{ )
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and also for all losses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by orin consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon prior approval of the Govemment
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shali be upon full
completion of the project and fulfilment by the CONTRACTOR of all the terms and conditions set forth
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Cerlificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated
damages payable to the PPA by the CONTRACTOR under this Contract.

Coastruction of RC Pier and Continuous RoRe Ramp
Port of B I, Mahi Casmigui
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3.04 Iltislikewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily
done and on schedule, nc additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.07 The total "retention money" shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY
401 To guarantee the faithful pefformance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of

irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank
b. any combination of the foregoing - Proportionate to share of form with

respect to total amount of security
4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no ctaims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

Construction of RC Pies and Continsous RoRo Ramp
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4.05 In case of a reduction in the contract value or for partially completed works under this contract
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect
the structural integrity of the entire project, PPA may allow a proportional reduction in-the original
performance security, provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) of the original performance security.

ARTICLEV
COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itseif to perform and complete all works provided for
in this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall
be issued after this Contract has been signed by the Parties hereof.

502 Timeis of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily
complete the work within the specified contract time, plus any time extension duly granted and is hereby
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by
way of penalty, an amount as provided in the conditions of contract, equal to at least one—tenth (1/10) of
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 Itis understood that the damages herein provided are fixed and agreed liquidated damages and
to be entitled to such damages, PPA does not have to prove that it has incurmed actual damages. Such
amount shall be deducted from any money due or which may become due the CONTRACTOR under
the contract and/or collect such liquidated damages from the retention money or other securities posted
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten
percent (10%) of the specified contract time plus any time extension duly granted to the
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR's performance security and
take over the prosecution of the project or award the same to a qualified contractor through negotiated
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the
total contract price, in which event the contract shall automatically be taken over by PPA or award the
same to a qualified contractor through negotiation and the erring CONTRACTOR's performance
security shall be forfeited. The amount of the forfeited performance security shall be aside from the
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof
and impose other appropriate sanctions.

ARTICLE VI
EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind
whatscever occur such as to fairly entitle the CONTRACTOR to an extension of contract time, PPA
shall determine the amount of such extension; provided that PPA is not bound to take into account any
claim for an extension of time uniess the contractor has prior to the expiration of the contract time and
within thirty (30) calendar days after such work has been commenced or after the circumstances
leading to such claim have arisen, delivered to PPA notices in order that it could have investigated them
atthat time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim.
Upon receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and

Construction of RC Pier and Continuous RoR¢ Ramp
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shall extend the contract time for completing the contract work when, in PPA's opinion, the findings of
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary
unfavorable weather conditions; and (b} inexcusable failure or negligence of CONTRACTOR to provide
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to suppon the request for
extension was already considered in the determination of the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties
befare contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the onginal
contract ime during the conduct of detailed engineering and in the preparation of the contract
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of
delay due to major calamities such as exceptionally destructive typhoons, floods and earthquakes, and
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written
information to be fumished by the PPA, non-acquisition of permit to enter private properties within the
right-of-way resulting in complete paralization of construction activities, and other meritorious causes as
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction
materials, general labor strikes, and peace and order problems that disrupt construction operations
through no fault of the CONTRACTOR may be considered as additional grounds for extension of
contract time provided they are publicly felt and certified by appropriate government agencies such as
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration
and that the validity of the performance security shall be corespondingly extended.

ARTICLE VI
ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one
whole complete work and that partial payments on account by the PPA or the use of parts of the work
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and
final acceptance in writing by the PPA.

ARTICLE Vi
CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not
employees of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal
injury or damages including death sustained or caused by any of the employees of the CONTRACTOR
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their
duties. The CONTRACTOR agrees and binds itself to indemnify the PPA for whatever injuries or
damages caused or occasioned or contributed to by the failure, negligence or conduct of the
CONTRACTOR and/or its employees, sub- contractors, agent and supplier or consultants arising out of
or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall,
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmiless from
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any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its
implementation.
ARTICLE IX
RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final
acceptance by the PPA and shall be held responsible for any damage or destruction of works until such
final acceptance.

9.02 The CONTRACTOR shall be fully responsible for the safety, protection, security and
convenience of its personnel, third parties and the public at large, as well as the works, equipment,
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of arising out of or in the course of this Contract
shall be understood and binding as an act of and vice-versa.

ARTICLE X
INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in
progress to ascertain that the completed works or stages comply in all respects, with the standards and
requirements set forth in the Contract Documents. Notwithstanding such inspection, the
CONTRACTOR shall be held responsible for the acceptability of the finished works. The
CONTRACTOR shall promptly correct alf works determined by the PPA as failing to meet requirements,
at CONTRACTOR's own expense.

ARTICLE XI
NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge,
sub-contract, or make any other disposition of interest in this Contract. Any unapproved assignment,
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to
terminate or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of
its responsibilities under the Contract. The CONTRACTOR shall ensure that the terms and conditions of
any such sub-contract shall comply and conform with the terms and conditions of the Contract. The
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and
conditions of the Contract.

11.02 If any portion of the project sub-contracted is not prosecuted faithfully in accordance with the
Contract, the sub-contractor shall be removed or replaced immediately upon the written request of the
PPA, provided, however, that any failure of PPA to make such a request shali not relieve the
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or
costs incurred by the CONTRACTOR because of the disapprova! or removal of the sub-contractor or
because of the late submittal of its or his approval.

ARTICLE Xl
INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard
CONTRACTOR's all risk insurance (CARI}) from the Govermment Service Insurance System (GSIS) or

Construction of RC Pie¢ and Continuous RofRo Ramp
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any insurance company duly certified by the Insurance Commission as authorized to issue such
insurance, to insure the works against all losses or damages arising from whatever cause for which the
CONTRACTOR is responsible under the Contract.

ARTICLE XIll
WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for
any damage or destruction of the works, except those occasioned by force majeure. The
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its
personnel, third parties, and the public atlarge, as well as the works, equipment, installation and the like
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR
shall undertake and complete the repair works, at its own expense, of any damage to the said project
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized
representative has issued an order to undertake repair. in case of failure or refusal to comply with this
order, PPA shall undertake such repair works and the CONTRACTOR shall fully reimburse the former
for all the expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, the CONTRACTOR shall be responsible for
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the
date of final acceptance thereof by the PPA. For this purpose, the CONTRACTOR shall put up a
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank
guarantee confirmed by a Universal or Commercial Bank and acceptable to PPA in accordance with the
following schedule:

a. Letter of Creditissued by a - Five percent (5%) of the total contract price
Universal or Commercial Bank

b. Bank guarantee confirmed by a - Ten percent (10%) of the total contract price
Universal or Commercial Bank

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after the [apse
of the said one (1) year period.

ARTICLE XIV
TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR's tax, licenses, permits, fees and all other taxes, fees or charges of
whatever form, kind or nature due or which may be due to the national and/or local government units
and/or its instrumentalities/agencies on account of the performance and completion of the work
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative
thereto including preparation of documents and notarial fees shall be paid for and obtained by the
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is
hereby authorized to deduct the amount advanced from whatever amount due the CONTRACTOR
from PPA.

Construction of RC Pier and Contiruous RoRo Ramp
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14.02 The CONTRACTOR shall pay taxes in full and on time and that failure {o do so shall entitie PPA
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this
Contract regularly present to PPA a tax clearance from the Bureau of Intemal Revenue (BIR) as well as
a copy of its income and business tax retuns duly stamped and received by the BIR and duly validated
with the tax payments made thereon.

ARTICLE XV
AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A varniation order {change order/extra work order) may be issued by PPA under the conditions
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose
unit prices shall be derived based on the following:

a. For additional/extra works duly covered by change orders involving work items which
are exactly the same or similar to those in the original contract, the applicable unit prices
of work items in the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work items
that are not in the original contract, the unit prices of the new work items shall be based
on the direct unit costs used in the original contract (e.g. unit cost of cement, rebars,
form lumber, labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices, provided the same is acceptable to both PPA and the
CONTRACTOR, and provided further that the direct unit costs of new components shall
be based on the CONTRACTORS's estimate as validated by PPA via documented
canvass in accordance with existing rules and regulations. The direct cost of the new
work item shall then be combined with the mark-up factor (i.e., taxes and profit) used by
the contractor in his bid to determine the unit price of the new work item.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a
statement, with the approved supporting forms, giving a detailed accounting and record of amount for
which he claims payment. Said request for payment shall be included with the CONTRACTOR's
statement of progress payment.

ARTICLE XVI
SUSPENSION OF WORK

16.01 The PPA or its duly authorized representative shall have the authority to suspend the work
wholly or partly by written order for such period as may be deemed necessary, due to force majeure or
any fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary
during construction. The CONTRACTOR shall immediately comply with such order to suspend the
work wholly or partly.

Construction of RC Pier and Continuous RoRo Ramp
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In case of total suspension, or suspension of activities along the critical path, which is not due to
any fault of the CONTRACTOR, the elapsed time between the effective order of suspending operation
and the order to resume work shall be allowed the CONTRACTOR by adjustmg the contract time
accordingly.

ARTICLE XVlI
INDIVISIBILITY OF OBLIGATION

17.01 Itis the intent of the Contract that all the documents, annexes and addenda forming part hereof,
shall be read together and that each and every provision or stipulation hereof be given full force, effect
and applicability. However, in the event that one or more provisions or stipulations herein be declared
nuill and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations
shall not be affected thereby.

ARTICLE XVl
ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration in
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the “Arbitration
Laws” and Republic Act No. $285; otherwise known as the “"Altemnative Dispute Resolution Act of 2004~,
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the
parties hereto may agree in writing to resort to other alterative modes of dispute resolution. Provided,
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or
teminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees in an
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other
damages and the expenses of litigation. Venue of all court actions in connection with or arising out of
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 Itis clearly understood that in case a dispute or disagreement arises between the PPA and the
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or
go to court for relief.

ARTICLE XIX
OTHER COVENANTS

19.01 It is expressly agreed and understood that in case of ireconcilable conflict between the
provisions of this Contract and the provisions of any of the contract documents, the former shall be
controlling.

19.02 It should also be cleary understood that any payment or failure of the PPA to demand
compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.
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18.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra
cost of work, change of work, or change order undertaken without the prior written approval of the PPA
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which
Notice shall be final and binding on al the parties. In such event, the PPA may take over and continue
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties,
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to
be incorporated in any contract or agreement with third parties, as same is connected with or related to
the performance of any or all of the CONTRACTOR's obligations and undertakings hereunder, a
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. ltis
further agreed and understood that upon receipt of the Notice menticned above, the CONTRACTOR
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, matenals, and/or
supplies brought to the project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties
shall settle their respective accountabilities as of the date of termination, cancellation or rescission,
including the refund of any and alt advances made plus legal interest from date of receipt of the amount
or amounts advanced.

19.05 Itis expressly agreed that whenever the CONTRACTOR is behind schedute in its contract work
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA
may undertake the whole or portion of the unfinished work by administration or by negotiation through
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately undertake such work
activity. if within fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and
to show a satisfactory performance, PPA may take over the whole or portion of such work and have
such work done by administration or award the same to ancther qualified contractor through negotiated
contract at the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools,
materials, supplies, equipment, facilities, and to increase the number of workers assigned to the work
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or negiect to comply
with the same, PPA shall have the option to take over the project in whole or in part or award the same
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be bome by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under
this Contract according to the true intent and meaning of ail the Contract Documents taken together,
whether the same may or may not be shown or described patticularly in the drawings, plans and
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find
discrepancy in the drawings, plans and specifications, it shall inmediately refer the same to the PPA,
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
account, any public road, pavement, streets or open space and/or public or private property which are
excavated or in any manner used by the CONTRACTOR in connection with the performance of its
obligations under this Contract.

Conatruction of RC Pier and Continuous RoRo Ramg
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19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any
damage, claims and rights of action by third parties arising out of or by reason of this Contract and al!
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the
CONTRACTOR and/or its employees in the performance of their obfigations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concemed
of the {ocal works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, itis agreed
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds
and obligates itseif to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards,
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX
SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted which form integral parts
hereof are authentic and duly executed with all the required formalities for the same, and that the facts
and/or date contained therein are true and comect. A breach of this representation including alt
misrepresentation in the documents or suppressicn of material facts therein, which if known, could have
disqualified the CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise
terminate the contract without need of judicial action, in accordance with Section 18.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that

any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT
21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of Instruction No.
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter
Circular, dated 7 December 1978, of the Department of Budget and Management.
ARTICLE XX!I
EFFECTWVITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties
hereof.
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IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place
first hereinabove written.

PHILIPPINE PORTS AUTHORITY

By: By:

Jay Daniel R. Santiago
General Manager

WITNESSES:

Mark Jon S. Palomar
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT
REPUBLIC OF THE PHILIPPINES)
City of )S.S.
BEFORE ME, a Notary Public for and in the City of , this day of
, 20___, personally appeared the following:
NAME Proof of DATE PLACE
Identity

Jay Daniel R. Santiago

Known to me and to me known to be the same persons who executed the foregoing instrument as:
POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority

and they acknowledged to me that the same is their own free act and deed as welf as the free and
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Construction of RC Pier and Confinuous RoRo
Ramp, Port of Benoni, Mahinog, Camiguin; consisting of 13 pages, including this page on which this
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every
page thereof.

IN WITNESS WHEREOF, | have hereunto affixed my hand and notarial seal on these presents
at the place and on the date first above written

Doc. No. ;
Page No. ;
Book No. ;
Series of 20
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