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Special Conditions of Contract
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1.17 The Intended Completion Date is 135 calendar days from 
commencement of work, inclusive of the estimated FiftMn (15) 
calendar days considered unfavorable to the prosecution of the works 
at site.

1.22 The PROCURING ENTITY is PHILIPPINE PORTS AUTHORITY, PPA 
Building. A. Bonifacio Drive, South Harbor, Port Area, Manila.

1.23 The Procuring Entity’s Representative is:

ATTY. MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

e01 Floor PPA Building
Bonifacio Drive, South Harbor, Port Area, Manila

1.24 The Site is located at Iloilo Province and is defined in drawing/s

1.28 The Start Date is the date of receipt of the notice to proceed by the 
Contractor.

13.1 The Works consist of;
1. Mobilization/Demobilization and Cleaning/Clearing
2. Provide environmental safety and health program in the execution 

of the project
3. Provide the Upkeep and Maintenance of Temporary Facility
4. Construction, delivery end Offshore installation of Aids to Marine 

Nav'rgational System
6. Supply, construct and offshore installation of Solar-powered 

Lighted Buoy Assembly
6. Offshore Commissioning, Testing and Observation of Aids to 

Marine Navigation
7. Re-imbursable Items (Provide/Procure brand new equipment for 

use of PPA Engineers and Staff necessary for the proper 
implementation of the project)

2.2 None
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5.1 The Procuring Entity shall give possession of all parts of the Site to 
the Contractor upon mobilization of equipment

6.5 The Contractor shall employ the following Key Personnel:

a. Project Manager
b. Project Engineer
c. Construction Safety and Health Officer
d. Foreman
e. Others

7.4(c) No further instructions.

7.7 No further instructions.

8.1 No further instructions.

10.0 None

12.3 No hjrdier instructions.

12.5

13.0 No additional provision.
If the Contractor is a joint venture, 'All partners to the joint venture shall 
be jointly and severalty liable to the Procuring Entity.”

18.3(h)(i) No further instructions.

21.2 The Arbiter is; (To be appointed)

29.1 No day works are applicable to the contract.

31.1 The Contractor shall submit the Program of Work to the Procuring 
Fntitv’s Renresentative within davs of delivery of the Notice of
Award.
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31.3 The period between Program of Work updates is. days.

The amount to be withheld for late submission of an updated Program 
of Work is_____ .

34.3 The Funding Source is the Philippine Ports Authority’s Corporate 
Budget for CY 2018.

39.1 The provision on advance payments or mobilization fees in the terms 
and conditions of all contracts for infrastructure projects that will be 
signed or executed shall henceforth be excluded.

40.1 No further instructions.

51.1 The date by which operating and maintenance manuals are required is

The date by which ‘as builf drawings are required is

51.2 The amount to be withheld for foiling to produce ‘as built” dravrings 
and/or operating and maintenance manuals by the date required is
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PROJECT NAME Proposed Construction and Offshore Installation of Aids to 
Marine Navigation at ports of Iloilo and Dumangas, Iloilo 
Province

6.01 SCOPE OF WORK

• General Provisions
■ To undertake the following works :

1. Mobilization/Dennbilization and Cleaning/Clearfng
2. Provide environmental safety and health program in die execution of the project
3. Provide the Upkeep and Maintenance of Temporary Facility and Service Vehicle 

(rental)
4. Construction, delivery and Offshore installation of Aids to Marine Navigation System
5. Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly
6. Offshore Commissioning, Testing and Observation of Aids to Marine Navigation
7. Reimbursable Items (Provide/Procure brand new equipment for use of PPA 

Engineers and Staff necessary ter the proper implementation of the project)

• The work includes furnishing of all labor, materials, plants and equipment required to 
complete/finish the works in accordance with the Specifications.

■ Work Schedules
■ After examinations of all relevant data, coordination needs, work constrains, equipment 

to be used and other matters, a PERT/CPM diagram showing the detailed 
schedule/duration and sequences for the execution of work shall be submitted to the 
Engineer for approval within 15 days before the proposed commencement of the Works.

6.02 EOUIPMENTAJX YOUT OF WORK

• Plant
• The Contractor shall keep on the job sufficient equipment and/or plant to meet the 

requirement of the project.
• The equipment/plant shall be in satisfactorily operating conditions and capable of 

efficient performing the works with safety as set forth herein and shall be subject to 
inspection by the Authority’s Representative at all times.

a Physical Data/Layout of Work
■ The Authority does not guarantee to keep the project site free from obstructions.
■ The Contractor shall conduct the work in such manner not to disrupt the flow of seacraft 

plying the navigational channel at all times.
■ The Contractor shall furnish, at his own expense, all platforms, equipment, range 

markers, temporary buoys, eto., and labor as may be required in laying out any part of 
the work.

■ The Contractor shall be responsible for the installation, maintenance and preservation of 
all gauges, ranges, platforms and temporary buoys. Upon completion of the work, the 
Contractor shall promptly remove all ranges, markers, buoys and other marker place by 
him that may be debimental to smooth passage of seacraft passing the channel.
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6.03 CONCEPT OF THE SUPPLY. DELIVERY AND INSTALLATION OF WORKS

■ The PHILIPPINE PORTS AUTHORITY (PPA), hereinafter referred to as the employer 
wishes to receive bids for the Construction, Supply, Deliver and Offshore Installation of 
Twenty (28) units of Navigational Aids System herein referred to as the works.

■ The Invitation to Bid is open to contractors who are qualified and authorized under the 
Philippine Laws to undertake the works. However, only one (1) of the firms with interlocking 
directors or officers or interest shall be allowed to submit a bid. Failure to detect prior to 
bidding, any of these types of relationship does not constitute as a waiver by the Employer.

■ Bid proposals are to be completed and to be submitted to the Employer in accordance with 
the Instructions to Bidders.

• The bidder/s shall bear all cost associated with the preparation and delivery of its bid and the 
Employer will in no case be responsible or liable whatsoever to those cost, regardless of the 
conduct or outcome of the bidding process.

6.04 CRITERIA IN THE SELECTION OF THE CONTRACTOR

■ Contractor should be duly registered to operate a business/services with the LGU with valid 
and existing license Ports and Harbors and Offshore Engineering.

■ Contractor should have undertaken similar in nature and complexity with at least 50% of the 
ABC for any major operations of Ports and Harbors or Offshore Engineering works as 
indicated in toe Eligibility Staterrrents

■ Contractor should have a PCAB License of Medium B - Port, Harbor and Offshore 
Engineering

■ Contractor should satisfy toe minimum equipment requirement
■ Contractor should have no pending case with toe Government
■ Contractor should be toe lowest calculated arto responsive bidder to undertake the required 

works.
• Among others required by BAC.

6.05 WORKS

• Description
■ This item shall consist of supplying, constojcting, delivering and installing toe 

required Navigational Aids System at the designated offshore site around Bohol 
Island.

■ Progress of Work
■ Upon mobilizing sufficient labors, materials, plants and equipment, the Contractor 

shall works at such hours as may be necessary, subject to existing laws, to ensure 
toe prosecution of work in accordance with the approved schedule (PERT/CPM). If 
the Contractor fells behind the approved schedule, the Authorit/s Representative 
may require toe Contractor to increase toe number of shifts and/or equipment without 
extra cost to the Authority.

a Failure of the Contractor to comply with the requirements shall be reasonable 
grounds to assume that toe Contractor is not performing toe work with such diligence 
as will insure completion within the specified time, in which case, the Authority may 
be compelled to take steps to protect toe interest of the PPA.

■ When toe Contractor elects to work overtime and on Sundays and legal holidays, 
appropriate authority from those concerns must be secur^ and notice of his 
intention to do so shall be submitted to toe Authority’s Representative within toe 
reasonable time in advance thereof.
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a The Contractor shall submit monthly reports within two (2) days after the end of the 
day covered by the report duly signed by the Contractor or his duly authorized 
representative and the authorize PPA representative. The report shall be made in 
ft>rms and to be provided by the Authority.

■ The Contractor shall take necessary measures to protect the life and health of his 
men in accordance with the existing laws and regulations of the Government. The 
Contractor shall provide safety devices to Authority's personnel while on land or on 
board the equipment/plant in performance of their official duties.

• The Contractor shall put up and maintain such markers and buoys as will prevent any 
accident in consequence of his work. No liability whateoever attaches to the 
Authority, if as a result of the installation, an accident happens in the project area. 
The Contractor shall hold the Authority free and harmless against any or all claims of 
persons involve in such accidents.

6.06 WORK DURATION
• The supply, delivery and installation works shall be completed within Owe Hundred Thbtty 

Five (135) calendar days (inclusive of Sundays, Houdays and unworkable 
Weather/Sea Condition).

6.07 INSPECTION
• No PPA Project Engineer or Authority's Representative is authorized to change any 

provisions of the specifications without written authorization of the Authority.
■ Nor shall the presence or absence of a PPA project Engineer or Authority's Representative 

relieve ttie Contractor from any of his responsibility under the Contract

6.08 FACIUTIES/ACCOMODATION TO BE PROVIDED
• The Contractor shall provide the use of vehicle with driver, boats, boatmen, laborers, 

equipment appliances and materials forming part of the ordinary and usual equipment/plant 
and workforce as may be necessary in inspectng and supervising the supply, construction, 
delivery and installation of navigational aids system.

• The Contractor shall provide a temporary site facility for office and work site purposes of the 
Contractor’s Personnel and Authority's Representatives. The room shall be fully equipped 
and maintained to the satisfaction of the Authority. It shall be property lighted and ventilated.

6.09 MODE OF PAYMENT

■ The total amount to be paid for under this contract will be measured by the actual work 
accomplished after the work specified Is completed or immediately after the cut-off date to 
be set if the Contractor opted for interim payments.

■ Payments for supply, delivery and installation works wilt be made not often than once a 
month. Payments shall be made upon the estimates of work satisfoctorily completed by the 
Contractor and accepted by the Authority during the preceding period.

■ Upon such estimate, the Authority shall pay the Contractor a sum equal to ninety percent 
(90%) thereof up to and until such time as the total supply, delivery and installation works 
shall have been completed.

■ The bid unit rate for supply, delivery and works applies to any additional materials or works 
needed to complete the works.
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6.010 TECHNICAL SPECIFICATION fAlso see Attached Drawings)
Aids to Marine Navigation Specification and Proposed Location 

(Duly Coofxlinated with Philippine Coast Guard)
Port OF Iloilo. Iloii.0 Province

Buoy Name Coordinates Type of Buoy Top Mark Buoy Color Light Color and 
Characteristics

1. UPHM 1 10"44'46.95'N

122*38’5.76BE

lateral Port Hand Mafk Single Green Cyttncfcicai

Cen Oraan

R2QreanevSeac

2. I-SI-M 2
10’4S,4,7$T1

122*3T46.86aE

Later^ Startxard Hand

Maik SM^ Red Cone Poadaig

Upward

Red FI 2 Red ev Seec

3 10*44^.4171

122*37T7.34^

LManI Port Hand Maik Shoe dean

Can Green

R 2 Gtaan ev Sdae

4. I-SHU4

10*44’42.7271

122*37'10.86*E

LMam Starboard Hand

Mark

smote Rad Cone Pomtng 
Upneid Rad R 2 Red «v 5aec

5. I.PHM5 10*43'S7.91*N

122*3ri8.95*E

Lateral Port Hs>d Mark Gr*en Cytindrtcal

Can Green

R 2 Green ev Seec

6. I-SHM8

10*44*12.3071

122*3B*51.12*E

Lateral Starboard Hand

Matt
single Red Cone PoMino

Upward Rad R 2 Red wr Seec

7. I-PHM 7 10*4370.4271

122*3T0.T1*E

Lateral Port Hard Mart Single Own CyMicM

Cm Green

R 2 Green ev Seec

8. I-SHM6

10*43’43.39*N

122*38*31.83*6

LaMiM Sbaboard Hand

Mart
smole Red Cone Poming 

Upward Red R 2 Red ev Seec

9. hPHM 9 10*43*0.19*N

122*38*40.05*6

Lateral Pott Hand Mart Single Green CyMrtcal

Cen Gnan

R 2 Green ev Seec

10.1-SHU10

10*43*10.1571

122*36*7S3*6

LaM Started H»d

Mart
Sm(M Red Cone Poirdmo

Upward Red R 2 Red ev Seec

11. (.PHM 11 10*42*28.11*N

122*36*2374*6

LataiM Port Hand Mart Single Green CyMrtcal

Cen Green

R 2 Green ev Seec

12.1.SHM12
10*42*44.0171

122*35*48.43*6

Lateral SMward Hand

Mart

SInde Red Cone PomSig

Upward Rad R 2 Rad ev Seec

Aids to Marine Navigation Specification and Proposed Location 
Port of Dumangas, Iloilo Province

Buoy Name Coordinates Type of Buoy Top Mark Buoy
Color

Light Color and 
Characteristics

DUMANGAS. ILO-ILO

1 OI-PHM1 10*44'40.92"N
122*44'50.36"E

Lateral Port Hand 
Mark

Single Green 
Cylindrical Can Green FI 2 Green evS

sec

2 DI-SHM 2 10'45‘16.10"N
122*45'1.85“E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Upward Red FI 2 Red ev 5 sec

3 DI-PHM 3 10*44'45.25“N
122*44’24.71,E

Lateral Port Hand 
Mark

Single Green 
Cylindrical Can Green FI2GreenevS

sec

4 OI-SHM 4 10*45'22.12’N
122*44'36.39"E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Upward Red FI 2 Red ev 5 sec

5 DI-PHM 5 10*44'48.67"N 
122*43'58.S7"E

Lateral Port Hand 
Mark

Sngle Green 
Cylindrical Can Green FI 2 Green ev S

sec

6 DI-SHM 6 10*45,28.56"N
122*44'10.35"E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Upward Red FI2Redev5sec

7 DI-PHM 7 10'44'52.88'N
122*43'32.69"E

Lateral Port Hand 
Mark

Single Green 
Cylindrical Can Green FI 2 Green ev 5

sec

8 DI-SHM 8 10*45,34J9*N
122*43'44.92"E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Upward Red FI 2 Red ev 5 sec
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9 DI-PHM 9 10*4S'29.28"N
122*42,35.72'E

Lateral Port Hand 
Mark

Single Green 
Cylindrical Can Green FI 2 Green ev 5

sec

10 DI-SHM10 10*4S'41.09’N
122*43’18.64"E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Upward Red FI2Redev5sec

11 DI-PHM 11 10*45’S335,N
122*42'24.89"E

Lateral Port Hand 
Mark

Single Green 
Cylindrical Can Green Ft 2 Green ev 5

sec

12 OI-SHM 12 10‘46’3.11"N
122*43'0.83',E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Uoward Red FI 2 Red ev 5 sec

13 DI-PHM 13 10*46'20.81’N
122*42'13.84"E

Lateral Port Hand 
Mark

Single Green 
Cylindrical Can Green FI 2 Green ev 5

sec

16 DI-SHM 14 10*46'19J3,N
122*42'47.87"E

Lateral Starboard 
Hand Mark

Single Red Cone 
Pointing Upward Red FI 2 Red ev 5 sec

15 DI-NCMA 10,44'55.77"N
122*43'3.61"E

North Cardinal 
Mark

2 Black Cones 
One Above the 
Other Pointing 

Upward

Black
above
Yellow

White: Very 
Quick or Quick

16 DI-NCM B 10*44’55.77*N
122*43,3.61,'E

North Cardinal 
Mark

2 Black Cones 
One Above the 
Other Pointing 

Upward

Black
above
Yellow

White: Very 
Quick or Quick

LOCATION TYPE OF BUOY NO. OF BUOY SUB-TOTAL

Dumangas
Lateral Port Hand Mark (IPHM) 7

16Lateral Starboard Hand Mark (LSHM) 7
North Cardinal Marks (NCM) 2

TOTAL 16

POLYETHYLENE BUOYS

4 UV RATING 
4 MINIMUM FOCAL HEIGHT 
A MINIMUM BODY WIDTH

• WITH TOPMMARK
• LANTERN GUARD
• ACCESS LADDER
• AUTOMATIC IDENTIFICATION SYATEM (AIS)-

UV15
3.20 meters
2.20 meters
As per Proposed Site

Typel

SOLAR-POWERED MARINE LA
NTERN

A MARINE LANTERN 
A LIGHT VISIBIUTY
A TKANSMISSIVITY/ntANSMISSION FACTOR 
A VISIBIUTY
A LED EXPECTED SERVICE UFE 
A BATTERY 
A FRESNaLENS

Self-contained LEO
6.0 Nautical Mile (minimum) 
0.74
360D^rees
50.000 Hours/Duty Factor 
Lead Acid 12 or 24 Ah 
Molded optical grade acrylic

MOORING UNKS (Initial Estimated Length) 
A CONCRETE SINKER

See Annex B and Section VII 
5.0 ton (see Section VII)
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PROPOSED CHAIN AND CABLE SPECIFICATION 
PORT OF ILOILO

BUOY NAME WATER CHAIN CABLE TOTAL
DEPTH LENGTH LENGTH LENGTH
(meter) (meter) (meter) (meter)

(25 mm) (32 mm)

IPHMl IS 15 10 25
ISKM2 13 15 10 25
IPHM3 15 15 10 25
ISHM4 16 20 10 30
IPHM 5 12 15 10 25
ISHM6 24 25 IS 40
IPHM 7 13 15 10 25
1SHM8 44 45 25 70
IPHM 9 11 15 5 20
ISHM 10 48 50 25 75
IPHM 11 16 20 10 30
ISHM 12 34 35 15 50

285 155 440

25mm Mooring Chain 285 meters
32mm Wire Rope 155 meters

PORT OF DUMANGAS
BUOY NAME WATER CHAIN CABLE TOTAL

DEPTH LENGTH LENGTH LENGTH
(meter) (meter) (meter) (meter)

(25 mm) (32 mm)

DI-PHM1 6 0 15 15
DI-SHM 2 18 20 10 30
DI-PHM 3 16 20 10 30
DI-SHM 4 18 20 10 25
DI-PHM 5 20 20 10 25
DI-SHM 6 18 20 10 25
DI-PHM 7 4 0 10 25
DI-SHM 8 6 0 15 25
DI-PHM 9 6 0 15 25
DI-SHM 10 8 0 15 35
DI-PHM 11 6 0 15 35
DI-SHM 12 12 IS 5 35
DI-PHM 13 6 0 15 25
DI-SHM 14 15 15 10 35
Dl-NCMA 4 0 10 35
DI-NCMB 9 15 5 35

145 180 325

25mm Mooring Chain 
32mm Wire Rope

145 meters 
180 meters

Total Length:
Iloilo
Diunangas

rhain
285
145

430 m

Cable
155
180

335 m
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BOQ and Attachments 
(Annex 1 - B«a$ ol Paymanti)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

PROJECT NAME Proposed construction and Offshore Installation of Aids to 
Marine Navigation at ports of Iloilo and Dumangas, Iloilo 
Province

LOCATION ILOILO Province

The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1 - GENERAL EXPENSES 
Item 1.01 Mobillzatiori/Demobilization and Cleaning/Clearing.

The quantity to be paid for shall be the actual number of minimum equipment requirement 
enumerated in the bid documents mobilized. demobiPized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to mobilize and demobilize all the minimum 
equipment requirement enumerated in the bid documents including cleaning of the site. Fifty percent 
(50%) of ftie total amount shall be payable after the mobilization activity while the remaining (50%) 
payable after demobilization and dMnir>g.

Item 1.02 Provide Environmental Safety and Health Program in the execution of the 
project

The quantity to be paid for shall be the actual rental for temporary site office and residence for the 
engineer and staff and accepted by the Engineer. The contract unit price shall be hill compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary for the provision of 
temporary site office and residence for the engineer and staff.

Item 1.03 Provide the Upkeep and Maintenance of Temporary Facility

The quantity to be paid for shall be the actual services rendered in maintaining ttie site office and 
accepted by the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment tools and incidentals necessary to complete the maintenance of the 
temporary site office and resider>ce as well as other expenses such as provision for electric power, 
telephone bill, potable water supply, janitorial and security services.

BILL NO. 2 - CONSTRUCTION. DELIVERY AND OFFSHORE INSTALLATION OF AIDS TO
MARINE NAVIGATION SYSTEM

Item 2.01 Construction/Fabrication and delivery at site of the mooring system 
Item 2.02 Supply, delivery and Installation at site of the mooring chains 
Item 2.03 Offshore Installation of mooring system at designated site. Including buoys 

and navigational marine lights

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site. 
However. 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by 
PPA and shall only become demandable/payable upon installat'ion and commissioning of the buoys. 
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment, 
nraterials and labor in handling the items and all related works.
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BILL NO. 3 - SUPPLY, CONSTRUCT AND OFFSHORE INSTALLATION OF SOLAR- POWERED
LIGHTED BUOY ASSEMBLY

Kern 3.01 Supply, construct deliver and install at site 28 sets of polyethylene Buoys 
Kern 3.02 Supply, test, deliver and install at site Marine Lanterns Assembly (Nav Aid)

The quantity to be paid for shall be the actual number of set/s supplied and delivered on site. 
However, 10% of the cost for the item/s delivered by the Contractor shall be temporarily withheld by 
PPA and shall only become demandable/payable upon installation and commissioning of the buoys. 
Payment shall include freight and delivery cost; brokerage fees, if any; the cost of equipment, 
materials and labor in handling the items and all related works.

BILL NO. 4 - OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF AIDS TO
MARINE NAVIGATION

Kern 4.01 Offehore commissioning, testing and observation of aids to marine navigation

The quantity to be paid tor shall be the actual number of navigational aids delivered and installed at 
the Entrance Channel. Payment shall be in accordance with the actual work accomplished 
include the cost of equipment, materials and labor in handling the Kerns and all related works.

BILL NO. S - REIMBURSABLE ITEMS 

Item 5.01 Provide Office and Survey Equipment

The quantity to be paid for shall be the actual number of office equipment, as enumerated on the bid 
documents, supplied and delivered in accordance wKh the specifications and accepted by the 
Engineer. The contract lump sum price shall be foil compensation for providing all foe reimbursable 
Hems. The amount of bid should not exceed the maximum amount stated in foe Bid Data Sheet [ITB 
Clause 13.1 (a)]. Claims for payment shall be supported by Official Receipt(s) (OR). The amount to 
be paid for shall be the price indicated in the OR but should not exceed foe contract lump sum price. 
Payment shall be in per Kem delivered with no OCM and Profit imputed in the unit cost.
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

PROJECT NAME

LOCATION

Proposed Construction and Offshore installation of Aids to 
Marine Navigation at ports of Iloilo and Dumangas, Iloilo 
Province

Iloilo Province

SITE OFFICE
The Contractor shall rent/lease a fully furnished and air-conditioned temporary site office for 
use of the Engineer and his staff with a fl(X>r area of at least 30 sq.m. It shall be provided or 
connected with electricity, portable water supply and drainage/sewerage system. The said 
site office shall have tiled batfiroom/toilet complete with fixtures and partitions for at least 
two (2) rooms. The field office shall be located within or near the project site as approved by 
the Project Manager/Engineer.

B. OFFICE AND SURVEY EQUIPMENT
The Contractor shall purchase the following main items of brand new office and survey 
equipment for use of the Engineer and his staff. The Contractor shall make available for use 
of the Engineer other equipment as may be necessary for the proper functioning of the 
office. The procured equipment shall be the property of PPA. Operation and maintenance 
shall be borne by PPA after the completion of the project.

1 unit Service Vehicle; 6 speed AH'; 2.2 L; Max Power 147Hp @ 3,400 rpm 
Diesel/Gasoline with; Power Steering, Power Window and Power Door Lock 
capable; Includes Registration, Insurance, Misc.

1 unit Ultra Rugged Laptop for Hydrographic Survey; water and shock-proof 
resistant, 6th generation Intel Skylake Core i5 or i7 Processor, 13.3" Sunlight 
Touchscreen; Win 7 Pro; 8Gb RAM; 128 Gb SSD, Includes Auto-Cad LT 
Software and Colored Office Desk Printer (wide format A3)

1 unit Hypack Software

2 units Transducer for Hi-Target Echo sounder

3 units Aerial Imaging Drone; equipped with a 1-inch 20-megapixel sensor capable of
shooting 4K/60 fps video and Burst Mode stills at 14 fps. The Flight Autonomy 
system includes five vision sensors for 2-directional obstacle sensing and 
forward-vision obstacle avoidance. Adoption of titanium alloy and magnesium 
alloy for increase rigidity of the airframe and reduces weight. Includes ; Camera 
Drone, Remote controller. Four pairs of propellers. Flight Battery. Battery 
charger, 16GB MicroSD card, Power cable. Micro USB cable, USB OTG cable, 
Carrying case, and Gimbal clamp.
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(Anntti 3 - Wininun EquipiTiM R«qUrwnenl$)

EQUIPMENT REQUIREMENT

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine Navigation at Ports 
OF Iloilo and Dumiangas, Iloilo Province

Proposed Project Description:
Construct, Supply, Deliver, Install and commission 28 sets of Solar-powered ughteo 
OCEAN Buoys, including mooring system, at designated Offshore Site

Location:
Iloilo Province

1. 1 unit Crane Barge, Non-propelled (319 GWT) with 
60T mechanically operated crane (Owned)

1 unit Tugboat, SOOhp (Owned or Leased)

Or

1 unit Crane Barge, Self-propelled (319 GWT) 
mechanically operated crane (Owned)

II. 1 unit Concrete Mixer/Bagger (Owned)

III. 1 unit Bar Cutter, Electric, 25mm dia., Min. (Owned)

IV. 1 unit Bar Bender, Electric, 25mm dia., Min. (Owned)



BILL OF QUANTmES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION 

AT PORTS OF ILOILO AND DUMANGAS, ILOILO PROVINCE

NO.
(1)

DESCRIPTION OF WORK

12)

UNIT

(3)

QTY.

(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

(4) * -(S)

BILL NO. 1 GENERAL EXPENSES

1.01 Mobilization/Demobilization and Cleaning/Clearing I.S. 1.00

1.02 Provide Environmental Safety and Health Program in the t.$. 1.00
execution of the project

1.03 Provide the Upkeep and Maintenance of Temporary Facility l.s. 1.00

TOTAL FOR BILL NO. 1 • GENERAL EXPENSES

e
a
3,



Bia OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION 

AT PORTS OF ILOILO AND DUMANGAS, ILOILO PROVINCE

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)

(1) (2) (3) (4) (5) (4)x '(5)

BILL NO. 2 CONSTRUCTION, DELIVERY AND OFFSHORE INSTALLATION
OF AIDS TO MARINE NAVIGATION SYSTEM

2.01 Construction and delivery at site of mooring system sets 28.00

2.02 Supply, delivery & Installation at site of mooring chains sets 28.00

2.03 Offshore Installation of mooring system at designated site. 
Including buoys and navigational marine lights

sets 28.00

TOTAL FOR BILL NO. 2
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION 

AT PORTS OF ILOILO AND DUMANGAS, ILOILO PROVINCE

NO.
DESCRIPTION OF WORK UNIT QTY. UNIT PRICE 

(Pesos)
AMOUNT

(Pesos)

ID 12) (3) (4) (S) (4) X '(5)

BILL NO. 3 SUPPLY, CONSTRUa AND OFFSHORE INSTALLATION OF 
SOLAR-POWERED UGHTED BUOYS ASSEMBLY

3.01 Supply, construct, deliver and Install at staging area of 
polyethylene buoys

sets 28.00

3.02 Supply, test and install at site the Marine Lanterns Assembly sets 28.00

TOTAL FOR BIU NO. 3
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BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION 

AT PORTS OF ILOILO AND DUMANGAS, ILOILO PROVINCE

DESCRIPTION OF WORK UNIT QTY. UNIT PRICE AMOUNT
NO. (Pesos) (Pesos)

U) (2) (3) (4) iS) (4) X -(5)

BiaNO.4 OFFSHORE COMMISSIONING, TESTING AND OBSERVATION OF
AIDS TO MARINE NAVIGATION

4.01 Offshore commissioning, testing and observation of buoys sets 28.00
and navigational marine lanterns

TOTAL FOR BIUN0.4

■D
01

,S*
a

§
S'
S'



BILL OF QUANTITIES
PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION 

AT PORTS OF ILOILO AND DUMANGAS, ILOILO PROVINCE

NO.

(1)

DESCRIPTION OF WORK

(2)

UNIT

(3)

QTY.

(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)

(4) X ‘(5)

OQ
(9

a.
fss
9

BILL NO. 5

5.01

REIMBURSABLE ITEMS

Provide Office and Survey Equipment I.S. 1.00

TOTAL FOR BILL NO. 5 • REIMBURSABLE ITEMS



SECTION IX
Bidding Forms



Bidding Forms 1 
(Bid Form)

BID FORM

Date: 
ITB No. 2018

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

a. We have examined and have no reservation to toe Bidding Documents, including Addenda, 
for toe Contract for toe Proposed Construction and Offshore Installation of Aids to Marine 
Navigation at Ports of Iloilo and Dumangas, Iloilo Province;

b. We offer to execute the Works for this Contract in accordance with toe Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid:

The total price of our Bid, excluding any discounts offered below Is:

The discounts offered and toe methodology for their application are_________________ 1

BILL
NO

DESCRIPTION TOTAL
AMOUNT

1 General Expensi;s P

2 Construction, Delivery and Offshore Installation
OF Aids to Marine Navigation System

3 Supply, Construct and Offshore Installation of 
Solar- powered Ligi itf.d Buoys

4 Offshore Commissioning, Testing and Observation 
of Aids to Marine Navigation

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT)
P

Our Bid shall be valid for a period of 120 Calendar days from toe date fixed for the 
Bid submission deadline in accordance with the Bidding Documents, and it shall 
remain binding upon us and may be accepted at any time before toe expiration of 
that period;

If our Bid is accepted, we commit to obtain a Performance Security in toe amount of 
pnsert percentage amount] percent of toe Contract Price for the due performance of 
the Contract;



Bidding Forms 2 
(Bid Form)

e. Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: insert information];

f. We are not participating, as Bidders, in more than one Bid in this bidding process, 
other than alternative offers in accordance with the Bidding Documents;

g. Our firm, its affiiiates or subsidiaries, including any subcontractors or suppliers for 
any part of the Contract, has not been declared ineligible by the Funding Source;

h. We understand that this Bid, together with your written acceptance thereof included 
in your notification of award, shail constitute a binding contract between us, until a 
formal Contract is prepared and executed; and

i. We understand that you are not bound to accept the Lowest Evaluated Bid or any 
other Bid that you may receive.

j. We likewise certify/confirm ttiat the undersigned, is the duly authorized 
representative of the bidder, and granted foil power and authority to do, execute and 
perform any and all acts necessary to participate, submit the bid, and to sign and 
execute the ensuing contract for the Proposed Construction and Offshore 
Installation of Aids to Marine Navigation at Ports of Iloilo and Dumangas, 
iLOfLO Province.

k. We acknowledge that failure to sign each and every page of this Bid Form, including 
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:.

Signed:.

Duly authorized to sign the Bid for and on behalf of:

Date:



Bidding Form* 
(oivgoing)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of the Project 

1]

Owner’s
Name
and

Address

Nature/
Scope

of
Woric

2]

Contractor's
Role
{in

percentage)
3)

Total Contract Value At

Award Project
Completion

Date

Escalated 
Value to 
Present 
Prices 

4l

Date Of 
Award

5)

Value Of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accomplishment

Planned Actual

Contract Duration
J1____

Start Completed

A) Government
Contracts

I. On-going 
ii. Awarded but 

not yet started

B) Private
Contracts

I. On-going 
ii. Awarded but 

not yet started

NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] VWh special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value Is expressed in a currency other than the Philippine Peso. Specify the ‘Escalation Factor' used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3)of R.A. 9184.
5] State Month and Year.
This notice shall be supported by:

a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED CONSTRUCTION AND OfFSHORS INSTALIAVON Of AIDS TO MARINE NAVIGATION 
AT PORTS or tlOllO AND DUMANGAS, AOHO PROVINCE



STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Bidding Formi 
(on-going)

Name of the 
Contract or Title 
Of the Project

Owner’s
Name
and

Address

Nature/
Scope

of
Work

Contractor's 
Role and 

Percentage 
of

Participation

Total Contract Value At
Date of 
Award

Value of
Outstanding Works

Contract Duration
____________ 5]_____________

Award Project
Completion

Date

Escalated 
Value to 
Present 
Prices

Start Completed

NOTE:
1] The prospective bidder must have completed as SLCC that Is similar to the contract to be bid, and whose value, adjusted to current prices using the PSA consumer Indicies, must be 

at least fifty percent (50%) of the ABC to be bid.

2] This Statement shall be supported by:
a) Notice ofAward and/or Notice to Proceed.
b) Project Owner’s Certificate of Final Acceptance issued by the Owner other than the Contractor.
c) Construction Performance Evaluation System (CPES) Final Rating, which must be at least satisfactorily.

Name of Firm/Applicant Authorized Signing Official Date

PROPOSED CONSTRUCTION AND OFFSHORE INSTALLATION OF AIDS TO MARINE NAVIGATION 
AT PORTS OF ILOILO AND DUUANGAS, ILOILO PROVINCE



Bidding Forms 
(ExperSenco Roeord)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Operations of 
Work

Unit of 
Measure

Quantity Unit of 
Measure

QuantityTitle of 
the

Project

Title of 
the

Project

Title of 
the

Project

Title of 
the

Project

Experienced & Accredited in
Ports. Harbors, & Offshore 
Engineering Projects, particularly 
related to:
Construction, delivery and 
Offshore installation of Aids to 
Marine Navigation System

sets. 14.00

NOTE: 1] Submit the Certificate of Completlon/Certificafe of Acceptance by the project owner, Final Recapitulatlon/BIII of Quantities and/or 
Constructor Performance Evaluab'on System (CPES) ratings, 1st. 2nd i Final visit (if appllcabte). Projects with no Certificate of 
Completion/Acceptance and Recapitulabori/Bitl of Quantities shall not be considered.

2] The Owner's Certificate of Final Acceptance: or the Contractors Performance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be Satisfactorily.

Name of Firm/Applicant Authorized Signing Official Date



Bkhing Fonm 6 
(FnanoaO

FINANCIAL DATA

A. The prospective bidder’s audited Financial Statements showing, among others, the 
prosp^tve bidder’s total and current assets and liabilities, stamped 'RECEIVED* by the 
Bureau of Internal Revenue or its duly accredited and authorized Institutions for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Cunent Assets

3. Total Liabilities

4. Cunent Liabilities

5. Net worth (1-3)

6. Net Working Capital (2-4)

B. Hie computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows.

NFCC =

NFCC =

[ (current assets minus current liabilities) (15) ] minus value of all outstanding 
or uncompleted portions of the projects under ongoing contracts, including 
awarded contracts yet to be start^ coindding with the contract to be bid.

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of FimVApplicant

Authorized Signing Official 

Date:________________

NOTES:
If Partneish'^ or Joint Venture, each Partner or Member Firm of Joint venture shall submit separate financial statemerte

PK>POS£Oa>HSTflUCnOHMOOffSK>KIHSTAilATKmOF*IDSTO$itAJtlNeMVIGAnONATPOtrTSOflLOIlOAMODtJMAMGAS,ILOKOPflOVIHC£



Bidding Formt 
(Pledge Penonnel)

LIST OF CONTRACTOR'S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the 
various positions /Functions, are available for the project applied for:

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1)

Total
Experience In the 
Position (Years)

Attachment(s) Annex(es)

Project Manager PRC License (CE/ME/GE Preferred)
Complete Qualification and Experience Data 

Certificate of Commitment
Annex mJ

Project Engineer PRC License (CE/ME/GE Preferred)
Complete Qualification and Experience Data 

Certificate of Commitment
Annex

Construction Safety and 
Health Officer Certificate of Safety and Health Construction Related 

Course issued by DOLE Accredited Trainings 
Complete Qualification and Experience Data 

Certificate of Commitment

Annex V

Foreman Complete Qualification and Experience Data 
Certificate of Commitment Annex

Other Position(s) Complete Qualification and Experience Data 
Certificate of Commitment Annex

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bidded-out) 
Project Manager • Five (5) years 
Project Engineer - Three (3) years 
Foreman - Five (5) years

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date



BWdkigForm* 
(PM9« Equipfntntt)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for foe duration of foe project:

DESCRIPTION
(Type,Model,Make)

No. of 
Unlt(s)

Capacity
Output

2]

Owned,Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
•A.............Zm\

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis No7
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (I.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (fbr crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (fbr water truck with pump), amp, (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (January 2011)

Authorized Signing Official Date



Bidding Forms 9
(0(nfifaa>$ato)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CRY OF____________________)SS

AFFIDAVIT

I ( Name). of legal age, fCh/il Status). fNationantvL and residing at (Address), after having 
been duty sworn in accordance with law, do hereby depose and state that:

1. I am the sole proprietor of (Name of Bidder) with office address at

5.

6.

7.

8.

As the owner and sole proprietor or authorized representative of (Name of Bidder). I 
have full power and authority to do, execute and perform any and all acts necessary 
to participate, submit the bid, and to sign and execute the ensuing contract for 
Proposed Construction and Offshore Installation of Aids to Marine 
Navigation at Ports of Iloilo and Dumangas, Iloilo PROViNCEof the Philippine 
Ports Authority;

(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agendes, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

Each of tee documents submitted in satisfaction of the bidding requirements is an 
authentic copy of tee original, cx>mplete, and all statements and information provided 
therein are true and correct;

(Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

I am not related to tee PPA General Manager, members of the Bids and Awards 
Committee (BAG), the Technical Working Group, and the BAC Secretariat, the head 
of tee Project Management Office or the end - user unk, and tee project consultants 
by consanguinity or affinity up to tee third civil degree;

(Name of Bidder) complies with existing labor laws and standards; and

(Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

Carefully examine all of the Bidding Document:
Acknowledge all conditions, local or otherwise, affecting the implementetion of tee 
contact;
Made an estimate of the facilities available and needed for the contact to be bid, if 
any; and



9.

Bidding Forms 10 
(Omnfaji-Sato)

Inquire or secure Supplemental / Bid Bulletin(s) issued for Proposed Construction 
AND Offshore Installation of aids to Marine Navigation at ports of Iloilo
AND DUMANGAS, ILOILO PROVINCE;

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of tiie government in relation to any procurement project 
or activity.

20
IN WITNESS WHEREOF. I have hereunto set my hand this 
_ at_________ , Philippines.

day of.

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiarrt/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-S-13-SC). AffianVs exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. _______  and his/her
Community Tax Certificate No.______ issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No._________________
PTR No._____ [date issued], [place issued]
IBP No._____ /date issued], [place issued]

Doc. No. _ 
Page No.. 
Book No.. 
Series of _



Bidding Forms 11
(Omrtbus-Pirtnenwp)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________ _______ )SS

AFFIDAVIT

I ( Name ). of legal age, (Crvil Status). fNationaIttv). and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with 
office address at (Address):

2. I am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for Proposed Construction and Offshore installation of Aids to 
Marine navigation at Ports of Iloilo and Dumangas, Iloilo Province
of the Philippine Ports Authority, accompanied by the duly notarized Special Povrar of 
Attorney, Board/Partnership Resolution, or Secretary's Certificate (whichever is 
applicable);

3. (Name of Bidder) is not "blacklisted' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duty authorized 
representative(s) to verify all the documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Prpj^ Management office 
or the end- user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidden

a) Carefully examine all of the Bidding Document;
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;
c) Made an estimate of the facilities available and needed for the contact to be 

bid, if any; and



Bidding Forms 12 
(Omnibus - ParttenNp)

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Proposed 
Construction and Offshore Installation of Aids to 
Marine Navigation at Ports of Iloilo and Dumangas, IloiloProvince

9.

20

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this 
_at_________ , Philippines.

day of.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of /month/ [year] at /p/ace of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). AfFiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. _______  and his/her
Community Tax Certificate No. _____ issued on____at______ .

Witness my hand and seal this___day of [month] [year]

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No._________________
PTR No._____ [date issued] /p/ac© issued]
IBP No._____ [date issued] [place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of



Adding Forms 13
<Omnfeui - Corp/J.V)

OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name). of legal age, fCh/ll Status). fNational!tv>. and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. I am the duly authorized and designated representative of (Name of Bidder) with
office address at____________________ :

2. 1 am granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for Proposed Construction and Offshore Installation of Aids to 
Marine Navigation at Ports of Iloilo mid Dumanoas, Iloilo Province of the 
Philippine Ports Authority, accompanied by the duly notarized Special Power of 
Attorney, Board Resolution, or Secretary's Certificate (whichever is applicable);

3. (Name of Bidder) is not ‘blacklisted* or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing Institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly autiiorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the or end- user unit and the project consultants by 
consanguinity or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidden

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation 

of the contact;
c) Made an estimate of the facilities available and needed for the contact to be 

bid, if any; and



Bidding Forms 14 
(OnvAui - CcxpiJ.V)

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the
Proposed Construction and Offshore installation of Aids to Marine 
Navigation at ports of Iloilo and Dumangas, Iloilo Province;

9.

20

(Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee. or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this 
_ at_________ . Philippines.

day of.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [monthj (year] at [place of
execution], Philippines. AfRant/s is/are personally known to me and wasAvere identified by me 
through competent evidence of identity as defined In the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. _______  and his/her
Community Tax Certificate No.______ Issued on____ at______ .

Witness my hand and seal this__ day of [monthj [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No._________________
PTR No._____ [date issued] [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No. 
Series of
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BMdng Form* 

(Bid-Securing Declaration)

REPUBLIC OF THE PHILIPPINES)
CITY OF____________________)S.S.

BID-SECURING DECLARATION 
Invitation to Bid No._____

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, manila

WJe, the undersigned, declare that:

1. I/We understand that according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with any 
prixuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we 
will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the 
commission of acts resulting to the enforcement of the bid securing declaration under Sections 
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other 
legal action the government may undertake.

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. I am/we are dec:lared ineligible or post-disqualified upon receipt of your notice to such effect, 
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail 
of said right;

c. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and 1/we have 
furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s tills 
[place of execution].

day of [month] [year] at

Name of Bidder’s Authorized Representative 
(Signatory’s Legal Capacity) 

AFFIANT



16
Bidding Femn 

(BU-SdCWlng Dedaradon)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personalty known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 
exhibited to me his/her pnsert type of government identification card used], with his/her photograph 
and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission__________
Notary Public for_____ until_______
Roll of Attorneys No.____
PTR No.__, [date issued], pilace issued]
IBP No.__, [date issued], /p/ace issued]
Doc. No.___
Page No.___
Book No.___
Series of___ .
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(Carat Meltiodctogy)

WORK/CONSTRUCTION METHODOLOGY

Name of Project:
Proposed Construction and Offshore installation of Aids to Marine Navigation at Ports
OF lL(MLO AND DUMANGAS, ILOILO PROVINCE 

Proposed Project Description:
Construct, Supply, deliver, Install and Commission 28 sets of Solar-powered lighted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location:
Iloilo Province

MINIMUM SCOPE OF WORK METHODOLOGY:

Upon receipt of Notice to Proceed (NTP), procurement for the mooring chains and marine lantern, 
and polyethylene buoys if preferred, shall be made.

Thereafter, shall mobilized sufficient labors, supplies, materials, plants and equipment for the 
construction of mooring system and solar-powered lighted buoys. The construction works shall be at 
such hours as may be necessary, subject to existing laws, to ensure the prosecution of work in 
accordance with the approved schedule (PERT/CPM).

After the completing the construction of the entire NavigaticMial Aids system. It shall be delivered 
near the project site and it shall be loaded to a crane barge one (1) set at a time and shall be 
installed at the designated offshore site.

1. Construction, deuvery and Offshore installation of Aids to Marine navigation System

2. Supply, construct and offshore installation of Solar-powered Lighted Buoy Assembly

3. Offshore Commissioning, Testing and Observation of Aids to Marine navigation open sea 
Disposal of dredged materials

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how the project shall 
be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment Schedule and 
Manpower Schedule.

Signature
(Authorized Signing Official)
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MANPOWER SCHEDULE

Name of Project:
PROPOSED Construction and Offshore Installation of Ajos to Marine Navigation at Ports 
OF Iloilo and Dumangas, Iloilo Province

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 28 sets of Solar-powered ugkted 
Ocean Buoys, including mooring system, at designated Offshore Site

Location:
Iloilo Province

MANPOWER
(Minimum)

Contract Duration

135 Calendar days

15 30 45 60 75 90 105 120 135

Project Manager

Project Engineer

Safety Officer

Foreman

Specify other applicable positions, ie.;

1)

2)

3) Others

Signature
(Authorized Signing Official)
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(ManpoHW SdMdute)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project:
Proposed construction and Offshore Installation of Aids to Marine Navigation at ports 
OF Iloilo AND dumangas, Iloilo Province

Proposed Project Description:
Construct, Supply, Deliver, install and Commission 28 sets of Solar-powered lighted 
Ocean Buoys, including mooring system, at Designated Offshore Site

Location:
Iloilo province

EQUIPMENT
(Minimum)

Number 
Of Units

Contract Duration

135 Calendar days

15 30 45 60 75 90 105 120 135

1)

2)

3)

4)

5)

6)

7)

Signature
(Authorized Signing Official)
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:
Proposed Construction and Offshore Installation of Aids to Marine navigation at Ports 
OF Iloilo and Dumangas, Iloilo Province

Proposed Project Description:
Construct, Supply, Deliver, Install and Commission 28 sets of Solar-powered ughted 
Ocean Buoys, including mooring system, at designated Offshore Site

Location:
Iloilo Province

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterty, in Pesos)

TOTAL

NOTES
The cash flow by quarter ar>d payment schedule should be consistent with the Bar Chart and S-curb. 
Advance payment should be specified if contractor wants to avail.
Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifacio Drive, South Harbor, 
Port /U'ea, Manila, Philippines

CONTRACT

1
(Draft Contract Perm)

.day of. _20__, in Manila,

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this.
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under 
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio 
Drive, South Harbor, Port Area, Manila, represented herein by its duly authorized General 
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as "PPA”;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________ . represented

__ , duly authorized for this purpose, as
.j a copy of which is hereto attached and

in this act by.
evidenced by Secretary’s Certificate.
made an integral part hereof as Annex •A", and hereinafter referred to as ‘CONTRACTOR’'

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and published in a newspaper of general circulation and posted on 
the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the 
Proposed Construction and Offshore Installation of Aids to Marine Navigation at 
Port of Iloilo and Dumangas, Iloilo Province;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregoing project;

WHEREAS, after the opening of bids on. _, and the conduct of bid evaluation
and required post-qualification, the bid submitied by the CONTRACTOR at its unit and lump sum prices 
set forth in ite proposal was found to be the Lowest Calculated Responsive Bid in the amount

----------- -------------------------------------------------------------------------- (g____________), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No.
the contract was made to the CONTRACTOR in a Notice of Award dated 
of_____  (R*

.Series of .award of
In the amount 

J, after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforms on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:
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ARTICLE I

CONTRACT DOCUMENTS

1.01 The foliovving documents shall constitute integral parts of this Contract as fully as if the contents 
of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in 
full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms 
and conditions of this Contract or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder’s bid, including the Eligibility requirement, Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract and
f. Other contact documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Construction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 An Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively assigned 
to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract the latter 
hereby covenants to execute and complete the Proposbd Construction and Offshore Installation 
OF Aids to Marine navigation at Ports of Iloilo and Dumangas, Iloilo Province, in conformity in 
all respects with the provisions of this Contract, as follows:

ITEMS TOTAL AMOUNT

1. General Expenses
2. Construction, Delivery and Offshore Installation 

OF Aids to Marine Navigation System
3. Supply, Construct and Offshore Installation of 

Solar- powered Lighted Buoys
4. Offshore Commissioning, Testing and Observation of 

Aids to Marine Navigation
5. Reimbursable Items

TOTAL AMOUNT
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2.02 The CONTRACTOR agrees to commerKe, perform arxj complete the work called for and defined 
in this Contract at its sole cost and expense, and to fully and folthfully furnish all materials, tools, labor 
supplies, equipment services and superintendence for the implementation of fills Contract In 
accordance with the schedule in the Contract Documents forming integral parts of this Contract

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materiais it will supply or deliver or install and/or use in the construction 
and workmanship of all his work under the Contract, shall be in accordance with the Contract 
Documents.

The CONTRACTOR further guarantees that alt the office facilities, computer system, digital 
camera and service vehicle it will provide / supply in connection with this contract shall be brand new 
and in accordance with the specifications prescribed thereof in the Bid Document

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in It under this 
Contract, and agrees to perform Its obligations hereunder in the most efficient and competent manner, 
use its skill and good judgment, always set in good foith, and carry out the execution of this Contract in 
the most sound, exp^ltious and economical manner consistent with the interest of the PPA.

ARTICLE III 

CONSIDERATION

3.01 For and in consideration of the foil, satisfactory and foithfol performance by the CONTRACTOR 
of all Its undertakings defined in and provided for underfills Contract and Contract Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding______

(P J.
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantities at the unit bid price for eac^ Item of work actually performed and finished for 
each pay Hem as determined and accepted by PPA and in file manner set forth in file Contract 
Documents, as full compensation for everything fomished and done by the CONTRACTOR under this 
Contract, including all works required but not specifically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficuHy encountered in the prosecution of this Contract, for all expenses 
incuned by or in consequence of the suspension or discontinuance of the contract herein specif and 
few faithfully completing the confract and the virhole thereof, at the time and in the manner provided in the 
Contract Documents.

It Is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed prices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approval of the Government 
Procurement Policy Board (GPPBJor when a Treaty or International or Executive Agreement Expressly 
allows H. Any request for price escalation under extraordinary circumstances shall be submHted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary dreu instances shall refer to 
events that may be determined by the NEDA in accordance wHh the Civil Code of the Philippines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein abovewnentioned shaD be upon full completion 
of the project and fulfillment by the CONTRACTOR of all the tarns and conditions set forth in this 
Contract.

However, H is agreed that no payment or payments made under this Contract except the final 
parent upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract eHher wholly or in part and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.
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3.03 Any payment due and payable to the CONTRACTOR may be setoff against Bquklated damages 
payable to the PPA by the CONTRACTOR under this Contract

3.04 It is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it

For this purpose, the CONTRACTOR shall, before payment is made on the works accomplished, 
submit an affidavit certifying to the fact of payments of said labor, materials, supplies, equipment, 
insurance premiums, etc.

3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3.7 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may. however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank or surety bond 
callable in demand, of amounts equivalent to the retention money substituted for and acceptable to PPA, 
provided that the project is on schedule and is satisfactorily undertaken. Otherwise, the ten percent 
(10%) retention shall be made. Said inevocable stand^ letters of credit or surety bond to be posted in 
fovor of PPA shall be valid for a duration to be determined by PPA and will answer for the purpose for 
which the ten percent (10%) retention is intended. i.e., to cover uncorrected discovered defects and third 
party liabilities.

ARTICLE IV

PERFORMANCE SECURTTY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract it shall post prior to the signing of the Contract a performance security in the form of surety 
bond or irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or 
a combination thereof as may be required by PPA, in accordance with the following schedule:

a. Surety bond or irrevocable,
letter of credit issued by a Universal or 
Commercial Bank

b. any combination of the foregoing

- Ten Percent (10%) of the total 
contract price

- Proportionate to share of form with 
resp^ to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA in foe event it is established that the CONTRACTOR is in default in 
any of its obligations under this Contract.
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4.03 Subject to the conditions of the Contract, the performance security may be released by PPA after 
the issuance of the Certificate of Acceptance of the project provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) overthe original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplemental agreements 
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time extensions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect the 
structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such reductions is not more than fifty percent (50%) of Vie original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates iteelf to perform and complete all works provided for in
this Contract within calendar days (including Sundays and Holidays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shall 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily 
complete the work within the specified contract time, plus any time extension duly granted and is hereby 
in default under the contract, the CONTRACTOR shall pay the PPA for liquidated damages, and not by 
way of penalty, an amount as provided in the conditions of contract equal to at least one-tenth (1/10) of 
one(1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department of PPA.

5.04 It is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from ttie retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus anytime extension duly granted to the CONTRACTOR, 
PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and take over the 
prosecution of the project or award the same to a qualified contractor through negotiated contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance security 
shall be forfeited. The amount of the forfeited performance security shall be aside from the amount of 
the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof and impose 
other appropriate sanctions.
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ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any kind or other special circumstances of any kind 
whatsoever occur such as to fairly entitle ttie CONTRACTOR to an extension of contract time, PPA shall 
determine the amount of such extension; provided that PPA is not bound to take into account any claim 
for an extension of time unless the contractor has prior to ttie expiration of the contract time and within 
thirty (30) calendar days after such work has been commenced or after the circumstances leading to 
such claim have arisen, delivered to PPA notices in order that it could have investigated them at that 
time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. Upon 
receipt of full and detailed particulars, PPA shall examine the facts and extent of the delay and shall 
extend the contract time for completing the contract work vtrhen, in PPA's opinion, the findings of facts 
justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negligence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within the critical 
path of the PERT/CPM networlc.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determinatton of the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable for 
the prosecution of the works at the site, based on the actual conditions obtained at the site, in excess of 
the number of rainy/unworkable days predetermined by the PPA in relation to the original contract time 
during the conduct of detailed engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection and/or for the equivalent period of delay due to major 
calamities such as exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for 
causes such as non-delivery on time of materials, working drawings, or written information to be 
furnished by the PPA, non-acquisition of permit to enter private properties within the right-of-way 
resulting in complete paralization of construction activities, and other meritorious causes as determined 
by the PPA's authorized Engineer and approved by the PPA. Shortage of construction materials, general 
labor strikes, and peace and order problems that disrupt construction operations through no fault of the 
CONTRACTOR may be considered as additional grounds for extension of contract time provided they 
are publicly felt and certified by appropriate government agencies such as DTI, DOLE, DILG and DNO, 
among others. The written consent of bondsmen must be attached to any request of the CONTRACTOR 
for extension of contract time and submitted to the PPA for consideration and that the validity of the 
performance security shall be correspondingly extended.

ARTICLE VII 

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this Is an entire contract for one whole 
complete work and that partial payments on account by the PPA or the use of parts of ttie work or 
equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.
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ARTICLE VIII

CONTRACTOR'S LIABILfTY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not employees 
of the PPA; hence, the PPA shall not in any way be liable or responsible for any personal injury or 
damages including death sustained or caused by any of the employees of the CONTRACTOR and/or 
hts sub*contractor or agent or supplier whether or not occurring during the perforrrrance of their duties. 
The CONTRACTOR agrees and binds itself to Indemnify die PPA for whatever injuries or damages 
caused or occasioned or contributed to by the failure, negligence or conduct of the CONTRACTOR 
and/or its employees, sub- contractors, agent and supplier or consultants arising out of or in connection 
with or on the occasion of the performance of this Contract The CONTRACTOR shall, at alt times, stand 
solely liable and/or responsible for the enforcement of, and compliance with all existing laws, rules and 
regulations and binds itself to save and hold the PPA free and harmless from any and all liability in 
respect thereof and/or arising therefrom and/or by reason of this Contract and its implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume toll responsibility for the entire contract work until its final 
acceptance by the PPA and shall be held responsible for any damage or destruction ofworks until such 
final acceptance.

9.02 The CONTRACTOR shall be tolly responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of.

, arising out of or in the course of this Contract 
and vice-vefsa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in progress 
to ascertain that tire completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the CONTRACTOR 
shall be held responsible for the acceptability of the finished works. The CONTRACTOR shall promptly 
conect all wrarks determined by the PPA as failing to meet requirements, at CONTRACTOR'S own 
expense.

ARTICLE XI

NON^SSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not. without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of mterest in this Contract. Any unapproved assignment 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground forthe PPA to terminate 
or cancel this Contract motu proprio without need of judicial action pursuant to Section 19.04 hereof. 
Should the PPA give Its written approval, such consent shall not relieve the CONTRACTOR of its 
responsibilities under the Contract The CONTRACTOR shall ensure that the terms and conditions of 
any such sub-contract shall comply and conform with the terms and eruditions of the Contract The 
CONTRACTOR shall be responsible for the observance by any such sub-contractor of the terms and 
conditions of the Contract
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11.02 If any portion of tfie project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, tiie sub-contractor shall be removed or replaced immediately upon the written request of the 
PPA, provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract PPA shall not be responsible for the delays or 
costs Incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.

ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure tiie standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or 
any insurance company duly certitied by the Insurance Commission as authorized to issue such 
insurance, to insure the woilcs against all losses or damages arising from whatever cause for which the 
CONTRACTOR is responsible under the Contract

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the like 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTT^CTOR 
shall undertake and complete the repair works, at its own expense, of any damage to the said project 
within NINETY (90) DAYS from the time the PPA General Manager or his duly authorized representative 
has issued an order to undertake repair. In case of failure or refusal to comply with this order. PPA shall 
undertake such repair works and the CONTRACTOR shall fully reimburse the former for all the 
expenses Incurred therein upon demand.

13.03 After final acceptance of the project by the PPA. the CONTRACTOR shall be responsible for 
structural defects and/or failure of the said project within the period of FIFTEEN (15) YEARS from the 
date of final acceptance tiiereof by the PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of tetter of credit issued by a Universal or Commercial Bank or surety bond 
confirmed by the Insurance Commission and acceptable to PPA In accordance with the following 
schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

- Five percent (5%) of the total contract price

Ten percent (10%) of the total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of the Certificate of Final Acceptance by PPA and be returned only after tiie lapse 
of the said one (1) year period.
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ARTICLE XIV

TAXES. LICENSES, PERMITS AND FEES

14.01 The CONTRACTOR’S tax, licenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to the national and/or local government units 
and/or Its instrumentalities/agencies on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of 
the installation by all agencies having jurisdiction and all necessary and incidental expenses relative 
thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Should the PPA be compelled to advance the same, PPA is hereby 
authorized to deduct the amount advanced from whatever amount due the CONTRACTOR from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to foe CONTRACTOR. Further, foe CONTRACTOR shall during the term of this 
Contract regularly present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly validated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shall be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions set 
forth in foe applicable provisions of Republic Act No. 9184 and its Implementing Rules and Regulations.

15.03 The PPA may, at any time by written order and without notice to foe Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose unit 
prices shall be derived based on foe following:

a. For additional/extra works duly covered by change orders involving work Hems which are 
exactly foe same or similar to those in the original contract, the applicable unH prices of 
work Hems In the original contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work Hems 
that are not in the original contract, foe unH prices of foe new work Hems shall be based 
on foe direct unH costs used in foe original contract (e.g. unH cost of cement rebars, form 
lumber, labor rate, equipment rental, etc.). All new components of the new work Hem 
shall fixed prices, provided foe same is acceptable to both PPA and the 
CONTRACTOR, and provided further that foe direct unH costs of new components shall 
be based on the CONTRACTORS's estimate as validated by PPA via documented 
canvass in accordance wHh existing rules and regulations. The direct cost of the new 
work Hem shall then be combined wHh the mark-up factor (i.e., foxes and profit) used by 
foe contractor in his bid to determine the unH price of foe new work Hem.

15.04 Request for payment by foe CONTRACTOR for any extra work shall be accompanied by a 
statement, wHh foe approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included vinfo foe CONTRACTOR’S 
statement of progress payment
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ARTICLE XVI 

SUSPENSION OF WORK

16.01 The PPA or its duty authorized representative shall have the authority to suspend the work wholly 
or partly by written order for such period as may be deemed necessary, due to force majeure or any 
fortuitous events or for failure on the part of the CONTRACTOR to correct bad conditions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any 
provisions of the Contract or due to adjustment of plans to suit field conditions as found necessary 
during construction. The CONTRACTOR shall immediately comply with such order to suspend the work 
wholly or partly.

In case of total suspension, or suspension of activities along the criticat path, which is not due to 
any fault of foe CONTRACTOR, the elapsed time between the effective order of suspending operation 
and the orxler to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all toe documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given full force, effect 
and applicability. However, in toe event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any kind whatsoever which shall arise between the 
parties in connection vrith toe implementation of this Contract; toe Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In toe event that such dispute or 
disagreement be not rescued to their mutual satisfaction, the matter shall be submitted to arbitration in 
the Philippines according to toe provisions of Republic Act No. 876, otherwise known as the ‘Arbitration 
Laws* and Republic Act No. 9285; otherwise known as the ‘Alternative Dispute Resolution Act of2004”. 
Provided, however, that disputes that are within toe competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, toe 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to rescind or 
terminate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to toe PPA for attorney's fees in an 
amount equivalent to Twenty Percent (20%) of toe total sum claimed in the complaint, exclusive of other 
damages and toe expenses of ntigation. Venue of all court actions in connection with or arising out of 
tois contract shall be laid exclusively in the proper court of toe City of Manila.

18.03 It is clearly understood that in case a dispute or disagreement arises between the PPA and toe 
CONTRACTOR regarding the manner by which toe latter is performing works, toe CONTRACTOR shall 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.



11
(Doll Cofltrad Form)

ARTICLE XIX 

OTHER COVENANTS

19.01 It is expressly agreed and understood that m case of irreconcilable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be clearly understood that any payment or feilure of the PPA to demand 
compliance with any of the terms and conditions of this extract or any act of liberality on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held liable for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contact motu proprio, in case of breach toereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected vrith or related to 
the performance of any or all of the CONTRACTOR'S obligations and undertakings hereunder, a 
stipulation providing for its assignability to and assumption by the PPA, at the option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pull-out any of the equipment, machineries, tools, materials, and/or supplies 
brought to the project site without the virritten approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabilities as of the date of termination, cancellation or rescission, 
including the refund of any and all advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It Is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and Incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake the virhole or portion of the unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved PERT/CPM, 
the PPA shall no% and direct the CONTRACTOR to immediately undertake such work activity. If within 
fifteen (15) days from receipt of such notice, the CONTRACTOR fails to start work and to show a 
satisfactory performance, PPA may take over the whole or portion of such work and have such work 
done by administration or award the same to another qualified contractor through negotiated contract at 
the current valuation price.

19.06 The PPA has the right to require the CONTRACTOR to supply and provide the required tools, 
materials, suftolfas. equipment facilities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR fail, refuse or neglect to comply 
with the same. PPA shall have the option to take over the project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,19.05 
and 19.06 shall be borne by and charged to the CONTRACTOR.
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19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to the true intent arfo meaning of all the Con^ct Documents taken together, 
whether the same may or may not be shown or described particularly in the drawings, plans and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in the drawings, plans and specifications, it shall immediately refer the same to the PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own 
account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection with the perfomiance of Its 
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its employees in the performance of their obligations under this Contact.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/or Acceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithslanding any extra work, change of work or orders made, if any, by the PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds 
and obligates itself to indemnify the PPA for any and all liabilities, losses, damages, judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of frust or 
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents it submitted whidi form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation in the documents or suppression of material facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or othenvise terminate 
the contract without need of judicial action, in accordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any money, gift or 
any material fovor/conskferation to any ofRdal or employee of the PPA to secure this Contract; that any 
violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudicially or without need of judicial intervention.

ARTICLE XXI
BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and ManagemenL


