Technical Specrl'icaha

{Zinc Hot-Dip Galvanized)
For articles whose surface area is equal to or less than 100,000 mm? (160 in®), the average
of ali specimen coating thickness grades is the average coating thickness for the sample.

The use of magnetic measurement method is appropriate for larger articles, and may be
appropriate for smaller articles when such is practical using ASTM Practice £ 376.

Stripping Method

The average weight of coating may be determined by stripping a test article, a specimen
removed from a test article, or group of test articles in the case of very small items such as
nails, etc., in accordance with Test method ASTM A 90/A 90m. The weight of coating per
unit area thus determined is converted to equivalent coating thickness values in accordance
with Table 2, Coating Thickness Grade (rounding up or down as appropriate). The thickness
of coating thus obtained is the test article coating thickness, or in the case of a specimen
removed from a test article, is the specimen average coating thickness.

Table 2 — Coating Thickness Grade *

Coating Grade mils oz/ft? Em g/m?
35 1.4 0.8 35 245
40 14 1.0 45 320
50 20 12 50 355
55 22 1.3 55 390
60 2.4 14 60 425
65 26 1.5 65 460
75 3.0 1.7 75 530
80 31 1.9 80 565
85 33 2.0 85 600
100 3.9 23 100 705

A Conversions in Table 2 are based on the metric thickness value equivalents from the next earlier
version, using conversion factors consistent with Table X 2.1 in Specification A 653/A 653M,
rounded to the nearest 5 pym (0.0002 in.). The conversion factors used are: mils = pm x 0.03937,
0z/ft? = pm x 0.002316; g/m?= pm x 7.067.

Weighing Before or After Galvanizing

The average of coating may be determined by weighing articles before and after galvanizing,
subtracting the first weigh from the second and dividing the result by the surface area. The
first weigh shall be determined after pickling and drying, and the second after cooling to
ambient temperature. The weight of coating per unit area thus determined is converted to
equivalent coating thickness values according to Table 2 (rounding up or sown as
appropriate). The thickness of coating thus obtained is the test article coating thickness.

Construction of Causaway, Back-up Area and RC Wharf with RoRo Ramps
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Technical Specifications
{2nc Hot-Dip Galvanized)

Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in
accordance with ASTM Test Method B 487. The thickness thus determined is a point value.
No less than five such measurements shall be made at locations on the test article which are
as widely dispersed as practical, so as to be representative of the whole surface of the test
article. The average of no less than five such measurement is the specimen coating
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of the base metal by cutting or prying
with the point of a stout knife, applied with considerable pressure in 2 manner tending to
remove a portion of the coating. The adhesion shall be considered inadequate if the coating
flakes off in the form of a layer of the coating so as to expose the base metal in advance of
the knifepoint. Do not use testing carried out at edges or comers (points of lowest coating
adhesion) to determine adhesion of the coating. Likewise, do not use removal of small
particles of the coating by paring or whittling to determine failure.

Embrittliement
Test for embrittiement may be made in accordance with ASTM Practice A 143

The galvanized article should withstand a degree of bending substantially the same as the
ungalvanized article. Flaking or spalling of the galvanized coating is not be constructed as
anembrittlement failure.

Inspection, Rejection and Retest

The material shall be inspected at the galvanizers plant prior to shipment. However, by
agreement the purchaser may make the tests which govem the acceptance or rejection of
the materials in his own laboratory or elsewhere.

When inspection of materials to determine conformity with the visual requirements of
Subsection “Finish™ warrants rejection of a lot, the galvanizer may sort the lot and submit it
once again for acceptance after he has removed any nonconforming articles and replace
them with conforming articles.

Materials have been rejected for reasons other than embrittiement may be stripped and
regalvanized, and again submitted for inspection and test at which time they shall conform to
the requirements of this inspection.

Transport and Storage

Galvanized components shall, wherever possible, be transported and stored under dry, weli-
ventilated conditions to prevent the formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to
minimize the wet storage staining which may occur on articles unable to be stored in dry,
well-ventilated conditions.

Provided the coating thickness complies with the requirements of Subsection “Coating
Thickness®, no further remedial action is required to the stained areas.

Construction of Catsewny, Back-up Arsa and RC Whawf with RoRo Rwnps
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Techrical Specifications
(Project Billboard)

ITEM 15 : PROJECT BILLBOARD

SPECIFICATION
The Project Billboard shall be installed at location(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x
2,400mm) using %2 inch (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.
See attached drawings for further details of the standard billboard.

Construclion of Caisseway, Back-up Area and RC Whar! with RoRo Ramps
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Teachnical Specifications
{Safety Signages and Barricades)

ITEM 16 : SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the fumishing and installing of safety signages and bamicades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION

The Signage’'s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm)} for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x
800mm) shall be provided.

The materials to be used for signages and baricades are % inch (12mm) marine plywood or
tarpaulin poster on 2" x 2™ (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.

1290

T

CONSTRUCTION
SR AREA ST

o 2 000D L LBER 7
[ ——

%X GOOD LUMBER —————ad g \

1200
FRONT SIDE FROWY L1 3

FRAMING FOR 0,80m x 1.20m SIGNAGE S FRAMING FOR 0.60m x 0.80m SIGNACES AND BARRICADES

STANDARD PLAN FOR SIGNAGES AND BARRICADES
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CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS o

BILL OF QUANTITIES 3
\
Port of San Fernando, El Nido, Palawan P-

e e L R IR o o . E -1 UNITPRICE . . "AMOUNT
NO. : . ' 'DESCRIPTION OF WORK ' UNIT QTY. {Pesos) . {Pesos)
(1) : : {2) ' :
BILL NO.| 1 GENERAL EXPENSES

1.01 Mobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 15

1.03 Maintain temporary site office and residence for the Engineer and staff mo. 15

1.04 Provide Construction Safety and Health Program in the execution mo. 15

of the project

TOTAL FORBILLNO. 1

Page 1of§



BILL OF QUANTITIES

CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS
Port of San Fernando, El Nido, Palawan

PHILIFPING \
PORTS
AUTHORITY

R B | — . - — 1. "~ UNIT PRICE “AMOUNT
NO. "~ DESCRIPTION OF WORK - UNIT QTy. (Pesos) - . {Pesos)
BILL NO.| 2 BACK-UP AREA WITH RORO RAMP, CAUSEWAY & ACCESS ROAD
2.01 Supply and dellver to site 0.35m x 0.60m PSC sheet piles L.m. 2,052
2.02 Supply and deliver to site R.C. Corner piles
a) R.C. Corner pile No. 1 lm. 18
b) R.C. Corner pile No. 2 l.m. 36
¢) R.C. Corner pile No. 3 L.m. 18
2.03 Handle, pitch and drive PSC sheet piles and RC comer piles l.m. 2,124
2.04 Chipping of newly driven PSC sheet piles & R.C. Corner piles no. 118
including disposal
2,05 Supply and place 3,500 psi concrete for the deflector wall, R.C. curb, cu.m. 867
retaining / wing / anchor walls, mooring block & lamp post foundation
2.08 Supply and install steel reinforcement for the deflector wall, R.C. curb, kg. 46,335
retaining / wing / anchor walls, mooring block & lamp post foundation
207 Excavation of existing sea-bed prior to installation of rocks cu.m. 5,247
208 Supply and place §0-100 kg. Core rocks cu.m. 4,108
209 Supply and place 2,000 kg. Armour rocks cu.m. 8,237
210 Supply and install-tie rod including accessories
a) 50mm dia. x 15.00meters set 27

Pape 2 of 5




BILL OF QUANTITIES

CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH ROCRO RAMPS
Port of San Fernando, El Nido, Palawan

PHILHSING \
+ORI1Y F
AUTHOM:TY

UNIT PRICE AMOUNT
NO. - R DESCRIPTION OF WORK - o _ UNIT QrY. {Pesos) .. {Pesos)
b} 32mm dia. x 15.00meters set 8
¢) 50mm dia. x 1.40meters set 2
2.1 Supply and install Geotextile Fabric sq.m. 3,878
212 Supply and place Sand and Gravel fill cu.m. 7,202
2.13 Supply, spread and compact Selected fill cu.m. 2,523
214 Supply, spread and compact gravel base course cu.m, 653
2.15 Construct portland cement concrete pavement (250mm thk.) sq.m. 3,297
including reinforcement
2.16 Supply, deliver & install 10 meter high steel tapered lamp post in hot set 7
did galvanized with 70 watt LED, integrated solar street light
2.17 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) set 9
including accessories
218 Install rubber dock fender {V-type) and accessories set 9
218 Supply and deliver to site mooring bollard (35 Tons, T-head) set 4
including accessories
2.20 Install mooring bollards (T-head type)} and accessories set 4

TOTAL FOR BILL NO. 2

Page 3of §




BILL OF QUANTITIES

CONST. OF CAUSEWAY, BACK-UP AREA & R.C. WHARF WITH RORO RAMPS
Port of San Fernando, El Nido, Palawan

PHI| PRI
rFORITS \
AUTHOR Y

_ ) - _ _ '- UNIT PRICE AMOUNT
NO. . DESCRIPTION OF WORK - | UNIT - QTY. (Pesos) - (Pesos) .
{1) B : (ZL ' _= 53[ - {4) {5) : m p 3 !5!

BILL NO.| 3 R.C. WHARF WITH RORO RAMP

3.01 Supply and deliver to site 400mm x 400mm PSC Piles 1.m. 3,770

3.02 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles lL.m. 2,150

303 Handle, pitch and drive 400mm x 400mm Batter PSC Piles lm. 1,620

3.04 Chip/cut & dispose portion of newly driven PSC Piles up to required elevation no. 148

3.05 Supply and install steel reinforcements for the superstructure kg. 83,636

3.08 Supply and place 3,500 psi concrete for the superstructure cu.m. 512

3.07 Suppy and instalt construction joints (100mm x 100mm x 10mm)} angle bar, Lm. 100
hot-dipped galvanized) including dowel bars

3.08 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) set 23
Including accessories

3.09 Install rubber dock fender (V-type) and accessories set 23

3.10 Supply and deliver to site mooring bollard (35 Tons, T-head) set 10
including accessories

an Install mooring bollards (T-head type) and accessories set 10

o TOTAL FOR BILL NO. 3 | -

Page 40f'5



CONST. OF CAUSEWAY, BACK-UP AREA & R.C, WHARF WITH RORO RAMPS 11
Port of San Fernando, El Nido, Palawan

BILL OF QUANTITIES QP—
)

i - - - 3 - T N | RN N UNIT PRICE - "~ AMOUNT
NO. : DESCRIPTION OF WORK - UNIT - QTY. - (Pesos) - (Pesos)
(1) __(2) {3) (4) {5) ___{4) x(5)
BILL NO.| 4 REIMBURSABLE ITEMS
4.01 Provide reimbursable items necessary in the implementation lot 1 1,939,333.85 1,939,333.85
of the project as determined by the Authority
" TOTAL FORBILLNO. 4 - 1,939,333.85

Page 5of 5




BQ-6
BOQ and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL
The work items included in the proposal and the basis of payments are as follows:

BILL NO. 1
GENERAL EXPENSES

tem 1.01 Mobilization, demobilization and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract lump sum price shafl be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%) of the total amount shall be payable
after the mobilization activity while the remaining {50%) payable after demobilization
and cleaning.

ftem 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental for temporary site office and
residence for the engineer and staff and accepted by the Engineer. The contract unit
price shall be full compensation for fumishing all materniats, labor, equipment, tools and
incidentals necessary for the provision of temporary site office and residence for the
engineer and staff at least 48.00 m?

item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

Hem 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentais
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Construction of Causewsy, Back-up Area and RC Wha with RoRo Remps:
Port of San Femando, Ei Nido, Palswan
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BOQ and Attachments
{Annex 1 - Basis of Psyments)

BILL NO. 2
BACK-UP AREA WITH RORO RAMP, CAUSEWAY AND ACCESS ROAD

item 2.04 Supply and deliver to site 0.35m x 0.60m PSC sheet piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles
(0.35m x 0.60m), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.02 Supply and deliver to site RC comer piles
a) R.C. comer pile no. 1
b) R.C. comer pile no. 2
c¢) R.C.comer pile no.3
d) R.C. comer pile no. 4

The quantity to be paid for shall be the actual length in linear meter of R.C. comer pile
of various type and sizes, supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 2.03 Handle, pitch and drive PSC sheet plles and R.C. corner piles

The quantity to be paid for shall be the actual length in linear meter of PSC sheet piles
and R.C. corer pites to be handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineer. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 2.04 Chipping of newly driven PSC sheet piles and R.C. Comer piles including
disposal

The quantity to be paid for shall be the actual number of unit of newly driven PSC
sheet piles and R.C. Comer piles, chipped-off to cut-off elevation including disposal in
accordance with the plans and specifications and disposal of debris at the designated
area and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools and incidentals necessary to
complete the work.

item 2.05 Supply and place 3,500 psi concrete for deflector wall, rc curb, retaining/ wing/
anchor walls, mooring block and lamp post foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for deflector wall, rc curb, retaining/ wing/ anchor walls, mooring block and
lamp post foundation, supplied and set-in-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

Construction of Causeway, Back-up Aea and RG WIS with RORO RaIpS
Part of San Famnando, €1 Nido, Palewan
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BOQ and Attachments
(Annex 1 - Basis of Paymenis)

item 2.06 Supply and Install steel reinforcement for deflector wall, rc curb, retaining/ wing/
anchor walls, mooring block and lamp post foundation

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for deflector wall, rc curb, retaining/ wing/ anchor walls, mooring block
and lamp post foundation, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.07 Excavation of sea-bed prior to installation of rocks

The quantity to be paid for shall be the actual volume in cubic meter of sea-bed to be
excavated prior installation of rocks in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.08 Supply and place 50-100 kg. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and set-in-place in accordance with the plans and specifications and
accepied by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

ltem 2.09 Supply and place 2,000 kg. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 2,000 kg.
armour rocks, supplied and setin-place in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

ttem 2.10 Supply and install tie-rod including accessories
a) 50mm@ x 15.00m
b} 32mm@ x 15.00m
c) 50mmg x 1.40m

The quantity to be paid for shall be the actual number in set of tie-rod of various sizes
including accessories, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.11 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter
fabric, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing aft materials, labor, equipment, tools and incidentals necessary to complete
the work.

Construction of Cmssewny, Back-up Afea and RC Whatf with RoRe Remps
Port of San Famando, E! Nido, Palawan
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B0OQ and Attachments
{Annex 1 - Basis of Paymerts)

item 2.12 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel fill, supplied and set-in-place in accordance with the plans and specifications
and acceptied by the Engineer. Hydrographic/Topographic Surveys before and after
placing of sand and gravel fill shall be made to determine the actual elevations along
the cross sections and the actual quantities for payment. Volume due to settlement as
established using settiement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment, tools
and incidentals necessary to complete the work.

Item 2.13 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to
be supplied, spread and compacted in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.14 Supply, spread and compact gravel base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course to be supplied, spread and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shali be full
compensation for furnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 2.15 Construct portland cement concrete pavement (250mm thk.) including
reinforcement

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (250mm thk.) including reinforcement to be constructed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be ful compensation for furnishing all materals, labor,
equipment, tools and incidentals necessary to complete the work.

item 2.16 Supply, deliver and install 10-meter-high steel tapered lamp post in hot dip
galvanized with 70 watt LED, integrated solar street light

The quantity to be paid for shall be the actual quantity in set of 10-meter-high steel
tapered lamp post in hot dip galvanized with 70 watt LED, integrated solar street light,
supplied, delivered and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.17 Supply and deliver to site rubber dock fender (V-type 500H x 1500L} including
accessotries

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
confract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools and incidentals necessary to compiete the work.

Corstruction of Causewny, Back-up Area and RC Whaf with RoRo Ramps
Port of San Femande, £] Nido, Patswen
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BOQ and Attachments
{Annex 1 - Basie of Payments)

tem 2.18 Install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

item 2.19 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard {35
Tons, T-head) including accessories, supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 2.20 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 3
RC WHARF WITH RORO RAMP

ftem 3.01 Supply and deliver to site 400mm x 400mm PSC piles

The quantity to be paid for shall be the actual length in linear meter of PSC piles
(400mm x 400mm), supplied and delivered to site in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.02 Handle, pitch and drive 400mm x 400mm vertical PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm vertical PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

item 3.03 Handle, pitch and drive 400mm x 400mm batter PSC piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x
400mm batter PSC piles, handled, pitched and driven in accordance with the plans
and specifications, measured from the tip of piles to cut-off elevation and accepted by
the Engineers. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools and incidentals necessary to complete the work.

[+ tion of C; y, Back-up Area and RC Whatrf with RoRo Ramps
Pont of San F do, £l Nado, Peé




{Annex 1 - Basis of Payments)
ftem 3.04 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shall be the actual number of portion of newly driven PSC
piles to be chipped/cut off up to required elevation including disposal of debris in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

item 3.05 Supply and install steel reinforcements for superstructure

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
bars for superstructure, supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

tem 3.06 Supply and place 3,500 psi concrete for superstructure

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for superstructure, supplied and set-in-place in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools and incidentals
necessary to complete the work.

item 3.07 Supply and install construction joints {100mm x 100mm x 10mm angle bar, hot-
dipped galvanized) including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm angle bar, hot-dipped galvanized) including dowel
bars, supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materals, labor, equipment, tools and incidentals necessary to complete
the work.

item 3.08 Supply and deliver to site rubber dock fender (V-type 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender (V-
type 500H x 1500L) including accessories, supplied and delivered to site in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shali be full compensation for fumishing all materials, labor,
equipment, tools and incidentals necessary to complete the work.

tem 3.09 install rubber dock fender including accessories

The quantity to be paid for shall be the actual quantity in set of rubber dock fender
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
fumishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

Tonatrucion of Cansewary, Back-up Area aixl RC WharT with FoRo RAMpS
Port of San Fernando, El Nido, Palawen



BQ-12
BOQ and Attachments
{Annex 9 - Basis of Payments)

item 3.10 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard (35
Tons, T-head) including accessories, supplied and delivered fo site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for fumishing all materials, labor, equipment, tools and
incidentals necessary to complete the work.

tem 3.11 Install mooring bollard including accessories

The quantity to be paid for shall be the actual quantity in set of mooring bollard
including accessories, installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools and incidentals necessary to complete
the work.

BILL NO. 4
REIMBURSABLE ITEMS

item 4.01 Provide reimbursable items necessary in the implementation of the project as
determined by the Authority.

The quantity to be paid for shall be the actual quantity of determined items by the
Authority deemed necessary in the implementation of the project, supplied, delivered
and accepted by the Authority. Payment for said items shall be made only upon
complete delivery/acceptance of such. The contract lump sum price shall be full
compensation for providing all determined items. The Contractor's Proft and
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost
of said items. The amount of bid should be fixed as indicated in the amount stated in
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities
(BOQ). Claims for payment shall be supported by Official Receipt(s) (OR) and at least
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR
but should not exceed the contract lump sum price. The determined items shall be the
property of PPA. Operation and maintenance shall be borme by PPA.

Construction of Causeway, Back-up Area and RC What with RoRo Ramps
Port of Sen F do, El Nido, Pa
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BOQ snd Attachment
{Annex 2 - Faciliies to be Provided)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines,
housing and messing accommodations as are necessary. The location, dimension and layout of such
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide {Rental) and maintain a temporary site office and residence with an
area of at least 48 square meters for use of the Engineer and staff, including all the necessary
electricity, water, communication services and consumabiles.

Construction of Causewary, Back-up Arsa and RC Wharf with RoRo Ramps
Port of San Femando, El Nido, Palswen
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{Annex 4 - Construction Safety & Health Requirements)
CONSTRUCTION SAFETY AND HEALTH REQUIREMEN

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR
1 no.  Safety Engineer / Officer
1 no.  Nurse/Health Officer
EQUIPMENT / MATERIALS

Personne! Protective Equipment
49 pes.  Hard Hats
49 pcs. Gloves
7 pcs. Goggles
1 pcs. Aprons
1 pcs. Safety Bells
49 pcs. Safety Shoes

1 pcs. Life Lines

Safety Devices
1 lot Barricades
1 lot Waming signs
2 units Fire extinguisher

Medical and First Aid System For fifteen (15) mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Construction of Causewey, Back-up Area and RC Wharf with RoRa Ramps
Port of San F do, €l Nido, P:
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Bidding Forms
{Bid Form)

Bid Form

Date:
ITB No:

To: Philippine Ports Authority
Bonifacio Drive, South Harbor,
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents, including
Addenda, for the Contract Construction of Causeway, Back-Up Area and RC Wharf
with RoRo Ramps, Port of San Fernando, El Nido, Palawan;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL TOTAL
NO DESCRIPTION AMOUNT
1 General Expenses B
2 Back-up Area, Causeway and RoRo Ramp
3 RC Wharf with RoRo Ramp
5 Reimbursable items
TOTAL AMOUNT OF BID (including VAT) R

The discounts offered and the methodology for their application are: insert information],

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of finsert
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have
nationalities from the following eligible countries: finsert information],

Construction of Causeway, Back-up Area and RC Wharf with RoRo Ramps
Port of San Fi do, El Nido, Pal
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Bidding Forms
(Bid Form)

(H We are not participating, as Bidders, in more than one Bid in this bidding process, other
than altemative offers in accordance with the Bidding Documents;

{g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a format
Contract is prepared and executed; and

() We understand that you are not bound to accept the Lowest Caiculated Bid or any other
Bid that you may receive.

(i} We likewise certify/confirm that the undersigned, is the duly authorized representative of
the bidder, and granted full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for the Contract Construction of Causeway, Back-Up Area and RC Wharf with RoRo
Ramps, Port of San Fernando, El Nido, Palawan of the Philippine Ports Authority.

(k) We acknowiedge that failure to sign each and every page of this Bid Fosm, including the
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of:

Signed:

Duly authorized to sign the Bid for and on behalf of:

Date:

Cormtrucion of Canewsy, Back-up Araa and RC What with RoRo Ramps
Port of San Femando, El Nido, Palawan



STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Bldding Forme
{On-going)

% of Contract Duration
Name of the Contractor's Totat Contract Value At Accomplishment 5]
Contract or Title | Owner's | Nature/ Role Award Project Escalated | Date of Value of Estimated | Planned | Actual | Start | Completed
Of tha Project Name | Scope (in Completion Value to Award | Outstanding Time of
1] and of percentage) Date Present 5] Works Completion
Address | Work 3) Prices
2] 4)
A) Government
Contracis
i. On-going
il. Awarded but
not yet started
B) Private
Contracts
t. On-going
ii. Awarded but
not yet started
NOTE:
1] As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value i3 expressed in a currency other than the Philippine Peso. Specify the “Escalation Factor® used to escalate the
Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by:

a) Notice of Award and/or Contract

b) Notice to Proceed

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of Causaway, Back-up ATen Ard RC Whar with Rolto Ramps
Poit of San Femando, Ei Nido, Pelawan




Bidding Forme
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Contract Duration
Name of the Owner's Nature/Scope | Contractor's Total Contract Value At
Contract or Title Name and of Work Role and Award Completion | Escalated Date of Valus of Start Completed
Of the Project Address Percentage Value to Award Outstanding
Of Present Works
Participation Prices
NOTE :

1. The prospective bidder must have completed an SLCC that is similar to the contract to ba bid, and whose vaius, adjusted to current prices using

the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supporied by:

a. Notice of Award and / or Notics to Proceed.
b. Project Owner's Certiflcate of Final acceptances issued by the owner other than the Contractor or
Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant

Authorized Signing Official

Date

Construction of Causeway, Back-up Ares and HG Whar with RoRo Remps
Port of

San Femansdo, El Nido, Palawan



EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Bidding Forms
{Experience Record)

Similar Major Operations of Work Unitof | Quantity Unit of Quantity
1] Measure Title of | Title of | Title of | Title of Measure
the the the the
Project | Project | Project | Project
1. Off-shore Pile Driving of concrete piles l.m. 2,947
2. Reinforced Concrete Works cu.m, 690
3. Rock Works
a} 50 to 100 kg./pc. cu.m. 2,054
b) 2,000 kg./pc. cu.m. 4119
4. Placing of Fill Materials cu.m. 4,863
5. Construction of Portland Cement Concrete
Pavement (PCCP) including aggregate base
course sq.m. 1,649
NOTE: 1] Submit the Certificate of Completion/Certificate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or

Construcfor Performance Evaluation System (CPES) ratings,

1%,

Completion/Acceptance and Recapitulation/Bill of Quantities shall not be considered,

¢ &  Final

visit (if applicable),

Projects

2] The Owner's Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating and/or the

Certiticate of Completion, must be satisfactory.

Name of Firm/Applicant

{Revised Form ; September 2012)

Authorized Signing Official

Date

with no Certificate of

Construction of Causswaty, Back-Up Area snd RC Wharf with RoRo Ramps

Port of San F

do, Ei Nido, P:




Bidding Forms
{Financial}

FINANCIAL DATA

A The prospective bidders audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED" by the
Bureau of intemal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Current Assets

3. Total Liabilities

. Current Liabilities

4
5. Net worth (1-3)
]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal o the ABC to be bid, as follows:

NFCC = [ (Current assets minus curment liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
if Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Construction of Causeway, Back-up Ares sid RC What with RoRo Ramps
Port of San Fernando, E! Nido, Palawan



Bidding Forma
(Pledged Personnel)

LIST OF CONTRACTOR'S PERSONNEL

| hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions
! functions, are available for the project applied for:

Similar Total
Position of Key Name No. of Key | Experience inthe | Experience in the Attachment(s) Annex(es)
Personnel Personne! | Position (Years) Position (Years)
1]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex "*_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex *_*

Complete Qualification and Experience Data
Certificate of Commitment

Matenials Engineer PRC License (CE Preferred) Annex " "
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment

Construction Safety and Centificate of Safety and Health Construction Related Course Annex *_*

Health Officer issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Foreman Complete Qualification and Experience Data Annex " "
Certificate of Commitment

Other Position(s) Complete Qualification and Experience Data Annex “_"
Certificate of Commitment

NOTE: 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the
Contractor’s License)

Project Manager - Five (5) years Materials Engineer - One (1) year

Project Engineer - Three (3) years Materials Engineer | - for projects costing up to 100M

Foreman - Five (5) years Materials Engineer Il - for projects costing more than 100M
Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM (September 2012)

Construction of Causeway, Back-up Aras and RG Whar with IRoRo Ramps
Port of San Fi 10, E| Nido, Psl




Bidding Forma
{Pledged Equiprment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS

I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition
and are available for the duration of the project:

DESCRIPTION No. of | Capacity Owned, Leased Submitted Proof of OTHER INFORMATIONS
{Type, Modsl, Unit(s) Output and/or under Ownership/Leased/ (As Applicable)
Make) 2] purchase Purchase Agreement
agreement (Mark as Annex
1] Al Z')
Manufacturer Engine Chassis No./ Location | Status

Serial No. Name of Vessel

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt.
For owned barge/tugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased bargeftugboat,
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner's (Lessor's)
Certificate and valid Cargo Ship Safety Certificate.

2] The unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge),
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer), cu.m (for dump truck}, hp. (for tugboat, road grader, bulldozer and
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant Authorized Signing Official Date

REVISED FORM {January 2011)

Construction of Causeway, Back-up Area and RC Wharf with RoRo Ramps
Portof Ean F de, El Nido, Pal




Bidding Forms
{Omnibus - Sole)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

i { Name ), of legal age, (Civil Status), (Nationality), and residing at (Address), after having

been duly swom in accordance with law, do hereby depose and state that:

1. 1 am the sole proprietor or authorized representative of (Name of Bidder) with office
address at :
2. As the owner and sole proprietor or authorized representative of (Name of Bidder), |

have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for (Name of
Project) of the Philippine Ports Authority, (as shown in the attached duly notarized
*Special Power of Attomey” for the authorized representative);

3. {Name of Bidder) is not “blacklisted” or barred from bidding by the Govermment of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or intemational financing institution whose blacklisting
rules have been recognized by the Govermnment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and alt statements and information provided
therein are true and correct;

§. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of Procuring Entity, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management office or the end — user unit, and the
project consuitants by consanguinity or affinity up to the third civil degree;

7. {Name of Bidder) complies with existing labor laws and standards; and

8. {(Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

¢) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
Causeway, Back-Up Area and RC Wharf with RoRo Ramps, Port of San
Femando, El Nido, Palawan.

Construction of Causewsy, Back-up Araa and RC What with RoRo Ramps
Fort of San F El Nido, Pa¥
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{Omnibua - Sole)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ____ day of 20__at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of fmonth] [vear] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notara! Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no. and histher Community
Tax Certificate No. issued on at .

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Pubilic for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of

Construction of Causeway, Back-up Area and RC Whart with RoRo Ramps
Port of San F do, El Nido, Pwk
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Biddng Forme
(Omnibus — Parinerahip)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT

I { Name } of legal age, (Civil Status), (Nationality), and residing at {Address), after having
been duly sworn in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at (Address);
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authorty, accompanied by the duly
notarized Special Power of Attomey, Board/Partnership Resolution or Secretary’s
Certificate (whichever is applicable);

3. (Name of Bidder) is not "blacklisted” or barred from bidding by the Govemment of the
Philippines or any of its agencies, offices, corporations, or Local Govemment Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board;

4, Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder} is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted,

6. None of the officers and members of (Name of Bidder) is related to the PPA General
Manager, members of the Bids and Awards Committee (BAC), the Technical Working
Group, and the BAC Secretariat, the head of the Project Management office or the
end- user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and
8. (Bidder) is aware of and has undertaken the following responsibilities as a Bidder:

a) Carefully examine all of the Bidding Document:

b) Acknowledge all conditions, local or otherwise, affecting the implementation of
the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of
Causeway, Back-Up Area and RC Wharf with RoRo Ramps, Port of San
Femando, El Nido, Palawan.

Cansiruction of Causewary, Back-up Area and RC Wharf with RoRo Ramps
Port of San Fernando, EI Nido, Palewen
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{Omnibus — Parnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govemment in relation to any procurement project

or activity.

IN WITNESS WHEREQF, | have hereunto set my hand this __ day of 20 at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ____ day of fmonth] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government kientification card used],
with his/her photograph and signature appearing thereon, with no. and his/her Community
Tax Cettificate No. issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attomeys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Consiicion of & ¥, Back-up Area and RG Wivarf with Rolo Fiamps

Port of San Femando, El Nido, Palewan
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OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES)
CITY OF )SS

AFFIDAVIT
| { Name ), of legal age, {Civil Status), (Nationality), and residing at {Address), after having

been duly swom in accordance with law, do hereby depose and state that:

1. | am the duly authorized and designated representative of (Name of Bidder) with office
address at :
2. | am granted full power and authority to do, execute and perform any and all acts

necessary to participate, submit the bid, and to sign and execute the ensuing contract
for (Name of Project) of the Philippine Ports Authority, accompanied by the duly
notarized Special Power of Attomey, Board Resolution or Secretary’s Centificate;

3. {(Name of Bidder) is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government / foreign or international financing institution whose blacklisting
rules have been recognized by the Govemment Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is
related to the PPA General Manager, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management office or the or end- user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

7. {Name of Bidder) complies with existing labor laws and standards; and

8. {Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of

the contact;

c) Made an estimate of the facilities available and needed for the contact to be bid,
if any; and

d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Construction of

Causeway, Back-Up Area and RC Wharf with RoRo Ramps, Port of San
Femando, El Nido, Palawan.

Construchon of Causewsy, Back-up Ales and RC Wha with RoRo Ramps
Port of San Famando, Ef Nido, Palawan
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S. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the govermment in relation to any procurement project
or activity.

IN WITNESS WHEREOF, | have hereunto set my hand this ___ day of 20__ at
, Philippines.

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of
execution], Philippines. Afflant/s is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No.
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card usedj,
with his/her photograph and signature appearing thereon, with no. and his’her Community
Tax Certificate No. issued on at

Witness my hand and seal this ____ day of fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.

Page No.
Book No.
Series of

———
—
—

Construction of Causaway, Back-up Ares and RC Whast with RoRo Ramps
Port of San Femando, El Nido, Patawan
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{Bid—Securing Declaration)
REPUBLIC OF THE PHILIPPINES)
CITY OF )S.S.
BID-SECURING DECLARATION
InvitationtoBidNo. _____
To : Philippine Poﬁs Authority
Bonifacio Drive, South Harbor,
Port Area, manila
I, the undersigned, declare that:
1. | understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid-Securing Declaration.
2. I'We accept that: (a) l/'we will be automatically disqualified from bidding for any

contract with any procuring entity for a period of two (2) years upon receipt of your
Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section 6 of
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1 (b), 34.2, 40.1
and 69.1, except 69.1(f), of the IRR of RA 9184; without prejudice to other legal action
the government may undertake:

3. | understand that this Bid-Securing Declaration shall cease to be valid on the following
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to
your request;

(b) | am declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) | failed to timely file a request for reconsideration or (ii) | filed a
waiver to avail of said right;

(c) | am declared as the bidder with the Lowest Calculated Responsive Bid, and |
have fumished the performance security and signed the Contract.

IN WITNESS WHEREOF, | have hereunto set my hand this day of 20 at
, Philippines.

Name of Bidder's Authorized Representative
(Signatory's Legal Capacity)
AFFIANT

Construction of Causewsy, Back-up Ares and RC Wharf with RoRo Ramps
Port of San F: do, El Nado, Pek
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SUBSCRIBED AND SWORN to before me this __ day of [month] fyear] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC).
Affiant/s exhibited to me his’her finsert fype of govemment identification card used], with his/her

photograph and signature appearing thereon, with no.
Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission

Notary Public for until

Roll of Attorneys No.

PTR No. __, [date issued], [place issued]
IBP No. __, [date issued], [place issued]
Doc.No. ___

Page No.____

Book No.

Series of .

Construction of Causeway, Back-up Area and RC Whait with RoRo Ramps
Poit of San Femando, £l Nido, Palawan
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CONSTRUCTION METHODOLOGY

Name of Project

Proposed Project Description

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

>

BACK-UP AREA WITH RORO RAMP, CAUSEWAY AND ACCESS ROAD

Supply and driving of PSC sheet pile and RC comer piles (2,124 L.m.)
Supply and placing of concrete (867 cu.m.)

Supply and installation of steel reinforcement (46,335 kg.)

Excavation of existing sea-bed (5,247 cu.m.)

Supply and installation of core and armor rocks (12,345 cu.m.)
Supply and installation of tie-rods of various sizes (37 sets)

Supply and installation of geotextile fabric (3,878 sq.m.)

Supply and placing of fill materials (8,725 cu.m.)

Supply and placing of aggregate base course (653 cu.m.)

10. Construction of Portland Cement Concrete Pavement (3,297 sq.m.)
11. Supply, delivery and installation of lamp post and solar street light (7 sets)
12. Supply and installation of rubber dock fenders (9 sets)

13. Supply and installation of mooring bollard (4 sets)

CONODORWNS

B. RC WHARF WITH RORO RAMP

Supply and driving of PSC square piles (3, 770 .m.)

Supply and placing of concrete for RC wharf (512 cu.m.)

Supply and installation of steel reinforcement for RC wharf (83,636 kg.)
Supply and installation of construction joint (100 L. m.)

Supply and installation of rubber dock fenders 23 sets)

Supply and installation of mooring bollard (10 sets)

PPN~

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on
how the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule,
Equipment Schedule and Manpower Schedule.

Signature
{Authorized Signing Official)

Construction of Causewsy, Back-up Ares and RC Whatf with RoR¢e Ramps
Port of San F do, El Nido, Pak
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MANPOWER SCHEDULE

Name of Project
Proposed Project Description
Location
MANPOWER CONTRACT DURATION {( Calendar Days)
{(Minimum)
M O N T H L Y
1 2 ] 4 [] [] 7 8 9 10 11 12 13 14 15
Project Manager
Project Engineer

Materials Engineer

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

- Mason

- Electrician

- Rigger

- Others

Signature
{Authorized Signing Official)

Construction of Couseway, Back-up Ares and RC Whaf with RoRo Rangs:
Post of San Femando, E| Nido, Paltrwan
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EQUIPMENT UTILIZATION SCHEDULE

Name of Project
Proposed Project Description
Location
EQUIPMENT { No. of CONTRACT DURATION {( Calendar Days)

{Minimum) Units

M O NTH LY

1 2 3 4 ¥ [] 7 [] L] 10 it [}] 13 14 15

Signature
{Authorized Signing Official)

Construction of Csiseway, Back-up Ares and RC Whatf with RoRo Ramps
Port of San Farmendo, El Nido, Pelewan
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Proposed Project Description

Location
Project Duration 'Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES
- The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curb.
- Payment schedule shall not be more than once a month.
Signature
(Authorized Signing Official)

Constiuction of Cavseway, Beck-up Area and RC Whart with RoRo Ramps
Port of San Femando, El Nido, Palawan
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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE CONSTRUCTION OF CAUSEWAY, BACK.-UP AREA
AND RC WHARF WITH RORO RAMPS
PORT OF SAN FERNANDO, EL NIDO, PALAWAN

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this day of 20__, in Manita,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govemment instrumentality created under
Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila, represented herein by its duly authorized General Manager,
JAY DANIEL R. SANTIAGO, and hereinafier referred to as “PPA”,

-and-

, @ corporation duly organized and existing in accordance

with Philippine laws, with office and business address , represented
in this act by , duly authorized for this purpose, as
evidenced by Secretary’s Certificate , a copy of which is hereto attached and

made an integral part hereof as Annex “A”, and hereinafter referred to as “CONTRACTOR”
WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and
Regulations, PPA advertised and published in a newspaper of general circulation and posted on the
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Construction of
Causeway, Back-Up Area and RC Whart with RoRo Ramps, Port of San Femando, Ei Nido, Palawan;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids
for the foregoing project;

WHEREAS, after the opening of bids on , and the conduct of bid evaluation
and required post-gualification, the bid submitted by the CONTRACTOR atits unit and lump sum prices
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount

of ® ), Philippine
Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. Series of award of
the contract was made to the CONTRACTOR in a Notice of Award dated inthe amount

of (= ), after submission of
the required documents within the prescribed period and compliance to the conditions stipulated in the
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said
Notice of Award,;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have
agreed, as they do hereby agree, and contract as follows:

Consituction of Causewary, Back-up Arsa and RC Whart with RoRo Remps
Port of San Femando, Ei Nido, Palawen
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ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents
of the said documents are reproduced, incorporated and set forth herein, and shall govern and controt
in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

Contract Agreement

Bidding Documents

Winning bidder's bil, including the Eligibility requirements, Technical and Financial
Proposals and all other documents / statements submitted

Performance Security

Notice of Award of Contract; and

Other contract documents that may be required by existing laws and the PPA such as:

oo

~®Q

{1) Construction Schedule and S-Curve

(2) Manpower Schedule

(3) Construction Methods

4 Equipment Utilization Schedule

(5) Construction Safety and Health Program approved by the DOLE
(6) Pert / CPM

) Duly Approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9)  Abstract of Bids

(10) Resolution of Award

1.02 Al Contract documents are and shall remain as the property of the PPA.

103 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

201 The CONTRACTOR, in consideration of the payment to be made
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter
hereby covenants to execute and complete the Construction of Causeway, Back-Up Area and RC
Whart with RoRo Ramps, Port of San Femando, El Nido, Palawan; in conformity in all respects with the
provisions of this Contract, as follows:

——— —— — - T VI S W e s v e e P U A D S D D SR AR s S S S S W S S D D D S B D S ol e e e e o i A D D P SHD S M WOV e S s S S s S S e S S
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1. General Expenses R
2. Back-up Area, Causeway and RoRo Ramp R
3. RC Wharf with RORO Ramp R
4. Reimbursable items R

TOTAL AMOUNT p

Consinuction of Causeswy, Back-up Area and RC Wharf with RoRo Ramps
Port of San Fermando, El Nido, Paicwsn
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202 The CONTRACTOR agrees to commence, perform and complete the work called for and
defined in this Contract at its sole cost and expense, and to fully and faithfully fumish alt materials, tools,
labor supplies, equipment, services and superintendence for the implementation of this Contract in
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries,
instruments, accessories and materials it will supply or deliver or install and/or use in the construction
and workmanship of all his work under the Contract, shall be brand new and in accordance with the
Contract Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under this
Contract, and agrees to perform its obligations hereunder in the most efficient and competent manner,
use its skill and good judgment, always set in good faith, and camy out the execution of this Contract in
the most sound, expeditious and economical manner consistent with the interest of the PPA.

ARTICLE Ill
CONSIDERATION

3.01 Forand in consideration of the full, satisfactory and faithful performance by the CONTRACTOR
of all its undertakings defined in and provided for under this Contract and Contract Documents, the PPA
agrees to pay the CONTRACTOR the total amount not  exceeding

& W
Philippine Currency, inclusive of the 12% value added tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed and finished for
each pay item as determined and accepted by PPA and in the manner set forth in the Contract
Documents, as full compensation for everything fumished and done by the CONTRACTOR under this
Contract, including all works required but not specifically mentioned, and aiso for all iosses and
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or
from any obstruction or difficulty encountered in the prosecution of this Contract, for all expenses
incurred by orin consequence of the suspension or discontinuance of the contract herein specified and
for faithfully completing the contract and the whole thereof, at the time and in the manner provided in
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as
fixed prices, and therefore not subject to price adjustment and escalation during the contract
implementation, except under extraordinary circumstances and upon pricr approvai of the Govemment
Procurement Policy Board (GPPB)or when a Treaty or International or Executive Agreement Expressly
allows it. Any request for price escalation under extraordinary circumstances shall be submitted by PPA
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer
to events that may be determined by the NEDA in accordance with the Civil Code of the Philippines and
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth
in this Contract.

However, it is agreed that no payment or payments made under this Contract, except the final
payment upon issuance of Cerlificate of Completion and Acceptance, shall be understood as
performance of this Contract, either wholly or in part, and no payment shall be construed to be an
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against liquidated
damages payable to the PPA by the CONTRACTOR under this Contract.

Construction of Causewsy, Back-up Ares and RC What with RoRo Rampe
Port of San Femando, El Nido, Palewean
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3.04 ltislikewise understood that the CONTRACTOR shall show proof evidencing payments by the
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works
accomplished, submit an affidavit certifying to the fact of payments of said labor, materials, supplies,
equipment, insurance premiums, etc.

3.05 Al payments shall be subject to existing government accounting and auditing rules and
regulations.

3.068 Progress payments are subject to retention of ten percent (10%) referred to as the "retention
money". Such retention shall be based on the total amount due to the contractor prior to any deduction
and shall be retained from every progress payment until fitty percent (50%) of the value of works, as
determined by the PPA are completed. If, after fifty percent {(50%) completion, the work is satisfactorily
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention
shall be imposed.

3.07 The total "retention money” shall be due for release upon final acceptance of the works. The
CONTRACTOR may, however, request for the substitution of the retention money for each progress
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts
equivalent to the retention money substituted for and acceptable to PPA, provided that the projectis on
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made.
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV
PERFORMANCE SECURITY
4.01 To guarantee the faithful perfformance of the CONTRACTOR of its obligations under this
Contract, it shall post prior to the signing of the Contract a performance security in the form of

irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a
combination thereof as may be required by PPA, in accordance with the following schedule:

a. irevocable, - Ten Percent (10%) of the total
letter of credit issued by a Universal or contract price
Commercial Bank
b. any combination of the foregoing - Proportionate to share of form with

respect to total amount of secunty
4.02 This perfformance security shall be denominated in Philippine Pesos and posted in favor of PPA,
and shall be forfeited in favor of PPA in the event it is established that the CONTRACTOR is in default
in any of its obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract
as a result of amendments to order or change orders, extra work orders and supplemental agreements
as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance
security to cover approved contract time extensions.

Construction of Causaway, Back-up Aree end RC Whaif with RoRo Ramps
Port of San Femando, El Nido, Peiswen

























































