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PROJECT FEATURE

PROJECT TITLE

LOCATION

MAJOR SCOPE OF WORK

TOTAL PROJECT COST

PROJECT DURATION

APPROVED BUDGET FOR THE CONTRACT + P 167,018,171.49

PROJECT (DREDGING) UNIT COST : P 492.55 per cubic meter

Proposed Dredging of Pier 18, North Harbor, Mia.

North Harbor, Vitas, Tondo, Manila

1) Deepening/dredging of berth areas and
fairway channel leading to Pier 18 up to
designed depth of 8.0 meter below Mean
Lower Low Water (MLLW)

2) Total Volume to be dredged :
328,300.00 cu.m. of loose to medium dense
clayish soil, mud, silt, sand, trash and debris
with possible compacted/hard materials

3) Disposal of dredged/excavated soil materials
18.50 km. away from the project site after
segragating garbage, trash and debris inside
the hopper and transporting same to
temporary landfill

P 171,193,625.78

(Dredging Works Only)

435 calendar days
(inclusive of Sundays / Holidays and unworkable
condition)




