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119
Technical Specifications
(Safety Signages and Bamicades)

ITEM 22 : SAFETY SIGNAGES AND BARRICADES
DESCRIPTION

This work includes the fumishing and installing of safety signages and barricades in accordance
with the specifications and to the details shown below in the drawings, or as directed by the
Engineer.

SPECIFICATION
The Signage’s and Barricades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and
2ft x 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2—-2/3ft (600mm X
800mmy) shall be provided.

The materials to be used for signages and barricades are % inch {(12mm) marine plywood or
tarpaulin poster on 2" x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shal! be the discretion of the Engineer.
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El ] \\
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Li L )
1200
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STANDARD PLAN FOR SIGNAGES AND BARRICADES
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BID SUMMARY

JAGNA PORT EXPANSION PROJECT
Port of Jagna, Bohol

BHIL !anrg )
rouTs Y

ALTHORITY P e

BILL NO.

BILL NO,

BILL NO.

BILL NOC.

BILL NO.

T AMOUNT

GENERAL EXPENSES

REMOVAL AND EXCAVATION WORKS

PORT OPERATIONAL AREA

RC PIER EXTENSION

RC PLATFORM WITH BREAKWATER PILES AND UPGRADING OF RORO RAMP

T .. BID Pl e e ey

(Pesos) -

Name of Firm Name of Bidder/Authorized Representative
{Signatory's Legal Capacity)

Date



BILL OF QUANTITIES
JAGNA PORT EXPANSION PROJECT oo £\

AUTHORITY Y gn
Port of Jagna, Bohol

R T~ UNIT PRICE
ESCRIPTION OF WOR " (Pesos)

BILLNO. | 1 GENERAL EXPENSES

1.01 _ Maobilization, demobilization and cleaning lot 1

1.02 Rental of temporary site office and residence for the Engineer and staff mo. 22
1.03 Maintain temporary site office and residence for the Engineer and staff mo. 22
1.04 Provide Construction Safety and Health Program in the execution ma. 22

of the project

o TOTAL FOR BILL NO, "4 ol o8

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity) Page 10f7



BILL OF QUANTITIES

JAGNA PORT EXPANSION PROJECT ::,",513?5@,\
Port of Jagna, Bohol

R I ~ UNIT PRICE - MOUNT . -
- NO, . {Pesos) Pesos)
BILL NO. | 2 REMOVAL AND EXCAVATION WORKS
2.01 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen L.m. 130
with mortar
202 Remove and dispose existing Fence l.m, 57
2.03 Excavate existing seabed prior for installation of concrete block cu.m. 8
2.04 Remove existing mooring bollard and turn over to the authority ne. 3
as directed by the Engineer
2.05 Remove and dispose existing fence concrete base block f.m. 57
2.06 Remove and clear existing containment structure cu.m, 537
2.07 Remove and dispose existing roro ramp to be upgraded to deck elevation sq.m. 59
2.08 Remove and dispose existing mooring dolphin block sq.m. 13
2.00 Excavate and backfill existing fill materials for construction port lighting system cu.m, 9
7 TOTAL FOR BILL NO. 2. i

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity) Page 2 of 7



BILL OF QUANTITIES

JAGNA PORT EXPANSION PROJECT

Port of Jagna, Bohol

FHILIFPIHE
1%
AUTHORTY Yge

EILL NO.
3.01
3.02
3.03
3.04
3.05

3.06
3.07

3.08
3.09

3.10

3 PORT OPERATIONAL AREA

Supply and deliver to site U-type steel sheet piles including pile connectors

Supply and place abrasion resistance modified epoxy for steel sheet piles

Handle, pitch and drive steel sheet piles and connectors
Supply and install dowel bars for steel sheet piles
Supply and install steel waling and splice piate for the steel sheet piles

Supply and place 3,500 psi concrete for the coping wall, retaining wall,
anchor wall, re curb and lamp post foundation

Supply and install steel reinforcement for the coping wall, retaining wall,
anchor wall, re curb and lamp post foundation

Supply and place gravel bedding

Supply and place 50-100 kg. Core rocks

Supply and install Concrete blocks including lifting handle:
a) Concrete block no. 1 {cast-in-place)

b) Concrete block no, 2
¢) Concrete block no. 3 (cast-in-place)

cu.m.

ka.

cu.m,

cu.m.

no.
no.
no.

531

2,283
4,073
6,662
11,958

486

40,090

18

2,928

Name of Bidder/Authorized Representative
({Signatory's Legal Capacity) Page 3of 7




BILL OF QUANTITIES

JAGNA PORT EXPANSION PROJECT

Port of Jagna, Bohol

BHIL RIS
PRI \
AUTHORTEY P

3.11

312
313
3.14
3.15

3.18

3.17

3.18

319

DESCRIPTION OF WORK

2): iy

~ Supply and install tie-rod of various sizes in
ay4emm & x 13.00m
b) 46mm & x 10.10m

c)46mm @ x 11.20m

cluding accessories |

Supply and install Geotextile Fabric

Supply and place Sand and Gravel fill

Supply, spread and compact aggregate sub-base course
Supply, spread and compact aggregate base course

Construct portland cement concrete pavement (300mm thk)
including dowel bars and construction joint

Construct security fence including painting and accessories

Supply deliver and install port lighting system including lamp post
and other accessories

Construct stainless steel railings including accessories

" TOTAL FORBILL NO, 3" "iii- -

cu.m.

cu.m,

cu.m.

sq.m.

fot

lot

. UNIT PRICE.

Name of Bidder/Authorized Representative

(Signatory's Legal Capacity) Page 4of 7




BILL OF QUANTITIES

JAGNA PORT EXPANSION PROJECT

Port of Jagna, Bohol

LR Prmr a ‘
AUTIE UR FT

| 'Descmmou OFWORK |
@

BILL NO.

4.1

4,02

4.03

4.04

4.05

4.06

4,07

4.08

4.09

410

4.1

4,12

4 RC PIER EXTENSION

Supply and deliver to site steel pipe piles

Supply and place abrasion resistance modified epoxy for steel pipe piles
Supply, fabricéte and install band tip for steel pipe piles prior to driving
Handle, pitch and drive vertical steel pipe piles

Handle, pitch and drive batter steel pipe piles

Splicing of steel pipe piles

Extraction of clogged materials inside the steel pipe piles

Supply and install reinforcing steel cage for steel pipe piles

Supply and place 3,500 psi concrete filler for steel pipe piles

Supply and install stee! reinforcements for the superstructure

Supply and place 3,500 psi concrete for the superstructure

Suppy and install construction joints (100mm x 100mm x 10mm) angle bar,
hot-dipped galvanized including dowel bars

m.t.
sq.m.

no.

no.
cu.m.

kg.
CLE.m.

kg.

cu.m.

587
2,487
129
2,127
1,940
79
70
72,693
258
99,860
612

83

UNIT PRICE _

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity) Page Sof 7




BILL OF QUANTITIES

JAGNA PORT EXPANSION PROJECT

Port of Jagna, Bohol

PHILIPPINF
FORTS

AUTHORITY "3y,

)

DESCRIPTION or-' won'

413 Supply and dellver to 5|te rubber dock fender (V—type 500H X 1500L)
including accessories

414 Install rubber dock fender and accessories

4.15 Supply and deliver to site mooring bollard (35 Tons, T-head)
including accessories

4.16 Install mooring bollards {T-head type) and accessories

. TOTAL FORBILLNO. 4

set

set

set

15

18

~UNIT PRICE

Name of Bidder/Authorized Representative

{Signatory's Legal Capacity)

Page 6of 7




BILL OF QUANTITIES _
JAGNA PORT EXPANSION PROJECT ::;L%E?EQ)
Port of Jagna, Bohol

Can ' B S PR UNi‘I' PRICE | - MOUNT
~iNOL DESCRIPT lON OF WORK __:..:UNIT_- 1o ' '
BILLNOQ. | 5 RC PLATFORM WITH BREAKWATER PILES AND UPGRADING OF RORQ RAMP
5.01 Supply and deliver to site 450mm x 450mmm PSC Piles l.m. 2,673
5.02 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles Lm. 2673
5.03 Chip/cut and dispose portion of newly driven PSC Piles no. 99
5.04 Supply and install steel reinforcements for the superstructure kg. 36,020
and upgrading of roro ramp
5.05 Supply and place 3,500 psi concrete for the superstructure cu.m. 224
and upgrading of roro ramp
5.06 Suppy and install construction joints {100mm x 100mm x 10mm) angle bar, L.m. 81
hot-dipped galvanized including dowel bars
5.07 Suppy, fabricate and install trench grate including built-up frames l.m, 75
and other accessories
. -
27 TOTAL FORBILL NO, §°

Name of Bidder/Authorized Representative
{Signatory's Legal Capacity) Page 7of 7



BQ-8
BOG and Attachments
{Annex 1 - Basis of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL

The work items included in the proposal and the basis of payments are as follows:

BILL NO. t
GENERAL EXPENSES

Item 1.01 Mobilization, demobilization, and cleaning

The quantity to be paid for shall be the minimum equipment requirement enumerated
in the bid documents mobilized, demobilized and cleaning of the site and accepted by
the Engineer. The contract iump sum price shall be full compensation for furnishing all
materials, [abor, equipment, tools, and incidentals necessary to mobilize and
demobilize all the minimum equipment requirement enumerated in the bid documents
including cleaning of the site. Fifty percent (50%;) of the total amount shall be payable
after the mobilization activity while the remaining (50%) payable after demobilization
and cleaning.

item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual rental of site office and residence for the
engineer and staff and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary for the provision of temporary site office and residence for the engineer and
staff.

Item 1.03 Maintain temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actuat services rendered in maintaining the site
office and accepted by the Engineer. The contract unit price shall be full compensation
for fumishing all materials, labor, equipment, tools, and incidentals necessary to
complete the maintenance of the temporary site office and residence as well as other
expenses such as provision for electric power, telephone bill, potable water supply,
janitorial and security services.

item 1.04 Provide construction safety and Health Program in the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety
and health program and accepted by the Engineer. The contract unit price shall be full
compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the implementation of the Construction Safety and Health
Program, as required and approved by the Department of Labor and Employment
(DOLE).

Jagna Port Expansion Project
Part of Jagna, Bohal
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BOQ and Attachments
(Annex 1 - Basis of Payments)

BILL NO. 2
REMOVAL AND EXCAVATION WORKS

item 2.01 Chip-off portion of existing R.C. Curb, flush to required elevation and smoothen
with mortar

The quantity to be paid for shall be the actual length in finear meter of portion of
existing R.C. curb to be chipped-off, flushed to the required elevation and smoothened
with mortar in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Item 2.02 Remove and dispose existing Fence

The quantity to be paid for shall be the actual length in linear meter of existing fence to
be removed including the disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmishing all materials, labor, equipment, tools, and incidentals
necessary to compiete the work.

Item 2.03 Excavate existing seabed prior for installation of concrete block

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed
to be excavated prior for the installation of concrete block in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.04 Remove existing mooring bollard and turn over to the authority as directed by
the Engineer

The quantity to be paid for shall be the actual number of existing mooring bellard to be
removed including turnover to the authority as directed by the Engineer in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing ali materials, labor, equipment, tools, and
incidentals necessary to complete the work.

ltem 2.05 Remove and dispose existing fence concrete base block

The quantity to be paid for shall be the actual length in linear meter of existing fence
concrete base block to be removed including the disposal of debris in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

item 2.06 Remove and clear existing containment structure

The quantity to be paid for shall be the actual volume in cubic meter of existing
containment structure to be removed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be fuli compensation for
fumnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 2.07 Remove and dispose existing roro ramp to he upgraded to deck elevation

The quantity to be paid for shall be the actual area in square meter of existing roro
ramp to be removed prior to the upgrading to the deck elevation including the disposal

Jagna Port Expansion Project
Port of Jagna, Bobot
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BOG and Attachments
{Annex 1 - Basis of Paymeants)

of debris in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for fumishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

ltem 2.08 Remove and dispose existing mooring dolphin block

The quantity to be paid for shall be the actual area in square meter of existing mooring
dolphin block to be removed including the disposal of debris in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 2.09 Excavate and backfill existing fill materials for construction port lighting system

The quantity to be paid for shall be the actual volume in cubic meter of existing fill
materials to be excavated prior to the construction of port lighting system including
backfilling thereafter in accordance with the plans and specifications and accepted by
the Engineer. The coniract unit price shall be full compensation for fumishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 3
PORT OPERATIONAL AREA

Item 3.01 Supply and deliver to site U-type steel sheet piles including pile connectors

The quantity to be paid for shall be the actual weight in metric ton of U-type steel sheet
piles including pile connectors to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 3.02 Supply and place abrasion resistance modified epoxy for steel sheet piles

The quantity to be paid for shall be the actual area in square meters of abrasion
resistance modified epoxy for steel sheet piles to be supplied and placed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.03 Handle, pitch and drive steel sheet piles and connectors

The quantity to be paid for shall be the actual length in linear meter of steel sheet piles
and connectors to be handled, pitched, and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.04 Supply and install dowel bars for steel sheet piles

The quantity to be paid for shall be the actual weight in kilograms of dowel bars for
steel sheet piles to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Jagna Port Expansion Project
Port of Jagra, Bohot
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item 3.05 Supply and install steel waling and splice plate for the steel sheet piles

The quantity to be paid for shall be the actual weight in kilogram of steel waling and
splice plate for the steel sheet piles to be supplied and installed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentais
necessary to complete the work.

Item 3.06 Supply and place 3,500 psi concrete for the coping wall, retaining wall, anchor
wall, rc curb and lamp post foundation

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the coping wall, retaining wall, anchor wall, rc curb and lamp post
foundation to be supplied and placed in accordance with the plans and specifications
and accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.07 Supply and install steel reinforcement for the coping wall, retaining wall, anchor
wall, rc curb and lamp post foundation

The quantity to be paid for shall be the actual weight in kilogram of steel reinforcement
for the coping wall, retaining wall, anchor wall, r¢ curb and lamp post foundation to be
supplied and installed in accordance with the ptans and specifications and accepted by
the Engineer. The contract unit price shall be full compensation for furnishing all
materials, labor, equipment, tools, and incidentals necessary to complete the work.

Item 3.08 Supply and place gravel bedding

The quantity to be paid for shall be the actual volume in cubic meter of gravel bedding
to be supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.09 Supply and place 50-100 kg. Core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kg. core
rocks, supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of core rocks shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for fumishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.10 Supply and install Concrete blocks including lifting handle:
a.) Concrete block no. 1 (cast-in-place)
b.) Concrete block no. 2
c.) Concrete block no. 3 (cast-in-place)

The quantity to be paid for shall be the actual number of concrete blocks including
lifttng bandle to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidenials
necessary to complete the work.

Jagna Port Expangon Project
Port of Iagna, Bohol
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{Annex 1 - Basis of Paymenis)

item 3.11 Supply and install tie-rod of various sizes including accessories
a.) 46mm @ x 13.00m
b.) 46mm @ x 10.10m
¢.)46mm O x 11.20m

The quantity to be paid for shall be the actual set of tie-rod of various length and sizes
including accessories to be supplied and installed in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.12 Supply and install Geotextile Fabric

The quantity to be paid for shall be the actual area in square meter of geotextile fabric
to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 3.13 Supply and place Sand and Gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and
gravel! fill, supplied and placed in accordance with the plans and specifications and
accepted by the Engineer. Hydrographic/Topographic Surveys before and after placing
of sand and gravel fill shall be made to determine the actual elevations along the cross
sections and the actual quantities for payment. Volume due to settlement as
established using settlement plates shall also be considered for payment. The contract
unit price shall be full compensation for furnishing all materials, labor, equipment,
tools, and incidentals necessary to complete the work.

Item 3.14 Supply, spread and compact aggregate sub-base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate sub-
base course to be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 3.15 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base
course {o be supplied, spread, and compacted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.16 Construct portland cement concrete pavement (300mm thk) including dowel
bars and construction joint

The quantity to be paid for shall be the actual area in square meter of portland cement
concrete pavement (300mm thk) inciuding dowel bars and construction joint to be
constructed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

Jagna Port Expansion Project
Port of Jagna, Bohol
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Item 3.17 Construct security fence including painting and accessories

The quantity to be paid for shall be the actual length in linear meter of security fence
including painting and accessories to be constructed in accordance with the ptans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 3.18 Supply, deliver and install port lighting system including lamp post and other
accessories

The quantity to be paid for shall be the actual lot of port lighting system including lamp
post and other accessories to be supplied, delivered to site and installed in
accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 3.19 Construct stainless steel railings including accessories

The quantity to be paid for shall be the actual lot of stainless steel railings including
accessories in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tools, and incidentals necessary to complete the work.

BILL NO. 4
RC PIER EXTENSION
Item 4.01 Supply and deliver to site steel pipe piles

The quantity to be paid for shall be the actual weight in metric ton of steel pipe piles to
be supplied and delivered to site in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 4.02 Supply and place abrasion resistance modified epoxy for steel pipe piles

The quantity to be paid for shall be the actual area in square meter of abrasion
resistance modified epoxy for steel pipe piles to be supplied and placed in accordance
with the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.03 Supply, fabricate and install band tip for steel pipe piles prior to driving

The quantity to be paid for shall be the actual number of band tip for steel pipe piles to
be supplied, fabricated, and installed prior to pile driving in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furmnishing all materials, labor, equipment, tools, and incidentals
hecessary to complete the work.

ltem 4.04 Handle, pitch and drive vertical steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of vertical steel
pipe piles to be handled, pitched, and driven in accordance with the plans and

Jagna Port Expansion Projact
Part of Jagna, Bahol
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specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.05 Handle, pitch and drive batter steel pipe piles

The quantity to be paid for shall be the actual length in linear meter of batter steel pipe
piles to be handled, pitched, and driven in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentais
necessary to complete the work.

Item 4.06 Splicing of steel pipe piles

The quantity to be paid for shall be the actual number of steel pipe piles to be spliced
in accordance with the plans and specifications and accepted by the Engineer. The
contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

Item 4.07 Extraction of clogged materials inside the steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of clogged
materials inside the steel pipe piles to be extracted in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the wark.

item 4.08 Supply and install reinforcing steel cage for steel pipe piles

The quantity to be paid for shall be the actual weight in kilogram of reinforcing steel
cage for steel pipe piles to be supplied and installed in accordance with the ptans and
specifications and accepted by the Engineer. The coniract unit price shall be full
compensation for fumnishing all materials, labor, equipment, tools, and incidentals
necessary {o complete the work.

Item 4.09 Supply and place 3,500 psi concrete filler for steel pipe piles

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete filler for steel pipe piles to be supplied and placed in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.10 Supply and install steel reinforcements for the superstructure

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for the superstructure to be supplied and installed in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.11 Supply and place 3,500 psi concrete for the superstructure
The quantity to be paid for shall be the actual volume in cubic meters of 3,500 psi

concrete for the superstructure to be supplied and placed in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full

Jagna Port Expangion Project
Port of Jagna, Bohol
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compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

item 4.12 Supply and install construction joints (100mm x 100mm x 10mm) angle bar, hot-
dipped galvanized including dowel bars

The quantity to be paid for shall be the actua! length in linear meter of construction
joints (100mm x 100mm x 10mm) angle bar, hot-dipped galvanized including dowel
bars to be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Item 4.13 Supply and deliver to site rubber dock fender (V-type, 500H x 1500L) including
accessories

The quantity to be paid for shall be the actual set of rubber dock fender (V-type, 500H
x 1500L) including accessories to be supplied and delivered to site in accordance with
the plans and specifications and accepted by the Engineer. The contract unit price
shall be full compensation for furnishing all materials, labor, equipment, tools, and
incidentals necessary to complete the work.

Item 4.14 Install rubber dock fender and accessories

The quantity to be paid for shall be the actual set of rubber dock fender and
accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tocls, and incidentals necessary to complete
the work.

Item 4.15 Supply and deliver to site mooring bollard (35 Tons, T-head) including
accessories

The quantity to be paid for shall be the actual set of mooring bollard (35 Tons, T-head)
including accessories to be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 4.16 Install mooring bollards (T-head type) and accessories

The quantity to be paid for shall be the actual set of mooring bollards (T-head type)
and accessories to be installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shall be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Jagna Port Expansion Project
Port af Jagns, Bohol
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BiLL NO. 5

RC PLATFORM WITH BREAKWATER PILES AND
UPGRADING OF RORO RAMP

item 5.01 Supply and deliver to site 450mm x 450mmm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mmm PSC piles 1o be supplied and delivered to site in accordance with the plans
and specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.02 Handle, pitch and drive 450mm x 450mm Vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 450mm x
450mm Vertical PSC piles to handled, pitched, and driven in accordance with the
plans and specifications and accepted by the Engineer. The contract unit price shall be
full compensation for fumishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.03 Chip/cut and dispose portion of newly driven PSC Piles

The quantity to be paid for shall be the actual number of newly driven PSC Piles to
chipped/cut including the disposal of debris in accordance with the plans and
specifications and accepted by the Engineer. The contract unit price shall be full
compensation for furnishing all materials, labor, equipment, tools, and incidentals
necessary to complete the work.

Item 5.04 Supply and install steel reinforcements for the superstructure and upgrading of
roro ramp

The quantity to be paid for shall be the actual weight in kilogram of steel
reinforcements for the superstructure and upgrading of roro ramp to be supplied and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
labor, equipment, tocls, and incidentals necessary to complete the work.

Item §.05 Supply and place 3,500 psi concrete for the superstructure and upgrading of
roro ramp

The guantity to be paid for shall be the actual volume in cubic meter of 3,500 psi
concrete for the superstructure and upgrading of roro ramp to be supplied and set-in-
placed in accordance with the plans and specifications and accepted by the Engineer.
The contract unit price shall be full compensation for furnishing all materials, labor,
equipment, tools, and incidentals necessary to complete the work.

ftem 5.06 Supply and install construction joints (100mm x 100mm x 10mm) angle bar, hot-
dipped galvanized including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction
joints (100mm x 100mm x 10mm) angle bar, hot-dipped galvanized including dowel
bars 1o be supplied and installed in accordance with the plans and specifications and
accepted by the Engineer. The contract unit price shaill be full compensation for
furnishing all materials, labor, equipment, tools, and incidentals necessary to complete
the work.

Jagna Port Expansion Progect
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{tem 5.07 Supply, fabricate and install trench grate including built-up frames and other
accessories

The quantity to be paid for shall be the actual length in linear meter of trench grate
including built-up frames and other accessories to be supplied, fabricated, and
installed in accordance with the plans and specifications and accepted by the
Engineer. The contract unit price shall be full compensation for furnishing all materials,
tabor, equipment, tools, and incidentals necessary to complete the work.

Jagna Port Expansion Project
Port of Jagna, Bohol
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FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF
RENTAL OF SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide a temporary site office and residence (rental) with an area of at least 48
square meters for use of the Engineer and his staff for the whole duration of the project.

Jagna Port Expansion Project
Port of Jagne, Bohol
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MINIMUM MAJOR EQUIPMENT REQUIREMENTS

1 unit/s | Air Compressor (250 cfm, minimum), owned

1 unit/s | Backhoe (0.40 cu.m., 94.30hp, minimum), owned

1 unit/s | Centrifugal Trash pumps, owned/leased

1 unit/s | Clamshell, owned

1 unitys | Concrete cutter, owned

1 unit/s | Concrete Mixer (1 bagger, minimum), owned

1 unit’s | Concrete bucket, owned

2 unit's | Concrete Screeder, owned

2 unit/s i Concrete Vibrator (3.5 hp, minimum), owned

1 unit/s i Crane Barge (319 GW, minimum) with 607 crane, owned
1 unit/s | Crawler Crane (30T, minimum), owned

1 units | Pile Hammer (Dsl, 10,500 - 16,000 kg.m. or hydrailic equivalent), owned/leased
1 unit/s | Pile Hammer (Dsl, 7,500 - 9,000 kg.m. or Hydraulic equivalent), owned
4 unit’s | Diving equipment (complete), owned/leased

1 unit/s | Drop Hammer (2T, minimum), owned

1 unit/s | Dump Truck {10T net capacity, minimum), owned

4 unit/s | Bar Bender (electric, 25mm dia min.), owned

4 units | Bar Cutter (electric, 25mm dia min.), owned

2 unit/s | Jackhammer, owned

2 unit/s | Oxy/Acetylene cutting outfit, owned

1 unit/s | Payloader (80 hp, minimum), owned

1 unit/s | Plate Compactor (5 hp, minimum), owned

1 unit’s | Road Grader (125 hp, minimum), owned/leased

1 unit/s | Road Roller (10T, vibratory, minimum), owned/leased

2 unit/s | Transit Mixer (6 cu.m. cap., minimum), owned/leased

1 unit/s | Tugboat (500hp, minimum), owned/leased

1 unit/s | Water Truck with pump (1,000 gal., minimum), owned

2 unit/s | Welding Machine (400 amp., minimum), owned

1 unit/s | Cargo Truck (2T capacity, min.) , owned

1 unit/s | Pavement Breaker (Backhoe Attachment), owned

Jagna Port Expansion Project
Port of Jagna, Bohol
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CONSTRUCTION SAFETY AND HEALTH REQUIREMENT

The Contractor shall implement the construction safety and health program in accordance with the
applicable provisions of the Occupational Safety and Health Standards (OSHS) of the Department of
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the
duration of the contract a medical room with at least 15 square meters together with all necessary
supplies to be sited in the Contractor's main area.

The Contractor shall provide the following minimum requirements:
LABOR

1 no. Safety Engineer / Officer
1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS
Personnel Protective Equipment

51 pcs.  Hard Hats
51 pcs.  Gloves (rubberized)
51 pes.  Safety Glasses/Goggles {clear)
102 pcs.  Long sleeve T-shirt
8 pcs.  Aprons
4 pcs.  Safety Belts
51 pairs Safety Shoes
4 sets Life Lines

Safety Devices

1 lot Barricades
1 lot Warning signs
2 unit/s Fire extinguisher (10kg)
Medical and First Aid System - Twenty-Two (22} mos.
NOTE:

The Contractor shall provide the above-cited minimum construction safety and health
requirements or as required by the Engineer.

Jagna Port Expansion Project
Port of jagna, Bohol
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PPA MEMORANDUM CIRCLLAR
Mo_ 02

Senes of 2015,

Abtachrment

Page 1o 10

REVISED SCHEDULE OF MINIMUM TEST REQUIREMENTS OF
CONSTRUCTION MATERIALS FOR PPA INFRASTRUCTURE PROJECTS

Matenals/Items of
Work

Required Te#ts

f. Constructonof
PlerWharl, Platformn
and Ramp

Structural Concrate {SC).
A Portland Ceament

Quahty Test

1 Concrete
2 Siee Bars
3 High

Tension
Strand

B Fme Aggregate | Qusily Test for Grading, Elutnation (wash),
Bulk Specfic Graviy, Absorphon, Mortar
Strength. Soundness, Organic Impurtes, Und
Wesght, % Clay Lumps and Shale
C Coarse Qeatty Test for Gradmg Bulk Spenfnchavrty
Aggregate Absorption and Abra
D Water Cemhcate!mmmesngmeeroroualnty Tas!
for Density and Chionde Content
E Steel Bars Mil Certificate and Quality Test for Chemical
Composiion and Mechamcal Properhes ’
F Concrate Compressive Sirength on cylinder samples
Slurnp Test
G  Admeture and Quality Test
Concrate Cuning
Matenals
Pihing (P)
A Conc_rete Piles Fabncabon Report

Same test as for SC (F)
Sarne test as for SC (E)

Test for Chemical Camposition and
Mecharmical Propertes

Minimum Incremental
Frequency of Tests

For every 2,000 bags (40kg} or
fraction thereot

For every 1,500 cubwc meter or
fraction theraaf

For every 1,500 cubc meter or
fraction theraof

One per source
For every 10,000 kg or frachon
theveof

1 set consishng of 3 concrete
cylinder samples shall be ieken
from each day's pourmg and to
represent not more than 75 cu m
of concrete or frachon thereof

For every mix
One par shipment

One per fabrcabon
Ssme frequency as SC (F)
Same frequency as 5C (E)

For every 20000kq or fraction
thereof

. ) /-

: —
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- PPA u&zmnuuu CIRCULAR
N
- Seres of 2016
Alachrent
: Page 2 of 10
Matenals/ltems of Required Tests #nmom Incremental
Work Frequency of Tests
4 Coarse Same Test as for SC (C) Same frequency as SC (C}
Aggregates
5 Fine Same Test as for SC {B) Same frequency as SC (B}
_ Aggregates :

B Steel Pipe Pies

1 Steel

Fabncabon Report, Mill Certdicate and Quahty
Test for Chemical and Mechanical propertes

Chemical Compasibon (refer below)

- Under 147 {355 60mm} Outside
Diameter

- 14" 0 36" {355 6 ta 914mm) Quiskde
Dia

- Over 36" {914mm}) Quiskle Duameter

MechamcaliTensie

One per fabncabon

2 from 200 pipe of fracton thereof
2 from 160 pipe or frachon thereof

2 from 30004t (914m) or fracton
thereot

Qne (1) tension test shall be made:
on ane length or fraction thereof of
each size, or one prece of skefp
representing each lot of 200
lengths or fraction thereof of each
sze

2 Polyurethane | Mill Certificate and Qualty Test Cne per fabncaton
Coating
3 Concrete Same test as for SC (F) Same frequency as SC (F)
4 Fine Same test as for SC (B) Same frequency as SC (B)
Aggregate
5 Coarse Same test as for SC {C) Same frequency as SC {C}
Apgregate
& Steel Bars Same Test as SC {E)} { Same frequency as SC (E)
7 Water Same Test as SC (D) Same frequency as SC (D)
-| Rubber Dock Fenders Physical Test All umts
{ROF)
Performance Test for Energy Absorption and All umits
Reaction Force
Accessones
Washer and Foang Bolt, | Physical Test Allunits
Anchor Boit
Qualty Test for Chemicat Compaosthon and One per fabncahon

Mechamcal Properties

U~

+ Lé

/4l
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. PPA MEMORANDUM CIRCULAR
No
* Sanea of 2016
Attachment
Page 3of 19
Materials/items of Required Tests Mimmunm Incremental
Work Frequency of Tests
Moonng BoRard (MB) Physical Test All Uniats
and Accessones
(Hexagon Nuts, Plan
Washer, Anchor Ring Quatty Test for Chemical Compositon and | One per fabrication

an
Anchor Bolt)

Mechamcal Propertes

{). Construction of
Back-Up Area,
Causeway and
Pavement

Sheet Pimg (SP)

A Concrete Sheet N
Piles

1 Concrete
2 SteelBars

3 High Tension
Strands

4 Fine Aggregates

5 Coase '
Aggregates

E Stee! Pipe Piles

1 Stes!

Concrete

Fine Aggregate

Stesl Bars

B oW N

Same test as for SC (F)
Same test as for SC {E)
Same test as for P (A 3)

Same test as for SC (B)
Same Test as for SC (C)

Same test as for P (B81)
Same test as for SC (F)
Sarmne test as for SC (B)
Same lest as for SC (E)

Same frequency as SC (F) .

Same frequency as SC (E)

Same frequency as P (A 3}

Same frequency as SC (B}
Same frequency as SC (C)

Same frequency as P {B1}
Same frequency as SC (F)
Same frequency as SC (B)
Same frequency as SC (E}

Jagna Post Expansion Project
Forl of Jagna, Bobot
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]

PPA MEMORANDUM CIRCLLAR

’ No
Sanes of 2016 -
Altachenent
Page 4ol 10
Maftonals/itams of 'Requ:rad Tests Mmnimum Incremental
Work Frequency of Tests
Rocks Test for Apparent Specfic Grawity and | For every 1,500 cubic meter or
Abrasion fraction thereof
Geotextie Fiiter Physical and Mecharical Test One per batch
M Certificate One per batch
Sand and Gravel Fi) Quaikty Test for Orgamc Impuries and | For every 1500 cubic meter or
Grading fractron thereof
Selected Fill Qualty Test for Grading, Plashcity and For every 1,500 cubic meter or
Laboratory Compachon Test fraction thereof
Laboratory Califorma Beanng Rabio {CBR) For every 2,500 cubic meter or
. frachon thereof :
Field Density Test For every layer of 150mm of
- compacied depth at lsast one
group of three In-situ density test
for every 500 sq m or fracton
thereof -
Aggregate Base Course | Quatty Test for Gracding and Plasticity -For evety 300 cubic meter or
frachon thereof
Quality Test for Grading, Plasheity, Abrasien For every 1,500 cubic meter or
and Laboratory Compachion Tast frachon thereof
Laboratory Calformia Beanng Rabo {CBR) ] Same frequency as Selected Fill
Field Density Test Same frequency as Selected Fill
Porfland Cement
Concrate Pavement
(PCCP)
A Portland Cement | Same test as for SC (A} Same frequency as SC (A)

B Fine Aggregate

€ Coarse
Aggregate

D Water

Steel Bars
{Dowels) -

F__ Joint Fller

Same test as for 3G (B)
Same lest as for SC (C)

Same test as for SC (D)

Same test as for SC (E)

Qualty Test ' ]

| One {1} per shipinent

Same frequency as SC (B}
Same Frequency as 5C (C)

Same frequency as SC (D)
Same frequency as SC {E)

Jagna Pont Expangion Projact
Port of Jagna, Bohal
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C Coarse
Aggregate

D ‘Water
Admixture 8

Concrete Cunng
Matenals -

f Completed Blocks

Same test as for SC (C)

Same test as for SC (D)

Same test as for SC (G)

Physicai Test and Compressive Strength

- PPA MEMORANDUM CIRCULAR
Na
Senes of 2016
Attachment
Pago 5of 10 T
Matenals/items of Required Tests Mimmum Incremental
Work Freguency of Tests
| TG T Admixture and Same test as for 8C (@) ‘Same frequency as 5C (G)
Concrete Cunng
Matenal
H Concrele Same test as for SC (F) Same frequency as 5C (F)
Flexural Test 3 beam samples for every 330
&g m or frachion thereof
I  Completed Core Test 1 set (3 specimen) for every 2.500
Pavernent _ | sqm and frachon thereof
interiocking Concrete
Blocks
A Cement Same test as for SC (A) Same frequency as SC (A)
B Fine Aggregate | Same test as for SC (B} -1 Same frequency as SC {B)

Same frequency as SC (C})

Same frequency as 5C (D}
Samae frequency as 5C (G)

6 blocks per day of fabncation

Cement Treated B'ase
Course (CTB)
A Portland Cament

B Fine & Coarse
Aggregates

Water
0 Completed CTB

Same test as for SC (A)

Quahty Test for Grading, Abrasion and

Soundness

Same (est as for SC (D)

Freld Density Test

Same frequency as 5C {A)

For every 1,500 cubic wneter of
frachon thereof

Same frequency as SC (D)

For every layer of 150mm of
compacted depth st least one
group of three Insitu density test
every 500 sq m or frachon thereof

Reatzuning Wall/Coping
WallRC CurtVRC
DitchShear
Key/Concrete
BiocksiLean Concrete

A Porland Cement

B Fine Aggregale

Same test as for 3C (A}

Same test as for SC (B)

Same frequency as SC (A)
Same frequency as SC (8) /

R\
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PPA MEMORANDUM CIRCULAR
No _07
Senes of 2016
Attachrent
Page 6 of 10
Materials/ftems of Required Tests Minimum Incremental
Work Frequency of Tests
C Coarse Same lest as for SC (C), Same frequency as SC (C)
Agagregates
0 Water Same test as for SC (D) Same frequency as SC (D)
E Slee!Bars Same test as for SC (E) Same frequency as 5C {E)
F  Admixture and Same lest as for SC (G) Same frequency as SC (G)
Concrete Cunng :
G Concrete Same test as for SC (F) Same frequency as SC (F}
Tie Rod
A Steel Same test as for SC {E) One per batch
B _Assembly Performance Test {Tenswon) One per batch
Tie Bars and Dowels Same test as for SC {E) For every 10,000 kg of fraction
theraof per Tie bars and Dowels
Pipe Culverts and Storrmi
Drams
A Pipes Test for Sirength, Absorplion and Physical Far avery 50 peces

B Mortar or Jont

Same Test as for SC {A,B and D)

Altematve Test Same test as for SC (F) and |

lngpection Report

Far avery 25 preces

Concrete Hollow Blocks

A Portlang Cement

Same test as for SC (A)

Same frequency as 5G (A)

B Fine Aggregates | Same test as for SC (B) Same frequency as SC (B)

C Water Same test as for 5C (D) Same frequency as 5C (C)

0 Concrete Same test as for SC (F) Same frequency as SC (F}

E Completed CHB | Quaity Test One for every 500 pieces or

fraction thareof

Construchon Joints {CJ)

A Angle Bars Test for Physical and Mechanical Propertes Cne per batch

B Steel Bars Same test as for 5C (E} One per batch

C Zing {Hot Dip Physcal Test for Appearance, Shpping, | All unis

Galvamzing)
Coatings _

Weighing, Adherence and Adheson

Coating Thickness
Magnets Thickness Measuremeant

1 set (3 specimen) for every

100,000 sq men or fraction mereo;/

a\
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PPA MEMORANLCIM CIRCULAR
N

. S:ﬂes of 2018
Attachment
Page 7ol 10

" Materials/items of Required Tests Minimum Incremental

Work Frequency of Tests
Sacked Concrete
A Coment Same test as for 8C {A} Same frequency as 5C (A)

B Fie Aggregates | Same test as for SC (B} Same frequency as SC (B)
G Coarse . Same test as for SC (C) Same frequency as SC (C)
Aggregates
D Water Sama test as for SC (D) Same frequency as SC (D)
E Concrete Same test as for SC (F) Same frequency as SC (F)
F  Sack (jute) Physsical Test One for every 50 meces
Rubble Concrete
A Cement Same test as for SC (A) . Same frequency as SC (A)
B Fme Aggregates | Same test as for SC (B) Same fréquency 8s 5C (B)
€ Coarse Same test as for SC (C) Same frequency as SC (C)
Aggregates
O Water Same tesl as for SC (D) Same frequency 35 S.C (D)
E Concrete Same test as for SC (F) Same frequency as 5C (F)
F Rocks Same test as for ROCKS Same frequency as ROCKS
Earthworks
A Sub-grade Grading Test For every 1,500 cubic meter or
preparation Plastcity Test {L.L PL Pl frachon thereof
Laboratory Compaction Test
Density Test For every layer of 150mm of
compacted depth at least one
group of three In-situ density test
every 500 sgq m_or frachon thereof
B Stucture If excavated matenials shall be used as For every 1,500 cubic meter or
Excavaton Backhil frackon thareof

Grading Test
Plastcty Test (LLPLPI)
Laboratory Compaction Tast

Bensty Test

For every layer of 150mm of
compacted depth at least one
group of three In-situ densiy test
every 500 sq m_or frachon thereaf

FE
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Mo

Sanes of 2016

Altactment
Page & of 10

[
PPA AdIEMORANOUM CIRCULAR

Matenais/items of
Work

Required Tests

Minimurm Incremental
Frequency of Tests

1l Port Operations Building/Passenger Terrmna! Building/Transit Shed/Warehouse

 Engineer

| STRUCTURAL WORKS
_ ' Refer to Structural Concrete (SC} and Piling Works (P}
ARCHITECTURAL WORKS '
Ceramic = Filled Liquid Physical Property, Mechanical and Chemical | One per shipment
Membrane / Water Property, Leak Tast ! Flood Test
Prooting, Hydrophobic
Poretlocking ingredients
with Superplastcrzer _
Faint Quanty Test One 4-L can for every 100 cans or
i frachon thereof
Caramic Tile 4 Ingpecbon and Evaluaton” Report from the | One per shipment
_ Engineer . R
Stamless Steel Inspecton and E-valuahan Report from the | One per shipment
—_— Enginear . —
Roofing Matenals Inspechon and Evaluation ]ieporl fram the | One per shupment .

Ceding Matenals

Inspection and Evaluaton Report I'rgm the

One per shipment

Engineer

-

ELECTRICAL AND MECHANICAL WORKS

Wires / Cableg

E

Inspecton and Evaluaton Report from the
Engineer

Testing and Commissioning

One per shipment

Inspechon and Evaluation Report from the
Engineer :

Testing and Commussionimyg

One per shipment

Frre Alarm System

Inspechons and Evaliaton Report from the
Engmneer

Testing and Comssbnmg

One per dem

Winng Devices

Inspecton and Evaliaton Report from the
Engimeer

Testing and Commussonmg -

One per shipment

// \
W

Jagna Port Expansion Project
Pori of Jagna, Bohol



BQ-29
BOGQ and Attachments
{Annex 5 - Minimum Testing Requirernents)

PPA MEMORANDUM CIRCULAR

Na
Serms ol 2016
Adacherent
Page 9 of 10
Matenala/ltems of Reﬁulred Tests Minimum Incremental
Work Frequency of Tests
Protective Devices Inspection and Evaluabon Report from the | One per shipment
Engmeer
Tasnng ang Comrmissianing
Telephone System fnspectton and Evaluaton Report from the | One peritem
Engmeer
Tesbng and Commissioning
CCTV System Inspachon and Evaluabon Report from the | One per tem
Engineer
Tasting and Commissioning
CATV System Inspection and Ev:;lluahon Report from the | One per dem
Engmeer ] . -
Testing and Commussioning
Background Music and | Inspechon and Evaluation Repert from the | One per tem
Paging System Engineer, Testng and Commissioning
Ar Conditomng Units & | Inspection and  Evaluation Report from the | One per item
WVentifation Engineer
Testng and Commusswoning
Condut Pipes inspecton and Evaluation Reporl from the | One per tem
Engineer
Tesbtng and Comrmissioning
Lighting Fixtures Inspection and Evaluation Report from the | One per tem
Engneer
Testng and Commissoning
PLUMBING WORKS
Pipes inspection and Evalustion Report from the | One per dem
Engineer
Teshng and Commissioning

-

Jagna Porl Expansion Project
Post of Jagna, Bohol



BQ-30
BOQ arxt Attacivnents
{Annex 5 — Minimum Testing Requirements)

PNl:A MB?ORAND%M CIRCULAR

Senes of 2016
Altachmen

Page 10 of 16

Méterla!smems of
Work

Required Tests

Minimum Incremental
Frequency of Tests

Fuxtures

inspection and Evajuaton Report from the

Engineer

Teskng and Commissioning

One per item

Pipe Culverts

Compression Strength

| inspection and Evaluation Report from the

For e\-tery size not more than 25
pipes cast in the fieid

Engineer
IV Miscellanecus
Matanals
Fencing
A Barbed Wire, Physical Test (Dimensions and Coatings) One per Batch
Cyclone Wire
Mesh, Chain
Link
B Concrete Post Refer to Superstructura (SC) Refer to Superstructure (8C)
Lam;ﬁ Post i
A Structural Steel  } Physical Test {Dimensions) All unis
: ' Same test as for SC (E) - )
B Zinc(HotDip | Same test as for CJ (C) One per bateh
Galvanizing) '
Coatmgs ——
Dranage Steel Gratng | Same test as for SC (€} Ons (1) batch
Lo inspectron Report
Metal Pipe (Cast lron Physical Test (hmensions and Coatings) 1 per delivery
Galvanized, ete )
Welding Works Destructive and Non Destructive Test One (1} per fot

NOTES 1. Testing of RDF shall be performed only by an independent Testing Laboratory duly
accredited by BRS, BDOST and PPA

2. Testing of other materials shall be performed only by an mdependent Testing
Labaratory duly accredited by BRS and PPA.

3. All other 1ssuances which are otherwise inconsistent herewith are hereby revoked

or otherwise amended.

Approved

RAUK T. SANTO
O r-In-Charge,

Offide of the Genera! Manager
/oy

1eh

Jagna Porl Expansion Projac
Port of Jagna, Bohol
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Bigding Forms
{Checklist of Technical and Financial Documents)

Checklist of Technical and Financial Documents

I. TECHNICAL COMPCNENT ENVELOPE
Class “A” Documents

Legal Documents
O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (ail pages)

Technical Documents

0O (b) Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

0O (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

O (d) Special PCAB License in case of Joint Ventures:
and registration for the type and cost of the contract to be bid; and

O (e} Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

(H  Project Requirements, which shall include the following:

] a. Organizational chart for the contract to be bid;

a b. List of contractor's key personne! (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

O c. List of contractors major equipment units, which are owned, leased,

and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessaor/vendor for the duration of the project, as the case may be; and
O (@) Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary's Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Japha Porl Expanision Project
Pori of Jagna, Bohoi
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Bidding Forms
{Checklist of Technical and Financial Decuments)

Financial Documents
O (h) The prospective bidder's computation of Net Financial Contracting Capacity

(NFCC).

Class “B” Documents

o (i If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

ll. FINANCIAL COMPONENT ENVELOPE

O () Original of duly signed and accomplished Financia! Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Puly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and

0O (m) Cash Flow by Quarter.

Jagna Port Expansion Project
Port of Jagna, Bahal
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Bidding Forms
{Bid Form for the Procurament of Infrastructure Projects)

Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers , the receipt of which is hereby duty
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: Jagna Port Expansion Project, Port of Jagna, Bohol;

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: X

d. The discounts offered and the methodology for their application are:

€. The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, tdgether with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between

! currently based on GPPB Resolution No. 09-2020

Jagna Port Expansion Project
Port of Jagna, Bohol
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Bidding Forms
(Bigt Form for the Procurement of infrastructure Projects)

j. us, until a formal Contract is prepared and executed; and

k. We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

L We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the Jagna Port Expansion Project, Port of Jagna,
Bohol of the Philippine Ports Authority.

m. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature;

Duly authorized to sign the Bid for and behalf of.
Date:

Jagna Porl Expansion Project
Pont of Jagna, Boho!



Bidding Fomms
{Cn-going)

STATEMENT OF THE BIDDER’S ALL ONGOING GOVERNMENT AND PRIVATE CONTRACTS, INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

| hereby declare that all ongoing contracts, including awarded contracts yet to be started coinciding with the contract to be bid are listed below:

Name of Owner's Scope Contracter's Accomplishment Contract DBuration
outstanding Name and of Work Role and Totat Contract Date of Value of (in percentage, %)
Contracts Address Percentage of Amount or Value Contract and | Outstanding 7] 8]
Participation NOA Works Planned | Actual Start of Estimated
1} 2] 3] 4] 51 8] Project Completion Date

A} Govemment
Contracts

i. On-going
ii. Awarded but
not yet started

B) Private
' Contracts

i. On-going
ii. Awarded but
not yet started

NOTE;

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract,

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Consortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Phitippine Peso.

5] As appearing in the Contract and Notice of Award (NOA).

6] Amount or value of all outstanding or uncompleted portions of the projects under ongoing contracts, including awarded contracts yet to be started
coinciding with the contract to be bid.

71 Percentage of Accomplishment as of the preceding month which should not be earlier than two (2) months from the date of bid submission.

8] As appearing in the Notice to Proceed and Contract.

Thig Statement shall be supported by:
a) Notice of Award
b) Notice to Proceed and Contract

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory’s Legal Capacity)

Revised: September 2021

Jagna Porl Expansion Projact
Pori of Jagna, Bohal



Bidding Forms

(5LCCY
STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID
Name of the Owner's Scope Contractor's Total Contract Value At Contract Duration
completed Name and of Work Role and 4] 6]
Contract Address ofP;arg?gLaagt;n Award Completion Escalated Date of Award Start Completed
Value to
1] 2] 3] Present Prices 5]
NOTE :

1] As appearing in the contract executed by the parties.

2] With special reference to the Scope of Works of the Project as described/enumerated in the Contract.

3] Indicate the percentage of participation and whether as Sole Contractor, Sub-Contractor or Member in a Joint Venture / Cansortium.

4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Attached the computation for the escalated contract value.

5] As appearing in the Notice of Award. -
6] As appearing in the Notice to proceed and Cenrtificate of Completion.

A. The bidder must have an experience of having completed a SLCC that is similar to the contract to be bid equivalent to at least fifty percent (50%) of the ABC,
adjusted if necessary, by the Bidder to current prices using the PSA consumer price indices. A contract is considered to be *similar” to the contract to be bid
it it has the same Major Categories of Work as stated in the Bid Data Sheet (BDS). -

B. This Statement shall be supported by:

a. Notice of Award, Notice to Proceed and Contract.
b. Project Owner's Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Final Rating,

which must be at least Satisfactory. The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate,
2) Name of Contractor/ Constructor, 3) Name of Contract, and 4) Contract Duration.
¢. Recapitulation or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
(Signatery's Legal Capacity)

Ravised: Septémbar 2021

Jagna Port Expanaion Projact
Port of Jagna, Bohel

F-N



Bidding Forme
{Experience Record)

STATEMENT OF THE BIDDER’S EXPERIENCE ON MAJOR CATEGORIES OF WORK OF THE SLCC INCLUDING OTHER COMPLETED CONTRACTS
SIMILAR TO THE CONTRACT TO BE BID

SLCC similar to Other compieted contracts similar to the
Major Categories of Work Unit of Quantity | the contract to be contract to be bid Unit of Quantity
Measure bid Measure
1] 1 1] 2] 2] 2] 2]
Name of the Name ofthe | Name of the Name of the
contract contract contract contract
1. Pile Driving works (off-shore) [ m. 5,407
2. Reinforced Concrete works cum, 790
3. Rockworks (50-1,000 kg/pc.) cu.m. 1,464
4. Placing of Fill Materials cu.m. 5,833
NOTE:

11 As stated in the Bid Data Sheet.

2] As appearing in the Recapitulation and! or Final Bill of Quantities.

This statement shall be supported by:
a, Notice of Award, Notice to Proceed and Contract.
b. Project Owner’s Certificate of Final Acceptance issued by the owner and/ or Constructors Performance Evaluation System (CPES) Finai Rating, of at least satisfactory.
The said Certificate of Acceptance shall contain the following: 1) Name of project owner that issued the certificate, 2) Name of Contractor/Constructor, 3) Name of Contract,
and 4) Contract Duration.
¢. Recapitulation and/ or Final Bill of Quantities.

Name of Firm Name of Bidder/Authorized Representative Date
Signatory’s Legal Capacity

Revised: September 2021

Jagna Port Expansion Praject
Por of Jagra, Bohol

Lh
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Bidding Forms
(Financialy

FINANCIAL DATA

A The prospective bidder's audited Financial Statements, showing, among others, the
prospective bidder's total and current assets and liabilities, stamped “RECEIVED” by the
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the date of bid
submission.

Year

1. Total Assets

2. Cumrent Assets

3. Total Liabilities

4. Current Liabtlities

5. Net worth (1-3)

[s7]

. Net Working Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts,
including awarded contracts yet to be started coinciding with the contract to be
bid.

NFCC =

Attached herewith are certified true copies of the audited financial statements stamped received by
the BIR or BIR authorized collecting agent for the latest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official

Date:

NOTES:
If Partnership or Joint Venture, each Partner or Member Firm of Joint venture shall submit
separate financial statements.

Jagna Porl Expansion Project
Port of Jagna, Bohol



Bidding Forms
{Pledged Personnal}

STATEMENT OF THE BIDDER’S KEY PERSONNEL PLEDGED FOR THE CONTRACT TO BE BID

1 hereby declare that the following key personnel are qualified and available for the duration of the contract to be bid:

Similar Total
Position of Key Name No. of Experience in the | Experience in the Attachment(s) Annex{es)
Personnel Key Position (Years) Position (Years)
1] Personnel 2]
PRC License (CE Preferred)
Project Manager Complete Qualification and Experience Data Annex*_"
Certificate of Commitment
Project Engineer PRC License (CE Preferred) Annex * "

Complete Qualification and Experience Data
Certificate of Commitment
Materials Engineer Il PRC License (CE Preferred) Annex *_*
Submit Valid and Renewed DPWH Certificate of Accreditation
Submit Accreditation Identification Card as Materials Engineer
Complete Qualification and Experience Data
Certificate of Commitment
Construction Safety Certificate of Safety and Health Construction Related Course issued Annex “_"

and Health Officer by DOLE Accredited Trainings

Camplete Qualification and Experience Data
Certificate of Commitment

Foreman Complete Qualification and Experience Data Annex “_"

Certificate of Commitment

Other Position(s) Complete Qualification and Experience Data Annex"_"
Certificate of Commitment

NOTE: 1] As stated in the Bid Data Sheet
2] The number of years of experience of the key personnel shail be as indicated in the qualification and experience data or curriculum vitae.

Minimum qualification requirements: The key personnel must have a work experience that is simitar in nature and complexity to the contract to be bid,

Project Manager - Five (5) years Materials Engineer — One (1) year
Project Engineer - Three (3) years Materials Engineer [ - for projects costing up to 100M
Foreman - Five (5) years Materials Engineer Il — for projects costing more than 100M

Construction Safety and Health Officer - One (1) year

Name of Firm Name of Bidder/Authorized Representative Date
(Signatory's Legal Capacity)

Revised: September 2021

Jagna Part Expansion Projec
Port of Jagna, Bohoi
~1



Bidding Forms

{Pledged Equipment)
STATEMENT OF THE BIDDER’S EQUIPMENT PLEDGED FOR THE CONTRACT TO BE BID

! hereby declare that the following equipment afe in good operating condition and available for the duration of the contract to be bid:
DESCRIPTION No. of Capacity/ Owned, Leased, Proof of Ownership/ Leased/ OTHER INFORMATION
{Type, Model, Unit(s) Qutput and/or under Under Purchase Agreement (As Applicable)

Make) purchased (Mark as Annex “A......... ZM

agreement 3]
1] 2]
Manufacturer Engine Serial | Chassis No./ Name of Location Status
No. Vessel
NOTE:

1} The unit of capacity of the pledged equipment shall be as indicated in the Proof of Ownership, i.e. GW (for crane barge), DWT (for deck barge and hopper barge),
Ton {far crane, road rolter and drop hammen), kg.-m/low (for diesel hammer}, Ton (far dump truck), hp (for tugboat, road grader, bulidozer and concrete vibrator),
cfm {far compressaor), gal {for water truck with pump), amp (for welding machine), bagger {for concrete mixer). If the capacity of the pledged equipment is not indicated
in the Proof of Ownership/Lease Contract/Purchased Agreement, submit other proof of capacity such as specifications, brochures or other verifiable printouts indicating
the model nama, medel number and other details of the equipment.
2] Indicate if the pledged equipment are owned, ieased or under purchase agreement,
3] Ifthe pledged equipment is owned, it should be in the name of the bidder, Submit proof of ewnership, i.e. deed of sals, sales invoice, official receipt; For owned Water Truck, Dump Truck, Cargo Truck
and Transit Mixer submit LTO Certificate of Registration and valid Officiat Receipt; For owned barge/tughoat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate.

If the pledged equipment is leased/under purchase agresment, submit the following:

For equipment under lease agreement:
a.  certification of availabitity of equipment from the equipment lessor for the duration of the project
b. duly Notarized copy of lease contract
¢.  ForWater Truck, Dump Truck, Cargo Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt

For equipment under purchase agreement:
a.  cerification of availability of equipment from the equipment vendor
b duly Notarized copy of purchase agreement
¢.  For Water Truck, Dump Truck and Transit Mixer submit LTO Certificate of Registration and valid Official Receipt or copy of conduction sticker, whichever is applicable,

If the pledged barge/tugboat is leased/under purchase agreement, submit certification of availability of bargeftugboat from the equipment lessorfvendor for the duration of the project, and
duly Notarized copy of lease contract/purchased agreement together with a copy of the Marina Certificate of Gwnership and valid Carga Ship Safety Certificate.

The Minimum Major Equipment Requirements are listed in Section 8, Annax 3.

Name of Firm Name of Bidder/Authorized Representative Date
{Signatory's Legal Capacity)

Ravised: April 2025

Jagna Port Expansion Project
Porl of Jagna, Bohol

oo
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Ridding Forms
_ {Omnibus - Scie}
Omnibus Sworn Statement for Sole Proprietorship
[shall be submitted with the Bid}
REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. I am the sole proprietor or authorized representative of with office address
at s

2. As the owner and sole proprietor, or authorized representative of , | have full

power and authority to do, execute and perform any and all acts necessary to participate, submit
the bid, and to sign and execute the ensuing contract for Jagna Port Expansion Project, Port of
Jagna, Bohol as shown in the attached duly notarized Special Power of Attorney;

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with aneother blacklisted person or entity as

defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor is not related to the Head of the Procuring Entity, Procurement Agent
if engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Jagna Poit Expansion Project
Port of Jagns, Bohol
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Bidding Forms

{Omnibus - Sole)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Fstafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to_the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 s, 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, [ have hereunto set my hand this __day of __,20 at R
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Jagna Port Expansion Projact
Port of Jagna, Bohol
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Bidding Forms
{Omnibus — Partnership)

Omnibus Sworn Statement for Partnership or Cooperative
Ishall be submitted with the Bid}

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITYOF __ )S.S.
AFFIDAVIT
i, , of legal age, [Civil Status], [Nationality], and residing at R
after having been duly swom in accordance with law, do hereby depose and state that:
1. Tam the duly authorized and designated representative of with office address
at ;

2. 1 am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Jagna Port
Expansion Project, Port of Jagna, Bohol of the Philippine Ports Authority, as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person _or_entity as
defined and provided for in the Uniform Guidelines on Blacklisting:

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers and members of [Name of Bidder] is related to the Head of the Procuring
Entity, Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil

degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

Jagra Port Expansion Project
Port of Jagna, Bohol
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Bidding Forms

{Omnibus — Partnership)

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In_case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to_ constitute

criminal liability for Swindling (Estafa) or the commission of fraud with_unfaithfulness or
abuse of confidence through misappropriating or converting any payment received by a
person or entity under an obligation involving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315
of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of __ , 20  at s
Philippines.

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[urat]

[Format shall be based on the latest Rules on Notarial Practice]

Jagna Port Expansion Project
Port of Jagra, Bohot
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{Omnibus - Corp/l. V)

Omnibus Sworn Statement for Corporation or Joint Venture
[shall be submitted with the Bid}]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT
I, , of legal age, [Civil Status], [Nationality], and residing at ,
after having been duly sworn in accordance with law, do hereby depose and state that:
1. T'am the duly authorized and designated representative of with office address
at ;

2. I am granted full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for Jagna Port
Expansion Project, Port of Jagna, Bohol as shown in the attached [state title of attached
document showing proof of authorization (e.g., duly notarized Secretary’s Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been

recognized by the Government Procurement Policy Board, by itself or by relation, membership,

association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy
of the original, complete, and all statements and information provided therein are true and correct;

3. [Name of Bidder] is authorizing the Head of the Procuring Entity or ifs duly authorized
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the
Head of the Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or affinity
up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance
with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

¢. Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any

Jagna Port Expansion Project
Port of Jagna Bohol
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form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10.In case advance payment was made or given, failure to perform or deliver any of the
obligations_and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or

abuse of confidence through misappropriating or converting any_pavment received by a
person or entity under an obligation invelving the duty to deliver certain goods or services,

to the prejudice of the public and the government of the Philippines pursuant to Article 315

of Act No. 3815 5. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___,20  at ,
Philippines.

Name of Bidder/ Authorized Representative

(Signatory’s Legal Capacity)
AFFTANT

Durat]

[Format shall be based on the latest Rules on Notarial Practice]

Jagna Port Expansion Project
Port of Jagna, Bohal
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Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security}

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.:

To: Philippine Ports Authority
PPA Building, Bonifacio Drive,
South Harbor, Port Area, Manila

I/We, the undersigned, declare that:

1. VWe understand that, according to your conditions, bids must be supported by a Bid Security,
which may be in the form of a Bid Securing Declaration.

2. I/We accept that: (a) I'we will be automatically disqualified from bidding for any procurement
contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting
Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the
Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by
the procuring entity for the commission of acts resulting to the enforcement of the bid securing
declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),0f the IRR of RA No. 9184;
without prejudice to other legal action the government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;

b. Tam/we are declared ineligible or post-disqualified upon receipt of your notice to such effect,
and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail
of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we have
furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, [/We have hereunto set my/our hand/s this day of [month] [year] at
[place of execution].

Name of Bidder/ Authorized Representative
(Signatory’s Legal Capacity)
AFFIANT

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Jagna Port Expansion Project
Port of Jagna, Bohal
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CONSTRUCTION METHODOLOGY

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

REMOVAL AND EXCAVATION WORKS

Chipping of existing R.C. Curb

Removal and disposal of existing Fence

Excavation of existing sea bed

Removal of existing mooring bollard

Removal and disposal of existing Fence concrete base block
Removal and clearing of existing containment structure
Removal and disposal of existing roro ramp

Removal and disposal of existing mooring dolphin block
Excavation of existing fill materials

PORT OPERATIONAL AREA

Supply & driving of U-type Steel sheet pile incl. connector & protective coating
Supply & installation of dowel bars for Stee! sheet piles
Supply & installation of steel waling and splice plate

Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 100 kg. rocks

Supply & placing of concrete blocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

Supply & placing of fill materials

Supply & placing of aggregate base course

Construction of PCC Pavement

Construction of security fence

Supply and instaliation of Port Lighting system

Construction of Stainless steel railings including accessories

RC PIER EXTENSION
Supply & driving of Steel Pipe pile including protective coating

" Handling, pitching & driving of Steel Pipe piles

Supply, fabricate splicing & band tip for the steel pipe piles
Extraction of clogged materials inside the SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP

Supply & placing of 3,500 psi. concrete for the superstructure
Supply & instaiiation of reinf. steel bar for the superstructure

Jagra Port Expansion Project
Port of Jagna, Bohol
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9. Supply & installation of construction joints
10. Supply & installation of Rubber dock fenders
11. Supply & installation of mooring bollards

D. RC PLATFORM WITH BREAKWATER PILES AND UPGRADING OF RORO RAMP
Supply & driving of 450mm x 450mm PSC piles

Cutting & disposal of newly driven PSC pile

Supply & placing of 3,500 psi. concrete for the superstructure

Supply & installation of reinf. steel bar for the superstructure

Supply & installation of construction joints

Supply, fabricate & installation of trench grate

2B o ol

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on how
the project shall be carried out in accordance with the highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, Equipment
Schedule and Manpower Schedule.

Name of Bidder/Authorized Representatives
(Signatory’s Legal Capacity)

Revised: September 2021

Jegna Port Expansion Projact
Part of Jagna, Bohol
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MANPOWER SCHEDULE

Name of Project

Project Description

Location
MANPOWER CONTRACT DURATION
(Minimum) _ ( Calendar Days)
M O N T H L Y
123458?89101112131415181?1819202122
Project Manager

Project Engineer

Materials Engineer I}

Construction Safety
and Health Officer

Foreman

Specify other applicable positions, ie.:

- Carpenter

Steelman

- Mason

- Electrician

- Rigger

- QOthers

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Jagna Port Expansion Project
Port of Jagna, Bobod
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EQUIPMENT UTILIZATION SCHEDULE
Name of Project
Project Description
Location
No.
EQUIPMENT | of CONTRACT DURATION
Units
{(Minimum) ( Calendar Days)
M O NTH L Y
1] 2} a3} 4 8 sl W | MMj12|3)14]ss|16f17|d|19f2e]21] 22
Name of Bidder/Authorized Representative
(Signatory’s Legal Capacity)
Revised: September 2021
Jagna Porl Expansion: Projact

Puort of Jagna, Bohol
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CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project:

Project Description

Location
Project Duration Payment Schedule Cash flow
(days or months) (Monthly, in Pesos) (Quarterly, in Pesos)
TOTAL
NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar
Chart and S-curve.

- Payment schedule shall not be more than once a month.

Name of Bidder/Authorized Representative
(Signatory's Legal Capacity)

Revised: September 2021

Jagna Port Expansian Project
Porl of Jagna, Bobhaol
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10} days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this day of ) between
Philippine Ports Authority with principal office at PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila (hereinafter called the “Entity”) and [name and address of Contractor]
(hereinafter called the “Contractor’).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works™) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs):
i. Drawings/Plans;
ii. Specifications;
ii.  Bill of Quantities:
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidders response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity's bid evaluation;

¢. Performance Security;
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the

Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB that

are subsequently required for submission after the contract execution,

such_as the Notice to Proceed, Variation Orders, and Warranty Security,
shall likewise form part of the Contract.

Jagra Port Expanson Project
Port of Jagna, Bohal
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3. In consideration for the sum of [total contract price in words and figures] or such

other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/herits Bid.

4.  The Philippine Ports Authority agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

JAY DANIEL R. SANTIAGO Name of Bldder/ Authorized
General Manager Representative
(Signatory’'s Legal Capacity)
for: for:
Philippine Ports Authority Contractor

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Japna Port Expansion Project
Paort of Jegna, Bohol



