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PROJECT TITLE - JAGNA PORT EXPANSION PROJECT
LOCATION : Port of Jagna, Bohol

SCOPE OF WORK : A. REMOVAL AND EXCAVATION WORKS

Chipping of existing R.C. Curb

Removal and disposal of existing Fence

Excavation of existing sea bed

Removal of existing mooring bollard

Removal and disposal of existing Fence concrete base block
Removal and clearing of existing containment structure
Removal and disposal of existing roro ramp

Removal and disposal of existing mooring dolphin block
Excavation of existing fill materials
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B. PORT OPERATIONAL AREA

Supply & driving of U-type Steel sheet pile incl. connector & protective coating
Supply & installation of dowel bars for Steel sheet piles
Supply & installation of steel waling and splice plate

Supply & placing of 3,500 psi concrete

Supply & installation of reinforcing steel bars

Supply & placing of gravel bedding

Supply & placing of 50 to 100 kg. rocks

Supply & placing of concrete blocks

Supply & installation of Tie-rod

Supply & installation of geotextile fabric

Supply & placing of fill materials

Supply & placing of aggregate base course

Construction of PCC Pavement

Construction of security fence

Supply and installation of Portlighting system

Construction of Stainless steel railings including accessories

RC PIER EXTENSION

Supply & driving of Steel Pipe pile including protective coating
Handling, pitching & driving of Steel Pipe piles

Supply, fabricate splicing & band tip for the steel pipe piles
Extraction of clogged materials inside the SPP

Supply & placing of concrete filler for SPP

Supply & installation of reinforcing steel cage for SPP

Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinf. steel bar for the superstructure
Supply & installation of construction joints

Supply & installation of Rubber dock fenders

Supply & installation of mooring bollards

RC PLATFORM WITH BREAKWATER PILES AND UPGRADING OF RORO

RAMP
Supply & driving of 450mm x 450mm PSC piles

Cutting & disposal of newly driven PSC pile

Supply & placing of 3,500 psi. concrete for the superstructure
Supply & installation of reinf. steel bar for the superstructure
Supply & installation of construction joints

Supply, fabricate & installation of trench grate
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APPROVED BUDGET FOR THE CONTRACT - Php 441,562,657.54
SOURCES OF FUNDING 2 PPA Corporate Fund

TOTAL PROJECT COST : Php 498,965,803.02

PROJECT DURATION : 660 Calendar Days
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