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ITEM 15 

SCOPE OF WORK

ZINC (HOT-DIP GALVANIZED) COATINGS ON IRON AND STEEL

This spedfication covers the requirements for zinc coating (galvanizing) by the hot-dip process on 
iron and steel products made from rolled pressed and forged shapes, casting, plates, bars and 
strips.

This specification covers both fabricated and un-fabricated products, for example, assembled steel 
products, structural steel fabrications, large tubes already bent or welded before galvanizing, and 
wire work fabricated from uncoated steel wire. It also covers steel forgings and iron castings 
incorporated into pieces fabricated before galvanizing or which are too large to be centrifuged (or 
otherwise handled to remove excess galvanizing bath met^).

MATERIAL REQUIREMENTS

STEEL OR IRON

The spedfication, grade or designation, and type and degree of surface contamiriation of the iron or 
steel in articles to be galvanized shall be suppled by the purchaser to the hot-dip galvanizer prior to 
galvanizing.

The presence in steels and weld metal, in certain percentages, of some elements such as silicon, 
carbon and phosphorus tends to accelerate the growth of the zinc-iron alloy layer so that the coating 
may have a matte finish with a little or no outer zinc layer.

EXECUTION

FABRICATION

The design and fabrication of the product to be galvanized shall be in accordance to the 
plans and spedfications. ASTM Practices A 143, A 384 and A 385 provide guidance for 
steel fabrication for optimum hot-dip galvanizing and shall be complied with in both design 
and fabrication.

CASTINGS

The composition of heat treatment of iron and steel castings shall conform to 
spedfications designated by the purchaser. Some types of castings have been known to 
show potential problems being embritttied during normal thermal cyde of hot-dip 
galvanizing. The requirements for malleable iron castings to be galvanized are stipulated 
in ASTM spedfication A 47.

ZINC

The zinc used in the galvanizing bath shall conform to ASTM Spedfication B 6. If a zinc alloy is used as 
the primary feed to the galvanizing bath, then the base material used to make that alloy shall conform 
to ASTM Specification B 6.

BATH COMPOSITION

The molten metal in the working volume of the galvanizing bath shall contain rxrt less than an average 
value of 98.0% zinc by weight
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COATING PROPERTIES

Table 1 - Minimum Average Coating Thickness Grade by Material Category

Material Category

All Sped mens Tested
Steel Thickness Range (Measured), mm (in.)

<1/16
(<1.6)

1/16 to <1/8 
(1.6 to < 3.2)

1/8 to <3/16 
(3.2 to 4.8)

>3/16t0<1/4 
(> 4.8 to < 6.4)

^ 1/4 
(^ 6.4)

Stnidural Shapes & Plate 45 65 75 85 100

Strip and Bar 45 65 75 85 100

Pipe and Tubing 45 45 75 75 75

Wire 35 50 60 65 80

COATING THICKNESS

The average thickness of coating for all specimens te^ed shall conform to the requirements of Table 1 
for the categories and thickness of the material being galvanized. Minimum average thickness of 
coating for any krdividual specimen is one coating grade less than that required in Table 1. Where 
products consisting of various material thicknesses or categories are galvanized, foe coating thickness 
grades of each thickness range and material category erf material shall be shown In Table 1. The 
specification of coating thickness heavier than those required by Table 1 shall be subject to mutual 
agreement between foe galvanizerand Engineer.

For articles whose surface area is greater than 100,000 mm2 (160 in.2) (multi-specimen articles), each 
test article in the sample must meet foe appropriate minimum average coating thickness grade 
requirements of Table 1. Each specimen coating thickness grade comprising that over^l average for 
each test article shall average not less than one coating grade below that required In Table 1.

For articles whose surface area is equal to or less than 100,000 mm2 (160 in.2) (single-specimen 
articles), the average of ail test articles in the sample must meet the appropriate minimum average 
coating thickness grade requirements of Table 1. For each test article, its specimen coating thickness 
shall not be less than one coating grade below that required In Table 1.

No Individual measurement or duster of measurements at foe same general location on a test 
specimen shall be cause for rejection under this specification provided that when those measurements 
are averaged with the other dispersed measurements to determine the specimen coating thickness 
grade for that sped men, the requirements of the above specifications as appropriate are met

The coating thickness grades in Table 1 represefrt foe minimum value obtainable with a high level of 
confidence for the ranges typically found in each material category. While most coating thicknesses will 
be in excess of those values, some materials in each category may be less reactive (for example, 
because of chemistry or surface condition) than other materials Of the steel category spectnim. 
Therefore, some articles may have a coating grade at or dose to foe minimum requirements shown in 
Table 1. In such cases, the precision and accuracy of the coating thickness measuring technique 
should be taken into consideration when rejecting such artides for coating thickness below that is 
required by this specification.
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FINISH

The coating shall be continuous (except as provided below), and as reasonably smooth and uniform in 
thickness as the weight size and shape of the item. Except for local excess coating thickness whidi 
would interfere with the use of the product or make it dangerous to handle (edge tears or spikes), 
rejection for rxxKjnifonm coating shall be made only for plainly visible excess coating not related to 
design factors such as holes, joints, or special drainage problems. Since surface smocrthness is a 
relative term, minor roughness that does not interfere with the intended use of the product, or 
roughness that is related to the as-deceived (un-galvanized) surface condition, steel chemistry to zinc 
shall not be grounds for rejection.

Surfaces that remain uncoated after galvanizing may be renovated in accordance with the methods In 
ASTM Practice A 780 provided that the following conditions are met:

1. Each area subject to renovation shall be 25mm (1 In.) or less in its narrowest dimension.

2. The total area subject to rerrovatkxi on each article shall be no more than i% Of the 
accessible surface area to be coated on that article, or 22,500mm2 (36 in.2) per ton of piece 
weight, whichever is less. Inaccessbie surface areas are those which cannot be reach^ for 
appropri^e surface preparation and appHcation of repair materials as described in ASTM 
Practice A 780.

3. The thickness of renovation shall be that is required by the thickness grade for the appropriate 
material category and thickness range in Table 1 in accordance with the coating thickness 
requirements, except tiiat for renovation using zinc paints, the thickness of renovation shall be 
50% higher than that required by table 1, but not greater than 0.0254mm (4.0 mils).

4. When areas requiring renovation exceed the criteria previously provide, or are inaccessible for 
repair, the coating shall be rejected.

THREADED COMPONEhTTS IN ASSEMBLIES

The zinc coating on external threads shall not be subjected to a cutting, rolling or finishing tool 
operation, unless specifically authorized by the purchaser. Internal threads may be tapped or retapped 
after galvanizing. Coatings shall conform to the requirements of ASTM Specification A153/A 153 M.

APPEARANCE

Upon shipment from the galvanizing fadPty, galvanized articles shad be free from uncoated areas, 
blisters, flux deposte and gross dross inclusions. Lumps, projections, globules or heavy deposits of 
zinc which will toterfere with the interxied use of the materiai will rtot be permitted. Plain holes of 
12.5mm (1/2 in.) diameter or more shad be dean and reasonably free from excess anc. Marks in the 
zinc coating caused by tongs or dher items used in handling toe article during toe galvanizing 
operation shad not be cause for rejection unless such marks have exposed the base metal, and the 
bare metal areas exceed the criteria provided in number 1 arfo 2 of Subsection ‘Finish*.

Whenever dross is present in a form other than finely dispersed pimples in toe coating and is present In 
such amount as to be susceptible to mechanical damage, it will be considered as ‘gross'.

ADHERENCE

The zinc coating shall vntostand handling consistent with the nature and thickness of toe coating and 
toe nonnal use erf the article, without peeling or flanking. Although some material may be formed after 
galvanizing, in general toe zinc coating on the articles covered by this specification is too heavy to 
penriit severe bonding without damaging the coating.
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SAMPLING

A lot is a unit erf production or shipment from which a sample may be taken for testing. Unless 
otherwise agreed upon between the galvanizer and the purchaser, or established within this 
specification, the lot shall be as follows:

1. For testing at a galvanizer's factHty, a lot is one or more articles of the same type and size 
comprising a single order or a single delivery load, whichever is smaller, or any number of 
articles identified as a lot by the galvanizer, when these have been galvanized within a single 
production shift and in the same bath.

2. For test by the purchaser after delivery, the lot consists of the single order or the single delivery 
bad. whichever is smaller, unless the lot identify, established ki accordance with the above, is 
maintained and dearly indicated In the shipment by the galvanizer.

The method of selection and number of test specimens shall be agreed upon between the galvanizer 
and the purchaser. Otherwise, the test spedmerts shall be selected random from each lot. In this case, 
the minimum number of sped mens from each lot shall be as follows:

Number of Pieces to Lot Number of Sped mens

3 or less All

4 to 500 3

501 to 1,200 5

1,201 to3,200 8

3,2011010,000 13

10,001 and over 20

A test sped men which foils to conform to any requirement of this specifications shall not be used to 
detemntoe the conformance to other requirements.

TEST REQUIREMENTS

Magnetic Thickness Measurements:

The thickness of the coating shall be determined by magnetic thickness gauge measurements 
in accordance with ASTM Practice E 376. For each spedmen, five or more measurements 
shall be made at points widely dispersed throughout the volume occupied by the spedmen so 
as to represent as much as practical, the entire surface area of the test spedmen. The average 
of the five or more measurements thus made for each spedmen is the spedmen coating 
thickness.

For articles whose surface area is greater than 100,000 mm2 (160 in2), in the average of the 
three spedmen coating thickness grades comprising each test artide is the average coating 
thickness for that test article. A spedmen must be evaluated for each steel category and 
material thickness within the requirements for each spedmen of the test artide

Lubang Port Dsvalarniant Proj«( 
Lubaig, Bigir. TB(. Litaig, OeddanW. Mndofs



77
Technical Specficawm 
(Zinc Hol*Dip Galvinized)

For articles whose surface area is equal to or less than 100,000 mm2 (160 in2), the average 
of all specimen coating thickness grades is the average coating thickness for the sample.

The use of magnetic measurement method is appropriate for larger articles, and may be 
appropriate for smaller articles when such is practical using ASTM Practice E 376.

Stripping Method

The average weight of coating may be determined by stripping a test article, a specimen 
removed from a test article, or group of test articles in the case of very small items such as 
nails, etc., in accordance with Test method ASTM A 90/A 90m. The weight of coating per 
unit area thus determined is converted to equivalent coating thickness values in accordance 
with Table 2, Coating Thickness Grade (rounding up or down as appropriate). The thickness 
of coating thus obtained is the test article coating thickness, or in the case of a specimen 
removed from a test article, is the specimen average coating thickness.

Table 2 - Coating Thickness Grade A

Coating Grade mils oz/ft2 pm g/m2

35 1.4 0.8 35 245

40 1-4 1.0 45 320

50 2.0 1.2 50 355

55 2.2 1.3 55 390

60 2.4 1.4 60 425

65 2.6 1.5 65 460

75 3.0 1.7 75 530

80 3.1 1.9 80 565

85 3.3 2.0 85 600

100 3.9 2.3 100 705

A Conversions in Table 2 are based on the metric thickness value equivalents from the next earlier 
version, using conversion factors consistent with Table X 2.1 In Specification A 653/A 653M, 
rounded to the nearest 5 pm (0.0002 in.). The conversion Actors used are: mils = pm x 0.03937; 
oz/ft2 = pm X 0.002316; g/m2 = pm x 7.067.

Weighing Before or After Galvanizing

The average of coating may be determined by weighing articles before and after galvanizing, 
subtracting the first weigh from the second and dividing the result by the surface area. The 
first weigh shall be determined after pickling and drying, and the second after cooling to 
ambient temperature. The weight of coating per unit area thus determined is converted to 
equivalent coating thickness values according to Table 2 (rounding up or sown as 
appropriate). The thickness of coating thus obtained is the test article coating thickness.
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Microscopy

The thickness of coating may be determined by cross-sectional and optical measurement in 
accordance with ASTM Test Method B 487. The thickness thus determined is a point value. 
No less than five sudi measurements shall be made at locations on the test article which are 
as widely dispersed as practical, so as to be representative of the whole surface of the test 
article. The average of no less than five such measurement is the specimen coating 
thickness.

Adhesion

Determine adhesion of the zinc coating to the surface of tite base metal by cutting or prying 
with the point of a stout knife, applied with considerable pressure in a manner tending to 
remove a portion of the coating. The adhesion shall be considered inadequate if the coating 
flakes off in the form of a layer of the coating so as to expose the base metal in advance of 
the knifepoint Do not use testing carried out at edges or comers (points of lowest coating 
adhesion) to determine adhesion of the coating. Likewise, do not use removal of small 
particles of the coating by paring or whittling to determine failure.

Embrittlement

Test for embrittiement may be made in accordance with ASTM Practice A143

The galvanized article should withstand a degree of bending substantially the same as ffie 
ungalvanized article. Flaking or spalling of the galvanized coating is not be constructed as 
anembrittlement failure.

Inspection, Rejection and Retest

The material shall be inspected at the galvanizeris plant prior to shipment However, by 
agreement the purchaser may make the tests which govern the acceptance or rejection of 
the materials in his own laboratory or elsewhere.

When inspection of materials to determine conformity with the visual requirements of 
Subsection "Finish' warrants rejection of a lot, the galvanizer may sort the lot and submit it 
once again for acceptance after he has removed any nonconforming articles and replace 
them with conforming articles.

Materials have been rejected for reasons other than embrittlement may be stripped and 
regalvanized, and again submitted for Inspection and test at which time they shall conform to 
the requirements of this inspection.

Transport and Storage

Galvanized components shall, wherever possible, be transported and stored under dry, well- 
ventilated conditions to prevent foe formation of wet storage staining.

Either zinc phosphate or chromate passivation treatment after galvanizing may be used to 
minimize foe wet storage staining which may occur on articles unable to be stored in dry, 
well-ventilated conditions.

Provided the coating thickness complies with foe requirements of Subsection ‘Coating 
Thickness", no further remedial action is required to foe stained areas.
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ITEM 16 MOORING AND RENDERING SYSTEM

SCOPE OF WORK

1. The work indudes furnishing of all labor, materials and equipment to complete the 
installation of mooring bollards and fenders in piers/wharves.

2. The work shall indude the supply, transport, handling, storage and Installation of fenders 
systems in the newly constmded piers.

3. The Contractor shall furnish and install the necessary fittings as shown on the drawings 
and/or specified.

Supplementary parts necessary to complete and install each Kern of works shall be induded 
whether or not shown or specified. The Contrador shall furnish to relevant trades all anchors, 
fastenings, inserts, fittings, fixtures or the like to be installed on or required for securing file works.

The Contrador shall submit shop drawings of all fitting works prior to pladng orders and 
commencement of any fabrication.

MATERIAL REQUIREMENTS 

MOORING SYSTEM

Designated load capacity of mooring bollards shall be as shown in the drawings, and shall be 
referred to as the maximum load capacity. The mooring bollards shall be at rupture stage upon 
reaching the maximum load capacity.

Mooring bollards shall be of the dimensions, weights, capacities and designs as shown in the 
drawings and shall be fabricated by approved manufadurer with cast steel conforming to the 
requirements indicated in the plan/drawings, or approved equivalent.

The size of the bolts, nuts and washers shall be in accordance with the specifications provided in 
the plans/drawings. The anchor plate shall be conneded to the holding down bolt as shown in the 
plans/drawings. All bolts, nuts, washers etc., that are exposed shall be hot*dip galvanized.

Samples of the bolts, nuts, washers and anchor plates shall be submitted to the Engineer for 
approval before being used in the Works.

The upper part of bollards and base plates which are not embedded in concrete shall be painted. 
The surface of bollards shall be deaned thoroughly by wire brush or other means prior to painting to 
remove rust or any other contamination which may interfere with bond of paint to metal.

The exposed surface shall be coated with rust proof paint and finishing paint, which shall be coal-tar 
epoxy of 120m micron thickness in accordance with JIS K5623 or the approved standard.

Base Steel:

Chemical composition and mechanical properties of base metal to be used for fabrication of 
mooring bollard and its accessories shaD comply with ASTM A36 and other required standard stated 
therein.

Lubang Port Devafopnwni Project
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Concrete Foundation:

Concrete foundation for mooring bollards shall conform to the requirements of the Section 
concerning ‘Reinforced Concrete'.

Visual Inspection;

All mooring bollards delivered to Site shall be inspected by the Engineer for any signs of 
flaws or defect inimical to usage.

Mill Test Certificates;

Two (2) copies of mill test reports shall be submitted certifying that materials meet the 
specified standards.

Test Inspection;

Inspection of all materials and methods erf fabrication shall be carried out by the Contractor. 
However, the Engineer reserves the right to inspect all facilities at any time during the 
manufacture to ensure that the materials and workmanship are in accordance with 
Specifications and the best of workmanship.
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FENDER SYSTEM

The rubber fenders should comply with the performance requirements specified in the table 
provided on the plan/drawings of RDF.

PHYSICAL PROPERTIES OF MATERIALS

The rubber for the fenders shall be of high quality natural mbber, synthetic rubber or mixed rubber 
blended with carbon black used in the rubber Industry and shall have sufficient resilience and anti­
ageing, weathering, abrasion, wear and oil resistant properties. Tfie rubber dock fenders shall be 
free from bubbles, cracks and other harmful defects.

The physical properties of the rubber compound used for the fenders shall comply with the 
following requirements:

Physical Properties and Test Method

Test Item Properties Test Method

Ph
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Tensile
Strength

160kg/sq.m minimum
Test piece: 

Dumbell No. 3

ASTMD412

Elongation 350% minimum
ASTM
D1456

Hardness 76Hs maximum
Spring Type 

hardness test 
(Type A)

ASTM
D2240

Af
te

r A
gi

ng
1

Tensile
Strength Not less than 80% of 

original value Aging by air 
heating: 70±1*C

X 96 hours.

ASTMD412

Elongation ASTM
D14S6

Hardness Not more than original 
value+8°

ASTM
D2240

Compression Test 30% maximum Heat treatment:
70±1*C X 22 ASTM D395

hours.

Note: Equivalent Standards are acceptable.

FITTINGS AND ANCHORAGE

Anchor boHs and connecting hardware shall be fabricated using type of steel specified (ASTM A36) 
and to the required shapes and sizes shown on the approved plan/drawings.

TESTING, SAMPLING. INSPECTION, ACCEPTANCE, MARKING AND PACKAGING

Testing

Sample rubber dock fenders that shall be Incorporated in the project shall be subjected to 
tests, ft shall pass the required energy absorption and reaction force at a certain deflection 
as indicated in the plan.
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The Contractor shall be required to submit test certificates showing compliance to the above 
requirements. The test certificates shall be certified by an independent testing institute / 
organization recognized by the Authority.

Ten percent (10%) of the total number of fenders to be supplied and rounded to a unit shall 
be tested for performance. The fender shall be compressed repeatedly three (3) times to the 
maximum deflection at the speed from 2 to 8 cm. per minute. The load and defl^’on values 
shall be recorded with the precision of 0.1tf and 0.5mm respectively. The results shall be 
plotted in the form of load-deflection-energy absorption curves. The average data obtained 
in the secorxJ and third test loading shall be considered as performance values.

Inspection

All fenders of each type shall be inspected for compliance to specified dimensions and all 
fenders shall be inspected for any sign of flaw or def^ inimical to its use.

All anchor bolts and fittings shall be inspected. The material used for the febrication of bolts 
and fittings shall be covered by the manufacturer’s certified mill certificate and shaD be 
verified by the Authority.

Acceptance Tolerance

The acceptsce tolerance shall be based on the following:

1. Fender Dimension

Length -2% to +4%

Width -2% to +4%

Height -2% to +4%

Thickness -2% to +8%

2. Anchor Bolt Holes in Fender

Diameter of the Hole +2.0mm

Pitch of the Hole +4.0mm

3. Acceptance tolerance for all fenders supplied shall be as follows:

E = Energy absorption. E 2 Specified E but r»ot to exceed 10%

R = Reaction force, R s Specified R but not less than 10%

Marking

All fender units shall be dearly numbered and marked. Each fender shall have the following 
markings-

1. Fender type and manufacturer’s name or trade mark

2. Production serial number

3. Date of manufacture or its abbreviation
Lubng PoffD^v*opnw< Propel 

Pan al Lubang. Bw- THK. Lining, OeeUtnU, kMon



84
Tachnicaf Specificationa 

(Elacihcal Werta)

ITEM 17 ELECTRICAL WORKS

SCOPE OF WORK

The work to be done shall consist of fabricating, trenching, furnishing, delivering and installing 
electrical materials/fixtures completed in accordance with all the details of the electrical works as 
shown on the drawings including materials, labor, tools and equipment and all incidental works 
as found necessary.

Refer to electrical plans/drawfngs for location and extent of work involved.

GENERAL REQUIREMENTS

a) All works shall be done in accordance with the requirements of the publications and 
agencies having jurisdiction, as well as the requirements of the approved standards.

1. National Fire Protection Association (NFPA)

2. National Electrical Manufacturer Association - (NEMA)

3. Underwriter Laboratories, Inc. (UL)

4. Philippine Electrical Code
Philippine National Standard

(PEC)
(PNS)

5. Federation Specification:
Circuit Breaker, Molded Case, Branch
Circuit and Service

6. American National Standard InstKute (ANSI)

7. American Society for Testing and Materials - (ASTM)

8. Illuminating Engineering Sodety (lES)

b) The electrical power will be connected to the existing local cooperative supply. The 
supply voltages shall be 220 volt, single phase (10), and 60 hertz.

c) The Contractor shall employ a licensed Registered Electrical Engineer or Master 
electrician to perform or to supervise and to conduct the continuous inspection of all 
electrical work.

d) The Contractor shall first obtain approval from the Authority before procurement, 
fabrication or delivery of electrical materials to the site. Partial submittals will not be 
acceptable and will be returned without review. Submittals shall include the 
Manufacturer's Name, Trade Name, Place of Manufacture, Catalog Model or Number, 
Nameplate Data, Size, Layout Dimensions, Capacity, Project Specification and 
Paragraph Reference, Technical Society Publication References and other information 
necessary to establish contract compliance of each item to be furnished.

e) All excavations fill and backfill and concrete works involved herein, shall be earned to the 
required elevations and shall conform to the provisions of specification under Earthwork 
and Concrete Construction of this tender doojment.

Lvbang Port 0«v«lopfn*N Project 
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0 The materials and equipment to be furnished shall be standard products of reputable 
manufacturer engaged in the reproduction of such materials and equipment.

g) All permits and electrical fees required for this work shall be obtained at the expense of 
the Contractor. The Contractor shall furnish the Engineer-in-Chaige, the final Certificates 
of Inspections and approval from the proper government authorities after the completion 
of work. The Contractor shall prepare all as- built plans and all other paper works as 
required by the enforcing authorities.

h) The Contractor shall furnish and install electrical materials as shown in tiie drawings. A 
licensed Electrical Engineer or Master Electrician is required to implement the installation 
of the electrical system. A licensed electrical contractor shall oversee/conduct the 
installation of the main circuit breaker.

i) Electrical installation shall conform to the requirements of Philippine Electrical Code 
(PEC) and the other approved standards.

J) The contractor shall install all electrical works with the supervision of frie qualified 
Registered Electrical Engineer (REE) or Master Electrician. Alt electrical installation 
applications regardless of capacity and voltage whether new, addition or revision shall be 
accompanied by electrical plans signed and sealed by a duly licensed Professional 
Electrical Engineer (PEE).

MATERIAL REQUIREMENTS

All materials shall be brand new and shall be of the approved type meeting all the requirements 
of the Philippine Electrical Code and bearing the Philippine Standard Agency (PSA) mark.

PRODUCTS

WIRES AND CABLES

The conductor material to be furnished and installed shall be copper wire Heat-Resistant 
Thermoplastic (THHN/THWN-2). Alt conductors shall be rated 600 voKs insulation and shaH be 
standard for all sizes.

CONDUIT AND FITTINGS

Underground PVC conduit shall be polyvinyl chloride with concrete covered. It shall be 
manufactured to schedule 40 outside diameter. All fittings and bends shall be solvent bonded 
using manufecturers recommended product

LED FLOODLIGHT FIXTURE 250 WATT

Specifications:

Color Temperature; Daylight 
Average Life: 50,000 hours
Circuit Protection: Short Circuit & Over-Voltage & High Voltage Surge Protection
Frequency range: 60 hertz
Beam angle: 120 degrees
Working voltage: AC85V-265V
IP Rating: IP 53
Power Factor: >90%
Luminous Rux: 10.000 (Im)
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PANEL BOARD

Panel board shall conform to the schedule of panel board as shown on the approved plans with 
respect to supply characteristics, rating of main lugs or main circuit breaker, number and ratings 
and capacities of branch circuit breakers.

Panel board shall consist of a factory completed dead front assembly mounted in an enclosing 
NEMA 3R cabinet consisting of code gauge galvanized sheet steel box with trim and door.

Main and branch circuit breakers for panel board shall have the rating, capacity and number of 
poles as shown on the approved plans. Breakere shall be thermal magnetic type solid state-type 
with interrupting capacity of 10.000 amperes symmetrical minimum. Breaker terminal shall be 
UL listed as suitable for type of conductor provided. Breaker shall be the bolt-in type (that is, 
bolted to the current carrying bus). Plug-in droiit breakers are not acceptable

SINGLE ANGLE BAR FLOODUGHT STEEL TAPERED LAMP POST

Lamp Post shall be 12.0 m ht. single angle bar steel tapered, furnished installed and tested as 
shown on the approved plans. The post/s shall be dimensioned for a wind velocity of 185 km/hr. 
it shall be locally fabricated or manufactured. The post shall be Hot -Dipped Galvanized, prime- 
coated with red lead and shall be painted at site with the final coating preferably aluminum paint 
to be approved by the Engineer.

EXECUTION

INSTALLATION

Lamp Post shall be installed as shown on the approved plans.

Pole Setting: Depth as shown on the approved plans.

Construction of reinforced concrete lamp post foundation shall be in accordance with the shape 
and dimensions as shown on the approved plans.

Excavations / backfilling required before /after installation of lamp post with the trench shall 
conform to the provisions of Earthwork and Concrete construction.

Concrete Pedestal Post shall be reinforced concrete with appropriate weatherproof fittings as 
constructed as shown in the approved plan. Reinforced concrete materials shall conform to the 
requirements of concrete. Concrete shall be of 21 Mpa (3000 psi) compressive strength.

Metering: the local utility company of Occidental Mindoro is responsible for the supply and 
installation of metering equipment, and its accessories, but H is part of the contractor 
responsibility and expense to coordinate with them on this regard.

WORKMANSHIP

The work throughout shall be executed in the best and most thorough manner under the 
direction of and at the satisfaction of the Registered Electrical Engineer or Master Bectridan, 
who will interfxet the intent meaning of the drawings and specification and shall have the power 
to reject any work and materials which in his Judgment, are not in full accordance therewith.

TESTING OPERATIONS

When the electrical installation is completed, the Contractor shall test the installed electrical 
materials and equipment in the presence of Registered Electrical Engineer or Master Electrician.

LufnaPatPwtic^mPwiia'
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Technical Specification* 

(Electrical Work*)

The system shall be free from any defects, shorts or grounds. The Contractor at no extra cost 
shall furnish all necessary instruments and personnel required for the testing.

GUARANTEE

Upon completion and before final acceptance of the work, the Contractor shall furnish the 
Engineer a written guarantee stating that all works executed are free from defects on materials 
and workmanship. The guarantee shall be for a period of one year from the date of the final 
acceptance. Any work that becomes defective during the said period shall be corrected / 
replaced by the Contractor at his own expense in a manner satisfactory to the Authority.

Uibang Port Devetopmant Prefect 
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Technical Spactficabons 

(Project Bilboard)

ITEM 18 PROJECT BILLBOARD

SPECIFICATION

The Project Billboard shall be installed at k>cation(s) designated by the Engineer.

The size and specifications of materials for the standard billboard shall be 4ft. x 8ft. (1,200mm x 
2,400mm) using !4 indi (12mm) marine plywood or tarpaulin poster on 3/16 inch (5mm) marine 
plywood.

Project billboards shall not contain Name(s) and/or picture(s) of any personages.

See attached drawings for further details of the standard billboard.

' Pan 0»»»<epnwni Ptct«a
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Tadviical Specification* 

(Safety Signages and Banicadea)

ITEM 19 SAFETY SIGNAGES AND BARRICADES

DESCRIPTION

This work includes the furnishing and installing of safety signages and barricades in accordance 
with the specifications and to the details shown below in the drawings, or as directed by the 
Engineer.

SPECIFICATION

The Signage's and Bamcades shall be installed at location(s) designated by the Engineer.

The sizes of the standard signages shall be 2-2/3ft x 4ft (800mm X 1,200mm) for fixed type and 
2ft X 2-2/3ft (600mm x 800mm) for mobile type. For barricade standard 2ft x 2-2/3ft (600mm x 
800mm) shall be provided.

The materials to be used for signages and barricades are 14 inch (12mm) marine plywood or 
tarpaulin poster on 2“ x 2" (50mm x 50mm) good lumber frame (see drawing below).

The printing or painting shall be the discretion of the Engineer.
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SECTION VII 

PROJECT DRAWINGS
(SEE ISSUED APPROVED PLANS)

LIST OF DRAWINGS;

1 of 22 Development Plan, Location Map, General Notes. Design Parameters and List of
Drawings.

2 of 22 Demolition and Clearing Layout.
3 of 22 General Plan.
4 of 22 R.C. Wharf Plan, R.C. Wharf Piling Plan. Schedule of 35 Ton Mooring Bollards and

Schedule of 400H X1500L Rubber Dock Fenders.
5 of 22 Offshore Elevation and Section A-A.
6 of 22 Details of 400mm x 400mm Pre-Stressed Concrete Pile, Notes and Specifications.
7 of 22 Detail of Slab. Detail of Pile Caps, Detail of Curtain Wall And Detail of Construction

Joint.
8 of 22 Beam Details.
9 of 22 Reinforcement Detail of Mooring/Fendering Block and Typical Attachment of 400H X

1500L V-Type RDF and 35T Mooring T-Head
10 of 22 Detail of V-Type Rubber Dock Fender (400H X 1500L) and Detail of 35 Ton Mooring

Tee Head.
11 of 22 Part Plan for Back-Up Area.
12 of 22 Back-Up Area Containment Layout.
13 of 22 Back-Up Area Sections.
14 of 22 Back-Up Area Sections.
15 of 22 Back-Up Area Sections.
16 of 22 Details of Lateral Canal.
17 of 22 Detail of Interlocldng Concrete Block Pavement, Detail of Shear Keys and Detail of

Retaining Walls.
18 of 22 Part Plan for Access Road, Line 0-005, Line 0-020 and Line 0-040.135.
19 of 22 Typical 250mm thick Portland Cement Concrete Pavement Details, Details of Fence

with Gate and Details of Gate Accessories.
20 of 22 Port Lighting Layout Plan, Schedule of Load, General Notes and Legend.
21 of 22 Detail of 12 m. ht. Floodlight Steel Pole and Detail of Floodlight Mounting on Platform.
22 of 22 Detail of Concrete Pedestal Post, Detail of Duct Bank. Detail of Flood Light

Foundation. Concrete Casing Detail, Foundation for Existing Lamp Post and Hand 
Hole Detail.

Annex Hydrographical and Topographical Survey Plan and Borehole Location and Data.
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BILL OF QUANTITIES 
LUBANG PORT DEVELOPMENT PROJECT 

Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro

NO.
J2L
BILL NO. 

1.01 

1.02

1.03

1.04

DESCRIPTION OF WORK 
<2>

1 GENERAL EXPENSES

Mobilization, demobilization and cleaning

Rental of temporary site ofRce and residence for the Engineer and staff

Maintain temporary site office and residence for the Engineer and staff

Provide Construction Safety and Health Program in the execution 
of the project

UNIT
J£L

lot

mo.

mo.

mo.

QTY.
(4)

1

12

12

12

UNIT PRICE 
(Pesos)
-tS)

TOTAL FOR BILL NO. 1

AMOUNT
(Pesos)

..

Pag* 1 of 6



BILL OF QUANTITIES 
LUBANG PORT DEVELOPMENT PROJECT 

Port of Lubang, Brgy. TIlik, Lubang, Occidental Mindoro

NO.
(1)

DESCRIPTION OF WORK 
(2)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(S)

AMOUNT
(Pesos)

BILL NO. 2 BACK-UP AREA WITH ACCESS ROAD

2.01 Excavation of existing seabed up to required elevation, and of fill materials for 
the electrical foundations and duct bank cu.m. 1.64^

2.02 Chip-off and dispose portion of existing R.C. Curb and rockworks, flush to deck 
level and smoothen with mortar

I.m,

2.03
Demolish and dispose pc^on of existing lamp post pedestal, flush to deck level 

and smoothened with mortar 7 no. 3^

2.04 Supply and place 3,500 psi. concrete for the retaining walls, deflector wall,
RC curb and lateral canal /

cu.m. 25^.

2.05 Supply and install steel reinforcement for the retaining walls, deflector wall,
RC curb and lateral canal

kg. 16,619

2.06 Supply and place 1000 kg. armour rocks ^ cu.m. 1,092/

2.07 Supply and place 50-100 kg. core rocks ^ cu.m. 1,704/

2.08 Supply and install geotextile fabric / sq.m. 1,087.

2.09 Supply and place sand and gravel fill ^ cu.m. 2,615 ^

2.10 Supply, spread and compact selected fill ^ cu.m. 1,527

2.11 Supply, spread and compact aggregate bas^Murse cu.m. 249^

2.12 Construct concrete shear keys including steel reinforcemertf sq.m. 225^

Page 2 of 6



BILL OF QUANTITIES 
LUBAN6 PORT DEVELOPMENT PROJECT 

Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro

NO.
(1)

2.13

2.14

2.15

2.16

2.17

2.18

DESCRIPTION OF WORK
---------------

Constaict PCC Pavement (250mm thick) including dowel bars ^ 

Supply, spread and compact 10% cement treated base course 

Supply and spread leveling sand cushion (50mm thick)

Supply, deliver and install ICBP (100mm x 200mm x 125mm), 6,000 PSU 

Construction of new CHB fence with concrete baluster ^

Construction of steel gate ^

TOTAL FOR BILL NO. 2

UNIT
|3|

QTY.
(4)

sq.m. 232^

cu.m. 182

cu.m. 6t
f

sq.m. 1,215

I.m. 75^

lot V

UNIT PRICE 
(Pesos) 

<S)

AMOUNT
(Pesos)

Page 3 of 8



BILL OF QUANTITIES 
LUBANG PORT DEVELOPMENT PROJECT 

Port of Lubang, Brgy. Tlllk, Lubang, Occidental Mindoro

NO.
(1)

DESCRIPTION OF WORK
12)

UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(8)

AMOUNT
(Pesos)
(4) X (S)

BILL NO. 3 CONSTRUCTION OF R.C. WHARF

3.01 Supply and deliver to site 400tnm x 400mm PSC Piles / l.m. 2.058^,

3.02 Handle, pitch and drive 400mm x 400mm Vertical PSC Piles I.m. 1,21|-^

3.03 Handle, pitch and drive 400mm x 400mm Batter PSC Piles _/ l.m. 840^

3.04 Splicing of 400mm x 400mm PSC piles / no. 7Q^

3.05 Chip/cut and dispose portion of newly driven PSC Plies up to required elevatioi^^ no. 70

3.06 Supply and place 3,500 psi. concrete for the superstructure^. cu.m. 204

3.07 Supply and Install steel reinforcement for the superstructure kg. 32,050

3.00 Suppy and install construction joints (100mm x 100mm x lOmrn angle bar, 
hot dipped galvanized) including dowel bars

I.m. 84^

3.09 Supply and deliver mooring bollard, T-head, 35T, including accessories set 4^'

3.10 Install mooring bollard, T-head, 35T, including accessories^. set ''4

3.11 Supply and deliver rubber dock fender (V-type, 400H x 1500L) inci. accessories set

3.12 instali rubber dock fender, V-type, 400H x 1500L, including aixessories set rT'

TOTAL FOR BILL NO. 3
Page 4 of 6



BILL OF QUANTITIES 
LUBANG PORT DEVELOPMENT PROJECT 

Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro

NO.
{^)

DESCRIPTION OF WORK UNIT
(3)

QTY.
(4)

UNIT PRICE 
(Pesos)

(5)

AMOUNT
(Pesos)
(4) X (5)

BILL NO. 4 PORT LIGHTING SYSTEM

4.01 Supply, deliver and install wire and cables of various sizes lot 1,

4.02 Supply, deliver and install conduit pipe including fittings of various sizes lot y

4.03 Construct solar street lamp post foundation no. 3

4.04 Construct concrete pedestal post^ no.

4.05 Construct handhole ^ no. 3.

4.06 Construct ductbank Im. 35

4.07 Supply and drive 400mm x400mm x18m PSC pile for floodlight pole foundation no. .2

4.08 Construct high mast tower foundation no, "2

4.09 Supply, deliver and install 12 meters high floodlight steel pole with 4 sets 250 
watts LED floodlight set

4.10 Supply, deliver and install protective devices 
a.) Panel Board (NEMA- 3R) ^
Main: 50AT, 2P, 220V, 60 HZ, CB
Branches: 6-20AT, 2P, 220V, 60Hz, CB

assy. <

4.11 Supply deliver and install lightning protectlve^and accessories set

4.12 Relocate solar street lamp post no.

4.13 Construct concrete casing fOr battery of solar lamp post no. 3.

TOTAL FOR Bia NO. 4

Pag» Safe



BILL OF QUANTITIES 
LUBANG PORT DEVELOPMENT PROJECT 

Port of Lubang, Brgy. TIlik, Lubang, Occidental Mindoro

NO.
i!L
BILL NO.

5.01

DESCRIPTION OF WORK

6 REIMBURSABLE ITEMS

Provide office equipment, computer system and digital camera 
for the use of the Engineer and staff

UNIT
JSL

lot

QTY.
(4)

UNIT PRICE 
(Pesos)

W

TOTAL FOR BILL NO. 8

AMOUNT
(Pesos)

Pag«6of0
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’ (Amex 1 - 8sM of Payments)

BASIS OF PAYMENT FOR WORK ITEMS INCLUDED IN THE PROPOSAL 

The work items included In the proposal and the basis of payments are as follows:

BILL NO. 1

GENERAL EXPENSES

Item 1.01 Mobilization, demobilization and cleaning

The quantty to be paid for shall be the minimum equipment requirement enumerated 
in the bid documents mobilized, demobilized and cleaning of the site and accepted by 
the Engineer. The contract lump sum price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to mobilize and 
demobilize all the minimum equipment requirement enumerated in the bid documents 
including deaning of the site. Fifty percent (50%) of the total amount shall be payable 
after the mobilization activity while the remaining (50%) payable after demobilization 
and deaning.

Item 1.02 Rental of temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the adual rental for temporary site office and 
residence for the engineer and staff and accepted by the Engineer. The contract unit 
price shall be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary for the provision of temporary site office and residence for the 
engineer artd staff at least 48.00 m2

Item 1.03 Maintein temporary site office and residence for the Engineer and staff

The quantity to be paid for shall be the actual sendees rendered in maintaining the site 
office and accepted by the Engineer. The contract unit price shall be full compensation 
for furnishing all materials, labor, equipment, tools and incidentals necessary to 
complete the maintenance of the temporary site office and residence as well as other 
expenses such as provision for electnc power, telephone dll. potable water supply, 
janitorial and security services.

Hem 1.04 Provide construction safety and Healtii Program In the execution of the project

The quantity to be paid for shall be the actual implementation of construction safety 
and health program and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the implementation of the Construction Safety and Health 
Program, as required and approved by the Department of Labor and Employment 
(DOLE).

U*Mg Port ftqx*
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(Arvwx 1 'BaM of Payments)

BILL NO. 2

BACK-UP AREA WITH ACCESS ROAD

Item 2.01 Excavation of existing seabed up to required elevation, and of fill materials for 
the electrical foundations and duct bank

The quantity to be paid for shall be the actual volume in cubic meter of existing seabed 
up to required elevation, and of fill materials for the electrica] foundations and duct 
bank to be excavated in accordance with the plans and specifications and accepted by 
the Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tods and incidentals necessary to complete the work.

Item 2.02 Chip-off and dispose portion of existing RC curb and rockworfcs, flush to deck 
level and smoothen with mortar

The quantity to be paid for shall be the length in linear meter of portion of existing RC 
curb and rockworks, flush to deck level and smoothen with mortar to be chipped off 
and disposed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.03 Demolish and dispose portion of existing lamp post pedestal, flush to deck level 
and smoothen with mortar

The quantity to be paid for shall be the actual number of portion of existing lamp post 
pedestal to be demolished and disposed and then flush to deck level and smoothen 
wKh mortar in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tods and incidentals necessary to complete the work.

Kern 2.04 Supply and place 3,500 psi concrete for the retaining walls, deflector wall, RC 
Curb and lateral canal

The quantity to be paid for shall be the actual volume in cubic meter of 3,500 psi 
concrete for the retaining walls, deflector wall, RC Curb and lateral canal to be 
supplied and set-in-place In accordance witii foe plans and specifications and 
accepted by foe Engineer. The contract unit price shall be foil compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.05 Supply and install steel reinforcements for the retaining walls, deflector wall, RC 
Curb and lateral canal

The quantity to be paid for shall be foe actual weight in kilogram of sled 
reinforcements for the retaining walls, deflector wall, RC Curb and lateral canal to be 
supplied and installed in accordance with the plans and specifications and accepted by 
foe Engineer. The contract unit price shall be full compensation for furnishing all 
materials, labor, equipment, tools and incidentals necessary to complete the work.

Item 2.06 Supply and place 1000 kg Jpc. armour rocks

The quantity to be paid for shall be the actual volume in cubic meter of 1000 kg./pc.

Lubang Port Devafopment Project
Port d Urtnng. Orgy. 19k, Lubang, OukiwiM Mmdoro
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(Araim 1 • Bati* of Pajrmanb)

armour rocks to be supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all matenals, labor, equipment, toots and incidentals 
necessary to complete the work.

Item 2.07 Supply and place 50-100 kgJpc. core rocks

The quantity to be paid for shall be the actual volume in cubic meter of 50-100 kgipc. 
core rocks to be supplied and set-in-place in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.08 Supply and install geotextile fabric

The quantity to be paid for shall be the actual area in square meter of geotextile filter 
fabric to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 2.09 Supply and place sand and gravel fill

The quantity to be paid for shall be the actual volume in cubic meter of sand and 
gravel fill to be suppTied and set-irvplace in accordance with the plans and 
specifications and accepted by the Engineer. Hydrographic/Topographic Surveys 
before and after placing of sand and gravel fill shall be made to detennine the actual 
elevations along the cross sections and the actual quantities for payment. Volume due 
to settlement as established using settlement plates shall also be considered for 
payment. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 2.10 Supply, spread and compact selected fill

The quantity to be paid for shall be the actual volume in cubic meter of selected fill to 
be supplied, spread and compacted in accordance with the plans and specifications 
and accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing alt materials, labor, equipment, tools and incidentals necessary to complete 
the work.

ftem 2.11 Supply, spread and compact aggregate base course

The quantity to be paid for shall be the actual volume in cubic meter of aggregate base 
course to be supplied, spread and compacted in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.12 Construct concrete shear keys including steel reinforcement

The quantity to be paid for shall be the actual area in square meter of concrete shear 
keys including steel reinforcement, constructed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be fijil

Lubig Pert 0»»«lopBi«n< Proi«ei
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(Amax 1 - Baii* of Payments)

compensation for furnishing aii materials, labor, equipment, toois and incidentals 
necessary to complete the work.

Item 2.13 Constnict PCC Pavement (250mm thick) including dowel bars

The quantity to be paid for shall be the actual area in square meter of Portland Cement 
Concrete Pavement (250mm thk.) including dowel bars, constructed in accordance 
with the plans and specifications and accepted by the Engineer. The contract unit price 
Shan be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

item 2.14 Supply, spread and compact 10% cement treated base course (150mm thk.)

The quantity to be paid for shall be the actual volume in cubic meter of 10% cement 
treated base course (150mm thk.) to be supplied, spread and compacted in 
accordance with the plans and specifications and acceded by the Engineer. The 
contract unit price shaH be full compensation ter furnishing all materials, labor, 
equipment, tools and incident's necessary to complete the work.

Item 2.15 Supply and spread leveling of sand cushion (50mm thk.)

The quantity to be paid fcK shall be the actual volume in cubic meter of leveling sand 
cushion in cubic meters to be supplied and spread in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 2.16 Supply, delivery and installation of ICBP (100mm x 200mm x 125mm), 6,000 psi

The quantity to be paid ter shall be the actual area in square meter of ICBP (100mm x 
200mm X 125mm}, 6,000 psi to be su^tel'^. delivered and installed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation ter furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 2.17 Construction of new CHB fence with concrete balluster

The quantity to be paid ter shall be the actual length in linear meter of new CHB fence 
with concrete balluster to be constructed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be tell 
compensation ter furnishing all materials, labor, equipment, tools and incidentais 
necessary to complete the work.

Item 2.18 Construction of steel gate

The quantity to be paid ter shall be the actual cost in lot of steel gate to be constructed 
in accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be tell compensation for furnishing all materials, labor, 
equipment, tools and incidentals necessary to complete the work.

Lulug Poet D«i(«lc^iT>«rTt
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(Anon 1 • Basts of Paymartt)

BILL NO. 4

CONSTRUCTION OF RC WHARF

Hem 3.01 Supply and deliver to site 400mm x 400mm PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm PSC piles to be supplied and delivered to site in accordance with the plans 
and spedfications and is accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tods and incidentals 
necessary to complete the work.

Item 3.02 Handle, Pitch and Drive 400mm x 400mm vertical PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm vertical PSC piles handled, pitched and driven in accordance with the plans 
and specifications and accepted is by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Kern 3.03 Handle, Pitch and Drive 400mm x 400mm batter PSC Piles

The quantity to be paid for shall be the actual length in linear meter of 400mm x 
400mm batter PSC piles to be handled, pitch and driven in accordance with the plans 
and spedfications and is accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Kern 3.04 Splicing of400mm x 400mm PSC Piles

The quantity to be paid for shall be the adual number of 400mm x 400mm PSC piles 
to be spliced in accordance with the plans and specifications and is accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tods and inddentals necessary to complete the work.

Ham 3.05 Chip/cut and dispose portion of newly driven PSC piles up to required elevation

The quantity to be paid for shaii be the actual number of portion of newly driven PSC 
piles to be chipped-off/cut up to required elevation induding disposal of debris in 
accordance with the plans and specifications and is accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Item 3.06 Supply and place 3,500 psi. concrete for the superstructure

The quantity to be paid for shall be the actual vdume in cubic meters of 3. 500 psi 
concrete for the superstructure to be supplied and set-in-place in accordance with the 
plans and spedfications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Lubtg Port D»v|«lopin«nl pTO)«et
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Item 3.07 Supply and install steel reinforcement for the superstructure

The quantity to be paid for shall be the actual weight in kilograms of steel 
reinforcement for the superstructure supplied and installed in accordance with the 
plans and speciTications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.08 Supply and install construction joints (100mm x 100mm x 10mm angle bar, hot- 
dipped galvanized) including dowel bars

The quantity to be paid for shall be the actual length in linear meter of construction 
joints (100mm x 100mm x 10mm angle bar, hot-dipped galvanized) including dowel 
bars to be supplied and installed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Kern 3.09 Supply and delivery to site mooring bollards, T-head, 35T, including accessories

The quantity to be paid for shall be the actual number in set of mooring bollards, T- 
head, 35T, including accessories to be supplied and delivered to site in accordance 
vnth the plans and specifications and accepted by the Engineer. The contract unit 
price shall be foil compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work.

Item 3.10 Install mooring bollard, T-head, 35T, including accessories

The quantity to be paid for shall be the actual number in set of mooring bollard, T- 
head, 35T, including accessories to be installed in accordance with the plans and 
spedfications and accepted by the Engineer. The contract unit price shall be full 
ccxnpensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 3.11 Supply and deliver to site rubber dock fender (V-type, 400H x 1500L) including 
accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders (V- 
type, 400H x 1500L) including accessories to be supplied and delivered to site in 
accordance with the plans and specifications and accepted by the Engineer. The 
contract unit price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Item 3.12 Install rubber dock fenders, V-type, 400H x 1500L, including accessories

The quantity to be paid for shall be the actual number in set of rubber dock fenders, V- 
type, 400H x 1500L, induding accessories to be installed in accordance with the plans 
and specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and inddentals 
necessary to complete the work.

Lufeang Part Mv*lecm*nl Praisd
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(Annex 1 - Basis of Psymants)

BILL NO. 4

PORT LIGHTING SYSTEM

Item 4.01 Supplyj d|?llv?r snri inst?!! wires snd cablss of various sizss

The quantity to be paid for shall be the actual quantity in lot of wires and cables 
various sizes to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to cornpieie the work.

Item 4.02 Supply, deliver and install conduit pipes including fittings of various sizes

The quantity to be paid for shall be the actual quantity in lot of conduit pipes including 
fittings of various sizes to be supplied, delivered and installed in accordance with the 
plans and specifications and accepted by the Engineer. The contract unit price shall be 
full compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.03 Construct solar street lamp post foundation

The quantity to be paid for shall be the actual number of solar street lamp post 
foundation to be constructed in accordance vrith the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
fomishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Item 4.04 Construct concrete pedestal post

The quantity to be pad for shall be the actual number of concrete pedestal post to be 
constructed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be foil compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.05 Construct handhole

The quantity to be paid for shall be the actual number of handhole to be constructed in 
accordance with the plans and spedfications snd accepted by the Engineer. The 
contract unK price shall be full compensation for furnishing all materials, labor, 
equipment, tools and inddentals necessary to complete the work.

Item 44)5 Construct ductbank

Hern 4.07

The quantity to be paid for shall be the actual length in linear meter of ductbank to be 
constructed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Supply and drive to 400mm x 400mm x 18m PSC Pile for fioodiight pole 
foundation

The quantity to be paid for shall be the actual number of 400mm x 400mm x 18m PSC 
piles for floodlight pole foundation to be supplied and driven in accordance with the

Lutang Port OtvalopnMnl Pto)Mi
Port d Lubong, TIk. Lubng. OuidvM Wndors
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BOQ •ndAttaelvn«nt» 

(Annex 1 - Basis of Payments)

plans and ^pacifications and is accepted by the Engineer. The contract unit price shall 
be full compensation for furnishing all materials, labor, equipment, tools and 
incidentals necessary to complete the work

Item 4.08 Construct high mast tower foundation

The quantity to be paid for shall be the actual number of high mast tower foundation to 
be constructed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.09 Supply, deliver and install 12 meters high floodlight steel pole with 4 sets 250
watts LED floodlight

The quantity to be paid for shall be the actual quantity in set of 12 meters high 
floodlight steel pole with 4 sets 250 watts LED floodlight to be supplied, delivered and 
installed in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.10 Supply, deliver and Install protective device
a.) Panel Board (NEMA-3R)
Main: 50AT, 2P, 220V, 60Hz, CB 
Branch: 5-20AT, 2P, 220V, 60Hz, CB

The quantity to be paid for shall be the actual number in unit of protective device (main 
circuit breaker and branch) to be supplied, delivered and installed in accordance with 
the plans and specifications and accepted by the Engineer. The contract unit price 
shall be full compensation for furnishing all materials, labor, equipment, tods and 
Incidentals necessary to complete the work.

Item 4.11 Supply, deliver and install lighting device and accessories

The quantity to be paid for shall be the actual number in set of lighting device and 
accessories to be supplied, delivered and installed in accordance with the plans and 
specifications and accepted by the Engineer. The contract unit price shall be full 
compensation for furnishing all materials, labor, equipment, tools and incidentals 
necessary to complete the work.

Item 4.12 Relocate solar street lamp post

The quantity to be paid for shall be the actual number of solar street lamp post to be 
relocated in accordance with the plans and specifications and accepted by the 
Engineer. The contract unit price shall be full compensation for furnishing all materials, 
labor, equipment, tools and incidentals necessary to complete the work.

Item 4.13 Construct concrete casing for battery of solar lamp post

The quantity to be paid for shall be the actual number of concrete casing for battery of 
solar lamp post to be constructed in accordance with the plans and specifications and 
accepted by the Engineer. The contract unit price shall be full compensation for 
furnishing all materials, labor, equipment, tools and incidentals necessary to complete 
the work.

Lubanfl Port Devefopmsfit Prc^ 
Port of LU}ong. firgy. Tttk. Lifoong, OecMtnW MMon)
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(Annex 1 - Basie of Payment*)

BILL NO. 5

REIMBURSABLE ITEMS

Item 5.01 Provide reimbursable items necessary In the implementation of the project as 
determined by the Authority

The quantity to be paid for shall be the actual quantity of determined items by the 
Authority deemed necessary in the implementation of the project, supplied, delivered 
and accepted by the Authority. Payment for said items shall be made only upon 
complete delivery/acceptance of such. The contract lump sum price shall be full 
compensation for providing all determined Hems. The Contractor’s Profit and 
Overhead, Contingencies and Miscellaneous (OCM) should not be included in the cost 
of said items. The amount of bid should be fixed as indicated in the amount stated in 
the Bid Data Sheet [ITB Clause 13.1(a)] and as provided in the Bill of Quantities 
(BOQ). Claims for payment shall be supported by Official Recelpt(s) (OR) and at least 
three (3) canvasses. The amount to be paid for shall be the price indicated in the OR 
but should not exceed the contract lump sum price. The determined Herns shall be the 
property of PPA. Operation and maintenance shall be borne by PPA.

Lubang Port Dtvciopmant Projact 
Pert ef Lubang. Bray. TiHk. LiAano, OcodtnW Mindoro
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(Annex 2 - FadKee Is b* FrcMtded)

FACILITIES TO BE PROVIDED FOR THE ENGINEER & HIS STAFF

TEMPORARY FACILITIES OF THE CONTRACTOR

The Contractor shall provide and maintain such temporary offices, stores, workshops, latrines, 
housing and messing accommodations as are necessary. The location, dimension and layout of such 
buildings and places shall be subject to the approval in writing of the Engineer. By the end of the 
contract, the Contractor shall remove all buildings and the area shall be cleared and graded as 
required by the Engineer.

SITE OFFICE AND RESIDENCE FOR THE ENGINEER & STAFF

The Contractor shall provide (Rental) and maintain a temporary site office and residence with an 
area of at least 48 square meters for use of the Engineer and staff, including an the necessary 
electricity, water, communication services and consumables.

LHbang Pert OmtapmaM Pni«t 
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(Armex 3 - Minimum Equipment Requremente)

MINIMUM EQUIPMENT REQUIREMENTS

1 unit Crane barge (319 GW) with 60T crane, 1 owned /
1 unit Tugboat (500hp), owned ^
1 unit Clamshell, owned 
1 unit Crawler crane (30T), 1 owned /
1 unit Pile Hammer (Diesel or Hydraulic, 10,500 kg-m), owned/ 
1 unit Concrete mixer (1-bagger), owned ^
1 unit Cone, vibrator (3.50 hp), ovftmed /
1 unit Bar cutter (electric, 25mm dia min.), owned 
1 unit Bar bender (electric. 25mm dia min.), ownecK 
1 unit Drop hammer (2T). owned 
1 unit Welding machine (400 amp.), owned ✓
1 unit Dump truck (8 cu.m.), owned/
1 unit Water truck (1,000 gal.) with pump, owned'
1 unit Oxy/Acetylene cutting outfit, owned ''
1 unit Plate compactor, (5 hp). owned'
1 unit Jackhammer, owned ^
1 unit Air-compressor (250 cfm), owned 
1 unit Concrete cutter, owned''
1 unit Road roller (12.05T, vibratory), owped/leased 
1 unit Road grader (125 hp), owned/leased 
1 unit Payloader (80 hp), owned/leased 
1 unit Concrete bucket, ownedx 
1 unit Transit mixer (5-6 cu.m. Cap.)/3wned 
1 unit Forklift. (1.36T), owned 
1 unit Concrete screeder, owned 
1 unit Backhoe (0.40 cu.m., 94.30hp)/)wned/Ieased 
1 unit Cargo truck, owned'

LuPiuq Pon Owalopimfa Pro)»e> 
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(Annex 4 - Construction Safety & Health Requrements)

CONSTRUCTION SAFETY AND HEALTH REQUIREMENTS

The Contractor shall Implement the construction safety and health program in accordance with the 
applicable provisfons of the Occupational Safety end Health Standards (OSHS) of the Department of 
Labor and Employment (DOLE).

The Contractor, subject to the approval of the Engineer shall provide and maintain throughout the 
duration of the contract a medical room with at least 15 square meters together with all necessary 
supplies to be sited in Vie Contractor's main area.

The Contractor shall provide the following minimum requirements:

LABOR

1 no. Safety Engineer / Officer

1 no. Nurse / Health Officer

EQUIPMENT / MATERIALS

Personnel Protective Equif^nent

43 pcs. Hard Hats

43 pcs. Gloves

12 pcs. Goggles

2 pcs. Aprons

1 pc. Safety Betts

43 pcs. Safety Shoes

1 pc. Life Lines

Devices

1 lot Barricades

1 lot Warning signs

2 units Fire extinguisher

Medical and First Aid System For twelve (12) mos.

NOTE:

The Contractor shall provide the above-cited minimum construction safety and health 
requirements or as required by the Engineer.

Lub«»g rwO—ilcpnwnl Pret«c»
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B<ddr>g Forms 
(Bid Form)

Bid Form

Date; __ 

JTB No:

To; Philippine Ports Authority 
Bonifacio Drive. South Hartx>r. 
Port Area, Manila

We, the undersigned, declare that:

(a) We have examined and have no reservation to the Bidding Documents. Including 
Addenda, for the Contract Lubang Port Development Project, Port of Lubang, Brgy. 
Tilik, Lubang, Occidental Mindoro;

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid;

The total price of our Bid, excluding any discounts offered below is:

BILL
NO DESCRIPTION

TOTAL
AMOUNT

1 General Expenses P

2 Back-Up Area with Access Road

3 Construction of RC Wharf

4 Port Lighting System

5 Reimbursable Items

TOTAL AMOUNT OF BID (including VAT) B

The discounts offered and the methodology for their application are: insert informationJ-.

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission 
deadline in accordance with the Bidding Documents, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period;

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of insert 
percentage amount] percent of the Contract Price for the due performance of the Contract;

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: pnsert information]:

IKwig PM OMispRNnI Proi*c( 
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Bidding Forms 
(Bid Form)

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than altemative offers in accordance with the Bidding Documents;

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source;

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid ttiat you may receive.

(j) We likewise certify/confirm that the undersigned, Is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for the Lubang Port Development Project, Port of Lubang, Brgy. Tilik, Lubang, 
Occidental Mindoro of the Philippine Ports Authority.

(k) We acknowledge that failure to sign each and every page of tiiis Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

In the capacity of: 

Signed:_______

Duly authorized to sign the Bid for and on behalf of: 

Date: ___

Lutig Pert Otvle^nwnt Piqta
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Bidding Form* 
(Ongoing)

STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED. WHETHER SIMILAR OR NOT SIMILAR IN NATURE

Name of the 
Contract or Title 
Of ttie Project 

1]

Owner's
Name
and

Address

Nature/
Scope

of
Work

2]

Contractor’s
Role
(In

percentage)
31

Total Contract Value At
Award Project

Completion
Date

Escalated 
Value to 
Present 
Prices

41

Date of 
Award 

51

Value of 
Outstanding 

Works

Estimated 
Time of 

Completion

%of
Accompllstiment

Planned Actual

Contract Duration
JL

start Completed

A) Government
Contracts

I. On-going
ii. Awarded but 

not yet started

B) Private
Contracts

i. On-goIng
II. Awarded but

not yet started

NOTE:

1} As appearing or defined in the contract entered/executed by the parties
2] With special reference to the Scope of Works as described/enumerated in the advertised Invitation To Bid.
3] Indicate whether as Sole Contractor, Sub-Contractor or Member In a Joint Venture / Consortium
4] Indicate the FOREX used if Contract Value is expressed in a currency other than the Philippine Peso. Specify the "Escalation Factor" used to escalate the 

Contract Value from completion date to the advertisement date of the Invitation to Bid per section 23.11.2 (3) of R.A. 9184.
5] State Month and Year.

This Statement shall be supported by;
a) Notice of Award and/or Contract
b) Notice to Proceed

Name of Firm/Applicant Authorized Signing Official Date

Liixng Perl bfvalepmsnt Project
Port 4 Lubang, Broy. TllUr, Lubmg, OccKMntil Mindoro
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Bidding Forma 
(SLCC)

STATEMENT OF THE BIDDER’S SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Namo of the 
Contract or Title 
Of the Project

Owner’s 
Name and 
Address

Nature/Scope 
of Work

Contractor's 
Role and 

Percentage 
Of

Participation

Total Contract Value At
Award Completion Escalated 

Value to 
Present 
Prices

Date of 
Award

Value of 
Outstanding 

Works

Contract Duration

Start Completed

NOTES

1. The prospective bidder must have completed an SLCC that Is similar to the contract to be bid, and whose value, adjusted to current prices using 
the PSA consumer price indices, must be at least fifty percent (50%) of the ABC to be bid.

2. This Statement shall be supported by:

a. Notice of Award and / or Notice to Proceed.
b. Project Owner’s Certificate of Final acceptance Issued by the owner other than the Contractor or 

Constructors Perfonnance Evaluation System (CPES) Final Rating, which must be at least satisfactory.

Name of Firm/Applicant Authorized Signing Official Date

Lubing Pofi Devttopoitnt
Poft of Lubang, Brgy. TiHIl Lubang. Occtdanbl Undoro



Bidding Form* 
(Experience Record)

EXPERIENCE RECORD ON SIMILARLY COMPLETED PROJECTS

Similar Major Opemtions of Work
U

Unit of 
Measure

Quantity Unit of 
Measure

Quantity
Trtleof
the
Project

Title of 
the
Proiect

Title of 
the
Proiect

Title of 
the
Proiect

1. Off-Shore Pile Driving of Concrete Piles l.m. 1,029

2. Reinfixeed Conxete Works cu.m. 230

3. Rock Works
a) 1'XX)kg./pc. rocks cu.m. 546
b) &5-100 kg./pc. txxJts cu.m. 852

4. Fill Materials cu.m. 2,071

5. Portland Cement Concrete Pavement and sq.m. 229Shear Keys
sq.m. 608

6. Interlocking Concrete Block Pavement

NOTE: 1] Submit the CertiTicate of Completion/Certi^cate of Acceptance by the project owner, Final Recapitulation/Bill of Quantities and/or 
Constructor PerfOnnance Evaluation System (CPES) ratings, 1", 2nd & Final visit (if applicable). Projects with no Certificate of 
Completion/Accepta nee and Recapitulation/Bill of Quantities shall nor be considered.

2] The Owner's Certificate of Final Acceptance; or the Constructors Peiiormance Evaluation Summary (CPES) Final Rating and/or the 
Certificate of Completion, must be satisfactory.

Name of Firm/Appliciint

(Revised Form: September 2012)

Authorized Signing Official Date

Lubtrg Pod Dcvtlocrrwrt Pro|*t I
I’oit of Lulwng, Btgf. TIK, jjbtng, OocidontiLl MIndoii
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Biddno Fcrm* 

(FnancU)

FINANCIAL DATA
The prospective bidder’s audited Financial Statements, showing, among others, the 
prospective bidder’s total and current assets and labilities, stamped ‘RECEIVED* by the 
Bureau of Internal Revenue (BIR), or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the date of bid 
submission.

Year
1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Net worth (1-3)

6. Net Woridng Capital (2-4)

B. The computation of the bidders Net Financial Contracting Capacity (NFCC) must be at least 
equal to the ABC to be bid, as follows:

NFCC = [ (Current assets minus current liabilities) (15) ] minus the value of all
outstanding or uncompleted portions of the projects under ongoing contracts, 
including awarded contracts yet to be started coinciding with the contract to be 
bid.

NFCC -

Attached herewith are certified true copies of the audited financial statements stamped received by 
the BIR or BIR authorized collecting agent for the tatest/immediately preceding calendar year.

Name of Firm/Applicant

Authorized Signing Official 

Date:_____

NOTES:
If Partnership or Joint Venture, each Partner or Member Rrm of Joint venture shall submit 
separate financial statements.

Lining
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Bidding Forms 
(PIsdgsd Psrsonn«l)

LIST OF CONTRACTOR'S PERSONNEL
I hereby declare that the following key personnel enumerated below, with attached resume/bio-data, including valid PRC License, for the various positions 
/ functions, are available for the project applied for

Position of Key 
Personnel

Name No. of Key 
Personnel

Similar
Experience in the 
Position (Years)

1]

Total
Experience in the 
Position (Years)

Attachment(s) Annex(es)

Project Manager
PRC License (CE Preferred)

Complete Qualification and Experienca Data
Certificate of Commitment

Annex *_*
Project Engineer PRC License (CE Preferred)

Complete Qualification and Experience Data
Certificate of Commitment

Annex “J

Materials Engineer PRC License (CE Preferred)
Submit Valid and Renewed DPWH Certificate of Accreditation 
Submit Accreditation Identification Card as Materials Engineer 

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Construction Safety and
Health Officer

Certificate of Safety and Health Construction Related Course
issued by DOLE Accredited Trainings

Complete Qualification and Experience Data
Certificate of Commitment

Annex

Foreman Complete Qualification and Experience Data
Certificate of Commitment

Annex
Other Position(s) Complete Qualification and Experience Data

Certificate of Commitment
Annex

NOTE; 1. Minimum qualification requirements: (work experience is similar in nature and complexity to the project to be bid with regard to Registration Particulars of the 
Contractor's License)

Project Manager • Five(5)years Materials Engir\eer-One (1) year
Project Engineer •Three (3) years Materials Engineer I-for projects costing up to 100M
Foreman • Five (5) years Materials Engineer II - for projects costing more than 1 COM

Name of Firm/Applicant 

REVISED FORM (September 2012)

Authorized Signing Official Date

Lubang Pott D*v*lop>n«nt ProjKt
Pen of Lubeng, Btgy. TlMc. LuMng, Occidental MIndeie



Bidding Form* 
(PMgod Equipment)

LIST OF CONTRACTOR’S EQUIPMENT UNITS
I hereby declare that the following equipment listed below which are owned, leased or under purchase agreement are in good operating condition 
and are available for the duration of the project:

DESCRIPTION 
(Type, Model, 

Make)

No. of 
Unit(s)

Capacity
Output

2]

Owned, Leased 
and/or under 

purchase 
agreement

11

Submitted Proof of 
Ownership/Leased/ 

Purchase Agreement 
(Mark as Annex 
‘A............Z")

OTHER INFORMATIONS 
(As Applicable)

Manufacturer Engine
Serial No.

Chassis NoJ
Name of Vessel

Location Status

1] Indicate if owned or leased as listed in the Checklist/Bidding Documents. For owned equipment, as required, submit proof of ownership (i.e. deed of 
sale, sales invoice, official receipt). For Water Truck, Dump Truck and Transit Mixer submit LTD Certificate of Registration and valid Official Receipt.
For owned barge/lugboat, submit Marina Certificate of Ownership and valid Cargo Ship Safety Certificate. For newly purchased barge/tugboat, 
submit Deed of Sale together with an application for Marina Certificate of Ownership duly received/authenticated by Marina with corresponding valid 
Cargo Ship Safety Certificate. For leased equipment, submit duly notarized copy of lease contract together with a copy of the Marina Owner’s (Lessor’s) 
Certificate and valid Cargo Ship Safety Certificate.

2] ITie unit of each equipment shall be as indicated in the Checklist/Bidding Documents, i.e GW (for crane barge), DWT (for deck barge and hopper barge), 
TON (for crane, road roller and drop hammer), kg.-m/blow (for diesel hammer). cu.m (for dump truck), hp. (for tugboat, road grader, bulldozer and 
concrete vibrator), cfm (for compressor), gal. (for water truck with pump), amp. (for welding machine), bagger (for concrete mixer).

Name of Firm/Applicant

REVISED FORM (J«nu*ry2011)

Authorized Signing Official Date

Lub«ng Port D«v«lavni*nl Pre)Mt 
Port <# Lubang, Brgy. THIk, Lubtng, Ocddtnhl MIndote 00



Biddhg Foma 
(Omnbus - Solo)

OMNIBUS SWORN STATEMENT FOR SOLE PROPRIETORSHIP

REPUBLIC OF THE PHILIPPINES) 
CITY OF___________________ )SS

AFFIDAVIT

I ( Name ). of legal age, (Civil Status). (NationalftvL and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the sole proprietor or authorized representative of (Name of Bidder) with office
address at___________________ :

2. As the OMmer and sole proprietor or authorized representative of (Name of Bidder), I 
have full power and authority to do. execute and perform any and all acts necessary to 
participate, submit the bid. and to sign and execute the ensuing contract for (Name of 
Project) of the Philippine Ports Authority, (as shown in the attached duty notarized 
‘Special Power of Attorney” for the authorize representative);

3. (Name of Bidder) is not ‘blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and an statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted;

6. The owner or sole proprietor Is not related to the Head of Procuring Entity, members of 
the Bids and Awards Committee (BAG), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management office or the end - user unit, and the 
project consultants by consanguinHy or affinity up to the third civil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

6. (Name of Bidder) is aware of and has undertaken the following responsibilities as a
Bidder

a) Carefully examine ail of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the facilities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Lubang Port 

Development Project, Port of Lubang, Brgy. TiUk, Lubang, Occidental Mindoro.

Lubang Port D^c4opm«nt Project 
Port of UinnQ. 6rgy. Tilttc. Lubong. Occidental Mlndofo
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BidcNng Forma 

(Onatibus- Sola)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
persoinel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF. 
_________ , Philippines.

have hereunto set my hand this__ day of. 20 at

Bidder's Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at /p/ace of
execution], Philippines. Affiant/s is/are personally known to me and was/were Identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8*13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograprfi and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at_____ .

Wrtness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place Issued]

Doc. No. _ 
Page No., 
Book No.. 
Series of

Lubang Port Devolopfnent Project
Port of UAong. Br^y. TiKk. Lubang. Occidental Mindoro
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(Ormfcus - Partnarehp)

OMNIBUS SWORN STATEMENT FOR PARTNERSHIP OR COOPERATIVE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I f Name), of legal age, (Civil Status). (NatfonalitvL and residing at (AddressV after having 
been duly sworn in accordance with law, do hereby depose and state that

1. lam the duly authorized and designated representative of (Name of Bidder) with office 
address at (Address):

2. I am granted fuD power and authority to do. execute and perform any and all acts 
necessary to participate, submit foe bid, and to sign and execute foe ensuing contract 
for (Name of Project) of foe Philippine Ports Authority, accompanied by foe duly 
notarized Special Power of Attorney, Board/Partnership Resolution or Secretary's 
Certificate (whichever is applicable):

3. (Name of Bidder) is not “biacklisted’ or barred from bidding by foe Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose bladdisting 
rules have been recognized by foe Government Procurement Policy Board;

4. Each of foe documents submitted in satisfaction of foe bidding requirements is an 
authentic copy of foe original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing foe PPA General Manager or its duly authorized 
representative(s) to verify all foe documents submitted;

6. None of the officers and members of (Name of Bidder) is related to the PPA General 
Manager, members of foe Bids and Awards Committee (BAC), foe Technical Working 
Group, and foe BAC Secretariat, foe head of foe Proj^ Management office or foe 
end- user unit, and foe project consultants by consanguinity or affinity up to foe third 
civil degree;

7. (Name of Bidder) complies with easting labor taws and standards; and

8. (Bidder) is »ware of and has undertaken foe following responsibilities as a Bidder

a) Carefully examine all of foe Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting foe Implementation of 

foe contact;
c) Made an estimate of foe facilities available and needed for foe contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Lubang Port 

Development Project. Port of Lubang. Brgy. Tilik, Lubang, Occidental Mindoro.

UimiQpQrtb»«>cnii»»Prat«c«
Part el Bw-TIk, OeckIwM MMora
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(Omnbus - Partnership)

9. (Name of Bidder) did not give or pay directly or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
personnel or representative of the government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this___day of.
__________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this___day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personalty known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used],
with his/her photograph and signature appearing thereon, with no.________and his/her Community
Tax Certificate No._______ issued on____ at______ .

Witness my hand and seal this___day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.__________________
PTR No.______[date issued], [place issued]
IBP No.______ [date issued], place issued]

Doc. No.. 
Page No. 
Book No.. 
Series of

Lubang Port Devetopmort Project 
PoU df Lubang. Brgf. Tlik. Lubang. OeddanM MMoid
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OMNIBUS SWORN STATEMENT FOR CORPORATION OR JOINT VENTURE

REPUBLIC OF THE PHILIPPINES) 
CITY OF__________________ )SS

AFFIDAVIT

I f Name ). of legal age, (Civil Status). (NationaIrtvV and residing at (Address), after having 
been duly sworn in accordance with law, do hereby depose and state that:

1. lam the duly authorized and designated representative of (Name of Bidder) with office
address at___________________ :

2. I am granted ftjll power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for (Name of Proj^) of the Philippine Ports Authority, accompanied by the duly 
notarized Special Power of Attorney, Board Resolution or Secretary's Certificate;

3. (Name of Bidder) is not "blacklisted' or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government / foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board;

4. Each of the documents submitted in satisfaction of the bidding requirements Is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct;

5. (Name of Bidder) is authorizing the PPA General Manager or its duly authorized 
representative(s) to verify all the documents submitted;

6. None of the officers, directors, and controlling stockholders of (Name of Bidder) is 
related to the PPA General Manager, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 
Management office or the or end- user unit, and the project consultants by 
consanguinity or affinity up to the third dvil degree;

7. (Name of Bidder) complies with existing labor laws and standards; and

8. (Name of Bidder) is aware of and has undertaken the following responsibilities as a 
Bidder

a) Carefully examine all of the Bidding Document:
b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the contact;
c) Made an estimate of the fadiities available and needed for the contact to be bid, 

if any; and
d) Inquire or secure Supplemental / Bid Bulletin(s) issued for the Lubang Port 

Development Project, Port of Lubang, Brgy. Tilik, Lubang, Occidental Mindoro.

Lubang Port 0«v«lcfnMnl PtotM 
Port cf Lubang, Brgy. TSt Liirang, OcddinM Mndoro
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(Omntxj* - Corpjj.V)

9. (Name of Bidder) did not give or pay directty or indirectly, any commission, amount, 
fee, or any form of consideration, pecuniary or otherwise, to any person or official, 
pereonnel or representative of ttie government in relation to any procurement project 
or activity.

IN WITNESS WHEREOF, I have hereunto set my hand this__ day of
_________ , Philippines.

20 at

Bidder’s Representative / Authorized Signatory

SUBSCRIBED AND SWORN to before me this__ day of [month] [year] at [place of
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 
02-8-13-SC). Affiant/s exhibited to me his/her pnsert type of government identification card used],
with his/her photograph and signature appearing thereon, with no._______ and his/her Community
Tax Certificate No.______ issued on____at______.

Witness my hand and seal this__ day of [month] [year].

until

NAME OF NOTARY PUBLIC
Serial No. of Commission__
Notary Public for____
Roll of Attorneys No.________________
PTR No._____ [date issued], [place issued]
IBP No._____ [date issued], [place issued]

Doc. No. _ 
Page No. 
Book No.. 
Series of

U^jug Port Prc4»ct
Pm cfLubtng.Bqy.'raK, Lifting, OcddinMMMafo
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(Bid-Stcuring Oodaratlon]

REPUBLIC OF THE PHILIPPINES)
CITY OF___________________ )S.S.

BID-SECURING DECLARATION 
Invitation to Bid No. ___

To: Philippine Ports Authority 
Bonifacio Drive, South Harbor, 
Port Area, Manila

I, the undersigned, declare that:

1. I understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid-Securing Declaration.

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
contract with any procuring entity for a period of two (2) years upon receipt of your 
Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of 
the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 
receipt of the written demand by procuring entity for the commission of acts resulting 
to the enforcement of the bid securing dedaration under Sections 23.1 (b), 34.2,40.1 
and 69.1, except 69.1(0, of the IRR of RA 9184; without prejudice to other legal action 
the government may undertake:

3. I understand that this Bid-Securing Declaration shall cease to be valid on the following 
circumstances:

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to 
your request;

(b) I am declared ^eligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I foiled to timely file a request for reconsideration or (ii) I filed a 
waiver to avail of said right;

(c) I am declared as the bidder with the Lowest Calculated Responsive Bid, and I 
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I have hmunto set my har>d this 
____ , Philippines.

day of. 20 at

Name of Bidder's Authorized Representative 
(Signatory's Legal Capacity) 

AFFIANT

LubanQ Port Prayed
PMtf UAwQ, Bipy. m. OccMmiM UMen
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(Bid-Socunng Deciaration)

SUBSCRIBED AND SWORN to before me this__day of [month] [year] at [place of execution],
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-6-13-SC). 
Affiant/s exhibited to me his/her pnsert type of government identification card used], with his/her 
photograph and signature appearing thereon, with no._____ .

Witness my hand and seal this__ day of [month] [year].

NAME OF NOTARY PUBLIC

Serial No. of Commission__________
Notary Public for_____ until
Roil of Attorneys No.____
PTR No.__, [date issued], [place issued]
IBP No.__, [date issuer^, ^lace issued]
Doc. No.__
Page No.__
Book No.__
Series of.___ .

Lulung Port D»>Mopnw>rt Pro|i>a
Port of Lubang, Bigy. TMk. Lubong, OccidotM Mindoro
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(Const Methodology)

CONSTRUCTION METHODOLOGY
Name of Project 

Proposed Project Description 

Location

MINIMUM SCOPE OF CONSTRUCTION METHODOLOGY

A. BACK-UP AREA WITH ACCESS ROAD
a. Excavation of existing sea bed and of fill materials (1,649 cu.m.) /
b. Chip-off of existing R.C. Curb and rockworks (33 l.m.)
c. Demolish and dispose portion of existing lamp post pedestal (3 no.) ^
d. Supply/place 3,500 psi concrete (256 cu.m.)
e. Supply/installation of reinforcing bars (16,619 kg.)y
f. Supply/instaltation of 1000 kg armour rocks (1,092 cu.m.)
g. Supply/installation of 50-100 kg core rocks (1,704 cu.m.)
h. Supply/installation of geotextile fabric (1,087 sq.m.).
i. Supply/place fill materials (4,142 cu-mj
j. Construction of Shear Keys including steel reinforcement (225 sq.m.)
k. Construction of PCCP including aggregate base course (232 sq.m.)
l. Supply, deliver & install ICBP ind. 10% CTB and leveling sand (1,215 sq.m.)
m. Construct CHB fence with concrete baluster (73 l.m.)
n. Construct steel gate (1 lot)^

B. CONSTRUCTION OF R.C. WHARF
a. Supply/drive 400mm x 400mm PSC piles (2,058 l.m.)
b. Splicing of 400mm x 400mm PSC piles (70 no.)
c. Supply/place 3,500 psi concrete forthe superstructure (204cu.m.)
d. Supply/install reinforcing steel bar forthe superstructure (32,950 kg.)
e. Supply/installation of construction joint (84 l.m.)
f. Supply/instaltation of mooring bollard (35T) (4 ^)
g. Supply/installation of RDF (V400H x 1500L) j7 set)

C. PORT LIGHTING SYSTEM

a. Relocation of existing solar tamp including construction of concrete foundation and 
concrete casing for battery (3 no.)

b. Supply, deliver and install 12 meters high floodlight steel pole with 4 sets 250 watts 
LED floodlight each and concrete foundation (2jwX

c. Construct concrete pedestal (1 no.)
' d. Construct concrete handhole (3 /to.)

e. Construct duct bank (35 l.m.)
f. Supply, deliver and instalfprotective devices (1 assy.)
g. Supply, deliver and install lightning protective arid accessories (1 set)

LiitMf>9 Port DevelopfTteftt Project
Port of Liteig, Bigy. THIk, Ldaong. Ocodeotat Mindoro
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(Corat Methodology)

NOTES:

The narrative construction method will guide and familiarize the contractor and the PPA on 
how the project shall be carried out In accordance with tiie highest standard of workmanship.

The construction method shall be consistent with the Bar Chart / S-Curve Schedule, 
Equipment Schedule and Manpower Schedule.

Signature
(Authorized Signing Official)

Lubong Part Doxlapnifit Pro)«c< 
Pert ol UdNra. Bw-Tllk. UteiQ. OcckhrM Mkidora
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(Mwpower Schedule)

MANPOWER SCHEDULE

Name of Project

Proposed Project Description

Location

MANPOWER
(Minimum)

CONTRACT DURATION ( Calendar Davs)

MONTHLY

1 2 2 4 f • 7 • • 10 11 12

Project Manager

Project Engineer

Materials
Engineer

Construction
Safety and Health 
Officer

Foreman

Specify other applicable positions, ie.:
- Carpenter

- Steelman

’ Mason

- Electrician

‘ Rigger

- Others

Signature
(Authorized Signing Official)

LubMg ftft OMieemM P«)Kt 
PM ■( Bigy.'Hk, OccMmiM Undoo
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(Equipmsnt Sdtsdule)

EQUIPMENT UTILIZATION SCHEDULE

Name of Project 

Proposed Project Description

Location

EQUIPMENT
(Minimum)

No.
of

Units

CONTRACT DURATION ( Calendar Days)

MONTHLY

1 t $ 4 S • 7 • 9 to 11 12

Signature
(Authorized Signing Official)

Lubsnt PM D*v«lasm«nt PraiMl
Port «( Lutsr«. Bigy. THK. LuMng. OccMmM MMora
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(Payment Schedule)

CASHFLOW BY QUARTER AND PAYMENT SCHEDULE

Name of Project

Proposed Project Description

Location

Project Duration 
(days or months)

Payment Schedule 
(Monthly, in Pesos)

Cash flow
(Quarterly, in Pesos)

TOTAL

NOTES

The cash flow by quarter and payment schedule should be consistent with the Bar 
Chart and S-curb.

Payment schedule shall not be more than once a month.

Signature
(Authorized Signing Official)

Uibeog Port Development Protect
Port of Lubong, Brgy. TiHl Lubang, OecidonW Mindoro
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Republic of the Philippines 
PHILIPPINE PORTS AUTHORITY 

PPA Building, Bonifado Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT
FOR THE LUBANG PORT DEVELOPMENT PROJECT 

PORT OF LUBANG. BRGY. T1LIK, LUBANG, OCCIDENTAL MINDORO

KNOW ALL MEN BY THESE PRESENTS:

day of. _20_, in Manila,This Contract, made and entered into this___
Philippines, by and between;

PHILIPPINE PORTS AUTHORITY, a government Instmmentality created under 
Presidential Decree No. 857, as amended, with prindpal office at PPA Building, Bonifado Drive, 
South Harbor, Port Area, Manila, represented herein by its duly authorized General 
Manager, JAY DANIEL R. SANTIAGO, and hereinafter referred to as ‘PPA’*;

-and-

_____________________ , a corporation duly organized and existing in accordance
with Philippine laws, with office and business address____________________, represented

duly authorized for this purpose, as 
_, a copy of which is hereto attached and

in this act by___________________________
evidenced by Secretary’s Certificate__________
made an integral part hereof as Annex SA’, and hereinafter referred to as ‘CONTRACTOR”

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and 
Regulations, PPA advertised and punished in a newspaper of general drculation and posted on the 
PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the Lubang Port 
Development F>rojectl Portof Lubang, Brgy. Tilik, Lubang, Occidental Mindoro;

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids 
for the foregcMng project;

WHEREAS, after the opening of bids on. ., and the conduct of bid evaluation
and required post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices 
set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount
of_______________________________________________________(R______ ). Philippine
Currency:

WHEREAS, pursuant to Head Office BAC Resolution No.. Series of .award of
the contract was made to the CONTRACTOR In a Notice of Award dated 
of _______________________fP'

____ , In the amount
J, after submission of

the required documents within the prescribed period and compliance to the conditions stipulated in the 
IRR;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said 
Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual 
covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have 
agreed, as they do hereby agree, and contract as follows:
~ LutgiQ Pert Prcjtt

Port <f Uitana. Brgy. rMc. Lubang, OecManW MMora
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ARTICLE I

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as hilly as if the contents 
of tile said documents are reproduced, incorporated and set forth herein, and shall govern and control 
in full force and effect the rights and obfigations of the Parties, except as otherwise modified by the 
terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit

a. Contract Agreement
b. Bidding Documents
c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial 

Proposals and all other documents / statements submitted
d. Performance Security
e. Notice of Award of Contract; and
f. Other contract documents that may be required by existing laws and the PPA such as:

(1) Construction Schedule and S-Curve
(2) Manpower Schedule
(3) Construction Methods
(4) Equipment Utilization Schedule
(5) Constmction Safety and Health Program approved by the DOLE
(6) Pert/CPM
(7) Duly Approved Program of Work and Cost Estimates
(8) Certificate of Availability of Funds
(9) Abstract of Bids
(10) Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.

1.03 The words and expressions in this Contract shall have the same meanings respectively 
assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR’S UNDERTAKING 
SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made 
by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, tire latter 
hereby covenants to execute and complete the Lxibang Port Development Project, Port of Lubang, 
Brgy. Tilik, Lubang, Occidental Mindoro; in conformity in all respects with the provisions of this Contract, 
as follows:

ITEMS TOTAL AMOUNT

1. General Expenses
2. Back-Up Area with Access Road
3. Constmction of RC Wharf
4. Port Lighting System 
4. Reimbursable Items

P
P
P
P
P

TOTAL AMOUNT
Uitang Port OMiopnMi* Pntact

Port d Lutano. Boggr. TBc, Lubang, OocUarM Mndoro
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2.02 The CONTRACTOR agrees to commence, perform and complete the work called for and 
defined In this Contract at its sole cost and expense, and to fully and faithfully furnish aB materials, tools, 
labor supplies, equipment, services and superintendence for the implementation of this Contract in 
accordance with the schedule in the Contract Documents forming integral parts of this Contract.

2.03 The CONTRACTOR guarantees, among others, that all tools, equipment, machineries, 
instruments, accessories and materials it will supply or deliver or Install and/or use in the construction 
and workmanship of alt his work under the Contract, shall be In accordance with the Contract 
Documents.

2.04 The CONTRACTOR recognizes the position of trust and confidence reposed in it under 
this Contract, and agrees to perform its obligations hereunder in the most effident and competent 
manner, use its skill and good judgment, always set in good forth, and carry out the execution of this 
Contract in the most sound, expeditious and economical manner consistent with the interest of the 
PPA.

ARTICLE III

CONSIDERATION

3.01 For and in consideration of ttre full, satisfactory and foithful performance by the CONTRACTOR 
of all its undertakings defined in and provided for under this Contract and Contiact Documents, the PPA 
agrees to pay the CONTRACTOR the total amount not exceeding

(B
).
Philippine Currency, indusive of the 12% value added tax, payment to be made and computed on the 
basis of final quantities at the unit bid price for each item of work actually performed and finished for 
each pay item as determined and accepted by PPA and in the manner set forth in the Contract 
Documents, as full compensation for everything furnished and done by the CONTRACTOR under this 
Contract, induding all works required but not specifically mentioned, and also for all losses and 
damages to the CONTRACTOR arising out of the work aforesaid, from the action of the elements, or 
from any obstruction or difficutty encountered In the prosecution of this Contract, for all expenses 
incurred by or in consequence of the suspension or discontinuance of the contract herein specified and 
for foithfully completing the contract and the whole thereof, at the time and in the manner provided in 
the Contract Documents.

It is agreed and understood that all bid prices specified in this contract shall be considered as 
fixed piices, and therefore not subject to price adjustment and escalation during the contract 
implementation, except under extraordinary circumstances and upon prior approve of the Government 
Procurement Policy Board (GPPBJor when a Treaty or International or Executive Agreement Expressly 
allows it. Any request for price escalation under extraordinary circumstances sha9 be submitted by PPA 
to the National Economic and Development Authority (NEDA). Extraordinary circumstances shall refer 
to events that may be detemriined by the NEDA in accordance with the Civi Code of the PhiBppines and 
upon recommendation of the PPA.

3.02 Final and full payment of the consideration herein above-mentioned shall be upon full 
completion of the project and fulfillment by the CONTRACTOR of all the terms and conditions set forth 
in this Contract

However, it is agreed that no payment or payments made under this Contract except the final 
payment upon issuance of Certificate of Completion and Acceptance, shall be understood as 
performance of this Contract, either wholly or in part, and no payment shall be construed to be an 
acceptance of defective work or improper implementation thereof.

3.03 Any payment due and payable to the CONTRACTOR may be set off against Bquidated
LutanQ Pert OeMstopmert Project 

Port Luteng, TBi. LuNno, OeddiirM yMere
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damages payable to the PPA by the CONTRACTOR under this Contract.

3.04 it is likewise understood that the CONTRACTOR shall show proof evidencing payments by the 
CONTRACTOR of labor, materials, supplies, insurance premiums, etc., used in the work, before any 
payment is made to it.

For this purpose, the CONTRACTOR shall, before payment is made on the works 
accomplished, submit an affidavit certifying to the fact of payments of said tabor, materials, supplies, 
equipment, insurance premiums, etc.
3.05 All payments shall be subject to existing government accounting and auditing rules and 
regulations.

3.06 Progress payments are subject to retention of ten percent (10%) referred to as the "retention 
money". Such retention shall be based on the total amount due to the contractor prior to any deduction 
and shall be retained from every progress payment until fifty percent (50%) of the value of works, as 
determined by the PPA are completed. If, after fifty percent (50%) completion, the work is satisfactorily 
done and on schedule, no additional retention shall be made; otherwise, the ten percent (10%) retention 
shall be imposed.

3. 07 The total "retention money" shall be due for release upon final acceptance of the works. The 
CONTRACTOR may, however, request for the substitution of the retention money for each progress 
billing with irrevocable standby letters of credit from a Universal or Commercial Bank, of amounts 
equivalent to the retention money substituted for and acceptable to PPA, provided that the project is on 
schedule and is satisfactorily undertaken. Otherwise, the ten percent (10%) retention shall be made. 
Said irrevocable standby letters of credit to be posted in favor of PPA shall be valid for a duration to be 
determined by PPA and will answer for the purpose for which the ten percent (10%) retention is 
intended, i.e., to cover uncorrected discovered defects and third party liabilities.

ARTICLE IV

PERFORMANCE SECURITY

4.01 To guarantee the faithful performance of the CONTRACTOR of its obligations under this 
Contract, it shall post prior to the signing of the Contract a performance security in the form of 
irrevocable letter of credit issued by a Universal or Commercial Bank, and acceptable to PPA or a 
combination thereof as may be required by PPA, in accordance with the following schedule:

a. Irrevocable,
letter of credit issued by a Universal or 
Commercial Bank

- Ten Percent (10%) of the total 
contract price

b. any combination of the foregoing - Proportionate to share of form with 
respect to total amount of security

4.02 This performance security shall be denominated in Philippine Pesos and posted in favor of PPA, 
and shall be forfeited in favor of PPA In the event it is established that the CONTRACTOR is in default 
in any of Hs obligations under this Contract.

4.03 Subject to the conditions of the Contract, the performance security may be released by PPA 
after the issuance of the Certificate of Acceptance of the project, provided that PPA has no claims filed 
against the CONTRACTOR or the surety company and there are no claims for labor and materials filed 
against the contractor.

4.04 The CONTRACTOR shall post an additional performance security following the schedule above 
to cover any cumulative increase of more than ten percent (10%) over the original value of the contract 
as a result of amendments to order or change orders, extra work orders and supplements agreements

Lubang Pan 0*v«topfnant
Port cl Lktang. Bigy. Ttk. Lutang, OccidanM Mindota
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as the case may be. The CONTRACTOR shall cause the extension of the validity of the performance 
security to cover approved contract time e)densions.

4.05 In case of a reduction in the contract value or for partially completed works under this contract 
which are usable and accepted by PPA, and the use of which in the judgment of PPA shall not affect 
the structural integrity of the entire project, PPA may allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten percent (10%) and that the 
aggregate of such r^uctions is not more than fifty percent (50%) of the original performance security.

ARTICLE V

COMPLETION TIME: LIQUIDATED DAMAGES

5.01 The CONTRACTOR agrees and obligates itself to perform and complete all works provided for
in this Contract within________________calendar days (including Sundays and HoBdays), reckoned
not later than seven (7) calendar days from issuance of the Notice to Proceed. Notice to Proceed shaD 
be issued after this Contract has been signed by the Parties hereof.

5.02 Time is of the essence of this Contract. Should the CONTRACTOR refuse or fail to satisfactorily 
complete the work within the specified contract time, plus anytime extension duly granted and is hereby 
in default underlie contract, the CONTRACTOR shall pay the PPA for BqukJated damages, and not by 
way of penalty, an amount as provided in the conditions of contract, equ^ to at least one-tenth (1/10) of 
one (1) percent of the cost of the unperformed portion of the works for everyday of delay.

5.03 The project or a portion thereof may be deemed usable when it starts to provide the desired 
benefits as certified by the Facilities Construction and Maintenance Department erf PPA.

5.04 K is understood that the damages herein provided are fixed and agreed liquidated damages and 
to be entitled to such damages, PPA does not have to prove that it has incurred actual damages. Such 
amount shall be deducted from any money due or which may become due the CONTRACTOR under 
the contract and/or collect such liquidated damages from the retention money or other securities posted 
by the CONTRACTOR, whichever is convenient to PPA.

5.05 In case that the delay in the completion of the work exceed a time duration equivalent to ten 
percent (10%) of the specified contract time plus any time extension duly granted to the 
CONTRACTOR, PPA may rescind the contract, forfeit the CONTRACTOR'S performance security and 
take over the prosecution of the project or award the same to a qualified contractor through negotiated 
contract.

5.06 In no case, however, shall the total sum of liquidated damages exceed ten percent (10%) of the 
total contract price, in which event the contract shall automatically be taken over by PPA or award the 
same to a qualified contractor through negotiation and the erring CONTRACTOR'S performance 
security shall be forfeited. The amount of the forfeited performance security shall be aside from the 
amount of the liquidated damages that the CONTRACTOR shall pay PPA under Section 5.02 hereof 
and impose other appropriate sanctions.

ARTICLE VI

EXTENSION OF CONTRACT TIME

6.01 Should the amount of additional work of any land or other special circumstances of any land 
whatsoever occur such as to fairfy entitle the CONTRACTOR to an extension of contract time, PPA 
shall determine the amount of such extension; provided that PPA Is not bound to take into account any 
claim for an extension of time unless the contractor has prior to the expiration of the contract time and 
within thirty (30) calendar days after such work has been commenced or after the circumstances

UAiang Port C*Matop<nafrf Project 
Portof Utet0. frgy. TiBc. UMig, OecMHtti



CF-6
(Draft Contract Fonn)

leading to such daim have arisen, delivered to PPA notices in order that it could have investigated them 
at that time. Failure to provide such notice shall constitute a waiver by the CONTRACTOR of any claim. 
Upon receipt of full and detailed particuiars, PPA shali examine the facts and extent of the delay and 
shall extend the contmd time for completing the contract work when, in PPA’s opinion, the findings of 
facts justify an extension.

6.02 No extension of contract time shall be granted the CONTRACTOR due to (a) ordinary 
unfavorable weather conditions; and (b) inexcusable failure or negPrgence of CONTRACTOR to provide 
the required equipment, supplies or materials.

6.03 Extension of contract time may be granted only when the affected activities fall within tiie critical 
path of the PERT/CPM network.

6.04 No extension of contract time shall be granted when the reason given to support the request for 
extension was already considered in the determination of the original contract time during the conduct 
of detailed engineering and in the preparation of the contract documents as agreed upon by the parties 
before contract perfection.

6.05 Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 
for the prosecution of the works at the site, based on the actual conditions obtained at the site, in 
excess of the number of rainy/unworkable days predetermined by the PPA in relation to the original 
contract time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection and/or for the equivalent period of 
delay due to major calamities such as exceptionally destmctive typhoons, fkxxis and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, working drawings, or written 
information to be furnished by the PPA, non-acquisition of permit to enter private properties within the 
right-of-way resulting in complete paraRzation of construction activities, and other meritorious causes as 
determined by the PPA's authorized Engineer and approved by the PPA. Shortage of construction 
materials, general labor strikes, and peace and order problems that dismpt construction operations 
through no fault of the CONTRACTOR may be considered as additional grounds for extension of 
contract time provided they are publicly felt and certified by appropriate government agencies such as 
DTI, DOLE, DILG and DND, among others. The written consent of bondsmen must be attached to any 
request of the CONTRACTOR for extension of contract time and submitted to the PPA for consideration 
and titat the validity of the performance security shall be correspondingly extended.

ARTICLE VII

ENTIRE CONTRACT

7.01 Provisions to the contrary notwithstanding, it is agreed that this is an entire contract for one 
whole complete work and that partial payments on account by the PPA or the use of parts of the work 
or equivalent shall not constitute an acceptance of any part of the work before its entire completion and 
final acceptance in writing by the PPA.

ARTICLE VIII

CONTRACTOR'S LIABILITY

8.01 The Parties, likewise, hereby agree that the employees of the CONTRACTOR are not 
employees of the PPA; hence, the PPA shall not in any way be Bable or responsible for any personal 
injury or damages induding death sustained or caused by any of the emptoyees of the CONTRACTOR 
and/or his sub-contractor or agent or supplier whether or not occurring during the performance of their 
duties. The CONTRACTOR agrees arid binds itself to indemnify the PPA for whatever injuries or 
damages caused or occasioned or contributed to by the failure, negligence or conduct of the 
CONTRACTOR and/or its employees, sub- contractors, agent and suf^)Ber or consultants arising out of
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or in connection with or on the occasion of the performance of this Contract. The CONTRACTOR shall, 
at all times, stand solely liable and/or responsible for the enforcement of, and compliance with all 
existing laws, rules and regulations and binds itself to save and hold the PPA free and harmless from 
any and all liability in respect thereof and/or arising therefrom and/or by reason of this Contract and its 
implementation.

ARTICLE IX

RESPONSIBILITY OF THE CONTRACTOR

9.01 The CONTRACTOR shall assume full responsibility for the entire contract work until its final 
acceptance by the PPA and shall be held responsible for any damage or destruction of works unto such 
final acceptance.

9.02 The CONTRACTOR shall be folly responsible for the safety, protection, security and 
convenience of its personnel, third parties and the public at large, as well as the works, equipment, 
installation and the like to be affected by the construction work.

9.03 Any actionable act or acts of_______
shall be understood and binding as an act of,

. arising out of or in the course of this Contract 
____ and vice-versa.

ARTICLE X

INSPECTION AND CONSTRUCTION OF CONTRACT WORK

10.01 Inspection of the contract work shall be made by the PPA while such contract work is in 
progress to ascertain that the completed works or stages comply in all respects, with the standards and 
requirements set forth in the Contract Documents. Notwithstanding such inspection, the 
CONTRACTOR shall be held responsible for the acceptabifity of the finished works. The 
CONTRACTOR shall promptly correct all works determined by the PPA as foiling to meet requirements, 
at CONTRACTOR'S own expense.

ARTICLE XI

NON-ASSIGNMENT AND NO SUBCONTRACT

11.01 The CONTRACTOR shall not, without the written approval of the PPA, assign, transfer, pledge, 
sub-contract, or make any other disposition of Interest in this Contract. Any unapproved assignment, 
transfer, pledge, sub-contract or any other disposition, shall be sufficient ground for the PPA to 
terminate or cancel this Contract motu proprio without need of judidaf action pursuant to Section 19.04 
hereof. Should the PPA give its written approval, such consent shall not relieve the CONTRACTOR of 
its responsibilities under the Contract The CONTRACTOR shal ensure that the terms and conditions of 
any such sub-contract shali comply and conform with the terms and conditions of tiie Contract. The 
CONTRACTOR shali be responsibie for the observance by any such sub-contractor of the terms and 
conditions of the Contract.

11.02 if any portion of the project sub-contracted is not prosecuted faithfully in accordance with the 
Contract, the sub-contractor shall be removed or replaced Immediately upon the written request of tiie 
PPA. provided, however, that any failure of PPA to make such a request shall not relieve the 
CONTRACTOR of its obligations under the contract. PPA shall not be responsible for the delays or 
costs incurred by the CONTRACTOR because of the disapproval or removal of the sub-contractor or 
because of the late submittal of its or his approval.
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ARTICLE XII

INSURANCE

12.01 The CONTRACTOR shall, prior to the commencement of work, secure the standard 
CONTRACTOR'S all risk insurance (CARI) from the Government Service Insurance System (GSIS) or 
any insurance company duly certified by the Insurance Commission as authorized to issue such 
insurance, to insure the works against aH losses or damages arising from whatever cause for which the 
CONTRACTOR is responsible under the Contract.

ARTICLE XIII

WARRANTY

13.01 The CONTRACTOR shall assume full responsibility for the contract work from the time project 
construction commenced up to final acceptance thereof by the PPA and shall be held responsible for 
any damage or destruction of the works, except those occasioned by force majeure. The 
CONTRACTOR shall be responsible for the safety, protection, security, and convenience of its 
personnel, third parties, and the public at large, as well as the works, equipment, installation and the ike 
to be affected by the construction work.

13.02 The defect liability period for the project covered by this Contract shall be one (1) year from 
project completion up to final acceptance thereof by the PPA. During this period, the CONTRACTOR 
shall undertake and complete the repair works, at its own expense, of any damage to foe said project 
within NINETY (90) DAYS from foe time the PPA General Manager or his duly authorized 
representative has issued an order to undertake repair. In case of foilure or refusal to comply with this 
order, PPA shall undertake such repairworks and the CONTRACTOR shall fully reimburse the former 
for all foe expenses incurred therein upon demand.

13.03 After final acceptance of the project by the PPA, foe CONTRACTOR shall be responsible for 
structural defects and/or foilure of foe said project within foe period of FIFTEEN (15) YEARS from the 
date of final acceptance thereof by foe PPA. For this purpose, the CONTRACTOR shall put up a 
warranty security in the form of letter of credit issued by a Universal or Commercial Bank or Bank 
guarantee confirmed by a Universal or Commercial Bank and acce^ble to PPA in accordance with foe 
following schedule:

a. Letter of Credit issued by a 
Universal or Commercial Bank

- Five percent (5%) of the total contract price

b. Bank guarantee confirmed by a 
Universal or Commercial Bank

Ten percent (10%) of foe total contract price

The warranty security shall be denominated in Philippine Pesos, remain effective for one (1) year from 
the date of issuance of the Certificate of Rnal Acceptance by PPA and be returned only after foe lapse 
of foe said one (1) year period.

ARTICLE XIV

TAXES, LICENSES, PERMITS AND FEES

14.01 The CONTRACTORS tax, icenses, permits, fees and all other taxes, fees or charges of 
whatever form, kind or nature due or which may be due to foe nation^ and/or local government units 
and/or its instrumentaiities/agendes on account of the performance and completion of the work 
stipulated herein, fees for the testing of materials and samples and fees for the testing and inspection of 
foe installation by all agencies having jurisdiction and all necessary and inctdental expenses relative
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thereto including preparation of documents and notarial fees shall be paid for and obtained by the 
CONTRACTOR on its own account. Shouid the PPA be compelled to advance the same, PPA is 
hereby authorized to deduct the amount advanced from v^atever amount due the CONTRACTOR 
from PPA.

14.02 The CONTRACTOR shall pay taxes in full and on time and that failure to do so shall entitle PPA 
to suspend payment to the CONTRACTOR. Further, the CONTRACTOR shall during the term of this 
Contract regularfy present to PPA a tax clearance from the Bureau of Internal Revenue (BIR) as well as 
a copy of its income and business tax returns duly stamped and received by the BIR and duly vaffdated 
with the tax payments made thereon.

ARTICLE XV

AGREEMENT MODIFICATION

15.01 No modification, alteration or waiver of any provision herein contained shali be binding on the 
Parties hereto unless evidenced by a written amendment signed by the parties hereof.

15.02 A variation order (change order/extra work order) may be issued by PPA under the conditions 
set forth in the applicable provisions of Republic Act No. 9184 and its Implementing Rules and 
Regulations.

15.03 The PPA may, at any time by written order and without notice to the Sureties, direct the 
CONTRACTOR to perform additional/extra work necessary to and within the General Scope of the 
project as bid and awarded. The CONTRACTOR shall be paid for additional/extra work items whose 
unit prices shall be derived based on the following;

a. For additional/extra works duly covered by change orders involving work items which 
are exactly the same or similar to those in the original contract, the applicable unit prices 
of work Herns in the originai contract shall be used.

b. For additional/extra works duly covered by Extra Work Orders involving new work Hems 
that are not in die original contract, the unH prices of the new work Hems shali be based 
on the direct unH costs used in the originai contract (e.g. unH cost of cement, rebars, 
form lumber, labor rate, equipment rental, etc.). All new components of the new work 
Hem shall be fixed prices, provided the same is acceptable to both PPA and the 
CONTRACTOR, and provided further that Uie direct unH costs of new components shali 
be based on the CONTRACTORS's estimate as validated by PPA via documented 
canvass in accordance with easting rules and regulations. The direct cost of the new 
work Hem shali then be combined wHh the mark-up factor (i-©-. taxes and profit) used by 
the contractor in his bid to determine the unH price of the new work Hem.

15.04 Request for payment by the CONTRACTOR for any extra work shall be accompanied by a 
statement, v^h the approved supporting forms, giving a detailed accounting and record of amount for 
which he claims payment. Said request for payment shall be included wHh the CONTRACTOR’S 
statement of progress payment.

ARTICLE XVI

SUSPENSION OF WORK

16.01 The PPA or Hs duly authorized representative shall have the authonty to suspend the work 
wholly or partly by written orderfbr such period as may be deemed necessary, due to force majeure or 
any fortuHous events or for failure on the part of the CONTRACTOR to correct bad conditions which are 
unsafe for workers or for the general public to carry out valid orders given by PPA or to perform any
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provisions of the Contract, or due to adjustment of plans to suit field conditions as found necessary 
during construction. The CONTRACTOR shall immediately comply with such order to suspend the 
work wholly or partly.

In case of total suspension, or suspension of activities along the critical path, which is not due to 
any fault of the CONTRACTOR, the lapsed time between the effective order of suspending operation 
and the order to resume work shall be allowed the CONTRACTOR by adjusting the contract time 
accordingly.

ARTICLE XVII

INDIVISIBILITY OF OBLIGATION

17.01 It is the intent of the Contract that all the documents, annexes and addenda forming part hereof, 
shall be read together and that each and every provision or stipulation hereof be given foil force, effect 
and applicability. However, in the event that one or more provisions or stipulations herein be declared 
null and void by the courts, or otherwise rendered ineffective, the remaining provisions and stipulations 
shall not be affected thereby.

ARTICLE XVIII

ARBITRATION/REMEDY AND RELIEF

18.01 Should there be any dispute or difference of any land whatsoever which shall arise between the 
parties in connection with the implementation of this Contract; the Parties hereto shall make every effort 
to resolve amicably such dispute or difference by mutual consultation. In the event that such dispute or 
disagreement be not resolved to their mutual satisfaction, the matter shall be submitted to arbitration In 
the Philippines according to the provisions of Republic Act No. 876, otherwise known as the ‘Arbitration 
Laws” and Republic Act No. 9285; otherwise known as the 'Alternative Dispute Resolution Act of 2004”. 
Provided, however, that disputes that are within the competence of the Construction Industry Arbitration 
Commission to resolve shall be submitted thereto. Provided, further, that, by mutual agreement, the 
parties hereto may agree in writing to resort to other alternative modes of dispute resolution. Provided, 
finally, that the arbitration proceeding shall be without prejudice to the right of PPA to resdnd or 
tenninate this contract in accordance with Article XIX, Section 19.04 hereof.

18.02 Should the PPA be constrained to resort to court action to enforce or safeguard its rights and 
interests under this Contract, the CONTRACTOR shall be liable to the PPA for attorney's fees In an 
amount equivalent to Twenty Percent (20%) of the total sum claimed in the complaint, exclusive of other 
damages and the expenses of Utigation. Venue of all court actions in connection with or arising out of 
this contract shall be laid exclusively in the proper court of the City of Manila.

18.03 It is dearly understood that in case a dispute or disagreement arises between the PPA and the 
CONTRACTOR regarding the manner by which the latter is performing works, the CONTRACTOR shall 
follow the instruction of the PPA relative thereto, otherwise, it shall have no right to ask for arbitration or 
go to court for relief.

ARTICLE XIX

OTHER COVENANTS

19.01 It is expressly agreed and understood ttiat In case of irrecondlable conflict between the 
provisions of this Contract and the provisions of any of the contract documents, the former shall be 
controlling.

19.02 It should also be dearty understood that any payment or foilure of the PPA to demand
Lubnj Port Davalopmart
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compliance with any of the terms and conditions of this Contract or any act of liberality on the part of the 
PPA shall not be construed or considered as a waiver on the part of the PPA for the enforcement of this 
Contract, nor shall it relieve the CONTRACTOR of any of its obligations provided thereunder.

19.03 Under no circumstances shall the PPA be held Halide for the payment of any extra work, or extra 
cost of work, change of work, or change order undertaken without the prior written approval of the PPA 
to perform said work.

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate, cancel and/or 
rescind this Contract motu proprio, in case of breach thereof by the CONTRACTOR, without need of 
judicial action by giving at least TEN (10) Days written Notice to that effect to the CONTRACTOR, which 
Notice shall be final and binding on all the parties. In such event, the PPA may take over and continue 
the project, and the contracts and agreements entered into by the CONTRACTOR with third parties, 
which the PPA in its discretion, may want to assume are hereby conclusively deemed assigned to the 
PPA. For this purpose, the CONTRACTOR here agrees and obligates itself to incorporate or cause to 
be incorporated in any contract or agreement with third parties, as same is connected with or related to 
the performance of any or aO of toe CONTRACTOR'S obfigations and undertakings hereunder, a 
stipulation providing tor its assignability to and assumption by the PPA, at toe option of the PPA. It is 
further agreed and understood that upon receipt of the Notice mentioned above, the CONTRACTOR 
cannot remove, withdraw or pulk>ut any of toe equipment, machineries, tools, materials, and/or 
supplies brought to toe project site without the written approval of the PPA.

Within thirty (30) days after termination, cancellation or rescission of this Contract, the Parties 
shall settle their respective accountabiirties as of the date of termination, cancellation or rescission, 
including the refund of any and aD advances made plus legal interest from date of receipt of the amount 
or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its contract work 
and incurs ten (10%) percent or more negative slippage based on its approved PERT/CPM, the PPA 
may undertake toe whole or portion of toe unfinished work by administration or by negotiation through 
another qualified CONTRACTOR.

Whenever a work activity in the project is not being done on schedule per approved 
PERT/CPM, the PPA shall notify artd direct toe CONTRACTOR to immediately undertake such work 
activity. If within fifteen (15) days from receipt of such notice, the CONTRACTOR toils to start work and 
to show a satisfactory performance, PPA may take over the whole or portion of such work and have 
such work done by administration or award toe same to another qualified contractor through negotiated 
contract at the current valuation price.

19.06 The PPA has toe right to require the CONTRACTOR to supply and provide toe required tools, 
materials, supplies, equipment, todities, and to increase the number of workers assigned to the work 
when exigencies of the service so require. Should the CONTRACTOR toil, refuse or neglect to comply 
with the same, PPA shall have the option to take over toe project in whole or in part or award the same 
to another CONTRACTOR through negotiated contract at the current valuation price. Any increase in 
cost which the PPA may incur as a result of its take-over of the project pursuant to Sections 19.04,
19.05 and 19.06 shall be borne by and charged to the CONTRACTOR.

19.07 The CONTRACTOR shall provide and do everything necessary to perform its obligations under 
this Contract according to the true intent and meaning of an toe Contract Documents taken together, 
whether the same may or may not be shown or described particularly in toe drawings, p^ns and 
specifications provided that the same can be inferred therefrom. Should the CONTRACTOR find 
discrepancy in toe drawings, plans and specifications, it shall immediately refer the same to the PPA, 
whose decision shall be followed.

19.08 The CONTRACTOR agrees and obligates itself to restore to its original condition, on its own
Lutang Pat OnvtopmM Pni«t 
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account, any public road, pavement, streets or open space and/or public or private property which are 
excavated or in any manner used by the CONTRACTOR in connection with the performance of rts 
obligations under this Contract.

19.09 The CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from any 
damage, claims and rights of action by third parties arising out of or by reason of this Contract and all 
injuries that may be suffered by PPA due to the failure, negligence, delay or conduct on the part of the 
CONTRACTOR and/or its employees in the performance of their obligations under this Contract.

19.10 No final payment of the contract shall be made to the CONTRACTOR without the Certificate of 
Completion and/orAcceptance from the Office of the Municipal Engineer of the Municipality concerned 
of the local works to be restored mentioned in Section 19.08 hereof, otherwise the cost of restoration 
shall be made available out of any collectible/receivable by the CONTRACTOR from the PPA.

19.11 Notwithstanding any extra work, change of work or orders made, if any, by the PPA, it is agreed 
that the same shall be completed within the period herein fixed and provided.

19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and hereby binds 
and obligates itself to indemnify the PPA for any and alt liabilities, losses, damages. Judgment, awards, 
fines, penalties and all expenses, legal or otherwise, of whatever kind and nature, arising from and by 
reason of this Contract, due to the fault, negligence, act, omission, delay, conduct, breach of trust or 
non-observance or violation of this Contract or any stipulation and warranty by the CONTRACTOR 
and/or any of its employees, agents, representatives or sub-contractors.

ARTICLE XX

SPECIAL REPRESENTATION

20.01 The CONTRACTOR hereby represents that all documents rt submitted which form integral parts 
hereof are authentic and duly executed with all the required formalities for the same, and that the facts 
and/or date contained therein are true and correct. A breach of this representation including all 
misrepresentation in the documents or suppression of material facts therein, which if known, could have 
disqualified the CONTRACTOR such that this contract would not have been made and entered Into, 
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or otherwise 
terminate the contract without need of judicial action, in arxordance with Section 19.04 hereof.

20.02 The CONTRACTOR hereby warrants that K has not given nor promised to give any money, gift 
or any material favor/consideration to any official or employee of the PPA to secure this Contract; that 
any violation of this warranty shall be sufficient ground for the PPA to revoke or cancel this Contract 
extrajudicially or without need of Judicial intervention.

ARTICLE XXI

BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference. Letter of Instruction No. 
767 dated 16 November 1978, issued by the Office of the President, as implemented by the Letter 
Circular, dated 7 December 1978, of the Department of Budget and Management.
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ARTICLE XXII 

EFFECTWITY

22.01 This Contract shall become effective after the same shall have been signed by the Parties 
hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place 
first hereinabove written.

PHILIPPINE PORTS AUTHORITY _______________________
By: By:

Jay Daniel R. Santiago 
General Manager

WITNESSES:

Mark Jon S. Palomar ______________
Chairperson Head Office Bids and Awards Committee

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of___________________ ) S.S.

BEFORE ME. a Notary PubTic for and in the City of this day of

NAME

Jay Daniel R. Santiago

20__ , personally appeared the following;

Proof of DATE PLACE
Identity

Known to me and to me known to be the same persons who executed the foregoing instrument as; 

POSITION COMPANY CTC No. DATE PLACE

General Manager Philippine Ports Authority _______  _____ ______

and they acknowledged to me that the same is tiieir own free act and deed as well as the free and 
voluntary act of the corporation they represent.

This foregoing instrument is a Contract for Lubang Port Development Project, Port ofLubang, 
Brgy. TSik, Lubang, Occidental Mindoro; consisting of 13 pages, including this page on which this 
acknowledgment is written, signed by the parties and their instrumental witnesses on each and every 
page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents 
at the place and on the date first above written

Doc. No._____ ;
Page No.____
Book No.____
Series of 20
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